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WESTBENGALMEDICALSERVICESCORPORATIONLTD. 
(Whollyowned bytheGovernment ofWestBengal) 

SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091. 
 
 
 
 
 
 

NOTICEINVITINGTENDERDOCUMENTSFOR 
 
 
 
 
 

Emergent replacement, repairing/rectification/servicing work of existing entire 
defunct Fire Protection System & Fire Detection System at Bongaon SSH (G+4) in the 

district of North 24th PGS under WBMSCL during the year 2025-2026 2nd call 
 
 
 
 
 

(BID Reference No.: WBMSCL/ NIT–423 /2026, Dated– 01/ 06/2026) 



 

 

 
 

WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
(WhollyOwned bytheGovernmentof WestBengal) 

Registered Office: SwasthyaSathi, GN-29, Sector-V, SaltLake, Kolkata–700091 
Phone: 033-4034-0300◊Email:info@wbmsc.gov.in◊website:www.wbmsc.gov.in 

I.T.B.No.: WBMSCL/ NIT–423/2026           Dated:   01/ 06    /2026 
 
ManagingDirector,WestBengalMedicalServicesCorporationLimited,SwasthyaSathi,GN-29,Sector-V, 
Kolkata -700091, invitese-tender fortheworksdetailedinthetable below(SubmissionofBidthroughonline) 
Sl. 

No. 
Nameofthework Estimated 

Amount put 
toTender(Rs.

) 

Earnest 
Money(Rs
.) 

Time 
ofCompleti
on 

Name&addressof 
theOffice 

 
 
 
 
 

1. 

 
Emergent replacement, 
repairing/rectification/servicin
g work of existing entire 
defunct Fire Protection System 
& Fire Detection System at 
Bongaon SSH (G+4) in the 
district of North 24th PGS 
under WBMSCL during the 
year 2025-2026 2nd call 

 
 

 

 

 
 
 

4300068.00 

 

 

 

86001.00 

 
 
 
 
 
60(SIXTY) 

days 

ManagingDirect
or, WestBengal 
MedicalServices
CorporationLimi
ted,SwasthyaSat

hiBuilding, 
GN29,Sector–V, 

SaltLake, 
Kolkata-700091 

GENERALCLAUSEOFNIT: TWOBIDSYSTEM 

1.0This NIT is ofTwoBidTender,i) Technical&ii)Financial,bothtobesubmittedconcurrentlyintheportal. 
ThebidderswhowillbetechnicallyqualifiedinrespecttoTechnicalandFinancialeligibility/capability 
criteriaspecifiedinthebelowmentionedsubsequentclausecanonlybepermittedtoparticipateintheFin
ancialBidding. 
 

TENDERDOCUMENT 
 

2.0Intheeventofe-
fillingintendingbiddermaydownloadthetenderdocumentfromthewebsitedirectlyby 
thehelpofhisDigitalSignatureCertificate 
&uploadthesamewithotherdocumentsalongwithnecessary Earnest Money 
electronically.Wherean individualperson holdsadigitalsignaturecertificatein 
hisownnamedulyissuedtohimbythecompanyorthefirmofwhichhe happenstobedirectoror 
partner,suchindividualperson eitherbelonging toandappropriatecadreofficerofthecompany oran 
authorizedpartnerofafirm,shall invariablyuploadacopyofRegisteredpowerofattorneyshowing 
clearauthorization inhisfavour, to uploadsuch tender. The powerof attorneyshall have to 
beregistered inaccordancewiththeprovisionsoftheRegistrationAct,1908. 

 
a.    Dully filledin copiesofSection– 

B(FormsItoV)inprescribedproformawithproperdatedsignature in therelevant 
spacestobeuploadedelectronically.Documents 
insupportoftheinformationfurnishedinFormsItoV mustbeattached/uploadedfor 
evaluationandthefilenumber &pagenumberhastobeindicatedintherespective column 
oftheForm. 
 

 
 
 
 
b.  Digitally signedTechnicalBidandFinancialBidbothtobesubmittedconcurrently in thewebsite 



 

 

https://wbtenders.gov.in. Tender Document may be downloaded from the website. 
Submission ofTechnicalBid&FinancialBidasperthedateandtimeSchedulestatedinSl.No.09 
ofthisNIT. The documentssubmittedbythebiddersshouldbeproperlyindexed. 

 
 
 

 
. Terms&Conditions 

a) Forcontractvalue exceeding2.5lakhdeductionsofTDSonGSTismandatory. 

b) Quotedratemustbe inclusiveofGST. 

c) BidderQualifications:The biddermustprovideproof of credentials and relevantexperiencein 
thefollowingdomains:

 
EligibilityofContractor:For–1stcallofNIeT 
 
(i) Intending tenderers should produce credentials of asimilar nature of work of the minimum 
value of 40%oftheestimatedamountputtotenderduring5(Five)yearspriortothedateofissueofthis 
tendernotice;or, 

 
(ii) Intending tenderers should produce credentials of 2(Two) similar nature of work, each of the 
minimumvalue of 30 % of the estimated amount put to tender during5(Five) years prior to the 
date of issue of thistender notice;or 

 
(iii) Intending tenderers should produce credentials of one single running work of similar nature 
which hasbeencompletedtotheextent of80%ormoreandvalueofwhich is 
notlessthanthedesirevalueat (i)above; 

 
In case of running works, only those tenderers who will submit the certificate of satisfactory 
running workfrom the concerned Executive Engineer, or equivalent competent authority will be 
eligible for the Tender. Inthe required certificateit will beclearlystated that the work is in 
progress satisfactorilyand also that nopenalactionhas been 
initiatedagainsttheexecutedagency,i.e.,thetenderer. 
 
The prospective bidders should have to be furnish a MOU (Memorandum of understanding) 
agreement with the other eligible contractors (Fire Protection System or Fire Detection 
System) who having valid credential in Fire Protection System or Fire Detection System related 
works. The main bidder, should have credentials related works for the last 5(five) financial 
years prior to the date of issue of this NIT under the authority of State/Central Govt., 
State/Central Govt. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/State Government. Only the value of main bidder's credential will takeninto 
consideration for technical evaluation purpose. 
                                
It is hereby clarified that the corporation shall have only direct financial and contractual 
relationship with the main bidder and shall have no direct financial or contractual 
relationship with any of the entities with whom the bidder will enter into a memorandum of 
understanding. 
  
The MOU Bidder must produce the work completion certificates from the competent authority 
as mentioned above. Supporting documents to be uploaded.   
 

[Formoredetails,please refer A.Terms& Conditions&ITBSection-1ofthisNIeT] 
 



 

 

 FireProtection:Thisincludestheinstallation,maintenance,andrepairoffiresuppres
sionsystems(sprinklers,pumpsetc.exceptextinguishers). 

 FireDetection:Thisincludestheinstallation,maintenance,andrepairoffirealarmsystems,sm
okedetectors, andassociated control systems. 

 
d) WorkOrderandCompletioncertificatemustbesubmittedascredential.CompletionCertificateshouldc

ontaini)Nameofwork,ii)NameofAgency,iii)Amountputtotender,iv)TenderNo,v)Percentageof 
completionvi) Dateofcompletion, vii) Gross valueofthe work donecertified.PaymentCertificate 
will not be treated as Credential. During Tender evaluation process bidder may be asked 
toproduce original credential documents for verification. (Completion certificate issuer not 
below therankofSub-Divisionrankingofficer/Districtrankingofficer/Blockrankingofficer). 

 
e) Theprospective bidders musthave the credential(s)of satisfactory completionasa 

primeagencyduringthelast5(five)yearsfromthedateofissueofthisNoticeasmentionedinEligibilitycr
iteriaunder authority of State/ Central Govt., State /Central Govt. undertaking/ Statutory Bodies 
Constitutedunder the Statute of the Central / State Govt/Private Hospital.  

 
In the case of credential from Private Hospital, Work Order & completion certificate from 
competent authority of Hospital (not below the rank of General Manager/Director) and 
Payment certificate duly certified by Chattered Accountants conforming the value (similar 
nature of work)  of the projects will be taken as a credential. 

 

f) The prospective bidders must have a Registered Office within the West Bengal (details to 
be submitted with the full satisfaction of the tender inviting authority). 

g) ValiduptodateclearanceofIncomeTaxreturn/GSTRegistrationCertificate/ProfessionalTaxEnrolmen
t/latest Deposit Challan / P.T. (Deposit Challan) / Pan Card / Valid Trade License / Voter ID Card 
for self-identification to be accompanied with the Technical Bid Documents, Income Tax 
AcknowledgementReceipttobe submitted asper ITB Sec-1. 

h) The contractors who have been delisted of debarred by any government department shall not 
beeligible in anyway. 

i) Jointventurewillnotbeallowedto participateintheaboveNIT. 

j) A prospective bidder participating in a single job either individually or as partner of a firm shall 
not beallowedtoparticipateinthe samejobin anyother form. 

k) A prospective bidder shall be allowed to participate in a single job either in the capacity of 
individual oras a partner of a firm. If found to have applied severally in a single job, all his 
applications will berejected for thatjob. 

l) Where there is a discrepancy between the unit rate & the line-item total resulting from multiplying 
theunitrateby thequantity,theunit ratequoted shallgovern. 

m) Prevailingsafety normshasto be followedsothatLTI(Lossoftime dueto injury)iszero. 

n) Nomobilization/securedadvancewillbe allowed. 

o) Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, 
labourshed,laboratories. attheirown cost andresponsibilityif required. 

p) Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be 
deductedfrom every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will 
have to beborne by the contractor as/if applicable. As the rates in the Schedule of rate are inclusive 
of GST &Cessas statedabove. 



 

 

q) Payment will be made after getting the work done certificate,procurement (new/renewal) of Fire 
& Life Safety Certificate from the Appropriate authority& recommendation from the respectiveSite 
Engineer. 

 

r) In connection with the work, Arbitration will not be allowed. The Clause No. 25 of 2911(ii) is to 
beconsideredas deletedclausevide gazette notificationno558/SPW-13thDecember, 2011. 

s) The work is of URGENT in nature and agency entrusted for it shall have to complete the work 
withinstipulatedtimewithout any failure. 

t) Refund of EMD: The Earnest Money of all the unsuccessful bidders, deposited online, shall be 
refundedin accordance with the Memorandum of the Finance Department vide No. 3975-F(Y) 
dated 28th July,2016. 

u) Exemption of Payment of Earnest Money (EMD) for MSME is not applicable for Works Contracts as 
perFinance Dept. Notification no 4245-F(Y) dated 28/05/2013. EMD to be furnished in case of 
MSME forparticipatingin this Tender. 

v) Penaltyforsuppression/distortionoffact.Submissionoffalsedocumentbytendererisstrictlyprohibited 
& if found action may be referred to the appropriate authority for prosecution as perrelevantIT 
Actwith forfeiture ofearnestmoneyforthwith. 

w) TheEarnestMoneymaybeforfeitedif; - 
i) If the Bidderwithdraws theBidduringtheperiodof Bidvalidity. 
ii) IncaseofsuccessfulBidder,iftheBidderfailstoexecuteformalagreementwithinthestipulatedtimep

eriod. 
iii) Duringscrutiny,ifitiscometothenoticeoftenderinvitingauthoritythatthecredentialoranyotherdoc

umentwhich wereuploaded&digitallysignedbytheBidderareincorrect/manufactured 
/fabricated. 

x) The successful Bidder shall have to execute Formal Agreement with Managing Director, West 
BengalMedical Services Corporation Limited within 7(Seven) daysfromthe issuanceof Provisional 
Workorder. 

y) Bank guaranteeshallbeacceptedforthepurposeofthe security. 

z) NoadditionalclaimwillbeentertainedduetoGovernmentimposedrestrictionorforanyothercircumsta
nces. 

 
A. TenderProcess 

1. In the event of e–filing, intending bidder may download the tender documents from the 
website:http://https://wbtenders.gov.indirectlywiththehelpofDigitalSignatureCertificate.Necessar
yEarnest Money will be deposited by the bidder electronically online through his net banking 
enabledbankaccount, maintainedatanynationalizedbankbygeneratingNEFT/RTGSchallanfromthee-
tenderingportal andalsotobe documented throughe-filing. 

As per G.O. No. 1592 – F(Y) dated. 20.03.2014 of the Finance Dept. Of Govt. of West Bengal, in case 
ofe–tendering, EMD/Bid security will have to be submitted as soft copy (scanned copies of the 
originals)along with the tender for instruments and in case of deposit of money it should 
compulsorily bedeposited on – line by the bidders. The L1 bidder will submit the hard copy of the 
documents to thetender inviting authority with his acceptance letter of the LOI within specified 
time as mentioned in theletter of acceptance. Failure to submit the hard copy with the acceptance 
letter within the time periodprescribed for the purpose may be construed as an attempt to disturb 
the tendering process and dealtwithaccordinglylegallyincludingblacklistingofthe bidder. 

2. Both Technical bid and Financial Bid are to be submitted concurrentlyduly signeddigitallyin 
thewebsitehttps://wbtenders.gov.in 



 

 

3. Dully filled in copies of Section – II (Forms I to V), Annex-A: Mandate Form for e-payment & WB 
Form2911inprescribedproformawithproperdatedsignatureintherelevantspacestobeuploadedelect
ronically. 

Documents in support of the information furnished in Forms I to V, must be 
attached/uploaded forevaluation and the file number & page number has to be indicated in 
the respective column of theForm. 

4. i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-
filledchallanhavingthedetailstoprocessRTGS/NEFTtransaction. 
ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT 
paymentusinghis Bankaccount. 
iii) TheEMDofthebiddersdisqualifiedatthetechnicalevaluationwillberefundedthroughanautomated 
process tothe respectivebiddres' bank accountsfrom which they made the paymenttransaction. 

5. The Financial Offer of the prospective Tenderer will be considered only if the Tenderer qualifies in 
theTechnical Bid. The decision of the Managing Director, WEST BENGAL MEDICAL SERVICES 
CORPORATIONLIMITED will be final and binding on all concerned and no challenge against such 
decision will beentertained. 

6. In case of inadvertent typographical mistake found in the Specific Price Schedule of Rates i.e. Bill 
ofQuantity (BOQ), the same will be treated as to be so corrected as to conform with the 
prevailingrelevantScheduleofRatesand/orTechnicallySanctioned Estimate. 

7. Running payment for work may be made to the executing agency as per availability of fund. 
Theexecuting agency maynot geta running paymentunlessthegrossamountof Running Bill 
standsatleast 15% (fifteen percent) of the tendered amount. Provisions in Clause(s) 7, 8 & 9 
contained in W.B.Form No. 2911(ii) so far as they relate to quantum and frequency of payment is 
to be treated assuperseded. 

8. Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the date 
ofopening of the Financial Proposal. However, extension of bid validity may be suitably considered 
by 
theTenderInvitingAuthority,ifrequired,subjecttoobtainingawrittenconfirmationofthecontractor/bi
dder(s)tothat effect 

9.  Important 
Information:DATEANDTI
MESCHEDULE: 
Sl.No. Particulars Date &Time 

1 Dateofuploadingofe-NITDocuments(online)(PublishingDate) 10/06/2026 at 10:00AM 
2 Tenderdocumentsdownloadstartdate(online) 10/06/2026 at 11:00AM 

3 Bidproposalsubmissionstartdate(online) 10/06/2026 at 12:00PM 
4 Technical& FinancialBidproposalSubmissionenddate(online) 25/06/2026 at  12:00PM 
5 BidopeningdateofTechnicalevaluation(online) 25/06/2026 at 04:00PM 
6 BidopeningdateofFinancialproposal To benotifiedlater 

10. Cost of Tender Documents: NIL (As per Notification of the Secretary, Public Works Department, 
CRCBranch, Government of West Bengal vide No. 199-CRC/2M-10/2012 dated: 21/12/2012 
communicatedby the Technical Secretary, Public Works Department, Government of West Bengal 
that the intendingtenderers shall not have to pay the cost of tender documents for the purpose of 
participating in e-tendering.) 

11. EarnestMoney:AbidderdesirousoftakingpartintheTendershalllogintothee-Procurementportalof the 
Government of West Bengal https://wbtenders.gov.in using his login ID and password. He 
willselect this tender to bid and initiate payment of pre-defined EMD/Tender Fees for this Tender 
byselecting form either of the following payments modes: (i) Net Banking (any of the banks listed 
in theICICIBank Payment gateway)incaseof paymentthroughICICIBank 
Paymentgateway(ii)RTGS/NEFT in 



 

 

caseofofflinepaymentthroughbankaccountinanyBank,asmentionedasperMemorandumNo.3975-
F(Y) dated 28th July, 2016 or as per any latest memorandum issued by Finance 
Department,Gov.ofWest Bengal. 

 
 

Schedule of Refund of Earnest Money deposit received online through e-Tender portal will be as 
perMemo. No. 441-F(Y) dated 27th January,2020 issued by Finance Department, Gov. of West 
Bengal. Forother process Memorandum No.3975-F(Y) dated 28th July, 2016 or any latest 
memorandum issued byFinance Department,Gov.of WestBengal willbe followed. 

 
Security Deposit shall amount to 10% of the value of works executed or as per Latest Order/Memo 
ofFinance Dept., Gov. of West Bengal will be followed. The earnest money of the successful bidder 
(beingconvertedtosecuritydeposit)deposited,willremainunderthecustodyofthedepartmenttillsatisf
actory completion of the work in full including extended quantity if ordered for. Besides 
this,necessary percentages shall be deducted from the progressive bids so as to make it 10% (Ten 
percent)of the value of work billed for or as per Latest Order/Memo of Finance Dept., Gov. of West 
Bengal willbe followed. 

12. TheBidder,athisownresponsibilityandriskisencouragedtovisitandexaminethesiteofworksandits 
surroundings and obtain all information that may be necessary for preparing the Bid and 
enteringintoacontractfortheworkasmentionedintheNoticeInvitingTender,beforesubmittingtheoffe
rwithfull satisfaction.Thecostofvisitingthe siteshallbeathisownexpense. 

13. The intending Bidders should clearly understand that whatever may be the outcome of the 
presentinvitation of Bids, no cost of Bidding shall be reimbursable by the Department. The 
Managing Director,WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED reserves the right 
to reject any or all theapplication(s) for purchasing Bid Documents and/or to accept or reject any 
or all the offer(s) withoutassigning any reason whatsoever and is not liable for any cost that might 
have been incurred by anyTendererat thestageof Bidding. 

14. Theintendingbiddersare requiredto quote the rateonline only.Noofflinetenderwillbeentertained. 

15. If more than one Bidder quoted same rate and which are found lowest at the time of opening, 
suchsimilar multiple rates will not be entertained / accepted. Lowest offer will be ascertained by 
sealed bidamongst thelowest bidders. 

16. Contractor shall have to comply withtheprovisions of (a) the contractlabour (Regulation 
Abolition)Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 and any other 
notification thereoforanyother laws relatingthereto andtherulesmadeandorder 
issuedthereunderfromtimetotime. 

17. During the scrutiny, if it comes to the notice of the tender inviting authority that the 
credential(s)and/or any other paper(s) of any bidder is / are incorrect/ manufactured/fabricated, 
that bidder(s) willnotbeallowedtoparticipate inthetender andthatapplicationwillbe 
rejectedoutright. 

18. The Managing Director, WBSMCL reserves the right to cancel the N.I.T. or issue corrigendum 
notices totheNIT duetounavoidablecircumstancesandnoclaimin thisrespectwill beentertained. 

19. List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will 
beopened within a short period after such publication. Therefore, Bidders are requested to view 
thetender statusona regularbasis. 

20. In case of any objection regarding prequalifying an Agency, that should be lodged to the 
ManagingDirector, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED within 1(one) day 
from the date 
ofpublicationofthelistofqualifiedagenciesandbeyondthattimeschedulenoobjectionwillbeentertaine
d. 

21. Before issuance of the work order, the tender inviting authority may verify the credential(s) 
and/orotherdocument(s)ofthelowesttenderer,iffoundnecessary.Afterverification,ifitisfoundthatthe 



 

 

document(s) submitted by the lowest tenderer is/are either manufactured or false, the work order 
willnotbeissuedin favour ofthesaidTenderer. 

22. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseasstatedinlater
notificationwill supersede formeroneinfollowingsequence;- 

a) NoticeInvitingTender 
b) SpecialTermsandConditions 
c) FinancialBid 
d) ScheduleofWorks 
e) Form2911 

Allworkscoveredintheclauseappearinghereinaftershallbedeemedtoformapartoftheappropriateitem or 
items of works appearing in the work schedule whether specifically mentioned in any clause or notand 
the rates quoted shall include all such works unless it is otherwise mentioned that extra payment will 
bemadefor particularworks. 

 
23. ScheduleofRatesapplicableforexecutionof  thework:CurrentP.W.D.’s  ScheduleofRatesfor 

BuildingsWorks, (Volume-I) asmentioned inForm-Vwith approvedquotedrates. 

24. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, 
thesuccessfulbidderwillhavetosubmitAdditionalPerformanceSecurity@10%ofthetenderedamount,
iftheacceptedbidvalueis80%orlessoftheestimatedamountputtotender.TheAdditionalPerformance 
Security shall be submitted in the form of Bank Guarantee from any Scheduled Bankbefore 
issuance of the Work Order. If the bidder fails to submit the Additional Performance 
Securitywithin seven working days from the date of issuance of Letter of Acceptance, his Earnest 
Money will beforfeited and other necessary actions as per NIT like blacklisting of the contractor, 
etc, may be taken.The Bank Guarantee shall have to be valid upto end of the Contract Period and 
shall be renewedaccordingly, if required. The Bank Guarantee shall be returned immediately on 
successful completion ofthe Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Securityshall be forfeited at any time during the pendency of the contract 
period after serving proper notice tothe contractor. Necessary provisions regarding deduction of 
security deposit from the progressive 
billsofthecontractorasperrelevantclausesofthecontractshallinnowaybealtered/affectedbyprovision
of this AdditionalPerformanceSecurity. 

 
Intending tenderers are required to submit online attested/self-attested photocopies of valid 
enlistmentrenewal certificate, valid partnership deed (in case of partnership firm), current Professional 
Tax DepositChallan / Professional Tax Clearance Certificate, PAN Card, Trade License from the 
respective Municipality,Panchayat etc. (in case of S & P Contractors only), as per A. Terms & Conditions 
and ITB Section-1 of this NIeT.[Nonstatutory documents] 
 

Thepartnershipfirmshall furnish(a)RegistrationCertificatefrom Registeroffirmsalongwith 
certifiedcopyofForm-VIIIissued under IndianPartnershipAct,1932,&(b)partnershipdeed shall 
havetobeeitherNotarized/registeredfrom ADSRandthecompanyshallfurnish(a) 
IncorporationCertificate&CIN (b)theArticleof Associationand Memorandum.(NonStatutory Documents). 

 
Aprospectivebiddershallbeallowedtoparticipateintheparticularjobeitherinthecapacity ofindividualorasa 

partnerofa firm.Iffoundtohaveappliedseverallyinasinglejob,allof his/theirbids 
willconsideredasnonresponsive forthatjob,without assigninganyreason thereof. And 
Ifindividualentityisfoundtobepresentinmorethanonebidding firmforaspecificSlas a Proprietor or/ 
andPartner/ orPOA(Power ofAttorney),in thatcaseallthe bidsofthe respectivefirms 
containingthatparticularentityshallbeconsidered as non-responsive. 

 
 

IncaseofRegisteredUnemployedEngineers’Co-
operativeSocietiesandRegisteredLabourCooperativeSocieties, attested photocopies of documents of 
credentials showing satisfactory completion of a single workinanyGovernment Department commencing 
on or after 01.04.2009 of valuenot less than 40% of theEstimated Cost of the work applied for, 
‘Certificate of Registration’ from the respective Assistant Registrar ofCo-operative Societies, Professional 
Tax Deposit Challan / Professional Tax Clearance Certificate, PAN Card,must be submitted online. 



 

 

Payment certificates in lieu of credentials will not be accepted. Please refer A.Terms&Conditions andITB 
Section-1ofthis NIeT.[Nonstatutory documents] 

 
The intending tenderer is required to quote the rate in figures as well as in words as percentage 
above /below thanor atparwiththerelevantpricescheduleofratesasper theFORM-VinSection-II 

 

Conditional/incompletequotationwillnotbeentertained. 
Issuanceofworkorderaswellaspaymentwilldependonavailabilityoffundandnoclaimwhatsoeverwillbe 

entertained for delay of Issuance of work order as well as payment, if any. Intending tenderers 
mayconsiderthis criterionwhilequotingtheir rates. 



 

 

If any tenderer withdraws his offer before acceptance or refuse within a reasonable time without giving 
anysatisfactoryexplanationforsuchwithdrawals,heshallbedisqualifiedfromsubmittingtendertoWESTBEN
GALMEDICAL SERVICESCORPORATIONLIMITEDforaminimumperiodof1(one)year. 

 
 

Taxandotherdeductionsshallbe made asbelow: 
i) GSTwillbededucted asapplicable. 
ii) Cess @ 1% (One Percent) of the cost of construction works will be deducted from the bills of 

thecontractors on all contracts awarded on or after 01.11.2006 in pursuance with G.O. No. 
599A/4M-28/06dated 27.09.2006. 

iii) 2% (Two percent)IncomeTaxofthecostofconstructionworkwillbedeductedfromthebill. 
iv) Necessary percentage for the Security Money deposit will be deducted from the progressive bills 

inaddition to the earnest money to make a total deposit of 10%(Ten Percent) of the value of 
workexecuted. The earnest money (being converted to security deposit) deposited, will remain 
under thecustody of the department till satisfactory completion of the work in full including 
extended quantityif ordered for. 

 
 
 Modification in the West Bengal Form No.: 2911/2911(i)/2911(ii)Clause 17 of CONDITIONS OF 

CONTRACTofthePrintedTenderFormshallbesubstitutedbythefollowingvideGovt.NotificationNo5784-
PW/PW/L&A/2M-175/2017dated12.09.2017: 

 
 

'Clause17-
Ifthecontractororhisworkmenorservantsorauthorizedrepresentativesshallbreak,deface,injure,ordestroy
anypart ofbuilding,in whichthey maybe working,oranybuilding,road,road-
curbs,fence,enclosure,waterpipes,cables,drains,electricortelephonepostsorwires,trees,grassorgrasslando
rcultivatedgroundcontiguoustothepremises,onwhichtheworkoranypartofitisbeingexecuted,orifanydama
geshallhappentotheworkfromanycausewhatsoeveroranyimperfectionbecomeapparentinitatanytimewhe
therduringitsexecutionorwithinaperiodofthreemonthsoroneyearorthreeyearsorfiveyears,asthecasemayb
e(dependinguponthenatureoftheworkasdescribedintheexplanationappendedhereto)hereinafterreferred
toas the Defect Liability Period, from the actualdate of completion of work 
aspercompletioncertificateissuedbytheEngineer-in-
Charge,thecontractorshallmakethesamegoodathisownexpense,orindefault,theEngineer-in-
Chargemaycausethesametobemadegoodbyotherworkmenanddeducttheexpense(ofwhichthecertificateof
theEngineer-in-
Chargeshallbefinalandbindingonallconcerned)fromanysums,whetherunderthiscontractorotherwise,that
maybethen,oratanytimethereafter become due to the contractor from the Government or from his 
security deposit, either full, or of asufficient portion thereof and if the cost, in the opinion of the 
Engineer-in-Charge (which opinion shall be finaland conclusive against the contractor), of making such 
damage or imperfection good shall exceed the 
amountofsuchsecuritydepositand/orsuchsums,itshallbelawfulfortheGovernmenttorecovertheexcesscost
from the contractor in accordance with the procedure prescribed by any law for the time being in force.-
ProvidedfurtherthattheEngineer-in-
Chargeshallpassthe"FinalBill"andcertifythereon,withinaperiodofthirtydayswitheffectfromthedateofsubm
issionofthefinalbillinacceptableformbythecontractor,theamountpayabletothecontractorunderthiscontrac
tandshallalsoissueaseparatecompletioncertificatementioningtheactualdateofcompletionoftheworktothec
ontractorwithinthesaidperiodofthirtydays.ThecertificateoftheEngineer-in-
Chargewhetherinrespectoftheamountpayabletothecontractoragainstthe"FinalBill" 
orinrespectofcompletion ofworkshallbefinaland conclusiveagainstthe 
contractor.However,thesecuritydepositoftheworkheldwiththeGovernmentundertheprovisionofclause1h
ereofshallbe refundabletothecontractor inthemannerprovidedhere under:- 

 
(a) Forworkwiththreemonths DefectLiabilityPeriod: 

i) Fullsecuritydepositshallberefundedtothecontractoronexpiryofthreemonthsfromthe 
actualdateofcompletionofthework. 



 

 

(b) Forworkwithone-yearDefectLiabilityPeriod: 
i) Fullsecuritydepositshallberefundedtothecontractoronexpiryofoneyearfromtheactual

dateofcompletionof thework. 
(c) Forworkwiththreeyears DefectLiabilityPeriod: 

i) 30%ofthesecuritydepositshallberefundedtothecontractoronexpiryoftwoyearsfromth
eactual dateof completionof thework; 

ii) Thebalance70%ofthesecuritydepositshallberefundedtothecontractoronexpiryofthre
eyearsfromthe actualdateof completionof thework; 

(d) Forworkwith fiveyearsDefectLiabilityPeriod: 
i) Nosecuritydepositshallbe refundedtothecontractor 
ii) for1s t3yearsfromtheactualdateofcompletionof thework; 
iii) 30%ofthesecuritydepositshallberefundedtothecontractoronexpiryoffouryearsfromth

eactual dateof completionof thework; 
iv) Thebalance70%ofthesecuritydepositshallberefundedtothecontractoronexpiryoffivey

earsfromthe actual dateof completionof thework; 
 

Explanation: 
 

Theword'work'meansandincludesbuildingwork,roadwork,drainwork,sanitaryandplumbingworkand/ora
nyotherworkcontemplatedwithinthescopeandambitof thiscontract. For 

i) The work of patch repair or patch maintenance in nature or a combination thereof, the 
DefectLiabilityPeriodof the workshallbethreemonths 
fromtheactualdateofcompletionofthework. 

ii) ThoroughBituminousSurfacingworkwithbituminousthicknesslessthan40mm,Repair&Rehabilita
tion of any road / bridge / culvert / building / Sanitary & Plumbing work, the 
DefectLiabilityPeriodof theworkshallbe oneyearfromtheactualdateofcompletionof thework; 

iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to 
bituminouslevel which has been designed for a period of 3 years or more, Widening and 
strengthening 
offlexiblepavementdesignedforaperiodof3yearsormore,Improvementofridingquality/Strengthe
ning of flexible pavement designed for a period of 3 years or more; Providing only 
masticasphaltlayeroverexistingbituminoussurfacewithoutprovidingbituminousprofilecorrectiv
ecourse / bituminous base course, the DefectLiability Period of the workshall bethree years 
fromthe actualdateofcompletionofthework; 

iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge 
/culvertincludingconstructionofapproachroadsforbridge/culvert,Constructionofrigidpavement, 
Reconstruction of rigid pavement, Construction of new flexible pavement covered bymastic 
work which has been designed for a period of 5 years or more, Widening and strengtheningof 
flexible pavement covered by mastic work which has been designed for a period of 5 years 
ormore, Improvement of riding quality / Strengthening of flexible pavement covered by mastic 
workwhich has been designed for a period of 5 years or more, the Defect Liability Period of the 
work shallbe fiveyears fromtheactual dateof completionof thework; 

 
Successful Tenderers will be required to obtain valid Registration Certificate &Labour License from 
respectiveRegional Labour Offices where construction work by them is proposed to be carried outas per 
Clauses u/s 7 ofWestBengal Building&otherConstructionWorks’ Act, 1996 andu/s12of 
ContractLabourAct. 
Power of Attorney holders are not allowed to sign Tender Documents unless otherwise approved by 
theGovernment. 

Clause-25 of the conditions of contract of the West Bengal Form No. 2911/2911(ii) may be treated to 
beomitted and there is no provision for arbitration for resolution of disputes that may arise out of the 
contractsto be entered into by the Department with the contractors for the purpose of carrying out 
execution of publicworksas per G.ONo.558/SPW dated13-12-2011ofP.W.D. 



 

 

B. Successfultendererswillberequiredtoobservethefollowingconditionsstrictly: 
 

a. Employees’ProvidentFundandMiscellaneousProvisionsAct,1952andEmployeesStateInsurance 
Act,1948shouldbestrictlyadheredtowhereversuchActsbecomeapplicable. 

b. Minimum wages to the workers shall be paid according to the rates notified and/or revised by 
theState Government from time to time under the Minimum Wages Act, 1948 in respect of 
scheduledemployments, within the specified time as per law. Payment of bonus, wherever 
applicable, has to bemade. 

c. Adequate safety and welfare measures must be provided as per the provisions of the Building 
andother Construction Workers’ (Regulation of Employment & Conditions of Service) Act, 1996 
read withWest Bengal Building and Other Construction Workers (Regulation of Employment and 
Conditions ofService)Rules, 2004. 

d. Allliabilitiesarisingoutofengagementofworkersaredulymetbeforesubmissionofbillsforpayment. 
If there is any violation of any or all the relevant above criterion during execution of the job, it will 
render theconcernedagencies ineligible fortheworkthen andthereor atany subsequentstage 
asmaybefoundconvenient. 

 
 

C. AdditionalTermsandConditions: 
 

1. CompletionofWorkandHandover: 
 

Uponcompletionofthefireprotectionanddetectionrepairwork,thesuccessfulbidderwillberequiredto
: 

 
 Conductathoroughinspection,testing&commissioningoftheentire firefightingsystem. 
 Handovertheoperationalfire-

fightingsystemtothedesignatedComprehensiveAnnualMaintenance (CAM) agencyengaged 
by theWBMSCL. 

 
2. JointCertificationofSystemWellness: 

 

The CAM agency, in collaboration with the successful bidder, must jointly certify that the fire-
fightingsystemisfullyoperationalandcompliant withall safetystandards.This certification must 
confirmthat: 

 
 Allrepairsandimprovements havebeencompletedto therequiredstandards. 
 Thesystem isinoptimalworkingcondition. 

 
3. Runningaccountbills"or"partbills: 

 

 For each running account bill or part bill, 20% of the billed amount (based on the gross 
value)will be withheld by WBMSCL. This is a retention amount. The 20% retention will 
remain onhold until the submission of the final bill, which means that it will not be 
released with theinterimpayments. 

 
4. FinalPaymentRelease: 

 

The final payment for the project will only be released upon receipt of the joint certification from 
theCAMagencyandthesuccessfulbidder.Thecertificationmustexplicitlystatethewellnessandoperati
onalreadinessof theentirefire-fightingsystem. 



 

 

 
 

 
INSTRUCTIONTOBIDDERS 

 

SECTION–I 
 

1. Generalguidancefore-Tendering 
 

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexedforassist
ingthecontractorstoparticipatein e-Tendering. 

 
1. RegistrationofContractor 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled 
&registeredwith the Government e-Procurement system, through logging on to 
https://wbtenders.gov.in thecontractoris toclickon thelinkfore-
Tenderingsiteasgivenonthewebportal. 

 
2. DigitalSignaturecertificate(DSC) 

Each contractor is required to obtain a class-I, class-II or Class-III Digital Signature 
Certificate(DSC) forsubmission of tenders, from the approved service provider of the National 
Information’s Centre(NIC)on payment of requisite amount details are available at the Website 
stated in Clause-2 of Guideline toBidderDSCisgiven as aUSB e- Token. 

 
3. The contractor can search & download NIT & Tender Documents electronically from computer 

oncehe logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This 
is the onlymodeof collectionofTender Documents. 

 
4. Participationinmorethanonework 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual 
or asa partner of a firm. If found to have applied severally in a single job all his applications will 
be rejectedforthat job. 

 
5. SubmissionofTenders 

General process of submission:- Tenders are to be submitted through online to the website 
stated inCl. 2in twofolders ata time for each work,onein Technical Proposal &theotheris 
FinancialProposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate(DSC).Thedo
cuments are to be uploaded virus scanned copy duly Digitally Signed. The documents will 
getencrypted(transformed intononreadable formats). 

 
6. EligibilitytoParticipate 

i. Biddersmusthavevalidtrade licensewithoutwhichno bidderwillbe allowed toparticipate. 
ii) BiddermusthavevalidPAN,withoutwhichnobidderwillbeallowedtoparticipate. 
iii) Biddersnotfulfillingtheeligibilitycriterianeednottoparticipateandintheeventoftheirparticipa

tionwithoutbeingfulfillingtheeligibilitycriteria,theirbidswillsummarilyberejected. 
 

A.Technicalproposal 
TheTechnicalproposalshouldcontainscannedcopiesofthefollowingintwocovers (folders) 

 
A-1.StatutoryCoverfileContaining 
i) Earnest money (EMD) as prescribed in the NIT against each of the serial of work in favour of 

theManagingDirector, WestBengal Medical ServicesCorporationLimited. 



 

 

ii) Tender form No. 2911(ii) & NIT with all Forms (Properly upload the same Digitally Signed). The 
ratewill be quoted in the BOQ. Quoted rate will be encrypted in the B.O.Q. under Financial Bid. In 
case ofQuotinganyratein2911(ii)thetenderis liable tosummarilyrejected. 

 
 

A-2.Nonstatutory/TechnicalDocuments 
i) Valid Certificate of registration of GSTIN under GST Act & rules.; Valid PAN card in the name 

ofBidder/Organization;Latest professionaltaxpaymentcertificate/P.Tax(Challan) 
ii) ValidTradeLicense/revalidationforProprietorshipFirm;or,RegisteredPartnershipDeedofpartners

hipFirm/ArticleofAssociation&Memorandum,validTradeLicense/revalidationforPartnership 
Firm; or, Registration Certificate and Clearance Certificate issued by the Assistant Registerof 
Cooperative Society (ARCS) bye laws are to be submitted by the Registered labour Co-
OperativeSociety/Engineer’sCo-operative Society, valid Trade License/revalidation forCo-
operativeSociety;or, Incorporation certificate, Memorandum of Articles of ROC, List of current 
Owners/ Directors/BoardMembers,validTradeLicense/revalidation  forCompanies 

iii) Requisite Credential Certificate for completion of at least one similar nature of work as per 
Terms &Conditionsofthis NIeTis tobe furnished inapplicablecases. 

iv) ITreturnsofbidderforlastThreeyears(FY2020-2021,FY2021-2022, FY 2022-
2023)or,AuditedProfit & Loss Accounts statement of Three Financial years (FY2020-
2021,FY2021-2022, FY 2022-2023) 

 
Note:- Failure of submission of any of the above mentioned documents will render the tender 

liable to berejectedfor bothstatutory& nonstatutorycover. 
 

THEABOVESTATEDNON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBEARRANGEIN 
THEFOLLOWINGMANNER 

 
Click thecheck boxesbeside the necessarydocumentsintheMyDocument listandthenclickthetab 

 
“SubmitNonStatutoryDocuments”tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthe 
tab“Click to Encryptandupload” andthenclick the“Technical” Folderto uploadthe TechnicalDocuments. 

 
Sl. 
No. 

Category 
Name 

SubCategory SubCategoryDescription 

A. CERTIFICATES 1. CERTIFICATESpdf 
2. GST_registration
_certificates.pdf3.
ValidPan 
4.P.Tax 
(Certificate/Challan
) 

5. ValidTradeLicense 
6. ValidCertificateof GSTINunder GST Act&rules. 
7. ValidPANcardinthenameof Bidder/Organization 
8. Latestprofessionaltaxpaymentcertificate/P.Tax(Challa

n) 

B. Compan
yDetails 

CompanyDet
ails–1pdf 

1. ProprietorshipFirm(validTradeLicense/revalidation) 
2. Partnership Firm (Partnership Deed, valid Trade 

Licenserevalidation) 
3. Society (Valid Society Registration certificate, valid 

TradeLicense/ revalidation) 
4. For Companies (Incorporation certificate, 

MemorandumofArticlesofROC,ListofcurrentOwners/Di
rectors/BoardMembers,validTradeLicense/ 
revalidation) 

C. Credential
 of
Work 

Credential1pdf 
Credential2pdf 

DocumentsofCredentialsasperNotificationNo.03-
A/PW/O/10C-02/14Dated:12.03.2015 

For –1stcallofNIeT 
(i)Intendingtenderersshouldproducecredentialsofasimilar
natureofworkoftheminimumvalueof40%oftheestimateda
mountputtotenderduring5(Five)years 



 

 

 

   priorto the dateofissueofthistender notice; or, 
 
(ii) Intending tenderers should produce credentials of 
2(Two)similar nature of work, each of the minimum value 
of 30 % ofthe estimated amount put to tender 
during5(Five) years priortothe dateof issueofthis tender 
notice;or 

 
(iii) Intending tenderers should produce credentials of 
onesinglerunningworkofsimilarnaturewhichhasbeencomp
leted tothe extent of 80% or moreand value of whichisnot 
lessthanthe desirevalueat (i) above; 

 
Incaseofrunningworks,onlythosetendererswhowillsubmit 
the certificate of satisfactory running work from 
theconcernedExecutiveEngineer,orequivalentcompetenta
uthoritywillbeeligiblefortheTender.Intherequiredcertificat
e it will be clearly stated that the work is in 
progresssatisfactorily and also that no penal action has 
been initiatedagainst theexecuted agency,i.e.,the tenderer. 

 
For – 2ndcallofNIeT 
(i) Intendingtenderersshouldproducecredentialsofasimila
r nature of work of the minimum value of 30% of 
theestimated amount put to tender during 5(Five) years 
prior tothe dateofissueofthis tender notice;or, 

 
(ii) Intending tenderers should produce credentials of 
2(Two)similar nature of work, each of the minimum value 
of 25 % ofthe estimated amount put to tender 
during5(Five) years priortothe dateof issueofthis tender 
notice;or 

 
(iii) Intending tenderers should produce credentials of 
onesinglerunningworkofsimilarnaturewhichhasbeencomp
leted tothe extent of 75% or moreand value of whichisnot 
lessthanthe desirevalueat (i) above; 

 
Incaseofrunningworks,onlythosetendererswhowillsubmit 
the certificate of satisfactory running work from 
theconcernedExecutiveEngineer,orequivalentcompetenta
uthoritywillbeeligiblefortheTender.Intherequiredcertificat
e it will be clearly stated that the work is in 
progresssatisfactorily and also that no penal action has 
been initiatedagainst theexecuted agency,i.e.,the tenderer. 

 
For –3rdcallofNIeT 
(i) Intendingtenderersshouldproducecredentialsofasimila
r nature of work of the minimum value of 20% of 
theestimated amount put to tender during 5(Five) years 
prior tothe dateofissueofthis tender notice;or, 

 
(ii) Intending tenderers should producecredentials of 
onesinglerunningworkofsimilarnaturewhichhasbeencomp
leted tothe extent of 70% or moreand value of whichisnot 
lessthanthe desirevalueat (i) above; 



 

 

 

    
Incaseofrunningworks,onlythosetendererswhowillsubmit 
the certificate of satisfactory running work from 
theconcernedExecutiveEngineer,orequivalentcompetenta
uthoritywillbeeligiblefortheTender.Intherequiredcertificat
eitwill beclearlystatedthat thework. 

[Work Orderand Completion certificate 
mustbesubmittedascredential.Refer Terms&Conditionsof 
NIT] 

D. Financial Document1pdf 
Document2pdf 
Document3pdf 

IT returns of bidder for last Three years or, Audited Profit 
& Loss AccountsstatementofThreeFinancialyears 

 

OpeningofTechnicalproposal: - 

i) TechnicalproposalswillbeopenedbytheManagingDirector,WestBengalMedicalServicesCorporati
on Limited and his authorized representative electronically from the web site stated 
usingtheirDigital SignatureCertificate. 

ii) Intendingtenderersmay remainpresentiftheyso desire. 
 
 

OpeningofFinancialproposal: - 

i) Thefinancialproposalshouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities 
(BOQ): The contractor/Bidder is required to quote the financial offer/bid price or as itemrate 
including all taxes (GST, Cess etc.) online through computer in the space marked for quoting 
rateintheBOQof thequotedwork. 

ii) Only the downloaded sheet of the above document in excel format is required to be uploaded 
(virusscanned&Digitally Signed)by thecontractor/bidder. 

 
 

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded 
&digitally signedinsupportoftheminimumcriterionas 
mentionedabove.Ifanydocumentsubmitted/uploadedbytheBidderis either manufactured or false, the 
eligibility of Bidder will be out rightly rejected at any stage without prejudiceandactionwill betaken 
asper stipulation ofITRules inforce. 

 
 
 
 

Sd/ 
ManagingDirector 

WestBengalMedicalServicesCorporationLimited 



Includingtitleandcapacityinwhichapplicationismade. 

 

 

 
 
 

 
INSTRUCTIONTOBIDDERS 

 

SECTION–II 
FORM–I 

B.1. PRE-QUALIFICATION 

APPLICATION.To 
ManagingDirector, 
WestBengalMedicalServicesCorporationLimited 

Ref:-Tenderfor 
 work  

 

 

 

N.I.T. No: WBMSCL/NIT- 423/2026, Dated –   01/06/2026 of West Bengal Medical 
ServicesCorporationLimited 

 
DearSir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with 
itsAgenda & corrigendum, I/we hereby submit all the necessary information and relevant documents 
forevaluation 

 
Theapplicationis madebyme/usonbehalfof 

 

IntheCapacity dulyauthorizedtosubmittheorder. 

 

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtousonbehalfofthegroupof firms for 
Application and for completion of the contract documents is attached herewith. We 
areinterestedinbidding forthework(s)giveninEnclosuretothis letter.Weunderstandthat: 

 
(a) TenderInviting&AcceptingAuthority/Engineer-in-

Chargecanamendthescope&valueofthecontractbidunderthisproject. 
 

(b) TenderInviting&AcceptingAuthority/Engineer-in-
Chargereservetherighttorejectanyapplicationwithoutassigninganyreason. 

(c) Enclo:-e-Filling:- 
 

(d) 1.StatutoryDocuments. 
 

(e) 2.NonStatutoryDocuments. 
 
 

Date:- Signatureofapplicant 



SECTION–II 
FORM–II 

Includingtitleandcapacityinwhichapplicationismade. 

 

 

 

 STRUCTUREANDORGANISATION. 
 
 

B.3.1.Nameofapplicant: ____________________________________________________________________ 
 

B.3.2.OfficeAddress:______________________________________________________________ 

____________________________________________________________________ 

____________________________________________________________________ 
 

 
TelephoneNo.: ___________________________________________________________________ 

 

 
FaxNo.: _____________________________________________________________ 

 

 
E-mailID: _____________________________________________________________ 

 

 
B.3.3.Name&addressofBankers: _____________________________________________ 

 
 
 
 
 
 
 

B.3.4.AttachanorganizationchartshowingthestructureofthecompanywithnamesofKeype
rsonnel and technicalstaffwith Bio-data. 

 
 

Note:ApplicationcoversProprietaryFirm,Partnership,LimitedCompanyorCorporation , 
 
 
 
 
 
 
 
 

Date: Signatureofapplicant. 



SECTION–II 

FORM–III 

 

 

 

 EXPERIENCEPROFILE. 
 
 
 

 NameoftheFirm: _________________________________________________________________________ 
 

 
_________________________________________________________________________ 

 
 

 LISTOFPROJECTSCOMPLETEDTHATARESIMILARINNATURETOTHEWORKSHAVINGM
ORETHAN40%OFTHEPROJECT COSTEXECUTED DURING THELASTFIVE YEARS. 

 

 
Name,
Locati
on& 
nature 
ofwork 

Deptt.
Conce
rn 

Engineer 
in-
Charge 

Contr
actpri
ce 
inIndi
anRs. 

% 
ofPartici
pationofc
ompany 

OriginalTime 
Schedule 

ActualTime 
Schedule 

Reasons 
fordelay 
incomplet
ion(if 
any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

 

Note:a)CertificatefromtheEmployerstobeattached 

 
b) Non-disclosureofanyinformationintheSchedulewillresultindisqualificationofthefirm. 

 
 
 
 
 

 
Date: Signatureofapplicant 

Includingtitleandcapacityinwhichapplicationismade. 



 

 

 

[PrintoutinAgency’sLetter head&uploadthefilledproformawithdigitallysignedasstatedbelow] 
 
 
 
 

SECTION–II 
FORM –IV 

DECLARATIONBYTHETENDERER 
I/Wehaveinspectedthesiteofworkandhavemademyself/ourselvesfullyacquaintedwithlocalconditions in 
and around the site of work. I /We have carefully gone through the Notice Inviting 
Tenderandothertenderdocumentsmentionedthereinalongwiththedrawingattached.I/Wehavealsocarefull
ygonethrough the'Priced scheduleof ProbableItemsandQuantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions 
statedinthis DetailedNoticeInviting Tendertocompletetheproposedworkreferredtoaboveinallrespects. 

 
I/We promise to abide by all the stipulations of the contract documents and carry out and complete 
theworkto thesatisfactionofthe department. 

 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancialyear. 

 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthewo

rk. 
 
 
 
 

 
TendererDate : 

 
 

PostaladdressoftheTenderer 

Signatureof 
 
 
 

 
NameoftheFirmwith Seal 



 

 

 

SECTION–II 
FORM–V 

 
 

Emergent replacement, repairing/rectification/servicing work of existing entire 
defunct Fire Protection System & Fire Detection System at Bongaon SSH (G+4) in 
the district of North 24th PGS under WBMSCL during the year 2025-2026 2nd call 

SLNo DetailsoftheItems Amount 

A Emergent replacement, 
repairing/rectification/servicing work of existing 
entire defunct Fire Protection System & Fire 
Detection System at Bongaon SSH (G+4) in the 
district of North 24th PGS under WBMSCL during the 
year 2025-2026 2nd call 

 
Rs. 4300068.00 

 

Total= Rs.4300068.00 

InFigure:Rupeesforty three lakh sixty eight Only 

Note 1:Ratesareinclusiveof GST&Labourcess. 
Note 2: Detailed BOQ of the above-mentioned items of works are attached along with. Agencies are 
requested togo throughthedetailedBOQ before quotingthefinal rate in thisformat. 
Note 3: For each running account bill or part bill, 20% of the billed amount (based on the gross value) will 
bewithheldbyWBMSCL.Thisisa retentionamount.The20% retentionwillremainonholduntilthe 
submissionofthefinal bill,whichmeansthat itwill not bereleasedwith theinterimpayments. 

 

Quotedrateinfigures…………………..% (Less/AtPar/Above)amountingRs.……………………………. 
 

Quotedratein Words .................................................................................. percent(Less/AtPar/Above)amounting 
 

Rupees………………………………………………………………………………… 
 
 
 
 
 
 
 

Date: Signatureofapplicant 
Includingtitle andcapacityinwhichapplicationismade. 

NameoftheFirmwithSeal



 

 

           

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
                    

 

 

 

 

 

 
 

 
 

 



 

 

FORM-2911 
 

Issuedto(Bidder):……………… 
PostalAddresswithContact No.&e-mail ………………….. 

 

 

WestBengalFormNo.2911 

Price–Free of Cost 

ApplicableForWorksofvalueuptoRs25(Twenty Five)Crore 
 
 

TenderNo. ,Sl.No. of (Year) 
 
 
 

TENDERANDCONTRACT FORWORKS 
GENERALRULESANDDIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACTORS 

 
(A) Applicableforoff-linetendersuptoTenderValueofRs.5.0lakh 

 

1. All work proposed for execution by contract will be notified in the form of invitation 
totender posted in concerned departmental website, e-procurement portal of the 
Governmentof West Bengal (https://wbtenders.gov.in) and to be published in local news paper 
for widecirculationalsointhenoticeboardsatpublicplacessignedbytheTender  InvitingAuthority. 

This form will state the work to be carried out, the date for submitting and opening oftenders 
as well as the time allowed for carrying out the work; also the amount of 
earnestmoneytobedepositedwiththetender,theamountofsecuritydeposittobedepositedbythe 
successful bidder and the percentage, if any, to be deducted from bills. Copies of 
thespecification, design & drawings and other documents required in connection  withthework, 
signed for the purpose of identification by the Authority inviting Tender shall also beopen for 
inspection by the contractor at the office of the Tender Inviting Authority duringOfficehours. 

2. Intheeventofthetenderbeingsubmittedbyafirm,itmustbesignedseparatelybyeachmemberthereo
f,or,intheeventofabsenceofany ofthepartners,itmustbesignedon his/her behalf by a person holding a 
Power-of-Attorneyauthorizinghim/herto   do   so.Such power-of-attorney is to be produced with 
thetender, andinthecase   of   a firm carriedon byone member   of a  joint family; it   must disclose 
that  the   firm is duly registered undertheIndianPartnershipAct. 

3. Acceptanceofmeasurementsenteredandbillsraisedonaccountofawork,whenexecutedbyafir
m,mustalsobesignedbytheseveralpartners,exceptwhere  thecontractors are described in their 
tender as a firm in which case the receipts must   besigned in the name of the firm by one of the 
partners or by some other person havingauthoritytogiveeffectual receipt forthefirm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at whatrate 
he or she is willing to undertake the work.  Tenders  which propose any   alteration inthe work 
specified in the said form of invitation to tender, or in the time allowed   forcarrying out the 
work, or which contain any other conditions of any sort, will be liable torejection. No single 
tender shall include more than one work, but contractors who wish totender for two or more 
works shallsubmit  a separate tender for each. Tenders shall  
havethenameandnumberoftheworktowhichtheyrefer,  written  outside the sealedenvelopes. 

5. TheTenderInvitingAuthorityorhis/herdulyauthorizedrepresentativewillopentendersinpre
senceofintendingcontractors/bidderswho maybepresentatthetime,and 
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willenterthebidamountsaspercentageratesaboveorbeloworatparofthetenderBOQof several 
tenders in a comparative statement in a suitable form. In the event of a 
tenderbeingaccepted,areceiptshallthereuponbegiventothecontractor/bidderwhoshallthereupo
nforthepurposeofidentification,signcopiesofspecificationsandotherdocuments mentioned in 
the Rules. In the event of a tender being rejected, the earnestmoney  with such unaccepted 
tender shall be refunded within 10 days from the date onwhich the tender is decided, provided 
the contractor(s) present himself/herself before theTenderInvitingAuthoritytotakethe 
earnestmoneyrefund. 

 
6. The accepting authority reserves the right to reject any or all of the tenders 
withoutassigning any reasons to the participating bidders and he/she will not be bound to 
accepteitherthelowesttenderoranyoftheothertenders. 

 
7. Receipt of an accountant or clerk for anymoneypaid by the  contractor/bidder will notbe 
considered as an acknowledgement of payment to the Tender Inviting Authority and 
thecontractor shall be responsible for ensuring that he/she procures a receipt signed by 
theTenderInvitingAuthority,oradulyauthorizedrepresentative. 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied bythe 
executing Department at their supply/issue rates, shall be filled in and  completed   inthe office 
of the Tender Inviting Authority before the tender form is issued. If a form isissued to an 
intending bidder/contractor without having been so filled in and completed,he/she shall 
request theoffice to have this done before he/she completesand delivershis/hertender. 

 
(B) Applicablefore-tendersofvalueaboveRs.5.0Lakh 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through 
thiscontract document are to be notified and published in the form of notice inviting e-
tender(e-NIT) in the designated official tender website of Government of West Bengal having 
URLhttps://wbtenders.gov.in,anduploadedsimultaneouslyintheURLofconcernedDepartment 
inviting Tenders. Thus the tender may be seen and downloaded by logging intothe “e-
procurement” link provided therein, digitally signed by the concerned Tender 
InvitingAuthorityandits corresponding abridgednotice also  published on the  same date in 
theprintmedia. 

2. Thise-NoticeInvitingTender(e-NIT)willstatethe work to be carried out, the 
dateforencrypting(submitting)anddecrypting(opening)ofe-tenders,thetime  
allowedforcarryingoutthework;amountof  earnest  moneytobedepositedwiththee-
tender;procedureforsubmissionofEMD,amountofsecuritytobefurnishedbythesuccessfulbidder/cont
ractor, security/ performance security  tobedeductedfrom   running   
accountbills,copiesofspecifications,Bill  
ofQuantities,designanddrawingsandanyotherdocumentrequiredinconnectionwiththework,digitallys
ignedforthepurposeofidentificationbytheTenderInvitingAuthority. 

3. Intendingcontractors/biddersarerequiredtodownloadthe  e-tender  documentsdirectly 
from the website stated above. Tender is required to be submitted online by theintending 
bidders by authorized e-Tokens provided as DSC. This is the only mode of e-submission of 
tender and document(s). All information posted in the website consisting ofe-
NIT,WBFormNo.2911,TenderBillofQuantities(BOQ),corrigendanotices  anddrawings etc., if any, 
shall form part of the  Contract. Details of procedure of submissionhave been explained under 
“General Terms & Conditions” and Annexure attached with thenotice ofe-tender(e-NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part 
ofthetendercontract/agreement.Contractors/biddersarerequiredtouploadtheentiresetoftender
documentsalongwithotherrelateddocumentsasaskedforinthee-tenderthrough the above 
website(s) within the stipulated date and time as given in the e-
NIT.Tendersaretobesubmittedintwofoldersatatimeforeach  work,  one being 
the‘TechnicalBid’andtheother‘FinancialBid’.Thecontractor/biddershallcarefullygothroughallthe
documentsandpreparetouploadthescanneddocumentsinPortableDocument Format (PDF) in 
the designated link in the web portal as their Technical 
Bid.He/sheneedstofilluptheratesofitems/percentageintheBOQdownloadedfortheworkin 
thedesignatedcell anduploadthesame againin thedesignatedlink  in  the  portal astheir Financial 
Bid. Documents uploaded are virus scanned and digitally signed using 
theDigitalSignatureCertificate(DSC).Contractors/biddersshouldespeciallytakenoteofall 
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theaddendaandcorrigendarelatedtothe  e-tender and  upload  all of these  
documentsalsoasapartoftheirtenderdocument. 

5. Documentsuploadedbythecontractors/bidderswithallinformation&ratescomprisingTechni
calandFinancialbidscannotbechangedafterlast/enddateforsubmission ofthee-tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the formof 
certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX 
of1932),GST,&PAN(PermanentAccountNumber)asperRBI  guidelines/above  Rs.50,000/- may 
be compulsorily furnished for all contracts and all other statutory clearancesdefinedinthee-NIT. 

7. The tender evaluation and accepting authorities reserve the right to reject any or all 
ofthetenderswithoutassigninganyreasonsandhe/shewillnotbeboundtoaccepteitherthe 
lowesttenderoranyofthetenders. 

8. Withdrawal of e-Tender once thebid  has been submitted online and  after passing 
ofenddateforsubmissionwhich hasbeen acceptedforfurtherprocessing is  not  allowed.EMD will 
be forfeited by the Government and the bidder/contractor penalized in terms 
ofprovisionsinthenotice ofthetender. 

9. Generally Bids will be valid for 120 days from the date of opening of the financialproposal. 
However, extension of bid validity may be suitably considered by the 
TenderInvitingAuthority,ifrequired,subjecttoobtainingawrittenconfirmationofthecontractor/bi
dder(s)tothateffect. 

 

TENDERFORWORKS 
 

I/We on behalf of the Governor hereby tender for the execution of the work specified in 
theunderwritten “Memorandum” within the time specifiedinsuch  “ Memorandum”  at therates 
specified therein,andinaccordance,inallrespectswithintheRulescontained inclauses hereinafter, 
in all  of the annexed Ge  ne  r al  C onditions of Contract (GCC), SpecialC onditions of Contract 
(SCC) and with suchother materialsas  are provided for, by and inallotherrespectsinaccordance 
andwithsuchconditionssofarasapplicable. 

 
MEMORANDUM 

 

 

(a) If several sub-
worksare included, 
theyshould be detailed 
in aseparatelist 

(a) Generaldescriptionofwork………………………. 
 

(b) EstimatedcostputtoTender … Rs 

(c) EarnestMoneyDeposit … Rs. 

(d) SecurityDeposit(includingearnestmoney) ....................... Rs 

(e) Percentage,ifany,tobedeductedfrombill .............................Rs 
………………………………(Rup

ees………………………… 
Percentage ................................................. ) 

(f) Time allowed for the work from date of written order 
toCommence ........................................................ calendarmonths. 

 
ForofflinetenderduringsubmissionofbidandduringexecutionofAgreementforonlinetender 

NameofWorkT
endered 

AmountPuttoT
ender 

RateQuotedbytheBi
dder (% above 
orless oratpar) 

Tendered 
Amount(ContractPri

cebothinwords& 
figures) 

    

_  
_  
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*Giveparti
cularsand
numbers 

 
Strikeout 
(a) or 
(b)asappli
cable. 

 

T Signature 
ofContractor 
beforesubmission 
oftender 

 
XSignatureof

Witness 
toContractor’s
signature 

XX Signature 
ofthe 
ExecutiveEngin
eer/AE 
onbehalf of 
theDepartment
. 

Should this Tender be accepted, I/we hereby agree to abide by and fulfill   all   of   theterms and 
provisions of the said conditions of contract annexed hereto so far as applicable,or in default 
thereof to forfeit and pay  to the Governor  or  his/ her  successions   in 
office,thesumsofmoneymentionedin thesaidconditions. 

 
AsumofRs……………………….*hasbeenfurnishedthroughonline netbanking/RTGS/NEFT transfer 
as earnest money deposit [(a) the full value   of  which is  tobe absolutely forfeited to the 
Governor or his/her successors in office,   withoutprejudice to any other rights or remedies of 
the said Governor or his successors   
inoffice.ShouldI/wenotdepositthefullamountofsecurityspecifiedintheabove‘Memorandum’ in 
accordance with clause I(A) of the said conditions of contract, the saidsum of Rs ………… shall be 
retained by the Government as on account of such security asaforesaid:(b) the full value of 
which shall be retained by Government on account of thesecurity depositspecified in 
clauseI(B)ofthesaidconditionsofcontract]. 

Datedthe Dayof 20 
 

X T 
(Witness)A
ddressOccu
pation 

 
 

The above tender is here byacceptedbyme  for  and on  behalf  of the  Governor  of the 
StateofwestBengal 

 
XX 

 

Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 

Clause11.1EarnestMoney-Theperson/personswhointendtoparticipateintheTenderfor an 
Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
EarnestMoney@2%(Twopercent)oftheEstimatedAmountputtoTenderorRs10Lakh,whicheverisl
ower. 

 
In case of offline tender earnest money   is to be  submitted in the form of Bank 

DraftorBankersCheque. 
In case of OnlineTender (e-Tender) earnestmoney is to  be deposited through e-tender 

portal (https://wbtenders.gov.in) by selecting from either of the following paymentmodes: 
 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case 
ofpayment throughICICIBankPaymentGateway. 

ii) RTGS/NEFTincaseofofflinepaymentthroughbankaccountin  any  Bank withhis/her 
tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 
ofSecretarytotheGovernmentofWestBengal,Finance  Department.  The  L1  
biddershallmake the Formal Agreement after getting the  Letter of Acceptance (LOA) 
issuedby the Tender Accepting Authority. Failure to make the Formal Agreement within 
thetime period as prescribed in the Letter of Acceptance (LOA) for the purpose, may 
beconstruedasanattempttodisturbthetenderingprocessandwillbedealtwithaccordinglyinal
egalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2 Security Deposit - While making any payment to theperson(s)whose tender 

hasbeen accepted (hereinafter shall becalledthecontractor) for work done under thecontract, 
the authority making payment shall deduct such sum which togetherwith theEarnest Money 
already deposited and converted into security deposit, shallamount to 
10%ofthevalueofworksexecutedatthematerialpointoftime and paid  during  
theprogressiverunningaccountsbills, sothat totaldeductiontogetherwith 
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EarnestMoneyconstitute10%ofthetenderedvalueofworkactuallydone. 

In case of excess/and supplementary work over the tendered amount, additional   
security@of10%ofsuchadditionalamountistobedepositedforallsuchexcess/andsupplementary
worksbeyondthetenderedamountbeforepaymentoffinalbill. 

Compensation of all other sums of money payable by the contractor to the 
Governmentunderthetermsofthecontractmay bedeductedfromthesecurity deposit. 

 
However, even though the earnest money deposited exceeds the prescribed   
percentage,duetoreductionoftenderedamountduetoanyreason  whatsoever,  such 
additionalearnestmoneyshallbedeemedtohavebeenconvertedinto  security  and 
furtherdeductions from progressive bills shall be made, taking into consideration the 
enhancedcomponentofearnestmoneysoconvertedintosecurity. 

Security deduction will not normally be required for hiring of inspectionvehicles   
andboatsetc.,supplyoftools&plants,furnitureandcomputer  peripherals. Separateagreement 
may be required in those cases, particularly for consultancy and RFP for 
EPC,whichshallbemadeinstandardformatstobeapprovedbytheGovernment. 

 
After completion ofthework, the  Contractor may  opt  for refund of the  Security  Depositby 
replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 monthsbeyondthe 
defect liabilityperiod. 

 
AdditionalPerformanceSecurity@10%ofthetenderedamountintheformofBankGuarantee 
from a Scheduled Bank, valid up to the date of completion of work, shall beobtainedfrom 
thesuccessfulbidder,if theacceptedbidvalueis80%or less than theestimatedamountput 
totender. 

If thebidderfails  tosubmit  Additional  PerformanceSecurity  within  7  (seven)workingdays from 
the date  ofLoAorthetimeperiodasapprovedbytheTender   
invitingAuthority,hisEarnestMoneywillbeforfeited. 

Ifthebidderfailstocompletethe  workssuccessfully, the Additional PerformanceSecurityalong 
with SecurityDeposit lying with theGovernment shallbeforfeited  at 
anytimeduringthependencyofcontractperiodasperrelevantClausesoftheContract. 

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebillsof the 
Contractor as per relevant clauses of the contract will inno way   be   
affected/alteredbythisAdditionalPerformanceSecurity. 

 

 
 

Compensatio
n for delay 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be 
strictlyobserved by the contractor and shall be reckoned from the date on which the order 
tocommence work is given to the contractor. The work shall throughout the stipulated periodof 
the contract be proceeded with all due diligence. Time being deemed to be the essence ofthe 
contract on the part of the contractor, the contractor shall be bound in all cases, toachieve the 
‘Milestones’ as defined under Clause 5and specified in the NITinto various‘Identifiable  and  
quantifiable  construction related stages’  pertaining  to  the  work.  
Intheeventofthecontractorfailingtocomplywithany  of  the  conditions  related  
toachievingthe‘Milestones’within the specified time period prescribed for 
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 

If the contractor failsto commenceand/or maintain requiredprogressviz. 
MilestonesdefinedintheNoticeInvitingTenderoverthetotaltimeallottedforitsfullcompletionand  
in terms  of clause  5 or fails  to   complete  the  work and  clear  the site  on or 
beforetheendofcontractperiodorextended  date  of  completion,  he/she  shall,  
withoutprejudicetoanyotherrightorremedy  available  under  the  law  on  account  of  
suchbreach,payasagreedcompensationtotheimplementingDepartment. 

Thiswillalsoapplytoitems  or  group  of  items  for  which  a  separate  period 
ofcompletionhasbeenspecified. 

 
Compensationfordelayof work:@ 2%(Twopercent)of thetenderedvalueof workarrivedforeach 
month of delay to be computed on per day basis subject to the ceiling limit of security 
depositalready withheld or due to bewithheld during imposition of the said clause and minimum 
payablecompensationequivalenttotheEarnestMoneydeposited(EMD). 



6 

 

 

 
 
 
 

Action when 
wholeof security 
depositisforfeited 

 
 
 
 
 
 
 
 
 
 

 
Contractorrem
ainsliableto 
paycompensati
on, ifaction is 
nottaken 
underClause3 

Provided always, that the total amount of compensation for delay, to be paid under thisclause 
shall not exceed 10% of the tendered value of work or the tendered value of the 
itemorgroupofitemsofthework,forwhichaseparateperiodofcompletion isoriginallygiven. 

The amount of compensation may be adjusted or set-off against any sum payable to 
thecontractorunderthiscontract,ifthecontractorcatchesupwiththeprogressofworksubsequently, 
part or full of the desired progress asper the contract in   accordance withthe decision of the 
Tender Accepting Authority, under powers delegated by Government 
tobecommunicatedbytheEngineer-in-
Charge,thewithheldamountshallbereleased.However,nointerest,whatsoever,shallbepayableons
uchwithheldamount. 

 
Forcemajeure:-Ifthe work(s)bedelayedforthefollowingreasons:- 
Due towar, internalemergencyand other conditions such as abnormally  bad weather,flood, 
cyclone natural calamity or serious loss or damage by fire or civil commotion, thecontractor 
shall immediately give notice thereof in writing to the Engineer-in-charge butshall nevertheless 
use constantly his/her best endeavors to prevent or make   good   thedelay and shall do all that 
may be reasonably required to the satisfaction of the Engineer- in-
chargetoproceedwiththeworks. 

 
Clause 3. Subject to other provisions contained in this clause,the Engineer-in-charge withthe 
prior approval of Tender Accepting Authority, may, without prejudice to his/her anyother 
rights, remedy against the Contractor in respect of any delay, inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractorotherwise,  
andwhether the date of completion has or has not been elapsed, by notice in writing, 
absolutelydeterminethe contract inanyofthefollowingcases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing torectify, 
reconstruct or replace any defective work or that work   is being   performedin an 
inefficient or otherwise improper or un-workman like manner, shall omit 
tocomplywiththerequirementsofsuchnoticeforaperiodofsevendaysthereafter; 

(ii) IftheContractorhaswithoutreasonablecausesuspendedtheprogressofwork,orhas failed to 
proceed with the work with due diligence so that, in the opinion of theEngineer-in-
Charge he/she will be unable to secure completion of the work by theschedule date for 
completion, and continues to do so after a notice of seven days 
inwritingfromtheEngineer-in-charge; 

(iii) IftheContractorfailstocompletetheworkwithinthestipulateddateortheMilestones/items 
of work within individual   dates of completion, if any,   stipulatedon or before such 
date(s) of completion and does not complete them or reach thedefined Milestones within 
the period specified in the notice given in writing to thateffectbytheEngineer-in-charge; 

(iv) IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthecontractand/o
rcommitsdefaultbynotcomplyingwithanyof  the  terms 
&conditionsofthecontractanddoesnotremedyit,ortakeeffectivestepstoremedyit,withinsev
endaysafteranoticeinwritingisgiventohim/hertothateffectbytheEngineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at anytimebe 
adjudged  insolvent or have  a  ‘Receiving Order’ or Order for administrationof his/her 
Estate made against him/her, or take any proceedings for liquidation orcomposition 
(other than a voluntary liquidation for the purpose of amalgamation orreconstruction) 
under any Insolvency Act for the time being in force, or make anyconveyance or 
assignment of his/her effects or composition or arrangement for thebenefit of his/her 
creditor or purport to do so, or if any application be made 
underInsolvencyActforthetimebeinginforceforthesequestrationofhis/herEstate,orifatrus
tdeedisexecutedbyhim/herforbenefitofhis/hercreditors; 

(vi) If the Contractor being a Company pass a   resolution or  the court delivers an  orderof 
judgement that the Company shall be wound up, or if a receiver or a manager onbehalf of 
a creditor be appointed, or if a circumstance arise which  entitle the   Courtor the 
creditor to appoint a receiver or a manager or which entitle the court   toissue 
awindinguporder; 

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsandallowsitt
obecontinuedforaperiodof21days; 

(viii) Ifthe ContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractorsrema
ins liable topay 
compensationif 
action not 
takenunder 
Clause3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Powertotakepo
ssession of 
orrequire 

removalCofoonrtrsae

clltor’s 

plant 

Authority,  transfers, sublets (engagement of  labour  on piece  work basis or of  labourwith materials 
not to be incorporated in the work, shall not be deemed to be subletting) orotherwise parts  with  or  
attempts  to  assign,  transfer,  sublet  or   otherwise parts withthe entire work or any portion thereof 
without prior writtenapproval of the Engineer–in–charge; 
 

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action underany of 
the cases aforesaid, the Engineer-in-charge on behalf of the   Governmentwith the prior 
approval of Tender Accepting Authority, shall have the powers   toadopt any  of the  
following actions, as he/she  may  deem best suited to  the  interestoftheGovernment:- 

(a) To determine the contract as aforesaid, of which rescission notice in   
writingandcoststoberecovered  for  works since  executed  subject to  a  minimum 
ofthe amount of Earnest Money deposited by the Contractor under the hand 
ofEngineer-in-charge,shallbetheconclusive evidence. Upon  suchdetermination, the 
Earnest Money Deposit, Security Deposit already 
recoveredforexecutedworksandperformanceguarantee,ifanyunderthecontractshallb
eliabletobeforfeitedandshallbeabsolutelyatthedisposal  of  theGovernment. 

(b) After giving notice tothe Contractor tomeasure up the work executed  and  totake 
such whole or the balance or part thereof, as shall be un-executed out ofhis/her 
hands, and to give it to another Contractor to complete the   balancework. The 
Contractor, whose contract is determined or rescindedas   above,shall not be 
allowed to participate in the tendering process for the   balancework. 

(c) ToemploylabourpaidbytheimplementingDepartment,andto  
supplymaterials,tocarryouttheworksoranypartofthework,  debarring  
thecontractoranddebitingthecostoflabourandpriceofmaterials(oftheamountofwhich 
cost andprice determinedby  certificate of the  Engineer-in-Charge  shallbe final and 
conclusive against the contractor) and crediting him/her with 
thevalueoftheworkdone,inallrespectsinthesamemannerandatthesamerates as if it 
had been carried outbythecontractorunder thetermsofhis/hercontract; the 
certificate of the ExecutiveEngineerastothevalue  of the workdoneshall befinal and 
conclusive againstthecontractor. 

In the event of above course being adopted by the Engineer-in-charge, the   Contractorshall 
have no claim of compensation for any loss  sustained  by him/her by reason 
ofhis/herhavingpurchasedor procuredanymaterial or enteredinto  any  engagement 
ormadeanyadvancesonanyaccountorwitha  view to execute the work or 
theperformanceofthecontract.Incase,actionis  taken  under  any of the provisionsaforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any 
workthereofactuallyperformedunderthiscontract,unlessanduntiltheEngineer-in-chargehas 
certified in writing that the performance of such work and value payable in 
respectthereof,andhe/sheshallonlybeentitledtobepaidthevaluesocertified. 

 
Clause 3A. In case, the work cannot be started due to reasons not within the control of 
theContractor within 1/4th(one fourth) of the stipulated time for completion of the work or 
45days whichever is less, which is accepted as a valid &justifiedreasonbytheTenderAccepting 
Authority, either party viz. Contractor & the Engineer-in-Charge may close thecontract with the 
approval of Tender Accepting Authority. In suchan eventuality, 
theearnestmoneydepositedandthesecurityofthecontractorshallberefunded,butnopaymentonacc
ountofinterests,loss ofprofitor damagesetc.shallbepayableatall. 

 
Clause 3B. In case a continuing workcannotbe completeddue toreasonsbeyond  
thecontrolofthecontractor,likeForceMajeureenumerated  later  under  Clause  5,  thecontract 
may be terminated as stated in clause 3A   above   by   the   Engineer-in-
ChargewiththeconsentofthecontractorandapprovaloftheTenderAcceptingAuthority. 

 
Clause 4. In cases inwhichanyofthepowersconferred  upon  the Engineer-in- 
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
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been previously exercised, non-exercising thereof shall  not  constitute  as a  waiver  of  anyof 
the conditions hereto, and such powers shall, notwithstanding be exercisable in   theevent of 
any future case of  default by the contractor, for  which by  any clause   
orclauseshereof,he/sheisdeclaredliabletopaycompensationamounting  to  whole 
ofhis/hersecuritydeposit,andtheliabilityofthecontractorfor  past and futurecompensation shall 
remain  unaffected.  In  the  event  of  the   Engineer-in-Charge  puttingin force either of the 
powers under ix (a) or (c) vested with him/her under the 
precedingclause,he/shemayifhe/shesodesires,takepossessionofallorany  tools  
&plant,materialsandstores,inoruponthework,orthesitethereof,or  belonging to thecontractor, or 
procured by him/her  and intended to be used for  execution   of  the   work,or any part thereof, 
paying  or  allowing  for  the  same   in account  at the contract   rates orin case of these not 
being applicable, at current market rates to be certified by the Engineer-in-Charge whose 
certificate thereof, shall be final and binding. Otherwise, the Engineer-in-Charge may deliver 
notice in writing to the contractor or his/her clerk,foreman or otherauthorized agent, requiring 
him/her to remove such tools & plant, materials or stores fromthe premises within a time to be 
specified in suchnotice;and in the event of the contractorfailing to comply with any such 
requisition, the Engineer-in- Charge may remove them  atthe contractor’s  expense  or sale 
them  by  p u b l i c  auction  or private sale on account ofthe contractor and at his/her risk, in all 
respects, and the certificate of the Engineer-in-Charge as to the expense of any such removal, 
andtheamount of the proceeds and 
expenseofanysuchsaleshallbefinalandconclusiveagainstthecontractor. 

 
Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘ScheduleofWork’or 
intheextended  time  in accordance  with the terms and  conditions  shall  be theessence of the 
contract. Executionof workshall commence from such timeperiod 
asmentionedinthesaidschedule,orfromthedateofhandingoverofthesite  to  
thecontractorwhicheveris later. If the contractor commits default in 
commencingexecutionofthework as  aforesaid within thirty days, without justifiable 
reasonsincludedunderForceMajeureorother such reasons beyond the control of 
thecontractor,inwhich case  to be reported within seven days  by the 
contractor,consideredvalidandcogentby  the  Engineer-in-Charge,  the  Engineer-in-Charge  
shallafter passingof thirty  days  from the date  of scheduled  commencement  of work as 
perworkorder,withthe prior approval of the Tender Accepting Authority, withoutprejudiceto 
any otherright  to remedy  available  in law,  be at liberty  to  apply  clause  
2andsubsequentlyclause3ofthetenderdocument. 

 
Assoonaspossibleafterthe contractis executed, signed and agreed, 
thecontractorshallsubmita‘TimeandProgressChart’foreachbroad  
activity(Milestone)andgetitapprovedbytheEngineer-in-Charge.Thechartshallbeprepared 
in direct relation to the time slated in the Notice Inviting Tender (NIT)document, for 
completion  of items or group  of items of the  work.  It shall 
indicatetheforecastofthedatesof commencementandcompletionof 
varioustradesofsectionsofthework.Thismay  be  amended,  as  necessary,  by  an  
agreementbetween  the  Engineer-in-Charge  and  the  contractor  within the limitations  
oftimeimposedintheNITdocument.Further,toensuregoodprogress  duringexecution of 
work, the  contractor  shall  in all cases, in which the time  allowed  
foranyworkexceedsonemonth  (save  and  except  for  special  jobs  for  which aseparate 
programme has been agreed upon) to complete the work as per defined‘Milestones’ 
given in such ‘Schedule of Work’ defined clearly in the NIT itself intovarious  ‘Identifiable  
and  quantifiable  construction  related stages’  related  withthetypeandnatureof 
work,andthatthe  ‘total  time  allowed  for  completion  
ofwork’istobebrokenupagainstachievement of those stages during theconstruction/ 
progress of work to ensure a periodicmonitoringof progressandenablethecontractor  
and  the  Engineer-in-Charge  to  take  corrective  measuresfromtimetotime. 

 
Ifthework(s)bedelayedby: 
Forcemajeure,duetowar,internalemergencyandotherconditionssuchasabnormallybad  
weather, flood,  cyclone  natural  calamity or  serious loss 
ordamagebyfireorcivilcommotion,strikeorlockoutaffectingprocurementofconstructionm
aterialsoranyofthetradesemployed  in  the  work,  or any  
othercausewhichintheabsolutediscretionoftheEngineer-in-
Chargeisbeyondthecontractor’scontrol,thenuponhappeningofanysucheventcausingdelay,
the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge  butshall  
nevertheless  use  constantly  his/her  best  endeavors to prevent or  
makegoodthedelayand  shall  do  all  that  may  be  reasonably required to 
thesatisfactionoftheEngineer-in-Chargetoproceedwiththeworks. 

 
Requestforrescheduling  of  ‘Milestones’  of  various  activities  and  extension oftime, 
tobe eligiblefor consideration,shall be made by the contractor  in 
writingwithinfourteendaysof  the  happening  of  the  event  causing  delay in 
theprescribedform.The  contractor  may  also,  if  practicable,  indicate  in  such 
arequesttheperiodforwhichextensionisdesired. 

 
IfanysuchcasetheEngineer-in-Charge,withtheapprovalofTender AcceptingAuthority, 
may give a fair and reasonable extension of time and reschedule theactivity wise 
‘Milestones’for completion of the work. Such extensionshallbecommunicated to the 
contractor by the Engineer-in-Charge with the approval ofTender Accepting 
Authority  in writing  within maximum  1 (one) month of 
thedateofreceiptofsuchrequest. 

 

 
 

FinalCertificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment 
oninter- 
mediatecertif
icates tobe 
regardedasa
dvances 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bills to 
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tedmonth
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Clause 6. On completion of work, the contractor shall be furnished with a certificateby 
theEngineer-in-Charge of such completion, but no such certificate shall  be   given,  nor shallthe 
work be consideredtobecompleteduntiland  unless  the  contractor  shall  haveremoved from 
the work premises on which the work is executed, allscaffolding, surplusmaterials and rubbish, 
and cleaned off the dirtfrom  wood  works,  doors,  windows, floors,or other parts of any 
building, upon oraboutwhichthework  is  executed, or of which hemay have had possession for 
the purpose of the execution thereof, nor until the work shallhave been measured by the 
Engineer-in-charge whose measurements shall be binding 
andconclusiveagainstthecontractor.Ifthecontractorshallfailtocomplywith  therequirements of 
this clause as to removal ofscaffolding,surplus materials and rubbish andcleaning off dirt on or 
before the date fixed for completion of the work, the Engineer-in-charge may at the expense of 
thecontractor remove such scaffolding, surplus materials andrubbish, and dispose of the same 
as he/she thinks fit, and clean   off such dirt asaforesaid;and the contractorshall forthwith  b e b 
o u n d t o pay the amount of all expenseso incurred, and shall have no claim in  respect of any 
such scaffolding or surplus materialsasaforesaid,exceptforanysumactually realizedbythe 
salethereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 
30(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after 
thewhole of the work shall have been completed and certificate of completiongiven.   
ForworksoftenderedvalueaboveRs25.00lakh,forrunningaccountbillpayment,thecontractor shall 
on submitting a bill of at least Rs 25.00 lakh there for, be entitled   toreceive a payment 
proportionate to the part thereof, approved and passed by the Engineer-in-charge, whose 
certificate of such approval and passing of the sum so payable shall be finaland conclusive 
against the contractor. But all such intermediate payments shall be 
regardedaspaymentsbywayofadvanceagainstthefinalmeasuredbillpaymentonlyandnotaspayme
ntsforworkactuallydoneandcompleted,andshall  not preclude the bad,unsound, and imperfect 
or unskillfulwork which is to be removed and taken away andreconstructed, or re-erected or to 
be considered as anadmissionofthe due performance ofthe contract,or any partthereof,in any 
respect,orthe accruingof any claim, nor shall itconclude, determine or affect in any way the 
powers of the Engineer-in-charge under theseconditions or any of them as to the final 
settlement and adjustment of the accounts orotherwise or in any other  way vary or affect  the 
contract.  The final bill shall be submittedby the contractor within one month of the date fixed 
for completion of the work, otherwisethe Engineer-in-charge’s certificate of the measurement 
and of the total amount payable fortheworkaccordinglyshallbefinal andbindingon allparties. 

 
Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling 
aboveclause, on or before the date fixed by theEngineer-in-charge, for all works executedduring 
the previous month, and the Engineer-in-chargeshall take or cause totake therequisite 
measurement for the purpose of having the same verified, and the claimas far asadmissible 
adjusted, if possible, before the expiry of fourteen days from the presentation ofthe bill. If the 
contractor does not submit the bill within the time fixed as aforesaid,theEngineer-in-
chargemaydeputeaJuniorEngineertomeasureupthesaid 
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work inpresence of thecontractor,whosecountersignature  in the measurement book willbe 
sufficient warrant; and the Engineer-in-charge may prepare a bill from such list 
whichshallbebindingonthecontractorinallrespects. 

Within10(Ten)daysofcompletionofwork,thecontractorshallgivenoticeofsuchcompletionto 
theEngineer-in-chargeand within14 (Fourteen)days of receiptof suchnotice, theEngineer-in-
charge  shall inspect  the work,  and if there is no  defect  in thework, he/she shall furnish to   
the contractor  a   final certificate  of completion.   Otherwise,a provisional certificate  of 
physical completion indicating defects (a)  to be   rectified  
bytheContractorand/or(b)forwhichpaymentwillbemadeat  reduced  rates,  shall  
beissued.Suchreducedrateis  to  be  imposed with the approval of 
SuperintendingEngineerconcerned. 

 

Clause 8A. When annual repair and maintenance work is carried out, the splashes 
anddroppingsfrom white washing,colour washing, paintingetc.,  on walls,  floors, windowsshall 
be removed and thesurface cleanedsimultaneously  with the  completion  of theseitems of work 
in the individual rooms, quarters or premises etc. where the work is donewithout waiting for 
the actual completion of all the other items of   work in   the   contract.In case, the contractor 
fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right 
to get this work done atthecostofthecontractor eitherDepartmentally or through any other 
contractor. Before taking such action, the Engineer-in-
Chargeshallgivetendaysnoticeinwritingtothecontractor. 

 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredin  the‘General  
Specification’  for  Civil as well as  Electrical  Works  as applicable  within 30 daysof 
completionofthework. 

 
Clause 9.  The  Contractor  shall  submit  all  bills  in  printed  forms,  a s p e r   f o r m a t p re s c 
r i b e d b y G o v e r n m e n t o f W e s t B e n g a l , in the office of the Engineer- in-Charge, and 
the charges in the bills shall always be entered at the rates specified in   tenderor in case of any 
extra work ordered in pursuance of these conditions, and not mentioned orprovidedfor 
inthetender at ratesthereinafterprovided for suchwork. 

 

 
Paymentsofcon
tractor’sbillsto 
Banks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores 
suppliedbyGov
ernment 

Clause 9A (1) Payments due to thecontractor  may,  if  so  desired  by  him/her be made tohis 
bank through e-Pradan, details of which has to be directly furnished to the Engineer- in-charge. 
WhiletheonlinereceiptgivenbysuchBanksshallconstituteafullandsufficientdischarge/acquittanc
e for the payment, the contractor should wherever possible 
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 

(2) In the case of bills,  which  the contractor  presents  for   payment   direct,and 
which are not endorsed in favour  of the Bank, while efforts  will be   made   
tosecurepaymenttothefinancingBank,paymentsmadetothe  contractor should 
beacceptedasfullacquittancesofarastheGovernmentisconcerned.Asapartofthearrangement, 
thefinancingBankshould givetheGovernment a lettertothiseffect. 

Note1. Theprocedurewillnotaffecttheusualrightsof t  h  e Government todeduct from 
contractor’s bill, (whether endorsed in favour  of  a  Bank  or  not)  any   
sumduetoGovernmentofaccountofpenalties,over-paymentsetc.,onthisor  any othercontract 
withthe GovernoroftheStateofWestBengal. 

Note2.
 NothingcontainedhereinshalloperatetocreateinfavouroftheBankanyrights,clai
msorequitiesvis-à-vistheGovernor. 

 
Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecialdescription of 
material to be supplied  by the Engineer-in-Charge, (such materials   &stores andtheprices 
tobecharged there for as hereinafter mentionedbeingso far aspracticable for the convenience of 
the contractor, but not so as in any way to control 
themeaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’heretoannexed), 
thecontractor shall besupplied with such materials and  stores  as is requiredfrom time to time 
to be used by   him/her  for   the purpose of the contract only, and thevalue of thefullquantity of 
materials  and stores so supplied  at the rates specified  in thesaid schedule or Memorandum 
may be set off or deducted from any sumsthen due, orthereafter to become due to the 
contractor under the contract, or otherwise or against 
orfromthesecuritydeposit,ortheproceedsofsalethereof;ifthe  same  is held 
inGovernmentsecurities,thesameorasufficientportionthereofbeinginthiscasesoldfor 
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the purpose. All materials supplied to the contractor  shall remain the   absolute   
propertyofGovernment,andshallnotonanyaccountberemovedfromthesiteofthework,andshall at 
all timesbeopen for inspectionbytheEngineer-in-charge.Anysuch  
materialunusedandinperfectlygoodconditionatthetimeofthecompletionordeterminationofthe 
contract shall be returned to the Engineer-in-charge’s store, if by a notice in writingunder 
his/her hand, he/sheshallsorequire;but thecontractor shallnot  be entitled 
toreturnanysuchmaterialunlesswithsuchconsent,andshallhavenoclaim  forcompensation on 
account of any such material so supplied to him/her as aforesaid 
beingunusedbyhim,orforanywastageordamagetoanysuchmaterial. 

 
Clause 11. TheContractor shallexecutethe whole and everypart of workin themostsubstantial 
and workman like manner, and both, as regards to materials and otherwise, 
ineveryrespect,instrictaccordancewiththespecifications.The  contractor shall alsoconform 
exactly, fully and faithfully to the design and drawings, and instructions   
inwritingrelatingtotheworksignedbytheEngineer-in-Chargeandlodgedinhis/heroffice,to which 
the contractor shall  be entitled  to have   access at   such  office,  or  on the site ofthework for 
thepurposeof inspectionduringofficehours, andthe  contractor shall, ifhe/she so require, be 
entitled at his/her own expense to make or cause to be   
madecopiesofthespecifications,andofall  such design, drawings and instructions asaforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to makeanyalterationin, omissionfrom, 
addition to, or substitution for, the original specifications, drawings, designs 
andinstructions,thatmayappeartohim/hertobenecessaryorrecommendedbySuperintendingEng
ineerortheChiefEngineerduringtheprogressofwork,andthecontractor shall be at all  times   be   
bound  to  carry  out  these  works, in  accordance toany instructions which may be given to 
him/her in writing, signedby the Engineer-in-charge, and such alterations, omissions, additions 
or substitutions, shall not invalidate thecontract but shall be deemed to have formed a part of 
the work included in the originaltenderandanyaltered,additionalorsubstitutedworkwhichthe  
contractor  may bedirected to do in the manner specified above as a part of the work shall be 
carried out   bythe  contractor on the  same conditions in all respects on which he/she agreed to 
do themain work, and at the same rates, if any, may be specified in the tender for the main 
work.Time for the completion of the work shall be extended in the proportion that the 
altered,additional or substituted work bears to the original work contract, and the certificate of 
theEngineer-in-chargeshallbeconclusiveastosuchproportion.  And, if the 
altered,additionalorsubstitutedworkincludesany classofwork, for which norateis 
specifiedinthecontract,thensuchclass of work shall be carried out at the ratesentered inthe 
schedule of rates of concerned Works Department applicable in   the district,   whichwas in 
force at the time of acceptance of the contract,  minus/plus  the   percentage  whichthe total 
tendered amount bears to the estimated cost of the entire work   put   to tender;and if the 
altered, additional or substituted work is not entered in the said schedule of rates,payment 
thereofshallbemadebytheEngineer-in-chargebydeterminingtherates 
onanalysisworkedoutfrom(a)thebasicratesofmaterialsandlabourprovidedin  theaforesaid 
schedule of rates, or (b)  the current  market rates  of materials   and   labourwhen even basic 
rates for the work are not available in the schedule.   In   cases   
whensuchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,thestipulated 
percentage above or below schedule of rates as provided in the contract   shallalso apply, and in 
case of rates  worked  out  on analysis  under   (b)  above,   payment shallbemadeattherates  so  
determined  without  application of the said stipulatedpercentage. In the eventof any 
disputeregardingrates determinedon analysis for anyaltered, additional or substituted work 
under this clause, the decision of the SuperintendingEngineershall befinal andbinding. 

 
Clause 13. If at any time after the commencement of the work the Governor shall for 
anyreason whatsoever not require the whole thereof as specified in the tender to  be   
carriedout, the Engineer-in-charge shall give notice in writing of the fact to the 
contractor,whoshallhavenoclaimtoanypaymentorcompensationwhatsoeveronaccountofanypro
fitor advantage which he might have derived from execution of the work in full, but 
whichhe/shedidnotderiveinconsequenceof thefullamountof thework  not  having 
beencarriedout;neithershallhe/shehaveanyclaimforcompensationbyreasonofanyalterationshav
ingbeenmadeintheoriginalspecifications,drawings,designsandinstructionswhichshallinvolvean
ycurtailmentoftheworkasoriginallycontemplated. 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-
charge of the work, that any work has been executed with unsound, imperfect, or 
unskillfulworkmanship, or with materials of any inferior description, or that any materials or 
articlesprovidedby theContractor, for the execution of the work are unsound, or of a 
qualityinferior to that contractedfor, or otherwisenot in accordancewith the 
contract,thecontractor shall on demand in writing from the Engineer-in-charge specifying 
thework,materialsorarticlescomplainedofnotwithstandingthatthesamemayhavebeeninadverten
tly passed, certifiedand  paid for, forthwith rectify or remove and  re-constructthe work so 
specified in whole or in part, as the case may require, or as the case may beremove the 
materials or articles so specified and provide other proper and suitable materialsor articles at 
his/her own proper charge and cost; and in the event of his failing to do sowithin a period 
tobespecifiedby the  Engineer-in-charge  in his/her demand aforesaid,then the contractor shall 
be liable to pay compensation at the rate of one percent on theamount of the estimate put to 
tender / on up to date executed work value for   every   daynot exceeding ten days, while his/ 
her failure to do so shall   continue   and in the case ofany such failure, the Engineer-in-charge 
may rectify or remove, and re-execute the work 
orremoveandreplacewithothers,thematerialsorarticlescomplainedofasthecasemaybeatthe 
riskandexpense inall respectsofthe contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the 
contractshall at all times be open to inspection and supervision of the Engineer-in-Charge and 
allhis/her subordinates and also higher Officers / Authority of the 
Governmentandthecontractor shall at alltimesduringthenormalworkinghours,andatall  other 
times atwhich reasonable notice of the intention of the Engineer-in-charge or his/her 
subordinatesto visit the work siteshall havebeen given to the contractor, either himself/herself 
bepresent to receive ordersandinstructions, or havearesponsibleagent duly accredited 
inwriting present for that purpose. Orders given to the contractor’s agent shall be consideredto 
havethe sameforceasifithadbeengiventothecontractorhimself/herself. 

 
Clause16.TheContractorshallgive,notlessthanfivedaysnoticeinwritingtotheEngineer-in-charge 
or his/her subordinate in-charge of the work, before covering up orotherwise   placing   beyond 
the reach of measurement   any work, in order that the same isso covered up or placed beyond 
the reach of measurement, and shall  not  cover   up   orplace beyond the reach of measurement 
any work without the consentin writing of theEngineer-in-charge or his/her subordinate, in-
charge of the work; and if any work shall becovered up or placed beyond  the  reach  of 
measurement without such   notice   havingbeen given or consent obtained, the same shall be 
uncovered at the   contractor’sexpense, or, in default thereof no payment or allowance   shall   
be made for such work orthematerialswithwhichthe same wasexecuted. 

 
Clause 17. If the Contractor or his/her workers or authorizedrepresentativesshallbreak,deface, 
injure or destroy any part ofthe structureinwhichtheymaybe working or anybuilding, road, 
road curbs, fence, canals, water pipes, cables, drains, electric or telephoneposts or wires, trees, 
grass or grassland or cultivated ground contiguous to the premises onwhich the work or any 
part of it is being executed, or if any damage shall happen to the workfrom any cause whatever 
or any imperfections become apparent in it at any time, whetherduring its execution or within 
a period of six months after issuance of a certificate of itscompletion by the Engineer-in-Charge, 
the contractor shall make the same good at his/herown expense, or in default, the Engineer-in-
Charge may cause the same to be made good byother workers, and deduct the expenses (of 
which the certificate of the Engineer-in-Chargeshall be final and binding) from any sums, 
whether under the contract or otherwise, thatmay be then, or at any time thereafter become 
due to the contractor by the Government orfrom his/her security deposit, or the proceeds of 
sale thereof, or of a sufficient portionthereof, and if the cost in the opinion of the Engineer-in-
Charge whose   opinion shall befinal and conclusive against the contractor, making such 
damage or imperfections good shallexceed the amount of such security deposit and/or such 
sums, it shall be lawful for 
theGovernmenttorecovertheexcesscostsfromthecontractorinaccordancewiththeprocedurepres
cribedbyanylawforthetimebeinginforce. 

 
Clause 17A. The Contractor shall also supply without charge the requisite number of 
personswith the means and materials necessary for the purpose of setting out works, and 
counting,weighing, assisting in the joint measurement or examination at any time andfrom time 
totimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses maybe 
deducted from any money due to the contractor under the contract or from his/herSecurity 
Deposit or the proceeds of sales thereof or of a sufficient portion thereof. 
TheContractorshallalsoprovideallnecessaryfencing/  barricading  / providing cautionboards 
etc. and light required to  protect the  public from accident, and shall be bound tobear the 
expenses of defence of every suit, action or other proceedings at law that may 
bebroughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsandto pay any 
damage and  costs which  may be awarded in  such  suit, actions   or 
proceedingstoanysuchpersonsorwhichmaywiththeconsentoftheContractorbe  paid 
tocompromise anyclaimbyanysuchpersons. 

 
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) ofSection 
12, of the Workmen’s Compensation Act, 1923, the implementing Department isobliged to pay 
compensation to a workman employed   by the contractor, in   execution  ofthe works. The 
implementing Department will recover from the Contractor the amount ofcompensation so 
paid; and without prejudice to the rights of the Department under sub-section (2) of section 12, 
of the said Act, implementing Department shall be at liberty torecover such amount or any part 
thereof by deducting it from the security deposit or 
fromanysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontractor 
otherwise. The implementing Department shall not be bound to contest any claim madeagainst 
it under sub-section (1) Section 12,   of the  said  Act, except on the  written requestof the 
contractor and upon his/her giving to the   implementing Department full   securityfor all costs 
for which the Department might become liable in consequence of contestingsuchclaims. 

 
Clause 18B. In every case in which by virtue of the provisions under ‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendmentsandrules,theimplementingDepartm
ent is obliged to pay amount of wages to a workman employed by the Contractor 
inexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfareandhealthamenities 
required to be provided under the above said Act andtherules framed byGovernment from time 
to time for the protection of health and sanitary arrangements forworkers employed by 
Contractors, executing Department will recover from the 
Contractor,theamountofwagessopaidortheamountofexpendituresoincurred;andwithoutprejudi
ce to the rights of the executing Department under sub- section(2) of Section 20, andsub-
section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,executing 
Department shall be at liberty to recoversuch amount or any part thereof bydeducting it form 
the securitydeposit  or  from any  sum due by Executing Department tothe Contractor whether 
under this contract or otherwise and the executing Department shallnot be bound to contest 
any claim made against it under sub-section (1) of Section 20, sub-section (4) of  section  21,  of 
the  said  Act, except on the written request of the Contactorand upon his/her giving to the 
implementing Department full security for all costs for 
whichtheDepartmentmightbecomeliableincontestingsuchclaim. 

 

 
 
 
 
 
 
 
 
 
 
 
 

Labour 
 
 
 
 

Payment 
ofminimu
mWages 
toLabour 

Clause19.TheContractorshallobtainavalidlicenseundertheContract  Labour(Regulation and 
Abolition) Act, 1970, before the commencement of the work, and 
continuetohavevalidlicensesuntilthecompletionofthework.Thecontractorshallalsoabidebythe 
provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal 
AccidentAct,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

TheContractorshallalsocomplywiththeprovisionsofthe‘BuildingandOtherConstruction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996’ and‘The Building and Other 
Construction Workers Welfare Cess Act, 1996’. Failure to 
fulfilltheserequirementsshallattractpenalprovisionsofthecontract,arising  out  of theresultant 
non-implementation ofsuchprovisions. 

 
Clause 19A. No labour/s below the age of eighteen years shall be employed in the work andthe 
contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsofsensitivebarr
acksshouldbe avoidedasfaraspossible. 

 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly 
orthroughSub-Contractors,wagesnotlessthanfairwagesasdefinedbytheLabourCommissioner of 
the State Government under ‘Minimum Wages Act, 1948’, Contractor’sLabourRegulationsoras 
pertheprovisionsoftheContractLabour(Regulationand 
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Abolition)Act,1970,whereverapplicable. 

The contractor shall, notwithstanding the provisions of any contract to   the   contrary,cause to 
be paid fair wage to labour indirectly engaged on the work, including any labourengaged by his 
sub-contractors in connection with the said work, as if the labour   
hadbeenimmediatelyemployedbyhim/her. 

In respect of all labourers directly or indirectly employed in the  works for performance 
oftheContractor’spartofthecontract,thecontractorshallcomplywithorcausetobecompliedwiththe
contractor’sLabourRegulationsmadebytheStateGovernment/GovernmentofIndia,fromtimetoti
meinregardtopaymentofwages,wageperiod,deductionsfromwages,recoveryofwagesnotpaidand  
deductions  made withoutauthority, maintenance of wage books or wage slips, publication  of 
scale of  wage   andother terms of employment, inspection and submission of periodical returns 
and all othermatters likewise in nature or as per the provisions of the Contract Labour 
(Regulation andAbolition)Act,1970, andtheInter-StateMigrantWorkmen  (Regulation of  
EmploymentandConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a) TheEngineer-in-Chargeconcernedshallhavetherighttodeductfromthemoneyduetothe 

contractor anysum required or estimatedto  be required for  making good theloss suffered 
by a worker or workers by reason of non-fulfillment of the conditions ofthe contract for 
the benefit of the workers, non-payment of wages or of deductionsmade 
fromhis/her/theirwages which are  not justified  by their terms of the  contractornon-
observance oftheregulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow tothe 

labours, directly or indirectly employed in the work, one day rest for 6 days 
ofcontinuouswork,andpaywagesatthesamerateasforduty.Intheeventofdefault,the 
Engineer-in-charge shall have the right to deduct the sum or sums not paid onaccount of 
wages for weekly holidays to any labour and pay the same to the 
personsentitledtheretofromanymoneyduetothecontractorbytheEngineer-in-
chargeconcerned. 

The contractor shall also comply with the provisions of the ‘Employees   Liability   
Act,2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendmentsthereof or 
anyother lawrelating thereto, andthe  rules  made there under from time totime. 
TheContractorshallindemnifyandkeepindemnifiedtheimplementing  Departmentagainst 
payments to be made under and for the observance of the laws aforesaid and PWContractor’s 
Labour Regulations without prejudice to this right to claim indemnity fromhis/hersub-
contractors. 
The laws aforesaid shall be deemed to  be a part of this contract and any  breach 
thereofshallbedeemedtobeabreachofthiscontract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher 
thanminimum wage, suchwage shall  be paid by the contractor to the workers directly 
withoutthe intervention of any Dafadar, and that Dafadar shall not be entitled to   deduct   
orrecover any amount from the minimum wage payable to the workers as and by way 
ofcommission orotherwise. 

Thecontractorshallensurethatnoamountbywayofcommission  orotherwise 
isdeductedorrecoveredbytheDafadarfromthewageofworkers. 

 
Clause 19C. In respect of all labours directly or indirectly employed in the work for 
theperformance of the contractor’s part of this contract, the contractor shall at his/her 
ownexpenses, arrange for the safety provisions as framed from time to time by the 
competentauthority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith.In 
case the contractor fails to make arrangement, and fail to provide necessary facilities 
asaforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and 
inadditiontheEngineer-in-
Chargeshallbeatlibertytomakearrangementandprovidefacilitiesasaforesaidandrecoverthecostsi
ncurredintheirbehalf,fromthecontractor. 

 
Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4thand19th 
of every month totheEngineer-in-charge,a truestatement showing in respectof 
thesecondhalfoftheprecedingmonthandthefirsthalfofthecurrentmonthrespectively- 

Thenumberoflabourersemployedby him/heronthework,theirworkinghours,andthe 
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wagespaidtothem; 

Accidents that had occurred during the said fortnight showing the circumstances underwhich it 
had happened, and the extent of damage and injury caused by them, and thenumber of female 
workers who have been allowed maternity benefits according to Clause19Fofthecontract 
andthe amountpaid tothem; 

Failing which the contractor shall be liable to pay to the Department, a sum not exceedingRs. 
2000/- for each default or materially incorrect statement. The decision of the Engineer-in-
chargeshallbefinalindeductingfromanybillduetothecontractor;theamountleviedasfine and 
wouldbebindingon thecontractor. 

 
Clause 19E. In respect of all labours directly or indirectly employed in the work for 
theperformance of the contractor’s part of this contract, the contractor shall comply with 
orcausetobe compiledwith all the  rules framed  by the Government  from time to time 
fortheprotectionofhealthandsanitaryarrangements  of  workers employed by thecontractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of 
theprovisionsoftheContractor’sLabourRegulationsandRulesfortheprotectionofhealthand 
sanitary arrangement for the workers as amended from time to time or furnishing 
anyinformationorsubmittingorfilinganystatementundertheprovisionsoftheaboveRegulations 
and Rules which is materially incorrect, he/she shall, without prejudice   
toanyotherliability,paytotheDepartmentasumnotexceedingRs.  2000/-  for 
everydefault,breachorfurnishing,making,submitting,filingsuchmaterially incorrectstatements 
and in the event of the contractors defaulting continuously in this respect, 
thepenaltymaybeenhancedtoRs.200/-perdayforeachdayofdefault  subject  to amaximum offive 
per centof thetenderedvalue.Thedecision of the  Engineer-in-
chargeshallbefinalandbindingontheparties. 

ShoulditappeartotheEngineer-in-chargethatthecontractor(s)is/arenotproperlyobserving 
andcomplyingtotheprovisions of the  Contractor’s Labour Regulations andRules, The Minimum 
Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act1970, for the protection of 
health and sanitary arrangements for work-people employed bythe contractor(s) (hereinafter 
referred as ‘the said Rules’) the Engineer-in-charge   shallhave thepower to givenoticein  
writing to the  contractor(s) requiring that  the  said Rulesbe complied with and the amenities 
prescribed therein be provided to the work-
peoplewithinareasonabletimetobespecifiedinthenotice.Ifthecontractor(s)shallfailwithinthe 
period specified in the notice to comply with and/or observe the said Rules and toprovide the 
amenities to the work-people as aforesaid, the Engineer-in-charge shall   
havethepowertoprovidetheamenitieshereinbeforementionedat  the  cost of 
thecontractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpenseand to 
approved standards all necessary  hutments  and  sanitary  arrangements   
requiredforhis/her/their work-people on thesiteinconnection with the  execution  of the  
works,andifthesameshallnothavebeenerectedorconstructed,accordingto  
approvedstandards,theEngineer-in-
chargeshallhavepowertogivenoticeinwritingtothecontractor(s) requiring that the said 
hutments and sanitary arrangements be 
remodeledand/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapprovedstan
dards, and if the contractor(s) shall fail to remodel or reconstruct such hutments andsanitary 
arrangements according to approved standards within the period specified in 
thenotice,theEngineer-in-chargeshallhavethepowertoremodelorreconstruct  suchhutments and 
sanitary arrangements according to approved standards at the cost of thecontractor(s). 

 
Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages 
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,EmployeesLiabilityAct,Industrial 
Dispute Act and Maternity Benefit Act, 1961, asamended from time to   timeand rules framed 
thereunder and other labour laws affecting contract labour that may 
bebroughtintoforcebytheappropriateauthorityfromtimetotime. 

 
Clause 19H. The Engineer-in-charge may require the contractor to remove from the 
siteofwork, any person or persons engaged/assigned oremployed bythe 
contractorsuponthework who may be determined as insane or incompetent or  misconducts  
himself/herself,andthecontractorshallforthwithcomplywithsuchrequirements. 

 
Clause19I.Itshallbethe responsibilityofthecontractorto seethatthe 
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building/structureunderconstructionisnotoccupiedbyanybodyunauthorizedduringconstruction
, and is handed over to theEngineer-in-chargewith vacant  possession  
freefromencumbrancesinentirety,Ifsuch  buildings/structures through completed isoccupied 
illegally, then the Engineer-in-Charge shall have the option to   refuse to   
acceptthesaidbuilding/structureinthatposition.Anydelayinacceptanceonthisaccountwillbe 
treated as the delayincompletion and for  such delay a levy up to 5%  of tendered  valueof work 
may be imposed by the Engineer-in-charge whose decision shall be final both 
withregardtothejustificationandquantumandshallbebindingonthecontractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to 
removetheillegaloccupations,any timeon or beforeconstructionanddelivery. 

 
Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer-in-
charge. 

 
Clause21.ThecontractshallnotbeassignedorsubletwithoutspecificordersfromGovernment in 
respect of a specified sub-contractor. And if the contractor shall assign 
orsublethiscontract,orattemptsotodo,orbecomeinsolventor  commence  any 
ininsolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,orif any 
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,shall either 
directly or indirectly be given, promised, or offered by the contractor, or any ofhis servants or 
agents to any public officer or person in the employ of Government in anyway relating to  his 
office of employment, or if any  such officer or person shall become 
inanywaydirectlyorindirectlyinterestedinthecontract,theDivisionalOfficermaythereuponbynoti
ceinwritingrescindthecontract,andthesecuritydepositofthecontractorshallthereuponstandforfei
tedandbe  absolutely  at the disposal ofGovernmentandthesameconsequencesshallensureas  if  
the contract had 
beenrescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitledtorecover
orbepaidforanyworkthereforactuallyperformedunderthecontract. 

 
Clause 22. All sums payable by way of compensation  under  any  of  these conditions  shallbe 
considered as reasonable compensation to be applied to the use of Government 
withoutreference to the actual loss ordamagesustainedand  whether  or  not  any  damage 
shallhavebeensustained. 

 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval 
inwritingoftheEngineer-in-Chargeshallbeobtainedforanychange  madein theconstitutionof 
thefirm/consortium.Where thecontractoris an individual or aHinduUndivided Family (HUF) 
business concern, such approval as aforesaid shall likewise beobtained, before the contractor 
enters into any partnership agreement/Memorandum ofArticles whereunder thepartnership 
firm/ consortiumwouldhave  the  right  to carry outthe works hereby undertaken by the 
contractor. If previous approval as aforesaid is notobtained,thecontractisliabletoberescinded. 

 
Clause 24. All works to be executed under the contract shall be executed under the 
directionofEngineer-in-Charge. Furtherinstructions/advices, iffeltnecessary 
bySuperintendingEngineer/ Chief Engineer, shall also be binding tobecommunicatedby the 
Engineer-in-Charge. 

 
Clause25.SettlementofDisputesandArbitration: 

Except where   otherwise   provided in the contract,  all questions and disputes relating 
tothemeaningofthespecifications,designs,drawingsandinstructionshereinbeforementioned and 
as to  the quality  of workmanship   or materials used on the work or as toany other question, 
claim, right, matter or thing whatsoever, in any way arising out of orrelatingto  the  contracts, 
designs, drawings, specifications, estimates, instructions, 
ordersortheseconditionsorotherwiseconcerningtheworks,ortheexecutionsorfailure  
toexecutethesame,whetherarisingduringtheprogressofthework,orafterthecompletionorabando
nmentthereofshallbedealtwithasmentionedhereinafter: 

Ifthecontractorconsidersanyworkdemandedofhim/hertobeoutsidetherequirementsofthecontra
ct,ordisputesanydrawings,recordordecisiongiveninwritingbytheEngineer-in-
Chargeoranymatterinconnectionwithorarisingoutofthecontractorcarrying out of the work to be  
unacceptable, he/she  shall promptly within 15   
daysrequesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give 
itswritten instruction or decision within a period of three months from the date  of receipt 
oftheContractor’sletter. 

The Dispute Redressal Committee in each of the Works Departments shall be 
constitutedwiththefollowingofficialsasMembers: 

 
1 Secretary   Chairman 

2 Special Secretary Member 

 
3 

ChiefEngineer/Addl Chief Engineer ofthe Department 
tobenominated bytheDepartment concerned. 

MemberSecretarya
ndConvenor 

4 Financial advisor  
Member 

5 General Manager, WBMSCL Member 

 
Thisprovisionswillbeapplicableirrespectiveofthevalueof the  works to  which 
thedisputemayrelate. 

 

Clause 26. The contractor shall fully indemnify and keep indemnified the 
implementingDepartment against any action, claim or proceeding relating to infringement or 
use of 
anypatentordesignoranyallegedpatentordesignrightsandshallpayanyroyaltieswhichmaybepaya
bleinrespect of any article orpart thereof  included  in  the contract. In theevent of any claims 
made under or action brought against implementing Department inrespect of any such  matter 
as aforesaid, the contractor shall be immediately   
notifiedthereofbytheimplementingDepartmentandthecontractorshallbeatliberty,athis/herown 
expense, to settle any dispute or to conduct any litigation that may arise 
therefrom,providedthatthecontractorshallnotbeliabletoindemnifytheimplementingDepartment
if theinfringementofthepatent or designor any allegedpatent  or design  right  is 
thedirectresultofanorderpassedbytheEngineer-in-Chargethisbehalf. 

 

 

Lump sum as 
inestimates 

 
 
 
 
 
 
 
 

Action 
whereno 
specification 

 
 
 
 
 

Definition 
ofworks 

Clause 27. When the estimate on which the tender is made includes lump sums   in respectof 
parts of the work, the contractor shall be entitled to payment in respect of the items ofworks 
involved or thepart of the work in question  at the same rates as are payable underthis contract 
for such items, or if the part of the work in question is not, in the   opinion ofthe Engineer-in-
charge, capable of measurement, certificate in writing of the Engineer-in-charge shall be final 
and conclusive  against  the  contractor  with regard  to  any sum orsums payable tohim 
underthe provisionsofthisclause. 

 
Clause 28. In the case of any class of work for which there is no suchspecifications asreferred 
to under Clause 11, such work shall be carried out in accordance with the latestBureau of 
Indian Standards   (BIS) specifications. In case there  are  no  such 
specificationsinBureauofIndianStandards,theworkshallbe  carried  out as per 
reputedmanufacturer’s specifications if accepted  by the  Engineer-in-Charge. If not available, 
thenas perState Government/  Union Government accepted and approved  specifications. 
Incase there are no such specifications as required   above, the work  shall  be  carried   out 
inallrespectsinaccordancewiththeinstructionsandrequirementsofthe  Engineer-in-
Chargewhichisapprovedby the TenderAcceptingAuthority. 

 
Clause 29. The expression “works” or “work” where used intheseconditions shall,unlessthere 
be something either inthe subject or context repugnant tosuchconstruction, beconstructed and 
taken to mean the works by or by virtue of the contract constructed tobeexecuted, whether 
temporary or permanent and whether original, altered, substituted oradditional. 

 
Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabour  
withhuttingonanapprovedsite,  and  shall  make arrangements for conservancy andsanitation in 
the labour camp to the satisfaction of the local Public Health and 
MedicalAuthorities.He/theyshall alsoathis/theirowncost makearrangements forthelaying 
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of pipe lines for water supply to his/their labourcamp from the existing   mainswherever 
available, andshallpayall fees, chargesand expensesinconnection with  
thereandincidentalthereto. 

 
Clause 31. The contractor(s) shall make his/their own arrangements for water requiredforthe 
work and nothing extra will be paid for the same. This will be subjecttothe 
followingconditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to 
thesatisfaction oftheEngineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water atthe 
risk and cost of contractor(s) if the arrangements made by the contractor(s) 
forprocurementof waterare,intheopinionofthe Engineer-in-Charge,unsatisfactory. 

 

Clause 32. The contractor undertakes to make arrangement for the supervision of the workby 
the firm supplying theconstruction materials. The Contractor shall collect thetotalquantity of 
materials as per approved programme required for the work as per 
approvedprogramme,beforetheworkisstartedandshallhypothecateittotheEngineer-in-Charge.If 
any material remains unused on completion of the work on account of lesser use ofmaterials in 
actual execution  for reasons other than authorized changes of  specificationsand abandonment 
of portion of work, a corresponding deduction equivalent to the cost ofunused materials as 
determined by the Engineer-in-Charge shall be made and the 
materialreturnedtothecontractor.AlthoughthematerialsarehypothecatedtoInstitute,thecontract
or undertakes the responsibility for their proper watch, safe custody and protectionagainst all 
risks. The materials shall not be removed from site of work   without the consentoftheEngineer-
in-Chargeinwriting. 

The contractor shall be responsible for rectifying defects noticed within Defect LiabilityPeriod 
from the date of completion of the work and the portion of the security depositrelatingto work 
shallberefunded aftertheexpiryof DefectLiability Period. 

 

 
 

ContractorsSupe
rintendence,Supe
rvision,Technical 
Staff 
&Employees 

Clause 33. The contractor shall provide all necessary superintendence during executionofthe 
work and as long thereafter as may be necessary for proper fulfilling of 
theobligationsunderthecontract. 

Thecontractor shall immediatelyafterreceivingletter of acceptanceof the  tender 
andbeforecommencementofthework,intimateinwritingtotheEngineer-in-
Charge,thename(s),qualifications,experience,age,address(es)andotherparticularsalongwithcert
ificates, of the principal technical representative to be in charge of the work and othertechnical 
representative(s) who will be supervising the work. The Engineer-in-Charge shallwithin 3 days 
of receipt of such communication intimate in writing his/her approval orotherwise of such 
representative(s) to the contractor. Any such approval   may at any  timebe withdrawn and in 
case of such withdrawal, the contractor shall appoint another suchrepresentative according to 
the provisions of this clause. Decision of the tender acceptingauthority shall be final and 
binding on the contractor in this respect. Such a 
principaltechnicalrepresentativeshallbeappointedbythecontractorsoonafterreceiptoftheapprov
alfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

Ifthecontractor(oranypartnerincaseoffirm/company)himself/herselfhassuchqualifications, it 
will not be necessary for the said contractor to appoint such a principaltechnical representative 
but the contractor shall designate and appoint a responsible 
agenttorepresenthimandtobepresentattheworkwheneverthecontractorisnotinapositionto be so 
present. All the provisions applicable to the principal technical   representativeunder the clause 
will also be applicable in such a case to the contractor or his 
responsibleagent.Theprincipaltechnicalrepresentativeand/orthecontractorshallonreceivingrea
sonablenoticefromtheEngineer-in-Chargeorhisdesignated  representative(s) incharge of the 
work in writing or in person or otherwise, present himself/herself to theEngineer-in-
Chargeand/oratthesiteofwork,asrequired,to  take instructions.Instructions given to the 
principal technical representative or the responsible  agent   
shallbedeemedtohavethesameforceasifthesehavebeengiventothecontractor.  Theprincipal 
technical representative and/or the contractor or his/her responsible authorizedagent shall be 
actually available at site especially during important stages of execution 
ofwork,duringrecordingofmeasurementofworksandwheneversorequiredbytheEngineer-in-
Chargebyanoticeasaforesaidandshall  also  note down instructionsconveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder 
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book and shall affix his signature in token of noting down the instructions and in token 
ofacceptance ofmeasurements. 

IftheEngineer-in-
Charge,whosedecisioninthisrespectisfinalandbindingonthecontractor,isconvincedthatnosuchte
chnical  representative(s)  is/are effectivelyappointed or is/are effectively attending or 
fulfilling the provision of this clause, a recovery(non-refundable) shall be effected from the 
contractor as specified in Schedule andthedecision of the Engineer-in-Charge as recorded in the 
site order book and measurementrecorded checked / test checked in Measurement Books shall 
be final and binding on thecontractor. Further ifthecontractor 
failstoappointasuitabletechnicalrepresentativeand/or other technical representative(s) and if 
such appointed persons are not effectivelypresent or are absent by more than two days without 
duly approved substitute or do notdischarge their responsibilities satisfactorily, the Engineer-
in-Charge shall have full 
powerstosuspendtheexecutionoftheworkuntilsuchdateassuitableothertechnicalrepresentative(
s) is/are appointed and the contractor shall be held responsible for   thedelay so caused to the 
work. The contractor shall submit a certificate of employment of 
thetechnicalrepresentative(s)alongwitheveryrunningaccountbill/finalbillandshallproduceevide
nceifatanytimesorequiredbytheEngineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as areskilled 
and experienced in their respective fields and such foremen and supervisory staff asare 
competent togive propersupervision tothe work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as 
isnecessaryforproperandtimelyexecution ofthe work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
removefrom the works any person who, in his opinion, misconducts himself, or is incompetent 
ornegligent in the performance of his duties or whose employment is otherwise considered 
bytheEngineer-in-Charge to be undesirable.  Such person shall not be employed again atworks 
site without the written permission of the Engineer-in-Charge and the persons soremoved 
shallbereplacedassoon as possibleby competentsubstitutes. 

 
Clause34."Levy/TaxesPayablebyContractor" 

(i) GST, Building and other Construction Workers’  Welfare  Cess or any other tax orCess in 
respect of this contract shall be payable by the Contractor and Engineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit forsupply 
of the sand, stone chips, red bajri, sand stone, river bed materials etc. 
fromlocalauthorities,ifthosearedirectlyprocuredfromquarrysites. 

In case materials are procured from secondary sources, certificates of quarry ownersto 
the effect of payment of royalties and Cess would have to be furnished. In absenceof such 
certificates towards payment of Royalties   and Cess   such components shallbe deducted 
from the contractor’s bills at prescribed rates and deposited 
through‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cess  or  the 
likebecomespayablebytheimplementingDepartmentanddoesnotatanytime  becomepayable by 
the contractor to the State Government/Local appropriate authorities in respectof any material 
used  by the contractor in the works then  in  such a  case, it  shall be 
lawfultotheDepartmentanditwillhavetherightandbeentitledtorecovertheamountpaidinthecircu
mstancesasaforesaidfromduesofthecontractor. 

 
Clause35. 

(i) Alltenderedratesshallbeinclusiveofstatutorytaxesandleviespayableunderrespective 
statutes. However, if any further tax or cess is imposed by Statute, after 
thelaststipulateddateforthereceiptoftenderincludingextensionsifanyandthecontractorther
euponnecessarilyandproperlypayssuchtaxes/levies/cess,thecontractor  shall  be  
reimbursed the   amount  so   paid. Provided such payments, ifany, is not, in the opinion of 
the Engineer-in-charge (whose decision shall be final andbinding on the contractor) 
attributable to delay in execution of work within the controlofthecontractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for 
thepurpose of this conditionas may benecessary andshall allow  inspection of the  
samebyadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 
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andfurthershallfurnishsuchotherinformation/document  as  the Engineer-in-Charge 
mayrequire from time totime. 

(iii) The contractor shall, within a period  of 30 days of the imposition of any such furthertax or 
levy or cess, give  a written notice thereof to the Engineer-in-Charge  that 
thesameisgivenpursuanttothiscondition,togetherwithallnecessaryinformationrelatingther
eto. 

 
Clause 36. Without prejudice to any of the rights or remedies under this contract, if 
thecontractor dies, the Engineer-in-charge shall have the option of terminating the 
contractwithout compensation tothecontractor, butwould be liable to  clear  full dues and  
claimson workdone tohis/herlegalsuccessor/s. 

 
Clause 37. The contractor shall not be permitted to tender for works in which his nearrelative 
is postedas in any capacity between thegrades of theExecutive  Engineer andJunior Engineer 
(both inclusive). Heshall also intimate the names of persons who 
areworkingwithhim/herinanycapacityoraresubsequentlyemployedbyhim/herandwhoarenearr
elativestoanyOfficialintheInstitute.Anybreachofthisconditionbythecontractor would render 
him/her liable to be removed from the approved list of contractorsof the Department. If 
however the contractor is registered in any other Department, 
he/sheshallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

NOTE:Bytheterm"nearrelatives”ismeantwife,husband, ownparents 
andgrandparents,ownchildrenandgrandchildren,ownbrothersand  sisters,  own 
uncles,auntsandfirstcousinsandtheircorrespondingin-laws. 

 
Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineeringor 
administrative duties in the Government shall work as a contractor or employee of 
acontractorforaperiodofoneyearafterhis/herretirementfromGovernment  servicewithout the 
previous permission of Governmentinwriting. This contract is liableto becancelled if either the 
contractor or any of his employees is found at any time to besuch aperson who had not 
obtained the permission of Government as aforesaid, before 
submissionofthetenderorengagementinthecontractor'sservice,asthecasemaybe. 

 
Clause39.Thework(whetherfullyconstructedornot)andallmaterials,machines,toolsandplants,sc
affolding,temporarybuildingsandotherthingsconnectedtherewithshallbeattheriskofthecontract
oruntiltheworkhasbeendeliveredtotheEngineer-in-Chargeand a certificate from him/her to that 
effect obtained. In the event of the work or anymaterials properly brought to the site for 
incorporation in the work being damaged 
ordestroyedinconsequenceofhostilitiesorwarlikeoperation,thecontractorshallwhenordered (in 
writing) by the Engineer-in-Charge to remove any debris from the site, collectand properly 
stack or remove in store all serviceable materials salvaged from the 
damagedworkandshallbepaidatthecontractratesinaccordancewiththeprovisionofthisagreement 
for the work of clearing the site of debris, stacking or removal of 
serviceablematerialandforreconstructionofallworksorderedbytheEngineer-in-
Charge,suchpayments being in addition to compensation up to the value of the work originally 
executedbeforebeingdamagedordestroyedandnotpaidfor.Incaseof  works  damaged 
ordestroyedbutnotalreadymeasuredandpaidfor,thecompensationshallbeassessedbytheEnginee
r-in-Chargeconcerned.Thecontractorshallbepaidfor 
thedamages/destructionsufferedandfortherestoringthematerialattheratebased  
onanalysisofratestenderedforinaccordancewiththeprovisionofthecontract.  Thecertificate of the  
Engineer-in-Charge  regarding the quality and quantity of materials andthe purpose for which 
they were collected shall be final and binding on all parties to thiscontract. 

Provided always that nocompensation shall be payable for any loss in consequence ofhostilities 
or warlike operations (a) unless the contractor had taken all such precautionsagainst airraidas 
are deemednecessarybytheAir ForceOfficers or the  Engineer-in-
Charge(b)foranymaterialetc.notonthesiteoftheworkorforany  tools,  
plant,machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework. 

In the  event of the contractor having to carry out reconstruction as aforesaid, he/she shallbe 
allowed such extension of time for its completion as is considered reasonable by theEngineer-
in-charge. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 
andtheApprenticeshipRules, 1992and ordersissued thereunder fromtimeto time.If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-Charge 
may, in his/her discretion, cancel the contract. The contractor shall also be   liablefor any 
pecuniary liability  arising on account of any violation by him/her of the  
provisionsofthesaidAct. 

 
Clause41.ProcedureForSuspensionandDebarmentofSupplier,ContractorsandConsultants 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarmentofSuppliers/Contractors
/Consultants(Contractorsforbrevity)involvedinGovernmentprocurement for offences or 
violations committed during competitive bidding and contractimplementation,forthe 
worksunderdifferentDepartmentsofGovernmentofWestBengal. 

GroundsforSuspensionandDebarment:- 

(1) Submissionofeligibilityrequirementscontainingfalseinformationorfalsifieddocuments. 
(2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,ortheconcealment of 

such information in the Bids in order to influence the outcome 
ofeligibilityscreeningoranyotherstageofthebiddingprocess. 

(3) Unauthorizeduseofone’sname/digitalsignaturecertificateforthepurposeofbiddingprocess
. 

(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/JointVenture/Consortium/Corporationparticipatingintheprocurementprocessand/orape
rson/Contractor/Agency/JointVenture/Consortium/Corporationhavinganagreement/cont
ractforanyprocurementwiththedepartmentshallbereferredasBidder)undulyinfluencingtheo
utcomeofthebiddinginhisfavour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous 
debarmentimposedbyanyotherdepartmentofStateGovernmentand/orCentralGovernmen
t. 

(6) All other acts that tend to defeat the purpose of thecompetitive bidding such aslodging 
false complain about any Bidder, lodging false complain about any Officerduly 
authorizedby the Department, restraining any interested  bidder to  
participateinthebiddingprocess,etc. 

(7) Assignment andsubcontractingof thecontract or anypart thereof without priorwritten 
approval oftheprocuringentity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct 
orindirectinvolvementinthreatening,makingfalsecomplaintsetc.damagingthereputationo
fthedepartmentoranyothertypecomplaintconsideredfitbythecompetent authority of the 
department, are received from more than one  Officer oronmore than one occasion 
fromindividualOfficer. 

(9) Refusal or failure to post the required performance security / earnest money 
withintheprescribedtime without justifiablecause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisorhaving 
requisite license/ supervisor certificate of competency as specified in thecontract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter 
intocontractwiththe Governmentwithout justifiablecause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and 
startworkorperformancewithinthespecifiedperiodasmentionedinthe“LetterofAcceptanc
e”,“LetterofAcceptancecumWorkOrder”,“WorkOrder”,“NoticetoProceed”,“Award 
ofContract”,etc. 

(13) Failurebythe  Contractor  tofullyandfaithfullycomplywithitscontractualobligations without 
valid cause, or failure by  theContractortocomply   with   anywritten lawful instructionof  the  
Procuring   Entity/Authority  (the  Officer   authorizedby the Administrative Department, 
Government  ofWest  Bengal  for   procurement)  
oritsrepresentative(s)pursuanttotheimplementationoftheContract. 

(14) FortheprocurementofConsultancyService/Contracts,poorperformancebytheConsultant 
of his services arising from his fault or negligence. Any of the 
followingactsbytheConsultantshallbeconstruedaspoorperformance. 
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineersand/orworks

upervisors; 
(ii) Non-deploymentofcommittedequipment,facilities,supportstaffandmanpower; 

(iii) Defective design resulting in substantial corrective works in design 
and/orconstruction; 
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(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayaboveacceptables

tandardsleadingto highprocurementcost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised 

bytheConsultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods bythe 
manufacturer, supplier, or distributor arising from his fault or negligence 
and/orunsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16) Willful or deliberate abandonment or non-performance of the project or Contract 
bytheContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjustcause. 

CATEGORYOFOFFENCE :- 
(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as 

Firstdegreeofoffence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ 

above,committed  by a particular  Bidder/Contractor/Supplier on more than one 
occasion,be consideredasSeconddegree ofoffence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money 
posted by theconcernedBidder orprospectiveBiddershall alsobe forfeited. 

 
PENALTYFOR OFFENCE:- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating inany 
procurement process under the Administrative Department of Government 
ofWestBengal upto2(two)years. 

(II) For committing Second degree of offence: Disqualifying a Bidder from participating 
inany procurement process under the Administrative Department of Government 
ofWestBengal upto3(three)years. 

 
PROCEDUREOFSUSPENSIONANDDEBARMENTDURINGTHEPROCUREMENTPROCESS 

(1) InitiationofAction,NotificationandHearings: 
Any Bidder or procurement authority on his own or based on any other 
informationmade available to him may invite the process of suspension/debarment 
proceedingsby filing a written application with the Bid Evaluation Committee and 
such filing ofwritten application has to be done within forty eight hours from the date 
and time ofpublicationoftheresult oftechnicalevaluation ofanybid. 
(a) Upon verification of the existence of grounds for suspension/debarment, 

theChairperson of Bid Evaluation Committee shall immediately notify the 
bidderconcerned either electronically through his registered e-mail or in writing 
to hispostal address,advisinghimthat: 
i) A complaint has been filed against him and prima facie material has 

beenfound,whichmaylead tosuspension/debarment. 
ii) Hehasbeenrecommendedtobeplacedundersuspension/debarmentbythe 

suspension committee (as constituted by the respective 
AdministrativeDepartment)statingthegroundforsuch. 

iii) The said bidder, within three days from the date of issue of such 
notificationbytheBidEvaluationCommittee,mayapproachtheChairpersonofSusp
ension Committee by submitting all required documents in his 
favourforhearing.Anyapplicationmadethereafterwouldnotbeentertained. 

Suchnoticeshouldcontainthee-
mailidandthepostaladdressoftheChairpersonoftheSuspension Committee. 

(b) AfterreceivingtherecommendationforsuspensionfromBidEvaluationCommittee, 
Suspension Committee shall issue a notice to the alleged bidderelectronically 
through his registered e-mail id, to submit all relevant documentsin support of his 
defense within three working days after issuance of the 
noticeoftheSuspensionCommittee.TheSuspensionCommitteewillconductthehearin
g within seven working days from the date of receipt of the documentsfrom the 
alleged bidder. If no appeal has been received from the alleged bidderor if after 
hearing sufficient ground for suspension is found, the 
SuspensionCommittee,willsuspendtheallegedbidderfromparticipatingintheprocur
ement process under the Administrative Department for a period of 
sixmonthsfromthedateofissuanceofsuspensionorder.TheChairpersonofthe 
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SuspensionCommitteeshall issue thesuspension  order within  seven 
daysfromthelastdateofhearingandshallnotifythebidderconcernedeitherelectronica
llythroughhisregisterede-mailidorinwritingtohis  
postaladdress.TheChairpersonofSuspensionCommitteeshallalsoinformthedecision 
toallconcerned. 
If sufficient reason for suspension is not found, the Suspension 
CommitteewouldrejecttherecommendationofBidEvaluationCommitteeandwouldal
lowthebiddertotake part in the tenderingprocess. 
Ifthebidderissuspended,theSuspensionCommitteewouldrecommenddebarmentoft
hebidderandforwardthecasewithalldocumentstotheDebarmentCommittee 
forfurtheraction. 

(c) TheDebarmentCommitteeuponreceiptoftherecommendationoftheSuspensionCom
mitteeshallscrutinizethedocuments.TheDebarmentCommittee will hold a hearing 
of the alleged bidder and issue necessary 
orderwithintenworkingdaysfromthelastdateofhearing.TheDebarmentCommittee, 
if satisfied after hearing, shall forward the case to the Departmentfor orders of 
Debarment. The Department in due course will issue 
DebarmentOrderdisqualifying/prohibitingtheerringbidderfromparticipatinginthe
bidding/procurement of all projects under the Administrative Department for 
aspecifiedperiod.Theallegedbiddershallbeintimatedaccordinglyeitherelectronicall
ythroughhisregisterede-mailidorinwritingtohis  postaladdress. Otherwise the 
Debarment Committee may reject the recommendationof the Suspension 
Committee. The Chairperson of Debarment Committee shallalsoinform the 
decisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge 
shallrecommendfordebarmenttotheBidEvaluationCommittee.TheBidEvaluationCommittee 
shall submit his recommendation of debarment of the alleged Bidder alongwith a detailed 
report stating clearly the reasons for debarment to the DebarmentCommittee within 30 
(thirty) days from the date of termination of contract. The allegedBidder shall be intimated 
accordingly either electronically to his registered e-mail id orin writing tohis postal 
address.TheChairperson of Bid  Evaluation Committee shallalso inform the 
decisiontoallconcerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid 
EvaluationCommitteeshallscrutinizethedocuments.TheDebarmentCommitteewillholdahea
ring about the matter from the Bidder and issue necessary order within 10 (ten)working 
days from the last date of hearing. The Debarment Committee, if satisfied afterhearing, 
shall forward the case to the Department for the order of debarment. TheDepartment in 
due course will issue debarment order disqualifying/prohibiting theerring Bidder from 
participating in the bidding/procurement of all projects under theAdministrative 
Department, Government of West Bengal for a specified period. Thealleged Bidder shall be 
intimated accordingly either electronically to his registered e-mail id or in writing to his 
postal address. Otherwise the Debarment Committee 
mayrejecttherecommendationoftheBidEvaluationCommittee.TheChairpersonofDebarment
Committeeshallalsoinformthedecisionto allconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not 
beallowedtoparticipateinanyprocurementprocessundertheAdministrativeDepartment 
within the period of suspension/debarment. The earnest money of 
thesuspendedBiddershallstandforfeited totheGovernment. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter 
ofAcceptance”,“LetterofAcceptancecumWorkOrder”,“WorkOrder”,“NoticetoProceed”, 
“Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder 
shallnotbequalifiedfor Award for thesaidBid andsuchProcurement  Process will  
bedealtwithas per existingnorms bysimply excludingtheerringBidder. 

(c) IftheSuspension/DebarmentOrderisissuedafterawardofaGovernmentProject/Contract to 
the Debarred Bidder, the awarded Project/Contract shall not beprejudicedby the 
saidOrder provided that the said offence(s) committedby 
theDebarredBidderisnotconnected withtheawardedproject/contract. 

 
Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge 
inrespectoftheTendercontractandallcorrespondencesconcerningrates,claims,change 



24 

 

 

inspecificationsand/ordesignandsimilarimportantmatterswillbevalidonlyifaccepted/recomme
ndedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetenderis made with Officers other 
than the Engineer-in-charge for speedy execution of works, 
thesamewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapprovedby him. 
Instructions given by the Assistant Engineer and the Junior Engineer on behalf ofthe Engineer-
in-Charge (who have been authorized to carry out the work on behalf of theEngineer-in-
Charge)regardingspecification,supervision,approvalofmaterialsandworkmanship shall also be 
valid. In case of dispute relating to specification and work, thedecision ofEngineer-in-
Chargeshallbefinal and binding.TheEngineer-in-Charge 
willhoweverinvariablytakedecisionsrelatingtotendercontractorasmentioned  in  
therelevantrulesandclausesofthecontractdocumentwiththeapprovaloftheTenderAcceptingAuth
ority. 

 
Clause 43.Acceptance oftheTender willrestwiththeTender AcceptingAuthority withoutassigning 
reason thereof to the bidder. The accepting authority reserves the right to 
rejectanyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will 
beconsideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled. 

 
Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwillprevail. 

 
Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the 
Contractorfor payment of compensation on account of idle labour on such grounds including 
non-possession ofencumbrance free land. 

 
Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdue  
tomachinesbecomingidleoranycircumstancesincludinguntimelyrains,othernaturalcalamities,lik
estrikesetc. 

 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature 
(afterwork order / commencement and before final completion of the work) is to be borne by 
thecontractor/bidder. Original challan of those materials, which are procured by the 
bidder,maybe askedtobesubmittedforverification. 

 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall 
bededucted from the Gross value of all Works Bill in terms of Finance Department order. 
Alsoitisinstructedtoregisterhis/herestablishmentundertheAct,withthecompetentregistering 
Authority, i.e. Assistant Labour Commissioner/ Deputy  Labour Commissioneroftheregion. 

 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise 
inthecontract. 

 
Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15digit 
Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017,Cess, Royalty 
of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., 
TollTax,IncomeTax,FerryChargesandotherLocalTaxes,ifany,aretobepaidbytheContractor/Bidde
r.Noextrapaymentwillbemadeasa reimbursementor ascompensation for these. The rates of 
supply and finished work items are inclusive of thesetaxesandcharges. 

 
Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms 
andarrangement of Labour Camps will have to be arranged by the Contractor at his/her 
owncost. 

 
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. 
forlayingouttheworkandfortakingandcheckingmeasurements  for  which no extrapayment will 
bemade. 

 
Clause 54. The Contractor/Bidder should see the site of works and Tender 
Documents,Drawingsetc.beforesubmittinge-
Tenderandsatisfyhimself/herselfregardingtheconditionandnatureofworksandascertaindifficult
iesthatmightbeencounteredinexecutingthework,carryingmaterialstothesiteofwork,availabilityo
fdrinkingwaterand 
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otherhumanrequirements&securityetc.Workonriverbanks maybeinterruptedduetoa number of 
unforeseen reasons e.g. sudden rises in water levels, inundation during flood,inaccessibility of 
working site for carriage of materials. Engineer-in Charge may order 
thecontractortosuspendworkthatmaybesubjectedtodamagebyclimateconditions.Noclaim will 
be entertained on this account. There may be variation in alignment, height ofembankment or 
depth of cutting, location of revetment, structures etc. due to change 
oftopography,riverconditionandlocalrequirementsetc.betweenthepreparationandexecution of 
the scheme for which  the tendered rate and contract will   not stand 
invalid.TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to 
bemaintained at site by the Contractor and the same has got to be issued from the Engineer-in-
Chargebeforecommencementof work. Instructionsgivenbyinspecting officers notbelow the 
rank of Assistant Engineer will be recorded in this book and the contractor mustnotedown 
theactiontobetaken by himinthisconnectionas quickly aspossible. 

 
Clause 56. The work will have to be completed within the time mentioned in the e-NIT. 
Asuitable Work Programme based on time allowed for completion of work as per e-NIT is tobe 
submitted by the contractor within 7 (seven) days from the date of receipt of work orderwhich 
should satisfy the time limit of completion. The contractor should inform in writing,within 7 
(seven) days from the date of receipt of work order, the names of his authorizedrepresentatives 
who are to remain present at site daily during work execution who 
willreceiveinstructionsofthework,signmeasurementbook,billsandother  Governmentpapersetc. 

 
Clause 57. No compensation for idle labour, establishment charge or on other reasons 
suchasvariation ofprice indicesetc.will be entertained. 

 
Clause 58. All possible precautions should be taken for the safety of the people and workforce 
deployed at worksite as per safety rule in force. Contractor will remain responsible forhis 
labour in respect of his liabilities under the Workmen’s Compensation Act etc. He 
mustdealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeoranyothersi
gnboardforsafetypurposeasperrequirementby theconcernedAdministrative Department will 
have to be erected by the Contractor at his own cost whileoperatingin publicthoroughfares. 

 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/orApprenticesat
siteasperprevailingApprenticeAct orasstipulatedinthecontract. 

 
Clause 60. The Contractor will have to accept the Work Programme as per modifications 
andpriority of work fixed by the Engineer-in-Charge so that most vulnerable reach 
and/orvulnerable items are completed before impending monsoon or rise in river flood water 
levelorforothersuitablereasons. 

 
Clause 61. Quantities of different items of work mentioned in the tender schedule or in 
workorder are only tentative. In actual work, these may vary considerably. Payment will be 
madeon the basis of works actually done in different items and no claim will beentertained 
forreduction ofquantities in someitems or for omission of some items. For execution 
ofquantitative excess in any item or supplementary new items of workasdecided by 
theDepartment,approvaloftheSuperintendingEngineer/ChiefEngineer/  Governmentwould be 
required, depending on whosoever be the Tender Accepting Authority, 
beforemakingsuchpayment. 

 
Clause 62. In order to cope up with the present system of e-billing, supply of 
departmentalmaterialsisgenerallynotallowed.However,ifinspecialcircumstances,Departmental
materials may be issued to the Contractor/Bidder to the extent of requirements as 
assessed,thosemayberecoveredfromthe RunningAccount Billand/orFinal Bill,asapplicable. 

 
Clause 63. Anymaterial brought tositebythecontractor is subject to approval of theEngineer-in-
Charge. Therejectedmaterials must be removedby the  contractor from  thesite at his own cost 
within 24 hours of issue of the order to that effect. The rates in theschedule are inclusive of cost 
and carriage of all materials to worksite. The materials 
willhavetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 
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conformity with the progress of the work. For special type of materials, i.e. Geo 
SyntheticBags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevantDataSheetcontaining 
the name of the Manufacturers, Test Report etc. will also be submitted on 
eachoccasion.Engineer-in-
Chargemayconductindependenttestonthesamplesdrawnrandomlybeforeaccordingapprovalfor
usingthematerialsatsite.InthisregarddecisionofEngineer-in-Charge shall befinal andbinding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have 
toemploy 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 
recruitskilledlocallabour,theContractorshallemployskilledlabourlocallysecuredbyGovernment 
in the manner indicated above. For bridge works, highly technical works 
oflabour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-
chargetowhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabourup to 
30% (Thirty Percent) of the total requirement. In this case the expression “Importedlabour” 
shall mean “labour imported primarily from other States and secondarily, from thedistant 
districts of the State of West Bengal.” In case where the contactor fails to secureunskilled local 
labour or to engage imported labour, the contractor shall employ 
labourlocallyrecruitedbyGovernmentorlabourimportedbyGovernmentattherate  to  bedecided 
by the Superintending Engineer of the works concerned, whose decision as to thecircumstances 
in which employment of such labour is of mutual advantage to 
Governmentandthecontractor,willbefinalandbindingontheparties. 

 
Clause 65. All queries and disputes arising out of the works tender contract is to be broughtto 
the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 
writingfordecision within15days. 

 
Clause 66. The contractor shall have to make his own arrangements for water, both for 
thework and use by his workers, etc., for road rollers and for all tools and plant, etc., 
requiredon thework. 

 
Clause 67. Contractor will be responsible for the  payments of all water charges payable tothe 
Corporation Municipality / Panchayat or any other water works authority including 
aGovernment Departmentconcerned. 

 
Clause 68. If the contractors shall desire an extension of the time for completion of the 
workunder clause 5 of the contract, no application for such extension will be entertained if it 
isnotreceivedinsufficienttimetoallowtheExecutiveEngineertoconsideritandtheContractor will 
be responsible for the consequences arising out of his negligence in thisrespect. 

 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit 
orcables,wherenecessary,andhewillnotbeentitledtoanyextra paymentonthisaccount. 

 
Clause 70. Contractors in the course of their work should understand that all 
materialsobtainedintheworkofDismantling,Excavation,etc.,willbeconsideredGovernmentprope
rty and willbedisposed ofto thebestadvantageofGovernment. 

 
Clause 71. In case of very special case of circumstances, if any Departmental 
materialsareissued, there may be delay in obtaining the materials by the Department and the 
Contractoris,therefore,requiredtokeephimself/herselfintouchwiththedaytoday  
positionregarding the supply of materials from the Engineer-in-charge and to so adjust the 
progressof the work that his labour may not remain idle nor may there be any other claim due 
to orarising from delay in obtaining the materials. It should be clearly understood that no 
claimwhatsoevershallbeentertainedbytheDepartmentonaccountofdelayinsupplyingmaterials. 

 
Clause 72. No compensation for any damage done by rain or traffic during the execution ofthe 
workwillbemade. 

 
Clause 73.Whenever a  work is carried out in municipal area, electric lights or electricdanger 
signals whenever available shall be provided by the contractors on the barriers aswell as 
paraffin lights. Facilities for the electric connection will be made by this Departmentbut 
theContractorwill bearall the expenses. 
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Clause 74. The Contractor should quote through rate inclusive of cost of materials andcarriage 
toplace of working. 

 
Clause 75. TheContractorsshouldgivecompletespecificationsshowing themethodofexecution 
and the quantity and quality of materials they intend to use per hundred squaremetre area. 

 
Clause 76.In cases where water is used by the Contractor he will be required to 
depositinadvance with the Executive Engineer the charges for water which are to be calculated 
inaccordancewiththescheduleofmiscellaneousratesintheCanalAct. 

 
Clause 77. It must be clearly understood by the Contractor that no claim on account 
ofenhanced rates on those already accepted, due to fluctuations arising out of any 
situationwillbeentertainedduringthecurrencyofthiscontractfortheworkasper  
scheduleattachedtotheagreementandtheadditionalwork,ifany,underClause12ofthecontract. 

 
Clause 78. In the event of emergency the Contractor will be required to pay his 
laboureveryday and if this is not done, Government shall make the requisite payments as 
wouldhave beenpaidby thecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause 79. The Contractor(s) shall not deposit material on any site which will 
seriouslyinconvenience the public. The Engineer-in-charge may require the Contractor(s) to 
removeanymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublicorcau
sethemtoberemovedatthecontractor’scost. 

 
Clause80.TheContractorundertakestohavethesiteclean,freefromrubbishtothesatisfaction of the  
Engineer-in-charge. All surplus materials, rubbish   etc. will be 
removedtotheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 

 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on 
thepremisesduringorafterrepairs,butshall  remove  the same and keep the  place neat and 
tidyduring the progress of thework. The  Engineer-in-charge may get the site premises 
clearedof debris etc. And recover thecost fromthe bill of the contractor, if thelatter 
showsslacknessinobservingthisclause. 

 
Clause-
82.Constructionmaterialsbroughtatsiteshallnotbestackedatrandom.Thecontractorshallstackallt
hesematerialsasdirectedby theEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.TheGovern

mentmeansGovernmentintheconcernedWorksDepartment. 

The Department means the Secretary of the concerned Department or his/her 
authorizedrepresentative. 

TheDivisionalOfficermeanstheExecutiveEngineeroftheconcernedWorksDepartmentforthetim
e beingoftheDivisionconcerned,alsoidentifiedasthe Engineer-in-Charge. 

TheSub-divisionalOfficermeanstheAssistantEngineeroftheconcernedWorksDepartment for the 
time being of the Sub-division   concerned. Junior Engineer 
equivalenttoSectionOfficeroftheSection concerned. 

SuperintendingEngineerintheconcernedworksDepartmentisthefinalAuthorityregarding 
Schedule of Rates and also the acceptance of  Non-scheduled  item  rates 
arrivedonthebasisofmarketrateanalysisforsupplementaryitems,and  the authority forapproval 
of Reduced Rates and Part Rates. He is also the Tender Accepting Authority forworks of value 
above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegatedpower. 

ChiefEngineerintheconcerned WorksDepartmentisthetechnicalheadofthe 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 
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2.00crore.Excessworkoverindividual  items  comprising  theoriginaltendermaybeexceeded beyond 
10% with theapprovalofconcernedtenderaccepting   authority   andverified by 
theSuperintendingEngineer  /  ChiefEngineersubject  to  the   total  value   ofwork  upon  completion  
is  within  the   technically  sanctioned   cost  and  that  there  is  nomajor deviation from original 
scope of work in the tender. Any supplementary tender/item/workin connection with the 
main tender is to be taken up with the approval of the Tender AcceptingAuthority not below 
the rank of Executive Engineer. Such supplementary tenders above10%ofBOQaretobeexecuted  
only  with  the  approval  of  appropriate  Government  irrespective  ofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 

Irrespective of the accepting authority, Divisional officer shall be the authority signing agreement 
for alltendersofvaluemorethanRs.3.00 lakhuptoanyamounton behalf oftheState. 

 
Scheduleshowing(approximately)materialstobesuppliedbytheEngineer-in-
Chargeunderclause10: 

 
Particulars Ratesatwhichthematerialswillbecha

rgedto thecontractor 
Placeofdelivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the 
aboveschedulearefilledupbytheEngineer-in-chargeon theissueoftheformprior tothesubmission 
ofthe tender. 

 
 
 
 

 
(Nameinfull) 

*SignatureofContractor/Agencyw
ith official seal 

containingPrincipaloffice address 

(Nameinfull) 
*Signature of Executive 

Engineer/AssistantEngineer 
onbehalfoftheGovernoroftheStateofWe
stBengalwithofficialsealcontainingdesi

gnation &address 
 

*To beauthenticatedoneachandeverypageofthecontractdocumentbyallparties. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BOQ 
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Name of work -  Emergent replacement, repairing/rectification/servicing work of existing entire defunct Fire 
Protection System & Fire Detection System at Bongaon SSH (G+4) in the district of North 24th PGS under 

WBMSCL during the year 2025-2026 2nd call 

Sl 
no. 

Description of Item Unit Quantity Rate (incl. 
GST &L.Cess) 

Amount (incl. GST 
&L.Cess) 

  Fire protection system         
1 Providing, laying, testing & commissioning of 'C' 

class heavy duty MS pipe conforming to IS 3589/IS 
1239 including Welding, fittings like elbows, tees, 
flanges, tapers, nuts bolts, gaskets etc. and fixing the 
pipe on the wall/ceiling with suitable clamp/support 
frame and painting with two or more coats of 
synthetic enamel paint of required shade complete 
as required : 

        

1.a 250 mm dia (wall thickness 6.3 mm) Mtr 12.00 6958.53 83502.36 

1.b 200 mm dia (wall thickness 6.3 mm) Mtr 42.00               
5,708.80  

        2,39,769.60  

1.c 150 mm dia (wall thickness 6.3 mm) Mtr 288.00               
3,734.87  

      10,75,642.56  

1.d 100 mm dia 
 

Mtr 91.50               
2,670.20  

        2,44,323.30  

1.e 65 mm dia Mtr 77.00               
1,686.16  

        1,29,834.32  

1.f 40 mm dia Mtr 78.00               
1,080.05  

           84,243.90  

2 Supplying and fixing single headed internal hydrant 
valve with instantaneous Gunmetal/Stainless Steel 
coupling of 63 mm dia with cast iron wheel ISI 
marked conforming to IS 5290 (Type -A) with blank 
Gunmetal/Stainless Steel cap and chain as required : 
 
Single headed Stainless steel 
 

 Set  13.00               
6,415.05  

           83,395.65  

3  Overhauling and testing of Hydrant Valve single 
headed type-A as per specification and direction of 
the Engineer in charge  all complete.Rate as  Market 
Price approved by Chief Engineer, WBMSCL 

nos 1.00               
1,281.19  

             1,281.19  

4 Supplying and fixing single headed externel yard 
hydrant valve with one no. 63 mm dia instantaneous 
FM Gun metal/ Stainless Steel coupling and cast iron 
wheel ISI marked conforming to IS 5290 (Type -A) 
with blank Gunmetal/Stainless Steel cap and chain 
as required : 
 
Single headed Stainless steel 
 

Set 4.00               
6,415.05  

           25,660.20  

5 Supplying, fixing, testing & commissioning of double 
flanged sluice valve of rating PN 1.6 with non rising 
spindle, bronze/gun metal seat, ISI marked complete 
with nuts, bolts, washers, gaskets and conforming to 
IS 780 of following sizes as required : 

                               -    

5.a 200 mm dia  Set  1.00            
41,101.19  

           41,101.19  

5.b 150 mm dia  Set  13.00            
23,785.39  

        3,09,210.07  
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6 Overhauling and testing of Sluice Valve as per 
specification and direction of the Engineer in charge  
all complete. 
200 mm NB 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  2.00               
8,342.60  

           16,685.20  

7 Overhauling and testing of Sluice Valve as per 
specification and direction of the Engineer in charge  
all complete. 
150 mm NB 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  2.00               
5,959.00  

           11,918.00  

8 Providing, installation, testing and commissioning of 
non-return valve of following sizes confirming to IS: 
5312 complete with rubber gasket, GI bolts, nuts, 
washers etc.as required : 

                               -    

8.a 150mm dia  Set  10.00            
18,585.87  

        1,85,858.70  

8.b 100 mm dia  Set  2.00            
11,447.19  

           22,894.38  

8.c 80 mm dia  Set  2.00               
8,037.19  

           16,074.38  

9 Overhauling and testing of cast iron double flanged  
Non Return Valve  as per specification and direction 
of the Engineer in charge  all complete. 
150 mm NB 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  2.00               
5,005.56  

           10,011.12  

10 Supplying, fixing, testing and commissioning of 
Butterfly Valve of PN 1.6 rating with bronze/gunmetal 
seat duly ISI marked complete with nuts, bolts, 
washers, gaskets conforming to IS 13095 of 
following sizes as required : 

                               -    

10.a 150 mm dia  Set  6.00               
9,363.18  

           56,179.08  

10.b 100 mm dia  Set  5.00               
6,967.22  

           34,836.10  

10.d 65 mm dia  Set  1.00               
4,495.06  

             4,495.06  

11 Overhauling and testing of  Butterfly Valve as per 
specification and direction of the Engineer in charge  
all complete. 
100 mm NB 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  7.00               
3,813.76  

           26,696.32  

12 Supplying and fixing 63 mm dia, 15 m long RRL hose 
pipe with 63 mm dia male and female couplings duly 
bound with GI wire, rivets etc. conforming to IS 636 
(type-A) as required : 
Stainless Steel (Grade 304) 

 Set  16.00               
4,647.90  

           74,366.40  
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13 Supplying and fixing first-aid Hose Reel with MS 
construction spray painted in post office red, 
conforming to IS 884 complete with the following as 
required. 20 mm nominal internal dia water hose 
thermoplastic (Textile reinforced) type -2 as per IS: 
12585 20 mm nominal internal dia gun metal globe 
valve & nozzle. Drum and brackets for fixing the 
equipmets on wall. Connections from riser with 25 
mm dia stop gun metal valve & M.S. Pipe and 
socket. 
30 m 

 Set  3.00               
9,065.56  

           27,196.68  

14 Supply and Fixing Single Headed External Yeard 
Hydrant Valve with 1 No. 63 mm Dia instantaneous 
FM Gun metal / Stainless Steel coupling and cast 
iron wheel, ISI marked, confirming to IS 5290 (Type 
A) with blank Gun Metal/ Stainless Steel cap and 
chain as required.  

 Set  4.00               
6,415.05  

           25,660.20  

15 Supply and Fixing Single Headed Internal Hydrant 
Valve with instantaneous Gun metal/ Stainless Steel 
coupling of 63 mm Dia with cast iron wheel, ISI 
marked, confirming to IS 5290 (Type A) with blank 
Gun Metal/ Stainless Steel cap and chain as 
required.  

 Set   6.00               
6,415.05  

           38,490.30  

16 Supplying & fixing 63 mm dia gun metal short branch 
pipe with 20 mm nominal internal diameter size 
nozzle conforming to IS 903 suitable for 
instantaneous connection to interconnect hose pipe 
coupling as required : 
Stainless Steel (Grade 304) 

 NOS  11.00               
1,736.78  

           19,104.58  

17 Supplying and fixing of fire brigade connection of 
cast iron body with gun metal male instantaneous 
inlet couplings complete with cap and chain as reqd. 
for suitable dia MS pipe connection conforming to IS 
904 as required : 
 
3 way - 150 mm dia M.S. Pipe 

 Set   2.00               
9,879.89  

           19,759.78  

18 Providing & fixing of pressure switch in M.S. pipe line 
including connection etc. as required. 

 Each  2.00               
1,615.46  

             3,230.92  

19 Supply, fitting, fixing, of Pressure Switch with half 
coupling, nipple, root valve, adapter, 3 way  gauge 
cock, vibration damper as per specification and 
direction of the Engineer in charge complete in all 
respect.Market Price approved by Chief Engineer, 
WBMSCL 

 Nos  3.00               
6,733.67  

           20,201.01  

20 Providing & fixing flow switch in following sizes M.S. 
pipe including connection etc as required. 
 
100mm dia 

 Each  6.00               
7,851.93  

           47,111.58  
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21 Providing, fixing, testing & commissioning of 
installation control valve of cast iron body, 
brass/bronze working parts comprising of water 
motor alarm, bronze seat clapper, clapper arm and 
hydraulically driven mechanical gong bell to sound 
continuous alarm when the wet riser/sprinkler system 
activates, pressure gauges, emergency releases, 
strainer, pressure switch, cock valve complete with 
drain valve and bypass, test control box, ball valves, 
MS pipe of required size, flanges, orifice plate, 
gasket etc of follwing sizes as required : 
150 mm dia 

 set   1.00            
50,370.27  

           50,370.27  

22 Providing, fixing, testing & commissioning of 15mm 
diaquartzoid bulb type sprinklers of rating 68 degree 
centigrade with required accessories : 

                               -    

22.a Pendent Sprinkler  Each  40.00                  
545.42  

           21,816.80  

22.b Upright Sprinkler  Each  32.00                  
545.42  

           17,453.44  

22.c Horizontal side wall sprinkler  Each  6.00                  
645.09  

             3,870.54  

23 Supplying, installation, testing & commissioning of 
sprinkler flexible pipe (UL Listed) of stainless steel 
complete with 15 NPT on reducer thread with 
maximum working pressure of 175 PSI test pressure 
of 875 PSI (Burst) with branch line (Inlet) 25mm NPT 
male thread to sprinkler head (Outlet) 15mm NPT 
female thread with reducer, nipple, 2 side brackets, 
center bracket, stockbar of following sizes complete 
as required. 

                               -    

23.a 700mm  Set  8.00               
1,441.04  

           11,528.32  

23.b 1000mm  Set  15.00               
1,648.68  

           24,730.20  

23.c 1200mm  Set  18.00               
1,745.59  

           31,420.62  

24 Overhauling and testing of Electric Motor Driven 
horizontal, centrifugal Fire pump all complete as per 
specification and direction of the Engineer -in-
Charge. 
 
Market Price approved by Chief Engineer, WBMSCL 

 LS  1.00            
46,241.84  

           46,241.84  

25 Overhauling and testing of Electric Motor Driven 
horizontal, Jockey pump as per specification and 
direction of the Engineer -in-Charge. 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  1.00            
23,120.92  

           23,120.92  

26 Overhauling and testing of Diesel Engine Driven 
horizontal, centrifugal Fire pump with battery all 
complete as per specification and direction of the 
Engineer -in-Charge.Market Price approved by Chief 
Engineer, WBMSCL 

 Nos  1.00            
69,362.76  

           69,362.76  
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27 Overhauling and testing of MCC cum 
annuncitiationpannel with necessary adjustment of 
PresureSwitsh as per  specification and direction of 
the Engineer -in-Charge. 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  1.00            
92,483.68  

           92,483.68  

28 Supply, fitting, fixing, of Pressure Gauge with half 
coupling, nipple, root valve, adapter, 3 way  gauge 
cock, vibration damper as per specification and 
direction of the Engineer in charge complete in all 
respect. 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  4.00               
2,621.96  

           10,487.84  

29 Supply fitting & fixing cust iron Air Release Valve of 
approved brand and make bearing ISI marking 
tested to 21 Kg per cm. Sqm. (a) 25 mm NB with 
Root Valve( Ball type). 
 
Market Price approved by Chief Engineer, WBMSCL 

 Nos  3.00               
2,741.14  

             8,223.42  

30 Fabrication, supply, erection and commissioning of 
dubble door MS Hose Cabinet  with support and 
foundation for out door hydrant system of approved 
quality all complete as per specification and direction 
of the Engineer in charge. 
 
Market Price approved by Chief Engineer, WBMSCL  

 Nos  4.00               
5,124.74  

           20,498.96  

Civil                            -    

31 Dismantling all types of masonry excepting cement 
concrete plain or reinforced, stacking serviceable 
materials at site and removing rubbish as directed 
within a lead of 75 m. 

                               -    

a) In ground floor including roof.                                -    

  Cu.M.  22.819                  
532.73  

           12,156.37  

32 Dismantling all types of plain cement concrete works, 
stacking serviceable materials at site and 
removing rubbish as directed within a lead of 75m. 

                               -    

In ground floor including roof.                                -    

(a) upto 150 mm. thick Cu.M.  11.643               
1,119.10  

           13,029.68  

33 Earth work in excavation of foundation trenches or 
drains, in all sorts of soil (including mixed soil but 
excluding laterite or sandstone) including removing, 
spreading or stacking the spoils within a lead of 75 
m. as directed. The item includes necessary trimming 
the sides of trenches, levelling, dressing and 
ramming the bottom, bailing out water as required 
complete. 

                               -    

(a) Depth of excavation not exceeding 1,500 mm                                -    

for Support  Cu.M.  5.400                  
142.15  

                767.61  
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34 (A) Filling in foundation or plinth by silver sand 
inlayers not exceeding 150 mm as directed 
andconsolidating the same by thorough saturation 
with water, ramming complete including the cost of 
supply of sand. (payment to be made on 
measurement of finished quantity) 

                               -    

column ( Pump Room To Road = 6 nos& Road 
Crossing 8 Nos  

                               -    

Existing Road repairing by Fire line repairing Cu.M.  5.175               
1,115.78  

             5,774.14  

35 Earth work in filling in foundation trenches or plinth 
with good earth, in layers not exceeding 150 mm. 
including watering and ramming etc. layer by layer 
complete. (Payment to be made on the basis of 
measurement of finished quantity of work) 

                               -    

(a) With earth obtained from excavation of 
foundation. 

                               -    

Existing Road repairing by Fire line repairing Cu.M.  1.080                    
92.41  

                   99.81  

36 Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper level 
and filling joints with  local sand. 

                               -    

  Sq.M.  19.50                  
430.24  

             8,389.68  

37 Ordinary Cement concrete (mix 1:2:4) with graded 
stone chips (20 mm nominal size) excluding 
shuttering and reinforcement,if any, in ground floor 
as per relevant IS codes. 

                               -    

a) Pakur Variety Cu.M.  0.338               
6,335.28  

             2,141.33  

38 Hire and labour charges for shuttering with centering 
and necessary staging upto 4 m using approved 
stout props and thick hard wood planks of approved 
thickness with required bracing for concrete slabs, 
beams and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (upto roof of ground floor) 

                               -    

(a) 25 mm to 30 mm thick wooden shuttering as per 
decision & direction of Engineer-In-Charge. 

Sq.M.  15.840                  
399.25  

             6,324.17  

39 Ordinary Cement concrete (mix 1:1.5:3) with graded 
stone chips (20 mm nominal size) excluding 
shuttering and reinforcement if any, in ground floor 
as per relevant IS codes. 

                               -    

(i) Pakur Variety  Cu.M.  2.150               
6,925.24  

           14,889.27  

40 Reinforcement for reinforced concrete work in all 
sorts of structures including distribution bars, 
stirrups, binders etc initial straightening and 
removal of loose rust (if necessary), cutting to 
requisite length, hooking and bending to correct 
shape, placing in proper position and binding with 16 
gauge black annealed wire at every intersection, 
complete as per drawing and direction. 

                               -    

(i) Tor steel/Mild Steel                                -    
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II. 
JSW/JSPL/SHYAM/SRMB/BMASL/ELECTROSTEEL 
/SSL 

 MT  0.253            
65,579.26  

           16,541.56  

41 Labour for Chipping of concrete surface before 
taking up Plastering work. 

                               -    

  Sqm. 43.600 ₹ 25.03              1,091.31  

42 Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or chamfering 
corners as directed and raking out joints including 
throating, nosing and drip course,scaffolding/staging 
where necessary (Groundfloor) . [Excluding cost of 
chipping over concrete surface] 

                               -    

15 mm thick plaster, with (1:4) cement morter                                -    

Column (from pump room to road)                                -    

Column (road crossing) Sqm. 43.600                  
194.55  

             8,482.38  

43 Neat cement punning about 1.5mm thick in wall, 
dado, window 
sill, floor etc. 

                               -    

  Sqm. 43.600                    
39.03  

             1,702.15  

44 M.S. structural works in columns, beams etc. with 
simple rolled structural members (e.g. joists, angle, 
channel sections conforming to IS: 226, IS: 808 & SP 
(6)- 1964 connected to one another with bracket, 
gussets, cleats as per design, direction of Engineer-
incharge complete including cutting to requisite 
shape and length, fabrication with necessary bolting, 
metal arc welding conforming to IS: 816- 1969 & IS: 
1995 using electrodes of approved make and brand 
conforming to IS:814- 2004, haulage, hoisting and 
erection all complete. The rate includes the cost of 
rolled steel section, consumables such as 
electrodes, gas and hire charge of all tools and 
plants and labour required for the work including all 
incidental chages such as electricity charges, labour 
insurance charges etc 

                               -    

Payment to be made on the basis of calculated 
weight of structural members only in finished work as 
per IS specified weight. Payment for gusset, bracket, 
cleat, rivets, bolts and nuts may be make by adding 
the actual weight of such items with the weight of 
finished structural members or 7% of weight for 
finished structural members weighing not less than 
22.5 Kg. / m. or 15 % of weight for finished structal 
members weighing less than 22.5 Kg. / m. may be 
increased allow for bracket, cleat, rivet, bolts and 
nuts etc. and no seperate payment being made for 
these items, as per direction of Engineer In Charge. 
The rates are considered for a height of erection 8m. 
/ 2nd floor level from the ground. Add 1.5% extra 
over the rate for each additional floor or 4m. 
beyondinitiial 8m. or part thereof. 

                               -    

I) For structural members of specified sections 
weighing less than 22.5 Kg./m 

MT 0.068            
86,528.26  

             5,883.93  
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45 Holding down bolt with nut including 100 x 100 x 6 
mm plate washer at bottom fitted complete and 
packing the hole with cement concrete or cement 
grout as directed. 

                               -    

(ii) 20 mm dia bolt                                -    

 (c) 600 mm long Each 4.00                  
332.51  

             1,330.05  

46 M.S. structural works with hollow sections (square or 
rectangular shape) conforming to IS: 806-1968 & 
IS:1161-1998) connected to one another with 
bracket, gusset, cleat as per design, drawing & 
direction of Engineer-in-Charge complete including 
cutting to requisite shape & size, fabrication including 
metal arc welding conforming to IS: 816-1969 & IS: 
9595 using electrodes of approved make and brand 
conforming to IS:814- 2004, haulage, hoisting and 
erection all complete. The rate includes the cost of all 
M.S. Hollow section, all consumables such as 
electrodes, gas and hire charges of all tools and 
plants and labourreqired for execution and all 
incidental chages (such as electricity, labour 
insurance) etc. complete. 

                               -    

Payment to be made on the basis of calculated 
weight of structural memebrs of MS Holow Section 
as specified in relevent IS code in finished work. 
Payment for gusset, bracket, cleat may be made by 
adding the actual weight of such items with weight of 
finished structural members. The rates are 
considered for a hight of erection 8 m. / 2nd floor 
level from the ground. Add 1.5 % extra over the rate 
for each additional floor or 4m. beyond the initial 8 m. 
or part thereof. 

                               -    

i) For roof truss works                                -    

a) Span up to 12 Mtr  MT  2.63            
86,186.21  

        2,26,669.74  

47 Applying Exterior grade Acrylic primer of approved 
quality and brand 
on plastered or cencrete surface old or new surface 
to receive 
decorative textured (matt finish) or smooth finish 
acrylic exterior 
emulsion paint including scraping and preparing the 
surface throughly, 
complete as per manufacturer's specification and as 
per direction of the 
EIC. 

                               -    

Qty. same as plaster qty. Sqm.  43.60                    
37.42  

             1,631.52  

48 Protective and Decorative Acrylic exterior emulsion 
paint of approved quality, as per manufacturer's 
specification and as per direction of Engineer-in-
Charge to be applied over acrylic primer as required. 
The rate includes cost of material, labour, scaffolding 
and all incidental charges but excluding the cost of  
primer. 

                               -    

In Ground floor (Two Coat)                                -    

a) Normal Acrylic Emulsion                                -    
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Qty. same as plaster qty. Sqm.  43.600                    
79.85  

             3,481.46  

49 (a) Priming one coat on steel or other metal surface 
with synthetic oil bound primer of approved quality 
including smoothening surfaces by sand papering 
etc. 

                               -    

  Sqm.  356.06                    
34.56  

           12,305.44  

50 (A) Painting with best quality synthetic enamel paint 
of approved make and brand including smoothening 
surface by sand papering etc. including using of 
approved putty etc. on the surface, if necessary  : 

                               -    

(b) On steel or other metal surface :                                -    

With other than hi-gloss of approved quality                                -    

(iv) Two coats (with any shade except white)                                -    

Qty. same as primer. Sqm.  356.060                    
85.81  

           30,553.51  

Fire Detection System       

  Intelligent fire alarm system         

51 Supply and installation testing & commissioning of 
inteligent analog addressable 
photothermaldetector/Multi criteria detector 
complete with mounting base complete with all 
connection etc. as Required.  

nos 90 2986.65 268798.57 

52 Supply and installation testing & commissioning of 
inteligent analog addressable thermaldetector 
complete with mounting base complete with all 
connection etc. as Required.  

nos 10 2848.40 28484.02 

53 Supplying, installation, testing & commissioning of 
response indicator on surface/recessed MS Box 
having two LED, metallic cover complete with all 
connections etc as required.   

nos 15 288.42 4326.23 

54 Supplying, installation, testing & commissioning 
inteligent addressable horn cum strob complete as 
required.  

nos 2 3663.59 7327.19 

55 Supplying, installation, testing & commissioning of 
addressable manual call boxes of MS construction 
in surface/recess with stainless steel chain & 
hammer assembly complete with glass and push 
button etc. as required. 

nos 10 4044.97 40449.69 

56 Supplying. installation, testing & commissioning of 
fault isolator complete with base as required. 

nos 20 3416.89 68337.81 

57 Supplying, installation, testing & commissioning of 
addressable fire control module complete as 
required. 

nos 10 3138.01 31380.09 

58 Supplying & laying of 2x1.5 sqmm fire alarm 
armoured cable, 600/1000V rated with annealed 
copper conductor having XLPE insulation, steel wire 
armouring& FRLS outer sheath complete as 
required. 

Mtr. 200 181.15 36230.72 

59 Repiar, Overhauling, testing and commissioning  
inteligent analog addressable photothermal 
detector/Multi criteria detector complete with 
mounting base complete with all connection etc. as 
Required.  

nos 20 476.72 9534.40 
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60 Re-commississioning and up gradation of software of 
existing fire alarm system, PA system, repeater 
panel etc.  

Item 1 17877.00 17877.00 

61 Supply and installation 12AH. 12 V Battery of 
Existing fire detection and alarm panel Make: 
Exide/Amaron 

nos 2 1866.54 3733.08 

    FPS  + FDA   Grand.Total      43,00,067.63  

               43,00,068.00  
                   In Words: Forty three Lakhs sixty eight only. 

 


