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WEST BENGAL MEDICAL SERVICES CORPORATION

LTD.
(Wholly owned by the Government of West Bengal)
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091.

NOTICE INVITING TENDER DOCUMENTS FOR

Construction of Proposed Model Ayush OPD Building (G+1) Chubka SHD at Chubka
PHC in the district Jhargram (Civil & Electrical works)

(NIT Reference No. : WBMSCL/NIT- 258/2026, Dated — 09/03/2026)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED

(Wholly Owned by the Government of West Bengal)
Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata— 700091
Phone: 033-4034-0300 ¢ Email: info@wbmsc.gov.in ¢ website: www.wbmsc.gov.in

I.T.B. No. : WBMSCL/NIT- 258/2026,

Managing Director, WBMSCL invites sealed bids through

SECTION - A

electronic

Dated — 09/03/2026

tendering (e- Tendering) for

Construction of Proposed Model Ayush OPD Building (G+1) Chubka SHD at Chubka PHC in the district
the bonafied, resourceful and reliable experienced Contractor in

Jhargram (Civil & Electrical works) from

WestBengal.
SL Name of the Estimated Earnest Money . Name & address
No. Work Amount (Rs.) (Rs.) eriod of of the Office
Pament to be done by online P
NEFT/RTGS in e-Tender
portal)
Managing
Director,
Construction of West Bengal
Proposed Model Medical
Ayush OPD Services
Building (G+1) Corporation
Chubka SHD at Limited,
Ol Chubka PHC in the | 28:64.291.00 57,286.00 120Days | Swasthya
district Jhargram Sathi
(Civil & Electrical Building, GN-
works) 29, Sector
-V,
Saltlake,
GENERAL CLAUSE OF NIT :
TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be Technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered
in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V & Affidavit) in prescribed proforma with proper dated
signature in the relevant spaces to be uploaded electronically. Documents in support of the
information furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation
and the file number & page number has to be indicated in the respective column of the Form.



b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website

https:/

/whbtenders.gov.in. Tender Document may be downloaded from the website. Submission of

Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT. The
documents submitted by the bidders should be properly indexed.

Eligibility Criterion for participation in the tender :-

3.0 i)
(a)

OR
(b)

OR
O

N.B.

i)

iii)

iv)

v)

Credential :-

The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-
contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of
similar nature under the authority of State/Central Gov. State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call
of the Estimated amount put to tender for intended job.

The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of
similar nature under the authority of State/Central Gov., State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 21d call, 15% in case of
3rd call of the Estimated amount put to tender for intended job.

The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at
least one single running work of similar nature which has been completed to the extent of 80% or
more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of
40% (30% in case of 2nd call, 20% in case of 31 call) of the estimated amount put to tender of intended
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous
Bodies under the statute of the Central/State Government. In the credential certificate it should be
clearly stated that the work is in progress satisfactorily & also that no penal action has been
initiated against the executing agency, i.e. the tenderer.

- a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.

c) Work order of relevant work(s) to be submitted.

d) Similar Works/ Works of Similar Nature shall mean Construction of RCC framed non-
residential complex / residential complex with all supporting facilities with works
including Public Health, Internal and external electrical works, fire fighting works,
HVAC works, Lifts, and external development, Diesel Generator Sets, Sewerage
Treatment Plant, Chillers, roads, drains, landscaping including street lighting etc.
works executed in India.

TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll
experienced technical personnel, the minimum being one Civil Engineering Degree Holder
and one Civil Engineering Diploma Holder (Authenticated documents in respect of
qualification and engagement shall be furnished for Technical Evaluation).

PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence,
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year

2025-26 is to be submitted with Technical Bid document.

Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid bye law, Current Audit Report.

Joint Venture will not be allowed.



vi) The prospective bidder should own / hired through lease agreement in between leaser &
lessee as required plant & machinery. Conclusive of machinery in working condition shall
have to be submitted (to be documented through e-filling).

vii) Intending bidder may make MOU with other vendors to fulfil the credential. Only 01
(one) MOU will be allowed. Credential, PAN Card, Valid Professional Tax Receipt Challan for the
financial year 2025-26, Trade Licence, Valid GST Registration no. & certificate, Income Tax
Acknowledgement Receipt for assessment year 2025-26 is to be submitted with Technical Bid
document to whom the MOU is made.

viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarised / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory

Documents).
ix) Deleted
X) A prospective bidder shall be allowed to participate in the particular job either in the capacity

of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the
respective firms containing that particular entity shall be considered as non-responsive.

xi) Earnest Money : - The bidder shall be required to deposit earnest money as tabulated
below -
Sl no. Name of the work E.M.D. amount
01 Construction of Proposed Model Ayush
OPD Building (G+1) Chubka SHD at 57,286.00

Chubka PHC in the district Jhargram (Civil
& Electrical works)

by way of net banking to the designated bank account as mentioned in the website
https://www.wbtenders.gov.in.

Agency having MSME certificate is not exempted from submission of EMD as
per finance memo no. 4245 - F (Y), Kolkata, the 28th May, 2013.

4. Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated
above.

5. The Bidder will have to submit the receipt of payment of Royalty to the Government for use of
sand, stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill
for payment, when they collect the materials directly from the source. If they collect the materials
from the authorized quarry holder or commercials establishment who directly or indirectly pay the
royalty to the Government, necessary certificate or cash memo for sale in that respect from them
shall have to be produced to the Engineer-In- Charge failing which necessary deduction from the
dues of the contractor may be made as fixed by the Engineer-In-Charge.

6. Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the
date of opening of the financial proposal. However, extension of bid validity may be suitably considered by
the Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s)
to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfaited.

7.  All materials including bitumen (of all grade), bitumen emulsion, cement, steel shall be of
approved brand in accordance with relevant code of practice and manufacture accordingly
and shall be procured and supplied by the agency at their own cost. Authenticated evidence for



purchase of bitumen, bitumen emulsion, cement and steel are to be submitted along with challan
and test certificate. If required by the Engineer in Charge, further testing from any Government
approved Testing laboratory shall have to be conducted by the agency at their own cost.

8. Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be
decided by the Engineer-In-Charge or as per instruction on specified in the approved
drawing of this department or as stipulated in the departmental schedule of rates.

9. Cement Procure & Supply by the Contractor shall be of ordinary Portland cement 53 grade, 43
grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer-In-Charge or as per
instruction on specified in the approved drawing of this department or as stipulated in the
departmental schedule of rates.

PRICE ADJUSTMENT / PRICE PREFERENCE
10. i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or

decrease).
ii) No price preference will be allowed for the work under this NIT.

10. No Mobilization Advance / Secured Advance will be allowed.

11. Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to
bidders before tendering the bids.

12. No Conditional Bid / Tender will be accepted under any circumstances.
13. Requirement of Principal Machineries which must be possessed by [Non Statutory Document] by the
Bidders.

14. Before uploading tender document through e-filing each page of the tender documents are to be
signed by the Bidder/ owner/ partner / authorized signatories having legal authority to do so,
failing which the Bid will be treated as informal.

15. The employer reserves the right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of
Bidding.

The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free
reserve available to the firm should be positive.

16. IMPORTANT INFORMATION
A. Current Schedule of Rates for P.W.D.(Building works) circle Schedule with effect from 01.11.2017
& with latest addendum & Corrigendum of P.W.D, Government of West Bengal for civil works
and PW.D Schedule of rates for Electrical Works with effect from 01.11.2017 as well as
market rates will be applicable in this Tender including 1% cess.

B. DATE & TIME SCHEDULE

SL. PARTICULAR DATE & TIME

No.

i) Date of uploading of N.LT and Tender Documents 12.03.2026
(online)

ii) | Documents Sell / download start date (online) 12.03.2026 at 12.00 A.M.

iii) =~ Bid Submission Upload Start date (online) 12.03.2026 at 04.00 P.M.

iv) | Bid Submission Upload End date (online) 27.03.2026 upto 03.00 P.M.

v) | Date & Place for Opening of Technical bid (online) for the 27.03.2026 at 04.00 P.M.
Bidders

vi) | Date & place for opening of financial proposal To be notified later

C: LOCATION OF CRITICAL EVENTS

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building,



17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

GN-29, Sector -V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector -V, Saltlake, Kolkata-
700091 during opening of bid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening of the said bid to obtain the suitable rate
further, if it is required. No objection in this respect will be entertained if raised by any bidder
present or absent during opening of tender.

In case of any unscheduled holiday on the aforesaid dates [Sl. (v]], the next working day will be
treated as schedule / prescribed date for the same purpose.

The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal
Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order.

Bank guarantee as Performance Security Bank Guarantee @ 10% of the contract value may be submitted for
the purpose of the security deposit with reference to finance department, Govt. of West Bengal order no.
201-F(Y) dated - 18th January, 2021.

Agency shall have to arrange requiredland for installation of Plant & machineries (Specified for the

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work

site.

The intending bidder(s) required to quote the rate (percentage above/below/at par) over the
total estimated cost put to tender online considering that no escalation and / or price adjustment will be
allowed by the department under any circumstances.

The Bidder has to visit and examine the site of works and its surroundings and obtained all information
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned
in the NIT. The costs for visiting the working site shall be at the bidders own expense.

Deleted.

Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the
Building under improvement is to be maintained during progress of the work and during Defect Liability
Period of 3(three) Year for the works from the date of successful completion of the work up to the entire
satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned
above the contractor shall make the same good at his own expense to the satisfaction of the Engineer
in Charge or in default the Engineer in Charge may cause the same to be made good by other agency and
deduct the cost (of which the certificate of the Engineer in Charge shall be final) from his security
deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security
Deposit shall become payable only after expiry of the Defect Liability Period after making
necessary deduction if applicable.

If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar
multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid
amongst the lowest bidder.

At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered
as non- responsive and outright rejected with forfeiture of Earnest Money and action will be taken
as per stipulation of IT Rules in force.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be
opened within a short period after such publication. Therefore, Bidders are requested to view the tender
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically
Qualified Bidders”, that objection should be lodged to the Managing Director, WBMSCL within 48
hours from the date of publication of list of qualified Agency and beyond that time schedule no
objection will be entertained by the Tender Evaluation Committee.

Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is
found such document incorrect/ manufactured / fabricated, Letter of Acceptance / Provisional Work
order will not be issued in favour of the bidder under any circumstances and action will be taken
accordingly.

In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered
Power of Attorney is to be produced.

The Earnest Money may be forfeited if;-
a) If the Bidder withdraws the Bid during the period of Bid validity.



31

32.

33.

34.

35.

b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the
stipulated time period.

) During scrutiny, if it is come to the notice of tender inviting authority that the credential or
any other document which were uploaded & digitally signed by the Bidder are incorrect /
manufactured / fabricated.

If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence;-

a) Notice Inviting Tender

b) Special Terms and Conditions

c) Financial Bid

d) Schedule of Works (as per B.0.Q)

All works covered in the clause appearing hereinafter shall be deemed to form a part of the
appropriate item or items of works appearing in the work schedule whether specifically mentioned in any
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra
payment will be made for particular works.

The bidders must have valid Electrical Contractors’ License with full time engagement of an
Electrical Supervisor Competency on the parts 1, 2 & 11 or equivalent National Supervisors’
Certificate of competency (Self Attested scan copy of valid “Electrical Contractors’ License,”
“Supervisors’ Certificate of Competency” and authentic Notarized document regarding engagement of
Electrical Supervisors as submitted to the licensing board, “Govt. of West Bengal” require in Non-
Statutory document).

Prospective bidders must have sufficient credentials to participate in the tender as per
notification of Clause No 3 (One credential for required value should be submitted either
combined civil & electrical work or civil work or electrical work). Prospective bidder should
submit credential for similar nature in electrical work or civil work (whichever is not submitted
with the main credential) as per the B.0.Q. but value of the work for that electrical or civil work will
not taken into consideration for technical evaluation purpose , only the value of main credential will
taken into consideration for technical evaluation purpose.

For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items
of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during
agreement or so. In that case sanctioned estimate will be binding criteria.

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If
the bidder fails to submit the Additional Performance Security within seven working days from the date of
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

36. The bidders whose technical bids are found defective to explain their position within 07 (seven) working days

either through e-Mail or sending hard copy through any messenger. After receiving the clarification on deficiency,
the authorities would be justified in taking appropriate decision on the admission / rejection of the bid
considering the merit of each case.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded &
digitally signed in support of the minimum criterion as mentioned above. If any document
submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT
Rules in force.

Sd/-
Managing Director






SECTION -B
Payment Schedule

Payment will be made according to B.0.Q.



INSTRUCTION TO BIDDERS
SECTION -C
General guidance for e-Tendering
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed
for assisting the contractors to participate in e-Tendering.

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to
be enrolled & registered with the Government e-Procurement system, through logging on to
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web
portal.

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-Il or Class-III
Digital Signature Certificate (DSC) for submission of tenders, from the approved service provider of
the National Information’s Centre (NIC) on payment of requisite amount details are available at the
Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token.

3. The contractor can search & download NIT & Tender Documents electronically from computer once he
logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the
only mode of collection of Tender Documents.

4. Participation in more than one work a prospective bidder shall be allowed to participate in the job
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single
job, all his applications will be rejected for that job.

5. Submission of Tenders/General process of submission: Tenders are to be submitted through
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal &
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate
(DSC) The documents are to be uploaded (virus scanned copy) duly Digitally Signed. The documents
will get encrypted (transformed into non readable formats). A. Technical & Financial proposal: The
proposal should contain scanned copies of the following in two covers (folders).

A-1. Statutory Cover file Containing.

Technical Bid:
i) Earnest money (EMD) as prescribed in the NIT
ii) NIT

iii) Forms (As mentioned in the NIT, Section-D)

Financial Bid:

iv)  The rate will be quoted in the BOQ quoted rate (as per schedule of works in the form of
annexure) will be encrypted in the B.0.Q. under Financial Bid.

v)  Annexure ‘A’(Schedule of works)

A-2. Non statutory / Technical Documents

i. Current Income Tax return (for the assessment year 2024-25), PAN, GST Registration Certificate,
Professional Tax receipt challan for the financial year 2025-26

ii. Valid enlistment renewal certificate

iii. Registered Deed of partnership Firm

iv. Trade License from the respective Municipality/Panchayet etc. (in case of S & P Contractors only)

V. Certificate of Registration’ from the respective Assistant Registrar of Co - operative Societies
(for Regd. Unemployed Engineer’s Co - Operative Society Ltd.)

Vi Requisite Credential Certificate as mention in Clause [3(i)] of this N.LT.

vii.  Electrical Contractors’ License with full time engagement of an Electrical Supervisor
Competency on the parts 1,2 & 11

Note: Failure of submission of any of the above mentioned documents will render the tender
liable to be rejected for both statutory & non statutory cover.



THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

SL Category Sub Category Details
No. Name Descriptio
A CERTIFICATES CERTIFICATES Current Income Tax return (for the assessment year

2025-26), PAN, GST Registration Certificate &
Professional Tax receipt challan for the financial year
2025-26, Trade License, Electrical Contractors’
License with full time engagement of an Electrical
Supervisor Competency on the parts 1,2 & 11

B. | Company Details Company Details - 1 ‘Certificate of Registration’ from the respective
Assistant Registrar of Co - operative Societies (for
Regd. Unemployed Engineer’s Co — Operative

Society Limited)
C. Credential (in Credential 1. Documents of Credential (in the form of work
applicable cases) completion certificates and payment

certificates) as mentioned in Clause No. [2(i)]

B.Technical proposal

i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West
Bengal Medical Services Corporation Limited and his authorized representative electronically from the
web site stated using their Digital Signature Certificate.

ii. Intending bidders may remain present if they so desire.

C.Financial proposal
i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities

(BOQ). The contractor is to quote the rate (Offering Above/ Below/ At per) online through Computer in
the space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works
given in the format of Annexure)

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the
contractor.

PENALTY FOR SUPPRESSION / DISTORTION OF FACTS OR SUBMISSION OF INCORRECT
INFORMATION:

If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e-
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take
appropriate legal action against such tenderer.



AWARD OF CONTRACT

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of
the ground for Employer’s action.

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter/email..

The notification of award will initiate the execution of agreement.

The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender
Accepting Authority and the successful Bidder. All the tender documents including NIT B.0.Q, STC & TF. will
be the part of the Contract Documents.

D. (i)Special Terms & Conditions for Machineries,Tools and Plants as follows.
(i) Welding Machine (ii) Grout Pump iii) Drilling Machine iv) Mixer Machine, , v) Safety equipments etc.

All plants, machineries and equipment will be verified by the competent authority before execution
of the work.



SECTION -D

FORM -1
B.1. PRE-QUALIFICATION APPLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref: - Tender for

work

N.I.T. No: WBMSCL/NIT- 258/2026, Dated — 09/03/2026 of West Bengal Medical Services Corporation Limited

Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for
evaluation

The application is made by me / us on behalf of

In the Capacity duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith. We are interested in
bidding for the work(s) given in Enclosure to this letter.
We understand that:
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contractbid under this project.
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.

(c) Enclo:- e-Filling:-
(d) 1. Statutory Documents.
(e) 2.Non Statutory Documents.

Date: - Signature of applicant including title
and capacity in which application is made.



B.2. AFFIDAVIT - “X”

(Tobe furnished in Non - Judicial Stamp paper of appropriate value duly notarized)

SECTION -D
FORM - II

Work in progress.
Tender Tendered % of work
1. Name of the work. No. Amount. Executed.
Work order issued but work not started.
SL Name of the work. Tender Tendered Status.
No. Amount.
Signature

Name of the Firm with Seal.




SECTION - D

FORM- III

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant::

B.3.2. Office Address::

Telephone No.::

Fax No. ::
E-mail ID ::

B.3.3. Name & address of Bankers::

B.3.4. Attach an organization chart showing the structure of the company with names of
Key personnel and technical staff with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
including title and capacity in which application is made.



B.4.1. Name of the Firm:

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS

FORM -1V

B.4. EXPERIENCE PROFILE.

HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name, Deptt. Engineer- Contract % of Original Time Actual Time Schedule Reasons for
Location & Concern in- price in Participation Schedule delay in
nature of Charge IndianRs. | of company Start Completion Start Completion completion
work Date Date Date Date (if any)

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date:

Signature of applicant
including title and capacity in which application is made.




[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]

DECLARATION BY THE TENDERER

[/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender
documents mentioned therein along with the drawing attached. [/We have also carefully gone through the 'Priced
schedule of Probable Items and Quantities'".

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in
this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the
worKk to the satisfaction of the department.

[/We declare that [/We in the capacity of individual/ as a partner of a firm not debarred in the last financial

year.
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the
work.
Signature of Tenderer
Date :

Postal address of the Tenderer

Name of the Firm with Seal



PRINTED TENDER FORM

WEST BENGAL MEDICAL
SERVICES CORPORATION
LIMITED



PRINTED TENDER FORM
eNIT no. - WBMSCL/NIT- 258/2026, Dated — 09/03/2026

TENDER AND CONTRACT FOR WORKS GENERAL
RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this
contract document are to be notified and published in the form of notice inviting e-tender
(e-NIT) in the designated official tender website of Government of West Bengal having URL
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting
Authority and its corresponding abridged notice also published on the same date in the
print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date
for encrypting (submitting) and decrypting (opening) of e-tenders, the time allowed for
carrying out the work; amount of earnest money to be deposited with the e-tender;
procedure for submission of EMD, amount of security to be furnished by the successful
bidder/contractor, security/ performance security to be deducted from running account
bills, copies of specifications, Bill of Quantities, design and drawings and any other
document required in connection with the work, digitally signed for the purpose of
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents
directly from the website stated above. Tender is required to be submitted online by the
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-
submission of tender and document(s). All information posted in the website consisting of
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and
drawings etc., if any, shall form part of the Contract. Details of procedure of submission
have been explained under “General Terms & Conditions” and Annexure attached with the
notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of
the tender contract/agreement. Contractors/bidders are required to upload the entire set
of tender documents along with other related documents as asked for in the e-tender
through the above website(s) within the stipulated date and time as given in the e-NIT.
Tenders are to be submitted in two folders at a time for each work, one being the

‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go
through all the documents and prepare to upload the scanned documents in Portable
Document Format (PDF) in the designated link in the web portal as their Technical Bid.
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work
in the designated cell and upload the same again in the designated link in the portal as
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all



(a) If several sub-works
are included, they
should be detailed in a
separate list

the addenda and corrigenda related to the e-tender and upload all of these documents
also as a part of their tender document.

5. Documents uploaded by the contractors/bidders with all information & rates
comprising Technical and Financial bids cannot be changed after last/end date for
submission of the e-tender.

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form
of certified copy of Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of
the tenders without assigning any reasons and he/she will not be bound to accept either
the lowest tender or any of the tenders.

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bids will be valid for 120 days from the date of opening of the financial
proposal. However, extension of bid validity may be suitably considered by the Tender
Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect.

TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in
the underwritten “Memorandum” within the time specified in such “Memorandum” at
the rates specified therein, and in accordance, in all respects within the Rules
contained in clauses hereinafter, in all of the annexed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC) and with such other materials as are
provided for, by and in all other respects in accordance and with such conditions so far
as applicable.

MEMORANDUM

(a) General description of Work ............cccoeuiuinnen.n.

(b) Estimated cost put to Tender ... Rs
(c) Earnest Money Deposit ... Rs.
(d) Security Deposit (including earnest money) ... Rs
(e) Percentage, if any, to be deducted from bill ... Rs
(RUDEES.....cerrrrrrrrvrrrorrrree
Percentage........cocoevviviiiiiiinininininin.. )

(f) Time allowed for the work from date of written order to
COMMENCE .ueuiviininieeieieeieeeeieieaeenanes calendar months.

For offline tender during submission of bid and during execution of Agreement for online
tender

Name of Work Amount Put to Rate Quoted by the Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)




*Give
particulars
and
numbers

Strike out

(@) or (b)
as
applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witness to
Contractor’s
signature

XX Signature of
the Executive
Engineer/AE
on behalf of the
Department.

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the
terms and provisions of the said conditions of contract annexed hereto so far as applicable,
or in default thereof to forfeit and pay to the Governor or his/her successions in office,
the sums of money mentioned in the said conditions.

A sum of Rs ..o * has been furnished through online net
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to
be absolutely forfeited to the Governor or his/her successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in
office. Should I/we not deposit the full amount of security specified in the above
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said
sum of Rs ............ shall be retained by the Government as on account of such security as
aforesaid:(b) the full value of which shall be retained by Government on account of the
security deposit specified in clause I (B) of the said conditions of contract].

Dated the Day of 20
X T

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State
of west Bengal

XX
Dated the Day of (Month) (Year)
GENERAL CONDITIONS OF CONTRACT
Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the

Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh,
whichever is lower.

In case of offline tender earnest money is to be submitted in the form of Bank Draft
or Bankers Cheque.

In case of Online Tender (e-Tender) earnest money is to be deposited through e-
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment
modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway.

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of
Secretary to the Government of West Bengal, Finance Department. The L1 bidder
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued
by the Tender Accepting Authority. Failure to make the Formal Agreement within the
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be
construed as an attempt to disturb the tendering process and will be dealt with
accordingly in a legal manner as deemed fit including blacklisting the bidder.

1.2 Security Deposit - While making any payment to the person(s) whose
tender has been accepted (hereinafter shall be called the contractor) for work done
under the contract, the authority making payment shall deduct such sum which together
with the Earnest Money already deposited and converted into security deposit, shall
amount to 10% of the value of works executed at the material point of time and paid
during the progressive running accounts bills, so that total deduction together with



Compensation
for delay

Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security
@ of 10% of such additional amount is to be deposited for all such excess/ and
supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage,
due to reduction of tendered amount due to any reason whatsoever, such additional
earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced
component of earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and
boats etc., supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months
beyond the defect liability period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be
obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working
days from the date of LoA or the time period as approved by the Tender inviting
Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
Security along with Security Deposit lying with the Government shall be forfeited at any
time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills
of the Contractor as per relevant clauses of the contract will in no way be affected/
altered by this Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence. Time being deemed to be the
essence of the contract on the part of the contractor, the contractor shall be bound in all
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT
into various ‘Identifiable and quantifiable construction related stages’ pertaining to
the work. In the event of the contractor failing to comply with any of the conditions
related to achieving the ‘Milestones’ within the specified time period prescribed for
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice Inviting Tender over the total time allotted for its full completion
and in terms of clause 5 or fails to complete the work and clear the site on or before
the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such
breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of
work arrived for each month of delay to be computed on per day basis subject to
the ceiling limit of security deposit already withheld or due to be withheld
during imposition of the said clause and minimum payable compensation
equivalent to the Earnest Money deposited (EMD).
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Provided always, that the total amount of compensation for delay, to be paid under this
clause shall not exceed 10% of the tendered value of work or the tendered value of the item
or group of items of the work, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work
subsequently, part or full of the desired progress as per the contract in accordance with
the decision of the Tender Accepting Authority, under powers delegated by Government to
be communicated by the Engineer-in-Charge, the withheld amount shall be released.
However, no interest, whatsoever, shall be payable on such withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weather,
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his/her best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her
any other rights, remedy against the Contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provision of the contract or
otherwise, and whether the date of completion has or has not been elapsed, by notice in
writing, absolutely determine the contract in any of the following cases:

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days thereafter;

(i) If the Contractor has without reasonable cause suspended the progress of work, or
has failed to proceed with the work with due diligence so that, in the opinion of the
Engineer-in-Charge he/she will be unable to secure completion of the work by the
schedule date for completion, and continues to do so after a notice of seven days in
writing from the Engineer-in-charge;

(idi) If the Contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated
on or before such date(s) of completion and does not complete them or reach the
defined Milestones within the period specified in the notice given in writing to that
effect by the Engineer-in-charge;

(iv) If the Contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to remedy
it, within seven days after a notice in writing is given to him/her to that effect by
the Engineer-in-Charge;

(v)  If the Contractor being an individual, or a firm, or any partner thereof, shall at any
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration
of his/her Estate made against him/her, or take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force, or make any
conveyance or assignment of his/her effects or composition or arrangement for the
benefit of his/her creditor or purport to do so, or if any application be made under
Insolvency Act for the time being in force for the sequestration of his/her Estate, or
if a trust deed is executed by him /her for benefit of his/her creditors;

(vi  If the Contractor being a Company pass a resolution or the court delivers an order
of judgement that the Company shall be wound up, or if a receiver or a manager on
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court
or the creditor to appoint a receiver or a manager or which entitle the court to
issue a winding up order;

(viij  If the Contractor shall suffer an execution order being levied on his/her goods and
allows it to be continued for a period of 21 days;

(viii)  If the Contractor assigns without prior written approval of the Tender Accepting
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Authority, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire work or any portion thereof without prior written
approval of the Engineer—-in—charge;

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

(@) To determine the contract as aforesaid, of which rescission notice in writing
and costs to be recovered for works since executed subject to a minimum of
the amount of Earnest Money deposited by the Contractor under the hand of
Engineer-in-charge, shall be the conclusive evidence. Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered
for executed works and performance guarantee, if any under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the
Government.

(b) After giving notice to the Contractor to measure up the work executed and to
take such whole or the balance or part thereof, as shall be un-executed out of
his/her hands, and to give it to another Contractor to complete the balance
work. The Contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work.

(c) To employ labour paid by the implementing Department, and to supply
materials, to carry out the works or any part of the work, debarring the
contractor and debiting the cost of labour and price of materials (of the amount of
which cost and price determined by certificate of the Engineer-in-Charge shall
be final and conclusive against the contractor) and crediting him/her with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of
his/her contract; the certificate of the Executive Engineer as to the value of
the work done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor
shall have no claim of compensation for any loss sustained by him/her by reason of
his/her having purchased or procured any material or entered into any engagement or
made any advances on any account or with a view to execute the work or the
performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof actually performed under this contract, unless and until the Engineer-in-charge
has certified in writing that the performance of such work and value payable in respect
thereof, and he/she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work
or 45 days whichever is less, which is accepted as a valid & justified reason by the
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may
close the contract with the approval of Tender Accepting Authority. In such an
eventuality, the earnest money deposited and the security of the contractor shall be
refunded, but no payment on account of interests, loss of profit or damages etc. shall be
payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in-
Charge under Clause 3 hereof shall have become exercisable and the same had not



been previously exercised, non-exercising thereof shall not constitute as a waiver of any
of the conditions hereto, and such powers shall, notwithstanding be exercisable in the
event of any future case of default by the contractor, for which by any clause or
clauses hereof, he/she is declared liable to pay compensation amounting to whole of
his/her security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force either of the powers under ix (a) or (c) vested with him/her under the preceding
clause, he/she may if he/she so desires, take possession of all or any tools & plant,
materials and stores, in or upon the work, or the site thereof, or belonging to the
contractor, or procured by him/her and intended to be used for execution of the work,
or any part thereof, paying or allowing for the same in account at the contract rates or
in case of these not being applicable, at current market rates to be certified by the
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk,
foreman or other authorized agent, requiring him/her to remove such tools & plant,
materials or stores from the premises within a time to be specified in such notice; and in
the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expense or sale them by public auction
or private sale on account of the contractor and at his/her risk, in all respects, and the
certificate of the Engineer-in-Charge as to the expense of any such removal, and the
amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of
Work’ or in the extended time in accordance with the terms and conditions shall be
the essence of the contract. Execution of work shall commence from such time period
as mentioned in the said schedule, or from the date of handing over of the site to the
contractor whichever is later. If the contractor commits default in commencing
execution of the work as aforesaid within thirty days, without justifiable reasons
included under Force Majeure or other such reasons beyond the control of the
contractor, in which case to be reported within seven days by the contractor,
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall
after passing of thirty days from the date of scheduled commencement of work as per
work order, with the prior approval of the Tender Accepting Authority, without
prejudice to any other right to remedy available in law, be at liberty to apply clause 2
and subsequently clause 3 of the tender document.

5.1 As soon as possible after the contract is executed, signed and agreed, the
contractor shall submit a ‘Time and Progress Chart’ for each broad activity
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT)
document, for completion of items or group of items of the work. It shall indicate
the forecast of the dates of commencement and completion of various trades of
sections of the work. This may be amended, as necessary, by an agreement
between the Engineer-in-Charge and the contractor within the limitations of
time imposed in the NIT document. Further, to ensure good progress during
execution of work, the contractor shall in all cases, in which the time allowed for
any work exceeds one month (save and except for special jobs for which a
separate programme has been agreed upon) to complete the work as per defined
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into
various ‘Identifiable and quantifiable construction related stages’ related with
the type and nature of work, and that the ‘total time allowed for completion of
work’ is to be broken up against achievement of those stages during the
construction / progress of work to ensure a periodic monitoring of progress and
enable the contractor and the Engineer-in-Charge to take corrective measures
from time to time.

5.2 If the work(s) be delayed by:
Force majeure, due to war, internal emergency and other conditions such as
abnormally bad weather, flood, cyclone natural calamity or serious loss or
damage by fire or civil commotion, strike or lockout affecting procurement of
construction materials or any of the trades employed in the work, or any other
cause which in the absolute discretion of the Engineer-in-Charge is beyond the
contractor’s control, then upon happening of any such event causing delay, the
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contractor shall immediately give notice in writing to the Engineer-in-Charge but
shall nevertheless use constantly his/her best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of
time, to be eligible for consideration, shall be made by the contractor in writing
within fourteen days of the happening of the event causing delay in the
prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting
Authority, may give a fair and reasonable extension of time and reschedule the
activity wise ‘Milestones’ for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the
date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor
shall the work be considered to be completed until and unless the contractor shall
have removed from the work premises on which the work is executed, all scaffolding,
surplus materials and rubbish, and cleaned off the dirt from wood works, doors,
windows, floors, or other parts of any building, upon or about which the work is
executed, or of which he may have had possession for the purpose of the execution thereof,
nor until the work shall have been measured by the Engineer-in-charge whose
measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials and rubbish and cleaning off dirt on or before the date fixed for
completion of the work, the Engineer-in-charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish, and dispose of the same as
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith
be bound to pay the amount of all expense so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any sum
actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works less than 30
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the
whole of the work shall have been completed and certificate of completion given. For
works of tendered value above Rs 25.00 lakh, for running account bill payment, the
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to
receive a payment proportionate to the part thereof, approved and passed by the
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. But all such intermediate payments
shall be regarded as payments by way of advance against the final measured bill
payment only and not as payments for work actually done and completed, and shall
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed
and taken away and reconstructed, or re-erected or to be considered as an admission of
the due performance of the contract, or any part thereof, in any respect, or the accruing
of any claim, nor shall it conclude, determine or affect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract.
The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement
and of the total amount payable for the work accordingly shall be final and binding on
all parties.

Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling
above clause, on or before the date fixed by the Engineer-in-charge, for all works
executed during the previous month, and the Engineer-in-charge shall take or cause to
take the requisite measurement for the purpose of having the same verified, and the claim
as far as admissible adjusted, if possible, before the expiry of fourteen days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said
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work in presence of the contractor, whose countersignature in the measurement book will
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which
shall be binding on the contractor in all respects.

Within 10 (Ten) days of completion of work, the contractor shall give notice of such
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise,
a provisional certificate of physical completion indicating defects (a) to be rectified by
the Contractor and/or (b) for which payment will be made at reduced rates, shall be
issued. Such reduced rate is to be imposed with the approval of Superintending
Engineer concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floors, windows
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract.
In case, the contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge shall have the right to get this work done at the cost of the
contractor either Departmentally or through any other contractor. Before taking such
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days
of completion of the work.

Clause 9. The Contractor shall submit all bills in printed forms, as per format
prescribed by Government of West Bengal, in the office of the Engineer-
in-Charge, and the charges in the bills shall always be entered at the rates specified in
tender or in case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at rates thereinafter provided for such work.

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer-
in-charge.

While the online receipt given by such Banks shall constitute a full and sufficient
discharge/acquittance for the payment, the contractor should wherever possible
present his/her bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct,
and which are not endorsed in favour of the Bank, while efforts will be made to
secure payment to the financing Bank, payments made to the contractor should be
accepted as full acquittance so far as the Government is concerned. As a part of the
arrangement, the financing Bank should give the Government a letter to this effect.

Note 1. The procedure will not affect the usual rights of the Government to
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum
due to Government of account of penalties, over-payments etc., on this or any other
contract with the Governor of the State of West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank any
rights, claims or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special
description of material to be supplied by the Engineer-in-Charge, (such materials &
stores and the prices to be charged there for as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to control the
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto
annexed), the contractor shall be supplied with such materials and stores as is required
from time to time to be used by him/her for the purpose of the contract only, and the
value of the full quantity of materials and stores so supplied at the rates specified in the
said schedule or Memorandum may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract, or otherwise or against or
from the security deposit, or the proceeds of sale thereof; if the same is held in
Government securities, the same or a sufficient portion thereof being in this case sold for
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the purpose. All materials supplied to the contractor shall remain the absolute property
of Government, and shall not on any account be removed from the site of the work, and
shall at all times be open for inspection by the Engineer-in-charge. Any such material
unused and in perfectly good condition at the time of the completion or determination of
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing
under his/her hand, he/she shall so require; but the contractor shall not be entitled to
return any such material unless with such consent, and shall have no claim for
compensation on account of any such material so supplied to him/her as aforesaid being
unused by him, or for any wastage or damage to any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both, as regards to materials and otherwise, in
every respect, in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
to which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if
he/she so require, be entitled at his/her own expense to make or cause to be made
copies of the specifications, and of all such design, drawings and instructions as
aforesaid.

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in,
omission from, addition to, or substitution for, the original specifications, drawings, designs
and instructions, that may appear to him/her to be necessary or recommended by
Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be at all times be bound to carry out these works, in accordance to
any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as a part of the work shall be carried out by
the contractor on the same conditions in all respects on which he/she agreed to do the
main work, and at the same rates, if any, may be specified in the tender for the main work.
Time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original work contract, and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered,
additional or substituted work includes any class of work, for which no rate is specified
in the contract, then such class of work shall be carried out at the rates entered in
the schedule of rates of concerned Works Department applicable in the district, which
was in force at the time of acceptance of the contract, minus/plus the percentage which
the total tendered amount bears to the estimated cost of the entire work put to tender;
and if the altered, additional or substituted work is not entered in the said schedule of rates,
payment thereof shall be made by the Engineer-in-charge by determining the rates on
analysis worked out from (a) the basic rates of materials and labour provided in the
aforesaid schedule of rates, or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when
such rates are determined on analysis by the Engineer-in-charge under (a) above, the
stipulated percentage above or below schedule of rates as provided in the contract shall
also apply, and in case of rates worked out on analysis under (b) above, payment shall
be made at the rates so determined without application of the said stipulated
percentage. In the event of any dispute regarding rates determined on analysis for any
altered, additional or substituted work under this clause, the decision of the Superintending
Engineer shall be final and binding.

Clause 13. If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution of the work in full, but which
he/she did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer
in-charge of the work, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials of any inferior description, or that any materials
or articles provided by the Contractor, for the execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Engineer-in-charge specifying the
work, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct
the work so specified in whole or in part, as the case may require, or as the case may be
remove the materials or articles so specified and provide other proper and suitable materials
or articles at his/her own proper charge and cost; and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate put to tender / on up to date executed work value for every day
not exceeding ten days, while his/her failure to do so shall continue and in the case of
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or
remove and replace with others, the materials or articles complained of as the case may be
at the risk and expense in all respects of the contractor.

Clause 15. All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge
and all his/her subordinates and also higher Officers / Authority of the Government and
the contractor shall at all times during the normal working hours, and at all other
times at which reasonable notice of the intention of the Engineer-in-charge or his/her
subordinates to visit the work site shall have been given to the contractor, either
himself/herself be present to receive orders and instructions, or have a responsible
agent duly accredited in writing present for that purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if it had been given to the
contractor himself/herself.

Clause 16. The Contractor shall give, not less than five days notice in writing to the
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or
otherwise placing beyond the reach of measurement any work, in order that the same is
so covered up or placed beyond the reach of measurement, and shall not cover up or
place beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be
covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at the contractor’s
expense, or, in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Clause 17. If the Contractor or his/her workers or authorized representatives shall
break, deface, injure or destroy any part of the structure in which they may be working
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work from any cause whatever or any imperfections become apparent in it at
any time, whether during its execution or within a period of six months after issuance of a
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to
be made good by other workers, and deduct the expenses (of which the certificate of the
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract
or otherwise, that may be then, or at any time thereafter become due to the contractor by
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose
opinion shall be final and conclusive against the contractor, making such damage or
imperfections good shall exceed the amount of such security deposit and/or such sums, it
shall be lawful for the Government to recover the excess costs from the contractor in
accordance with the procedure prescribed by any law for the time being in force.

Clause 17A. The Contractor shall also supply without charge the requisite number of
persons with the means and materials necessary for the purpose of setting out works, and
counting, weighing, assisting in the joint measurement or examination at any time and
from time to time of the work or materials. Failing his/her so doing the same may be
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may
be deducted from any money due to the contractor under the contract or from his/her
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The
Contractor shall also provide all necessary fencing / barricading / providing caution
boards etc. and light required to protect the public from accident, and shall be bound to
bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damage and costs which may be awarded in such suit, actions or proceedings
to any such persons or which may with the consent of the Contractor be paid to
compromise any claim by any such persons.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is
obliged to pay compensation to a workman employed by the contractor, in execution of
the works. The implementing Department will recover from the Contractor the amount of
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by implementing Department to the Contractor whether under this contract
or otherwise. The implementing Department shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request
of the contractor and upon his/her giving to the implementing Department full security
for all costs for which the Department might become liable in consequence of contesting
such claims.

Clause 18B. In every case in which by virtue of the provisions under ‘The Contract
Labour (Regulation & Abolition) Act 1970°, and its amendments and rules, the
implementing Department is obliged to pay amount of wages to a workman employed by
the Contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the rules
framed by Government from time to  time for the protection of health and sanitary
arrangements for workers employed by Contractors, executing Department will recover
from the Contractor, the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover
such amount or any part thereof by deducting it form the security deposit or from any
sum due by Executing Department to the Contractor whether under this contract or
otherwise and the executing Department shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said
Act, except on the written request of the Contactor and upon his/her giving to the
implementing Department full security for all costs for which the Department might
become liable in contesting such claim.

Clause 19. The Contractor shall obtain a valid license under the Contract Labour
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue
to have valid licenses until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the ‘Building and Other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill
these requirements shall attract penal provisions of the contract, arising out of the
resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work
and the contractor shall abide by the provisions of the Child Labour (Prohibition &
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of
sensitive barracks should be avoided as far as possible.

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or
through Sub-Contractors, wages not less than fair wages as defined by the Labour
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and



Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him /her.

In respect of all labourers directly or indirectly employed in the works for performance of
the Contractor’s part of the contract, the contractor shall comply with or cause to be
complied with the contractor’s Labour Regulations made by the State Government/
Government of India, from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made without
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all other
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions
made from his/her/their wages which are not justified by their terms of the contract
or non-observance of the regulations.

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to
the labours, directly or indirectly employed in the work, one day rest for 6 days of
continuous work, and pay wages at the same rate as for duty. In the event of default,
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labour and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

The contractor shall also comply with the provisions of the ‘Employees Liability Act,

2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments

thereof or any other law relating thereto, and the rules made there under from time to
time.

The Contractor shall indemnify and keep indemnified the implementing Department
against payments to be made under and for the observance of the laws aforesaid and PW
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from
his/her sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than
minimum wage, such wage shall be paid by the contractor to the workers directly without
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workers as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his/her own
expenses, arrange for the safety provisions as framed from time to time by the competent
authority, and shall at his/her own expense provide all facilities in connection therewith.
In case the contractor fails to make arrangement, and fail to provide necessary facilities as
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th
and 19th of every month to the Engineer-in-charge, a true statement showing in respect
of the second half of the preceding month and the first half of the current month
respectively-

The number of labourers employed by him/her on the work, their working hours, and the



wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstances under
which it had happened, and the extent of damage and injury caused by them, and the
number of female workers who have been allowed maternity benefits according to Clause
19F of the contract and the amount paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding
Rs. 2000/- for each default or materially incorrect statement. The decision of the
Engineer-in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and would be binding on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall comply with or
cause to be compiled with all the rules framed by the Government from time to time for
the protection of health and sanitary arrangements of workers employed by the
contractor.

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the
provisions of the Contractor’s Labour Regulations and Rules for the protection of health
and sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect, the
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge
shall be final and binding on the parties.

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly
observing and complying to the provisions of the Contractor’s Labour Regulations and
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act

1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall
have the power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and/or observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have
the power to provide the amenities herein before mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements required

for his/her/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled
and/or reconstruct such hutments and sanitary arrangements according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such
hutments and sanitary arrangements according to approved standards at the cost of the
contractor(s).

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act,
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time
and rules framed thereunder and other labour laws affecting contract labour that may be
brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site
of work, any person or persons engaged/assigned or employed by the contractors upon
the work who may be determined as insane or incompetent or misconducts
himself/herself, and the contractor shall forthwith comply with such requirements.

Clause 19I. It shall be the responsibility of the contractor to see that the
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building/structure under construction is not occupied by anybody unauthorized during
construction, and is handed over to the Engineer-in-charge with vacant possession free
from encumbrances in entirety, If such buildings/structures through completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept
the said building/structure in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay a levy up to 5% of tendered value
of work may be imposed by the Engineer-in-charge whose decision shall be final both with
regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, through a notice, may require the contractor to remove
the illegal occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the prior sanction of the
Engineer-in-charge.

Clause 21. The contract shall not be assigned or sublet without specific orders from
Government in respect of a specified sub-contractor. And if the contractor shall assign or
sublet his contract, or attempt so to do, or become insolvent or commence any in
insolvency proceedings or make any composition with his creditor, or attempt to do so, or
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised, or offered by the contractor, or any of
his servants or agents to any public officer or person in the employ of Government in any
way relating to his office of employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract, the Divisional Officer may
thereupon by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of
Government and the same consequences shall ensure as if the contract had been
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled
to recover or be paid for any work there for actually performed under the contract.

Clause 22. All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in
writing of the Engineer-in-Charge shall be obtained for any change made in the
constitution of the firm/consortium. Where the contractor is an individual or a Hindu
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be
obtained, before the contractor enters into any partnership agreement/Memorandum of
Articles whereunder the partnership firm/ consortium would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract is liable to be rescinded.

Clause 24. All works to be executed under the contract shall be executed under the
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by
the Engineer-in-Charge.

Clause 25. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of or
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the executions or failure to
execute the same, whether arising during the progress of the work, or after the completion
or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge or any matter in connection with or arising out of the contract or
carrying out of the work to be unacceptable, he/she shall promptly within 15 days
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its
written instruction or decision within a period of three months from the date of receipt of
the Contractor’s letter.

The Dispute Redressal Committee in each of the Works Departments shall be constituted
with the following officials as Members:

1 | Sri Subhanjan Das, Secretary Chairman
2 | Smt. Aditi Dasgupta, Special Secretary Member
3 | Sri Abhirup Bose, General Manager, WBMSCL Member

4 | Chief Engineer / Additional Chief Engineer, WBMSCL
Member
Secretary and
Convenor

This provisions will be applicable irrespective of the value of the works to which the
dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matter as aforesaid, the contractor shall be immediately notified
thereof by the implementing Department and the contractor shall be at liberty, at his/ her
own expense, to settle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify the implementing Department
if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at the same rates as are payable
under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of this clause.

Clause 28. In the case of any class of work for which there is no such specifications as
referred to under Clause 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then
as per State Government / Union Government accepted and approved specifications. In
case there are no such specifications as required above, the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or “work” where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construction,
be constructed and taken to mean the works by or by virtue of the contract constructed to
be executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with
hutting on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical
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of pipe lines for water supply to his/their labour camp from the existing mains
wherever available, and shall pay all fees, charges and expenses in connection with there
and incidental thereto.

Clause 31. The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject to the
following conditions:-

i)  That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-charge;

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause 32. The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the construction materials. The Contractor shall collect the
total quantity of materials as per approved programme required for the work as per
approved programme, before the work is started and shall hypothecate it to the Engineer-
in-Charge. If any material remains unused on completion of the work on account of lesser
use of materials in actual execution for reasons other than authorized changes of
specifications and abandonment of portion of work, a corresponding deduction equivalent
to the cost of unused materials as determined by the Engineer-in-Charge shall be made
and the material returned to the contractor. Although the materials are hypothecated to
Institute, the contractor undertakes the responsibility for their proper watch, safe custody
and protection against all risks. The materials shall not be removed from site of work
without the consent of the Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within Defect Liability
Period from the date of completion of the work and the portion of the security deposit
relating to work shall be refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendence during execution
of the work and as long thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(es) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and other
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall
within 3 days of receipt of such communication intimate in writing his/her approval or
otherwise of such representative(s) to the contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the
approval from the Engineer-in-Charge and shall be available at site before start of work.

If the contractor (or any partner in case of firm/company) himself/herself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible agent
to represent him and to be present at the work whenever the contractor is not in a position
to be so present. All the provisions applicable to the principal technical representative
under the clause will also be applicable in such a case to the contractor or his responsible
agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer-in-Charge or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself/herself to the
Engineer-in-Charge and/or at the site of work, as required, to take instructions.
Instructions given to the principal technical representative or the responsible agent shall
be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and/or the contractor or his/her responsible authorized
agent shall be actually available at site especially during important stages of execution of
work, during recording of measurement of works and whenever so required by the
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions
conveyed by the Engineer-in-Charge or his/her designated representative in the site order



book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Schedule and the
decision of the Engineer-in-Charge as recorded in the site order book and measurement
recorded checked / test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical representative
and/or other technical representative(s) and if such appointed persons are not effectively
present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work wuntil such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every running account bill / final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who, in his opinion, misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

Clause 34. "Levy / Taxes Payable by Contractor"

@) GST, Building and other Construction Workers’ Welfare Cess or any other tax or
Cess in respect of this contract shall be payable by the Contractor and Engineer-in-
Charge shall not entertain any claim whatsoever in this respect.

(i) The contractor shall deposit Government Royalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from
local authorities, if those are directly procured from quarry sites.

In case materials are procured from secondary sources, certificates of quarry owners
to the effect of payment of royalties and Cess would have to be furnished. In absence
of such certificates towards payment of Royalties and Cess such components shall
be deducted from the contractor’s bills at prescribed rates and deposited through
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO.

If pursuant to or under any law, notification or order, any Royalty, Cess or the like
becomes payable by the implementing Department and does not at any time become
payable by the contractor to the State Government/Local appropriate authorities in respect
of any material used by the contractor in the works then in such a case, it shall be lawful
to the Department and it will have the right and be entitled to recover the amount paid in
the circumstances as aforesaid from dues of the contractor.

Clause 35.

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under
respective statutes. However, if any further tax or cess is imposed by Statute, after the
last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid. Provided such payments, if
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within the control
of the contractor.

(i) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-Charge



and further shall furnish such other information/document as the Engineer-in-
Charge may require from time to time.

(i) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contract
without compensation to the contractor, but would be liable to clear full dues and claims
on work done to his/her legal successor/s.

Clause 37. The contractor shall not be permitted to tender for works in which his near
relative is posted as in any capacity between the grades of the Executive Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who are
working with him/her in any capacity or are subsequently employed by him/her and who
are near relatives to any Official in the Institute. Any breach of this condition by the
contractor would render him/her liable to be removed from the approved list of contractors
of the Department. If however the contractor is registered in any other Department, he/she
shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and
grandparents, own children and grandchildren, own brothers and sisters, own uncles,
aunts and first cousins and their corresponding in-laws.

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in
engineering or administrative duties in the Government shall work as a contractor or
employee of a contractor for a period of one year after his/her retirement from Government
service without the previous permission of Government in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Government as aforesaid, before
submission of the tender or engagement in the contractor's service, as the case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected therewith shall be
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge
and a certificate from him/her to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation up to the value of the work originally executed
before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed by
the Engineer-in-Charge concerned. The contractor shall be paid for the
damages/destruction suffered and for the restoring the material at the rate based on
analysis of rates tendered for in accordance with the provision of the contract. The
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-
Charge (b) for any material etc. not on the site of the work or for any tools, plant,
machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall
be allowed such extension of time for its completion as is considered reasonable by the
Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If



he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him/her of the provisions
of the said Act.

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and
Consultants

The procedure as laid down below shall govern the suspension/debarment of
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government
procurement for offences or violations committed during competitive bidding and contract
implementation, for the works under different Departments of Government of West Bengal.

Grounds for Suspension and Debarment:-

(1) Submission of eligibility requirements containing false information or falsified
documents.
(2) Submission of Bids that contain false information or falsified documents, or the

concealment of such information in the Bids in order to influence the outcome of
eligibility screening or any other stage of the bidding process.

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of
bidding process.

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency
/Joint Venture/Consortium/Corporation participating in the procurement
process and/or a person / Contractor / Agency / Joint Venture / Consortium /
Corporation having an agreement/contract for any procurement with the
department shall be referred as Bidder) unduly influencing the outcome of the
bidding in his favour.

(5) Refusal or failure to post a self-declaration to the effect of any previous debarment
imposed by any other department of State Government and /or Central Government.

(©) All other acts that tend to defeat the purpose of the competitive bidding such as
lodging false complain about any Bidder, lodging false complain about any Officer
duly authorized by the Department, restraining any interested bidder to participate
in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior
written approval of the procuring entity.
(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or

indirect involvement in threatening, making false complaints etc. damaging the
reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or
on more than one occasion from individual Officer.

9) Refusal or failure to post the required performance security / earnest money within
the prescribed time without justifiable cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor
having requisite license / supervisor certificate of competency as specified in the
contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into
contract with the Government without justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start
work or performance within the specified period as mentioned in the “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the Contractor to comply with any
written lawful instruction of the Procuring Entity/Authority (the Officer authorized
by the Administrative Department, Government of West Bengal for procurement) or
its representative(s) pursuant to the implementation of the Contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the
Consultant of his services arising from his fault or negligence. Any of the following
acts by the Consultant shall be construed as poor performance.

(i) Non deployment of competent technical personnel, competent Engineers and/or
work supervisors;
(i) Non-deployment of committed equipment, facilities, support staff and
manpower;
(i) Defective design resulting in substantial corrective works in design and/or
construction;



(13)

(16)

(iv)

)

(vi)

Failure to deliver critical outputs due to consultant’s fault or negligence;
Specifying materials which are inappropriate and substandard or way above
acceptable standards leading to high procurement cost;

Allowing defective workmanship or works by the Contractor being supervised by
the Consultant.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier, or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the contract.
Willful or deliberate abandonment or non-performance of the project or Contract by
the Contractor resulting in substantial breach thereof without lawful and/or just

cause.

CATEGORY OF OFFENCE :-

(&)

(B)

First degree of offence: 1 to 16 of the above Clause-41 to be considered as First
degree of offence.

Second degree of offence: Any one of the offences as mentioned under ‘A’ above,
committed by a particular Bidder/Contractor/Supplier on more than one occasion,
be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money
posted by the concerned Bidder or prospective Bidder shall also be forfeited.

PENALTY FOR OFFENCE :-

(0

(II)

For committing First degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 2 (two) years.

For committing Second degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 3 (three) years.

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT
PROCESS

(1)

Initiation of Action, Notification and Hearings:

Any Bidder or procurement authority on his own or based on any other information
made available to him may invite the process of suspension/debarment proceedings
by filing a written application with the Bid Evaluation Committee and such filing
of written application has to be done within forty eight hours from the date and time
of publication of the result of technical evaluation of any bid.

(a)

Upon verification of the existence of grounds for suspension/debarment, the
Chairperson of Bid Evaluation Committee shall immediately notify the bidder
concerned either electronically through his registered e-mail or in writing to his
postal address, advising him that:

i) A complaint has been filed against him and prima facie material has been
found, which may lead to suspension/debarment.

i) He has been recommended to be placed under suspension/debarment by
the suspension committee (as constituted by the respective Administrative
Department) stating the ground for such.

iii) The said bidder, within three days from the date of issue of such notification
by the Bid Evaluation Committee, may approach the Chairperson of
Suspension Committee by submitting all required documents in his favour
for hearing. Any application made thereafter would not be entertained.

Such notice should contain the e-mail id and the postal address of the

Chairperson of the Suspension Committee.

After receiving the recommendation for suspension from Bid Evaluation

Committee, Suspension Committee shall issue a notice to the alleged bidder

electronically through his registered e-mail id, to submit all relevant documents

in support of his defense within three working days after issuance of the notice
of the Suspension Committee. The Suspension Committee will conduct the
hearing within seven working days from the date of receipt of the documents
from the alleged bidder. If no appeal has been received from the alleged bidder
or if after hearing sufficient ground for suspension is found, the Suspension

Committee, will suspend the alleged bidder from participating in the

procurement process under the Administrative Department for a period of six

months from the date of issuance of suspension order. The Chairperson of the



Suspension Committee shall issue the suspension order within seven days
from the last date of hearing and shall notify the bidder concerned either
electronically through his registered e-mail id or in writing to his postal
address. The Chairperson of Suspension Committee shall also inform the
decision to all concerned.

If sufficient reason for suspension is not found, the Suspension Committee
would reject the recommendation of Bid Evaluation Committee and would allow
the bidder to take part in the tendering process.

If the bidder is suspended, the Suspension Committee would recommend
debarment of the bidder and forward the case with all documents to the
Debarment Committee for further action.

() The Debarment Committee upon receipt of the recommendation of the
Suspension Committee shall scrutinize the documents. The Debarment
Committee will hold a hearing of the alleged bidder and issue necessary order
within ten working days from the last date of hearing. The Debarment
Committee, if satisfied after hearing, shall forward the case to the Department
for orders of Debarment. The Department in due course will issue Debarment
Order disqualifying/prohibiting the erring bidder from participating in the
bidding/procurement of all projects under the Administrative Department for a
specified period. The alleged bidder shall be intimated accordingly either
electronically through his registered e-mail id or in writing to his postal
address. Otherwise the Debarment Committee may reject the recommendation
of the Suspension Committee. The Chairperson of Debarment Committee shall
also inform the decision to all concerned.

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-

(A)

(B)

Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation
Committee shall submit his recommendation of debarment of the alleged Bidder along
with a detailed report stating clearly the reasons for debarment to the Debarment
Committee within 30 (thirty) days from the date of termination of contract. The alleged
Bidder shall be intimated accordingly either electronically to his registered e-mail id or
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall
also inform the decision to all concerned.

The Debarment Committee upon receipt of the recommendation of Bid Evaluation
Committee shall scrutinize the documents. The Debarment Committee will hold a
hearing about the matter from the Bidder and issue necessary order within 10 (ten)
working days from the last date of hearing. The Debarment Committee, if satisfied after
hearing, shall forward the case to the Department for the order of debarment. The
Department in due course will issue debarment order disqualifying/prohibiting the
erring Bidder from participating in the bidding/procurement of all projects under the
Administrative Department, Government of West Bengal for a specified period. The
alleged Bidder shall be intimated accordingly either electronically to his registered e-
mail id or in writing to his postal address. Otherwise the Debarment Committee may
reject the recommendation of the Bid Evaluation Committee. The Chairperson of
Debarment Committee shall also inform the decision to all concerned.

STATUS OF SUSPENDED / DEBARRED BIDDER :-

(@)

Bidder placed under Suspension/Debarment by the competent authority will not be
allowed to participate in any procurement process under the Administrative
Department within the period of suspension/debarment. The earnest money of the
suspended Bidder shall stand forfeited to the Government.

If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall
not be qualified for Award for the said Bid and such Procurement Process will be
dealt with as per existing norms by simply excluding the erring Bidder.

If the Suspension/Debarment Order is issued after award of a Government
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be
prejudiced by the said Order provided that the said offence(s) committed by the
Debarred Bidder is not connected with the awarded project/contract.

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge
in respect of the Tender contract and all correspondences concerning rates, claims, change



in specifications and/or design and similar important matters will be valid only if
accepted /recommended by the Engineer-in-Charge. If any correspondence of above tender
is made with Officers other than the Engineer-in-charge for speedy execution of works, the
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and
workmanship shall also be valid. In case of dispute relating to specification and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will
however invariably take decisions relating to tender contract or as mentioned in the
relevant rules and clauses of the contract document with the approval of the Tender
Accepting Authority.

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without
assigning reason thereof to the bidder. The accepting authority reserves the right to reject
any or all of the tenders without assigning any reason thereof to the bidder/contractor.

Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be
considered for acceptance by the Department. In such cases, the Tender will be cancelled.

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will
prevail.

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the
Contractor for payment of compensation on account of idle labour on such grounds
including non-possession of encumbrance free land.

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to
machines becoming idle or any circumstances including untimely rains, other natural
calamities, like strikes etc.

Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after
work order / commencement and before final completion of the work) is to be borne by the
contractor /bidder. Original challan of those materials, which are procured by the bidder,
may be asked to be submitted for verification.

Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall
be deducted from the Gross value of all Works Bill in terms of Finance Department order.
Also it is instructed to register his/her establishment under the Act, with the competent
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner
of the region.

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in
the contract.

Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017,
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the
Contractor/Bidder. No extra payment will be made as a reimbursement or as
compensation for these. The rates of supply and finished work items are inclusive of these
taxes and charges.

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own
cost.

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for
laying out the work and for taking and checking measurements for which no extra
payment will be made.

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents,
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the
condition and nature of works and ascertain difficulties that might be encountered in
executing the work, carrying materials to the site of work, availability of drinking water and



other human requirements & security etc. Work on river banks may be interrupted due to
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to damage by climate conditions. No
claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and
execution of the scheme for which the tendered rate and contract will not stand invalid.
The Contractor will not be entitled to any claim or extra rate on any of these accounts.

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to
be maintained at site by the Contractor and the same has got to be issued from the
Engineer-in-Charge before commencement of work. Instructions given by inspecting
officers not below the rank of Assistant Engineer will be recorded in this book and the
contractor must note down the action to be taken by him in this connection as quickly as
possible.

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A
suitable Work Programme based on time allowed for completion of work as per e-NIT is to
be submitted by the contractor within 7 (seven) days from the date of receipt of work order
which should satisfy the time limit of completion. The contractor should inform in writing,
within 7 (seven) days from the date of receipt of work order, the names of his authorized
representatives who are to remain present at site daily during work execution who will
receive instructions of the work, sign measurement book, bills and other Government
papers etc.

Clause 57. No compensation for idle labour, establishment charge or on other reasons
such as variation of price indices etc. will be entertained.

Clause 58. All possible precautions should be taken for the safety of the people and work
force deployed at worksite as per safety rule in force. Contractor will remain responsible for
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must
deal with such cases as promptly as possible. Proper road signs as per PWD practice or
any other sign board for safety purpose as per requirement by the concerned
Administrative Department will have to be erected by the Contractor at his own cost while
operating in public thoroughfares.

Clause 59. The Contractor will have to maintain qualified technical employees and/or
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or
vulnerable items are completed before impending monsoon or rise in river flood water level
or for other suitable reasons.

Clause 61. Quantities of different items of work mentioned in the tender schedule or in
work order are only tentative. In actual work, these may vary considerably. Payment will be
made on the basis of works actually done in different items and no claim will be
entertained for reduction of quantities in some items or for omission of some items. For
execution of quantitative excess in any item or supplementary new items of work as
decided by the Department, approval of the Superintending Engineer / Chief Engineer /
Government would be required, depending on whosoever be the Tender Accepting
Authority, before making such payment.

Clause 62. In order to cope up with the present system of e-billing, supply of
departmental materials is generally not allowed. However, if in special circumstances,
Departmental materials may be issued to the Contractor/Bidder to the extent of
requirements as assessed, those may be recovered from the Running Account Bill and/or
Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the
Engineer-in-Charge. The rejected materials must be removed by the contractor from the
site at his own cost within 24 hours of issue of the order to that effect. The rates in the
schedule are inclusive of cost and carriage of all materials to worksite. The materials will
have to be supplied in phase with due intimation to the Assistant Engineer concerned in



conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet
containing the name of the Manufacturers, Test Report etc. will also be submitted on each
occasion. Engineer-in-Charge may conduct independent test on the samples drawn
randomly before according approval for using the materials at site. In this regard decision
of Engineer-in-Charge shall be final and binding.

Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by
Government in the manner indicated above. For bridge works, highly technical works of
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge
to whom full facts must be placed for such permission, import and employ skilled labour
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported
labour” shall mean “labour imported primarily from other States and secondarily, from the
distant districts of the State of West Bengal.” In case where the contactor fails to secure
unskilled local labour or to engage imported labour, the contractor shall employ labour
locally recruited by Government or labour imported by Government at the rate to be
decided by the Superintending Engineer of the works concerned, whose decision as to the
circumstances in which employment of such labour is of mutual advantage to Government
and the contractor, will be final and binding on the parties.

Clause 65. All queries and disputes arising out of the works tender contract is to be
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in
writing for decision within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, both for
the work and use by his workers, etc., for road rollers and for all tools and plant, etc.,
required on the work.

Clause 67. Contractor will be responsible for the payments of all water charges payable to
the Corporation Municipality / Panchayat or any other water works authority including a
Government Department concerned.

Clause 68. If the contractors shall desire an extension of the time for completion of the
work under clause 5 of the contract, no application for such extension will be entertained if
it is not received in sufficient time to allow the Executive Engineer to consider it and the
Contractor will be responsible for the consequences arising out of his negligence in this
respect.

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or
cables, where necessary, and he will not be entitled to any extra payment on this account.

Clause 70. Contractors in the course of their work should understand that all materials
obtained in the work of Dismantling, Excavation, etc., will be considered Government
property and will be disposed of to the best advantage of Government.

Clause 71. In case of very special case of circumstances, if any Departmental materials
are issued, there may be delay in obtaining the materials by the Department and the
Contractor is, therefore, required to keep himself/herself in touch with the day to day
position regarding the supply of materials from the Engineer-in-charge and to so adjust the
progress of the work that his labour may not remain idle nor may there be any other claim
due to or arising from delay in obtaining the materials. It should be clearly understood that
no claim whatsoever shall be entertained by the Department on account of delay in
supplying materials.

Clause 72. No compensation for any damage done by rain or traffic during the execution
of the work will be made.

Clause 73. Whenever a work is carried out in municipal area, electric lights or electric
danger signals whenever available shall be provided by the contractors on the barriers as
well as paraffin lights. Facilities for the electric connection will be made by this Department
but the Contractor will bear all the expenses.



Clause 74. The Contractor should quote through rate inclusive of cost of materials and
carriage to place of working.

Clause 75. The Contractors should give complete specifications showing the method of
execution and the quantity and quality of materials they intend to use per hundred square
metre area.

Clause 76. In cases where water is used by the Contractor he will be required to deposit
in advance with the Executive Engineer the charges for water which are to be calculated in
accordance with the schedule of miscellaneous rates in the Canal Act.

Clause 77. It must be clearly understood by the Contractor that no claim on account of
enhanced rates on those already accepted, due to fluctuations arising out of any situation
will be entertained during the currency of this contract for the work as per schedule
attached to the agreement and the additional work, if any, under Clause 12 of the contract.

Clause 78. In the event of emergency the Contractor will be required to pay his labour
everyday and if this is not done, Government shall make the requisite payments as would
have been paid by the contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove
any materials, which are considered by him to be a danger or inconvenience to the public
or cause them to be removed at the contractor’s cost.

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed
to the places fixed by the Engineer-in-charge and nothing extra will be paid.

Clause 81. The Contractor shall not allow any rubbish or debris to remain on the
premises during or after repairs, but shall remove the same and keep the place
neat and tidy during the progress of the work. The Engineer-in-charge may get the site
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the
latter shows slackness in observing this clause.

Clause-82. Construction materials brought at site shall not be stacked at random. The
contractor shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors.

The Government means Government in the concerned Works Department.

The Department means the Secretary of the concerned Department or his/her authorized
representative.

The Divisional Officer means the Executive Engineer of the concerned Works Department
for the time being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Section Officer of the Section concerned.

Superintending Engineer in the concerned works Department is the final Authority
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived
on the basis of market rate analysis for supplementary items, and the authority for
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated
power.

Chief Engineer in the concerned Works Department is the technical head of the
Directorate and is also the Tender Accepting Authority for all works of value above Rs.



2.00 crore. Excess work over individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting authority and
verified by the Superintending Engineer / Chief Engineer subject to the total value of
work upon completion is within the technically sanctioned cost and that there is no
major deviation from original scope of work in the tender. Any supplementary
tender/item/work in connection with the main tender is to be taken up with the
approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with
the approval of appropriate Government irrespective of the value of tender.

Words importing the singular number only include the plural number and vice versa.
Irrespective of the accepting authority, Divisional officer shall be the authority

signing agreement for all tenders of value more than Rs. 3.00 lakh up to any
amount on behalf of the State.

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge
under clause 10:

Particulars Rates at which the materials will be Place of delivery
charged to the contractor

Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

(Name in full) (Name in full)
*Signature of Contractor/Agency *Signature of Managing Director
with official seal containing on behalf of West Bengal Medical
Principal office address Services Corporation Limited with
official seal containing designation &
address

* To be authenticated on each and every page of the contract document by all parties.



BOQ

Name of Work : Construction of Proposed Model Ayush OPD Building(G+ 1) -Chubka SHD at Chubka PHC in the
district Jhargram.

S|

no.

Description Of items

Total
Quantity

Unit

Rate (incl.
GST & L.Cess)

Amount (incl. GST
& L.Cess)

Annexure A (Civil work)

Surface Dressing of the ground in any kind of soil including removing vegetation
inequalities not exceeding 15 cm depth and disposal of the rubbish within a lead
upto 75 m as directed.

157.200

Sg.M.

211.92

1,873.82

Earth work in excavation of foundation trench in all sorts of soil (including mixed
soil but excluding laterite of sand stone) including the spoils with in a lead of 75,m
as directed. The includes necessary trimming the sides of trenches leveling dressing
and ramming the bottom bailing out water as required complete.

(a) Depth of excavation not exceeding 1,500 mm.

32.488

Cu. M.

3142.15

34,618.17

Earth work in filling in foundation trenches or plinth with good earth,in layers not
exceeding 150 mm. including watering & ramming etc. layer by layer complete.
(Payment to be made on the basis of measurement of finished qty. of work )
(a)With earth obtained from excavation of foundation

21.287

Cu. M.

29242

%1,967.35

(A) Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as
directed and consolidating the same by thorough saturation with water, ramming
complete including the cost of supply of sand. (payment to be made on
measurement of finished quantity)

(B) Do by fine sand

22313

Cu. M.

3714.62

%15,945.32

(a) Anti termite treatment to bottom surface ( in case of masonry foundation and
basements) and the sides (upto a height of 300 mm. from bottom) of the
excavation trenches with chemical emulsion by admixing chloropyrofos
emuilsifiable concentrates (1% concentration) with water by weight at the rate of 5
Litres per sq. m. area. The work shall be carried out as per specification described in
6.2.1. of code IS-6313 (part-ll) 1981. (Mode of measurment will be the plan area of
foundation treated.)

92.628

Sg.M.

2112.03

10,377.12

Single Brick flat soling of picked jhama brick including raming and dressing bed to
proper level and filling joints with powdered earth or local sand.

143.146

Sg.M.

%409.98

% 58,687.00

Supplying and laying Polythene Sheet (150gm / sq.m.) over damp proof course or
below flooring or roof terracing or in foundation or in foundation trenches.

95.690

Sg.M.

% 28.60

2,736.74

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal
size) excluding shuttering and reinforcement,if any, in ground floor as per relevant
IS codes.

a) Pakur Variety M15 Grade P.C.C.

11.872

Cu. M.

6,254.71

%74,255.92

Hire and labour charges for shuttering of requisite thickness inclusive of staging for
structural members viz concrete floor/roof slabes in position including horizontal
runners horizonta | diagonal bracing providing stone vertical props and striking
out carefully after competion of works.(height of props upto 4 M).

(f) 25 mm to 30 mm shuttering without staging in foundation

138.360

Sg.M.

241.94

333,474.82

(a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of
Engineer-In-Charge.

139.494

Sg.M.

% 382.57

% 53,366.22

Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal
size) excluding shuttering and reinforcement if any, in ground floor as per relevant
IS codes.

32.204

Cu. M.

% 6,846.84

% 2,20,495.64

Reinforcement for reinforced concrete work in all sorts of structures including
distribution bars, stirrups, binders etc initial straightening and removal of loose rust
(if necessary), cutting to requisite length, hooking and bending to correct shape,
placing in proper position and binding with 16 gauge black annealed wire at
every intersection, complete as per drawing and direction.

Il. JSW/JSPL/SHYAM/ SRMB/BMASL/ELECROSTEEL/SSL

2.884

MT

% 65,803.26

1,89,776.61

(b) Applying 2 coats of Non-Toxic Acrylic Polymer modified Paint having adhesive
& waterproofing properties by mixing in proportion (1 liquid: 4 cementitious
material) or as per manufacturer'’s specification for water proofing layer in water
tank etc. (No Departmental Cement is required)

16.320

Sg.M.

%306.29

% 4,998.66




S|
no.

Description Of items

Total
Quantity

Unit

Rate (incl.
GST & L.Cess)

Amount (incl. GST
& L.Cess)

13

Brick work with 1st class bricks in cement mortar (1:6)

(a) In foundation and plinth

8.057

Cu. M.

% 6,072.29

% 48,924.45

(b) In superstructure, ground floor

23.163

Cu. M.

%6,336.87

%1,46,780.92

125 mm. thick brick work with 1st class bricks in cement mortar (1:4) in ground
floor.

96.795

Sqg.M.

3831.32

380,467.62

Extra for using approved H.B netting in every third layer in 16 & 17 of subhead A
above in any floor

96.795

Sg.M.

3 48.86

34,729.41

16

Labour for Chipping of concrete surface before taking up Plastering work.

148.800

Sg.M.

% 25.03

%3,724.47

17

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding
off or chamfering corners as directed and raking out joints including throating,
nosing and drip course, scaffolding /staging where necessary (Groundfloor) .
[Excluding cost of chipping over concrete surface]

Outside Wall

(i) With 1:6 cement mortar
(b) 20 mm thick plaster

242.014

Sg.M.

%180.83

%43,763.40

Inside Wall

(i) With 1:6 cement mortar
(¢) 15 mm thick plaster

223.683

Sqg.M.

3159.17

% 35,603.63

Ceiling Plaster

(ii) With 1:4 cement mortar
(c) 10 mm thick plaster

47.499

Sg.M.

% 143.67

36,824.19

Supplying and laying true to line and level vitrified tiles of approved brand (size not
less than 600 mm X 600 mm X 10 mm thick] in floor, skirting etc. setin 20 mm sand
cement mortar (1:4) and 2 mm thick cement slurry back side of tiles using cement
@ 2.91Kg./sgM or using polymerised adhesive (6 mm thick layer applied directly
over finished artificial stone floor/Mosaic etc without any backing course) laid after
application slurry using 1.75 Kg of cement per sqM below mortar only, joints
grouted with admixture of white cement and colouring pigment to match with
colour of tiles / epoxy grout materials of approved make as directed and removal
of wax coating of top surface of tiles with warm water and polishing the tiles using
soft and dry cloth upto mirror finish complete including the cost of materials,
labour and all other incidental charges complete true to the manufacturer’s
specification and direction of Engineer-in-Charge.(White cement, synthetic
adhesive and grout material to be supplied by the contractor.

(1) With application slurry @1.75 kg/ Sq.m, 20 mm sand cement mortar (1:4) & 2
mm thick cement slurry at back side of tiles, 0.2 kg/ Sq.m white cement for joint
filling with pigment.

(B) Light Colour

51.801

Sg.M.

%1,498.61

%77,629.50

Supplyingfitting & fixing 1st quality Ceramic tiles in walls to match with the existing
work & 4nos of key stones (10mm) fixed with araldite at the back of each tiles &
finishing the joints with white cement mixed with colouring oxide if required to
match the colour of tiles including roughening of concrete surface,if necessary or
by synthetic adhesive & grout materials etc.

(A) Floor

With Sand Cement Mortar (1:4) 20 mm thick & 2 mm thick cement slurry at back
side of tiles using cement @ 2.91 Kg/Sg.m & joint filling using white cement slurry
@ 0.20kg/Sg.m.

(a) Area of each tile upto 0.09 Sg.m (i) Coloured decorative

5.025

Sg.M.

3868.16

4,36251

(B) Wall

With sand cement mortar (1:3) 15mm thick & 2mm thick cement slurry at back side
of tiles using cement @ 2.9 1kg/sgm & joint filling using white cement slurry @
0.20kg/sgm.

(b) Area of each tile above 0.09 Sq.m (i) Coloured decorative

26.355

Sg.M.

%1,297.20

%34,187.71

20

(b)Rendering the surface of walls and ceiling with white cement based wall putty
of approved make and brand (1.5 mm thick)

260.422

Sg.M.

2131.10

334,141.33




Sl
no.

Description Of items

Total
Quantity

Unit

Rate (incl.
GST & L.Cess)

Amount (incl. GST
& L.Cess)

21

Supplyingfitting & fixing of 2-Track / 3-Track Aluminium sliding Window of all
Aluminium sections viz. window frame (top,bottom & side frame), shutter (top,
bottom, side & interlock member) made of aluminium alloy extrusions conforming
to IS 733-1983 & IS 1285-1975, annodised conforming to IS 1868-1983, fitted with
all other accessories viz. (excluding cost of glass) all complete as per architectural
drawings and direction of Engineer-in-charge. 10-12 Micron thickness Annodizing
film

For 2-Track window : Members for Bottom frame @ 0.875 Kg per Mtr. and for Top
and Side frame @ 0.778 Kg per Mtr. and for shutter Bottom and Top member @
0.472 Kg per Mtr., Style side member @ 0.493 Kg per Mtr. and Interlock member @
0.612 Kg per Mtr.

55.500

Kg

3533.93

329,633.12

22

Supplying, fitting & fixing of partly glazed partly panelled or fully glazed single leaf]
Aluminium swing door of all aluminium sections viz door frame ( top and side
frame), shutter( top rail, bottom rail, lock rail, door vertical) , glazing clip made of!
Aluminium Alloy Extrusions conforming to IS: 733-1983 and IS: 1285-1975,
annodized conforming to IS:1868- 1983, fitted with all other accessories viz. EPDM
gusket,cleat, angle screws etc. including labour charges for fitting and fixing of!
aluminium door with door spring,/aluminium hinges, glass / Panel board all
complete as per architectural drawings and direction of Engineer-incharge. (
Excluding cost of glass/ panel board, door spring/ Al hinges, door closer, door
stoper, handle, tower bolt and locking arrangment etc) 10-12 Micron thickness
Annodizing film

(unit wt of to Top & side frame @1.366 kg/m ; top rail @ 1.296 kg/m; bottom rail @
1.974 kg/m; lock rail @ 1.590 kg/m; door vertical @ 1.412 kg/m; glazing clip @
0.167 kg/m. )

89.107

Kg

% 458.84

% 40,885.86

23

Supplying bubbile free float glass of approved make and brand conforming to IS:
2835-1987.

(i) 4 mm. thick coloured/tinted/smoke glass.

8.100

Sg.M.

3 557.76

3451786

(vi) 6 mm. thick coloured/tinted/smoke glass.

4.095

Sg.M.

3787.78

% 3,225.96

24

Providing and fixing exterior quality Aluminium Composite Panel (ACP) wall
cladding on existing Al. /MS frame work with Gl brackets, ACP fixed on the existing
frame work by folding the edges of ACP panel (Engraving the rear surface of ACP
sheet) with CP angles, cleats and strainless Steel screws forming groves at the
periphery of ACP panel. Such grooves filled with foam and silicon sealant etc.
complete with all materials (but including the cost of silicon sealant), labour,
scaffolding and all other incidental charges complete in all respect as per
specification and direction of Engineer-in-charge. (Mode of payment is on finished
surface area of ACP)

(a) 3mm thick (0.25mm Al.+2.5mm LDPE +0.25mm Al. PVDEF coating)

4.095

Sg.M.

3237287

29,716.91

25

Supplying, Fitting & Fixing Factory made prelaminated P.V.C. door frame of size 50
mmx47 mm with a wall thickness of 5 mm, made out of extruded 5 mm
Prelaminated PVC sheet miter cut at two corners and joined with two nos of 1.5
mm long brackets of 15 mm x15 mm M.S. square tube. The two vertical door
profiles are to be reinforced with 19 mmx 19 mm M.S. Square tube of 19 gauge,
weather seal to be provided through out the frame. The door frame shall be fixed
with the wall using 65/100 mm M.S. Screws through the frame by using P.V.C
fasteners. A minimum of 4 Nos of screws to be provided for each vertical member
and minimum 2 Nos for horizontal member etc. complete as per Manufacturer*s
specification and direction of Engineer-in-Charge.

9.900

Mtr.

% 458.84

34,542.52




Sl
no.

Description Of items

Total
Quantity
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Rate (incl.
GST & L.Cess)
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& L.Cess)

26

Supplying, Fitting & Fixing 30 mm thick both side prelaminated Factory made solid
Panel PVC Door Shutter consisting of outer frame made out of M.S. tubes of 19
gauge thickness and size 19 mmx19 mm for styles, top and bottom rails, M.S. frame
shall have cost of steel primers of approved make and manufacture, M.S. frame
covered with 5 mm th. heat moulded PVC “C” channel of size 30 mm th, 70 mm
width out of which 50 mm shall be flat and 20 mm shall be tapered in 45 degree
angle on either sides forming styles; and 5 mm th. 95 mm wide PVC sheet out of
which 75 mm shall be flat and 20 mm tapered in 45 degree on the inner side to
form top & bottom rail and 115 mm wide PVC sheet out of which 75mm shall be
flat and 20 mm shall be tapered on both sides to form lock rail. Top, bottom and
lock rails shall be provided either side of the panel with 10 mm (5mmx2) th.,20
mm wide cross PVC sheet as gap insert for top rail and bottom rail sheet to be
fitted in the M.S. frame welded/sealed to the styles &rails with 7 mm (5 mm+2 mm)|
th.x15 mm wide PVC sheet beading on inner side and joined together with solvent
cement adhesive. An additional 5 mm th. PVC strip of 20 mm which is to be stuck
on the interior side of the “C” channel using PVC solvent adhesive etc. complete
excluding all necessary hardwares as per direction of Engineer-in- Charge.

3.150

Sg.M.

%2,905.61

%9,152.68

27

Anodised aluminium barrel/tower/socket bolt (full covered) of approved quality
manufactured from extruded section conforming to 1.5.204/74 fitted and fixed
with cadmium plated screws :

(iii) 100mm long x 10mm dia. bolt.

9.000

Each

263.17

3 568.53

28

(B) Supplying 125 mm. Dia acrylic handle for aluminium door as per approved
make & brand.
(a) Natural Colour

14.000

Each

3215.72

% 3,020.08

29

i) Hydraulic door closer of approved quality as per I.S.1. standard fitted and fixed
complete
(b) Medium (L.S.I. size 2)

2.000

Each

%1,628.00

% 3,256.00

30

(i) Door stopper (Anodised aluminium)

5.000

Each

383.43

3417.15

31

Supplying 4 lever mortice lock or any approved make and brand as per direction of
the Engineer- in -Charge.
i) 150 mm.

4.000

Each

% 450.50

% 1,802.00

32

(a) M.S.or W.I. Ornamental grill of approved design joints continuously welded
with M.S, W.I. Flats and bars of windows, railing etc. fitted and fixed with necessary
screws and lugs in ground floor. (Add extra @ 1% for each addl. floor upto 4th
floor and @ 1.25% for each addl. floor above 4th floor) (i) Grill weighing above 10
Kg./sg.mtr and up to 16 Kg./sg. mtr.

7.153

Qntl.

311,784.52

3 84,294.68

33

Collapsible gate with 40mm x 40mm x 6mm Tee as top and bottom guide rail,
20mm x 10mm x 2mm vertical channels 100mm apart in fully stretched position
20mm x 5mm M.S. flats as collapsible bracings properly rivetted and washered
including 38mm steel rollers including locking arrangements, fitted and fixed in
position with lugs set in cement concrete and including cutting necessary holes,
chasing etc. in walls, floors etc. and making good damages complete. In ground
floor. (Payment will be made on the area of the gate covered by two guard rails
and two extreme channels).

6.930

Sg.M.

%5,160.49

% 35,762.20

34

Applying Interior grade Acrylic Primer of approved quality and brand on plastered
or cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint
including scraping and preparing the surface throughly, complete as per
manufacturer's specification and as per direction of the EIC. (In Ground Floor)

(a) One Coat

i) Water based interior grade Acrylic Primer

260.422

Sg.M.

% 36.70

%9,557.49

35

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling
including sand papering in intermediate coats including putty (Two coats)
i) Standard Quality

260.422

Sg.M.

373.89

%19,242.59

36

Applying Exterior grade Acrylic primer of approved quality and brand on plastered
or cencrete surface old or new surface to receive decorative textured (matt finish)
or smooth finish acrylic exterior emulsion paint including scraping and preparing
the surface throughly, complete as per manufacturer'sspecification and as per
direction of theEIC.

In Ground Floor:

(a) One Coat

242014

Sq.M.

33742

%9,056.17
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37

Protective and Decorative Acrylic exterior emulsion paint of approvedquality, as
per manufacturer's specification and as per direction ofEngineer-in-Charge to be
applied over acrylic primer as required. The rate includes cost of material, labour,
scaffolding and all incidental charges but excluding the cost of primer.

In Ground floor (Two Coat)

b) Premium 100% Acrylic Emulsion

242.014

Sg.M.

2100.11

% 24,228.03

38

a) Priming one coat on steel or other metal surface with synthetic oil bound primer
of approved quality including smoothening surfaces by sand papering etc.

79.805

Sg.M.

% 34.56

% 2,758.07

39

(A) Painting with best quality synthetic enamel paint of approved make and brand
including smoothening surface by sand papering etc. including using of approved
putty etc. on the surface, if necessary :

(b) On steel or other metal surface :

With super gloss (hi-gloss) -

[iv] Two coats [with any shade except white)

79.805

Sg.M.

294.15

7,513.65

40

Artificial stone in floor, dado, staircase etc with cement concrete (1:2:4) with stone
chips, laid in panels as directed with topping made with ordinary or white cement
(as necessary) and marble dust in proportion (1:2) including smooth finishing and
rounding off corners including raking out joints or roughening of concrete surface
and application

of cement slurry before flooring works using cement @ 1.75 kg/sq.m all complete
including all materials and labour.

In ground floor.

3 mm. thick topping (High polishing grinding on this item is not permitted with
ordinary cement). Using grey cement (ii) 25 mm. thick

65.314

Sg.M.

3312.27

% 20,395.61

41

18 mm. to 22 mm. thick, kota stone slab set in 20 mm thick (avg) cement mortar
(1:4) in floor, stair & lobby including pointing in cement slurry with admixture of
pigment matching the stone shade, including grinding & polishing as per direction
of Engineer - in - charge to match with the existing work. [Slurry for bedding @ 4.4
kg/Sg.m and pointing @2.0 kg/Sg.m]

33.085

Sg.M.

%1,186.37

% 39,251.06

42

Supplying& laying 20 mm designer chequered tiles of any shade and of approved
quality as per IS: 1237: 1980 laid in patterns as directed in pavement, footpath
including necessary underlay 25 mm thick average cement mortar (1:3) complete
in all respect with all labour and materials [using cement slurry @ 4.4 kg/Sg.m at
back side of tiles. Cement of mortar & slurry will be supplied by the Department.
Border concrete if necessary to be paid separately].

5.603

Sg.M.

% 958.52

% 5,370.59

43

Roof treatment by application of non toxic polyurethane modified acrylic based
single component (P U Roof Coat) solvent free, cold applied polyurethane modified
elastomeric waterproofing membrane with excellant UV resistant capasity as per
ASTM D6083 [a water based 100%acrylic elastomeric emulsion polymer latex
coating used as protective coating used as protective coating for roofs] after
preparing the surface by cleaning and repairing the roof cracks by cement & sand
mortar (1:4), preferably with :il: antishrinkage mortar (to be paid separately) if any,
apply two coats along with a 5 ~ IPrimingcoat(two coats of P U Roof Coat and one
coat of primer coat compatible with Sgm. i main product as per manufacturers
specification) and reinforced with or without 20 ~ gsm GeotextileFleece, including
the cost of primer coat and basepreparation, tools & IPlantsbut excluding the cost
of scaffolding and stagging complete as per direction of Engineer -in-charge.
(Note: If Geotextile Fleece not uesd ,the rate would be reduced by Rs. 5/-per Sgm)

3.150

Sg.M.

3512.98

1,615.89

44

M.S. structural works with hollow sections (square or rectangular shape)
conforming to IS: 806-1968 & IS:1161-1998) connected to one another with
bracket, gusset, cleat as per design, drawing & direction of Engineer-in-Charge
complete including cutting to requisite shape & size, fabrication including metal arc
welding conforming to IS: 816-1969 & IS: 9595 using electrodes of approved make
and brand conforming to 1S:814- 2004, haulage, hoisting and erection all
complete.

The rate includes the cost of all M.S. Hollow section, all consumables such as
electrodes, gas and hire charges of all tools and plants and labour regired for
execution and all incidental chages (such as electricity, labour insurance) etc.
complete

i) For trusses spanning up to 12.00 m

2.357

MT

386,186.21

%2,03,140.90
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45

Holding down bolt with nut including 100 x 100 x 6 mm plate washer at bottom
fitted complete and packing the hole with cement concrete or cement grout as
directed.

(i) 16 mm dia bolt

(@) 300 mm long

56.000

Each

3143.02

%8,009.12

46

Supplying, fitting and fixing single skin color coated trapezodial profile for wall
clading, Roof shall be made of 0.45 mm BMT (Base Metal Thickness) (0.50 mm TCT
(Total coated thickness excluding paint), G550 (min 550 yield strength), of
Zincalume metalic coating (ISI5965) with high Solar Reflectance Index (SRI) value
for better colling as per thermatech technology, 1000 - 1015 mm effective cover
width with five major corrugation, 28mm high rib spaced a 203mm ¢/c with subtle
square fluting in the pan and end rib shall have anti-capillary groove and return
leg.. The steel sheet shall be fastened with 40 micron zinc coated or 25 micron zinc-
tin alloy coated, hex head, self drilling screw as per IS 3566-2002 Class3 fastner.
The base steel shall be coated with zinc-aluminium alloy Zincalume(AZ150|(i.e.
55% Al, 43.4% Zinc, 1.6% Si) minimum of 150 g/m” coating total on both sides,
coating total on both sides, pre- painted with colorbond XRW (xterior roofing,
walling) paint system of 35 micron Super Durable Polyster paint (SDP) with stable
inorganic picment with no lead contents confirming IS15965. The sheet shall be
free from defects and have brand marking of the manufacturer giving product
details on the back of the sheet at regular interval confirming genuinity of the
material. i) in Roof (a) 0.5 mm th. Sheet

102.963

Sg.M.

%1,067.85

%1,09,949.04

Annexure B (S & P WORK)

47

Supplying, fitting and fixing Anglo-Indian W.C. in white glazed vitreous china ware
of approved make complete in position with necessary bolts, nuts etc.
(a) With 'P' trap (with vent)

2.000

Each

% 3,699.35

%7,398.70

48

Supplying, fitting and fixing 10 litre P.V.C. low-down cistern conforming to 1.S.
specification with P.V.C. fittings complete,C.I. brackets including two coats of
painting to bracket etc.

2.000

Each

%1,209.68

2,419.36

49

Supplying, fitting and fixing white vitreous china best quality approved make wash
basin with C.I. brackets on 75 mm X 75 mm wooden blocks, C.P. waste fittings of
32 mm dia., one approved quality brass C.P. pillar cock of 15 mm dia., C.P. chain
with rubber plug of 30 mm dia., approved quality P.V.C. waste pipe with C.P. nut
32 mm dia., 900 mm long approved quality P.V.C. connection pipe with heavy
brass C.P. nut including mending good all damages and painting the brackets with
two coats ofapproved paint. (ii) 550 mm X 400 mm size

3.000

Each

2,631.49

%7,894.47

50

Supplying, fitting and fixing stainless steel sink complete with waste
fittings and two coats of painting of C.I. brackets.

(a) Sink only

(i) 530 mm X 430 mm x 180 mm

1.000

Each

33,915.06

33,915.06




S| Description Of items Total Unit Rate (incl. |Amount (incl. GST
no. Quantity GST & L.Cess) & L.Cess)
51 [Supply of UPVC pipes (B Type) & fittings conforming to [S-13592-1992

(A) (ii) Double Socketed 3 Meter Length

(b) 110 mm 28.700 | Metre | ¥ 375.42 %10,774.56

(B) Fittings

xi) Door Bend (T.S.)

i) 110 mm. Dia. 8.000 Each 2175.19 1,401.52

xv) Vent Cowl

(b) 110 mm 3.000 | Each | %3933 2117.99

(i) Coupler

(b) 110 mm 10.000 | Each 3101.30 %1,013.00

(i) Plain Tee,

(b) 110 mm 7.000 Each 2101.30 2709.10

(iii) Door Tee,

(b) 110 mm 2.000 Each 3232.40 % 464.80

xvi) Pipe Clip

(b) 110 mm 45.000 | Each | % 25.03 %1,126.35

xvii) W.C. Connector (150 mm long) 125 X 110(W/WC Ring) 75 mm 2.000 | Each 2169.24 3 338.48

xix) W.C. Connector Bend W / lipring 75 mm 2.000 | Each % 189.50 % 379.00

xx) 125/110 P Trap with W.C. Ring, 75 mm 2.000 | Each 3405.21 3810.42

C) Rubber Lubricant 500 ML 4.000 Each 22287 3891.48

D) Solvent Cement 250 ML 6.000 | Each 2122.76 % 736.56
52 [Labour for fitting and fixing U.P.V.C. pipes for above ground work

including cost of jointing materials etc. fitting and fixing all necessary

specials, cutting pipes, cutting holes in walls or R.C. floor where necessary

and mending good all damages excluding the cost of masonry or concrete work, if

necessary, but including the cost and fitting and fixing holder bat clamps (any

floor) or for underground work including cutting trenches upto 1.5 metre and

refilling the same complete as per direction of the Engineer-in- charge. (Payment

will be made on centre line measurement of the total pipeline including specials.

(A) Above ground (i) 110 mm dia.

28.700 Mtr. 67.93 %1,949.60

53 [Supplying, fitting and fixing PVC pipes of approved make of Schedule 80

(medium duty) conforming to ASTMD - 1785 and threaded to match with

Gl Pipes as per IS : 1239 (Part - I). with all necessary accessories, specials viz. socket,

bend, tee, union, cross, elbo, nipple, longscrew, reducing socket, reducing tee,

short piece etc. fitted with holder bats clamps, including cutting pipes, making

threads,fitting, fixing etc. complete in all respect including cost of all necessary

fittings as required jointing materials and two coats of painting with approved

paint in any position above ground. (Payment will be made on the centre line

measurements of total pipe line including all specials. No separate payment will be

made for accesories, specials. Payment for painting will be made seperately).

(a) For Exposed Work PVC Pipes

i) 15mm 34.050 Mtr. % 120.37 % 4,098.60

ii) 20 mm 12.500 Mtr. 153.74 1,921.75

iii) 25 mm 9.000 Mtr. 210.95 %1,898.55

iv)] 32 mm 45.000 | Mtr. 281.26 % 12,656.70
54 |Supplying, fitting and fixing Peet's valve fullway gunmetal standard pattern best

quality of approved brand bearing I.S.I. marking with fittings (tested to 21 kg per

sg. cm.) (vii) 25 mm dia

(vi) 32 mm dia 2.000] Each %1,499.28 % 2,998.56

(vii) 25 mm dia 1.000| Each %1,086.92 %1,086.92
55 |Supplying, fitting and fixing bib cock or stop cock.

(a)(ii) Chromium plated Bib Cock long body with wall flange with aerator

(Equivalent to Code No. 512 & Model - Tropical / Sumthing Special of

ESSCO or similar brand) 1.000 Each % 785.40 % 785.40

(d) (i) Chromium plated angular Stop Cock with wall flange (Equivalent to Code

No. 5053 & Model - Florentine of Jaquar or similar brand). 5.000 | Each 2971.32 % 4,856.60
56 |Supplying, fitting and fixing pillar cock of approved make

f) (ii) CP 2-way bib Cock - 15 mm, supplied, fitted and fixed. (Code

No0.5041 & Model - FLORENTINE of JAQUAR or similar brand). 2.000 Each | ¥1,512.39 %3,024.78
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57

Supplying, fitting and fixing shower of approved brand and make

(f) Hand Shower(Health Faucet) with 1mtr Fexible Tube with Wall
Hook(Equivalent to Code No.573 & Model -ALLIED of Jaquar or
similar).

2.000

Each

%1,490.94

%2,981.88

58

Supplyingfitting and fixing approved brand P.V.C. CONNECTOR white flexible,
with both ends coupling with heavy brass C.P. nut, 15 mm dia. 600 mm long.

5.000

Each

3127.52

% 637.60

59

Supplying, fitting and fixing bevelled edged mirror 5.5 mm thick silver red as per I.S.
3438/ 1965 together with brass C.P. hinges.
(i) 600 mm X 450 mm

3.000

Each

3576.83

%1,730.49

60

Supplying, fitting & fixing Aluminium domical grating. (iii) 100 mm

2.000

Each

% 58.40

3116.80

61

f) (i) CP Pillar Cock with 200 mm extended Lever Handle (Equivalent to Code No.
5031 & Model - FLORENTINE of JAQUAR or similar brand).

3.000

Each

%1,260.92

%3,782.76

62

Supplying P.V.C. water storage tank of approved quality with closed top with lid
(Black) - Multilayer (c) 1500 litre capacity

1.000

Each

39,343.71

39,343.71

63

Labour for hoisting plastic water storage tank.
(i) Upto 1500 litre capacity. (a) Upto 1st story from G.L.

1.000

Each

11441

211441

64

Labour for punching hole in plastic water storage tank upto 50 mm dia.

3.000

Each

R 22.64

67.92

65

Constructing Inspection pit of inside measurement 600mm X 600mm X upto
600mm (depth) with 250 mm thick 1st. class brick work in cement mortar (1:4) on
all sides, bottom of the pit consisting of 100 mm thick cement concrete (1:3:6) with
stone chips over a layer of jhama brick flat soling, 15 mm thick (1:4) cement plaster
to inside walls and out-side walls upto G.L. and 20 mm.thick (1:4) plaster to bottom
of the pit, providing necessary invert with cement concrete (1:3:6) with stone chips
as per

direction, neat cement finishing to entire internal surfaces, top of the pit covered
with 100 mm thick R.C.C. slab (1:1.5:3) with stone chips and necessary
reinforcements upto 1% and shuttering including 6 mm thick cement plaster (1:4)
in all external surfaces of the slab and one 560 mm dia. R.C.C. manhole cover of
approved make supplied, fitted and fixed in the slab with necessary fittings,
necessary earthwork in excavation in all sorts of soil, filling sides of the pit with
earth and removing spoils after work complete in all respect with all costs of labour
and materials.

i) With Pakur variety — (JSW/JSPL/SHYAM/SRMB/BMASL/ELECROSTEEL/SSL)

2.000

Each

8,371.20

%16,742.40

66

Construction of septic tank of different capacities as per approved drawing with 1st
class brick work in cement mortar (1:4) including two 560 mm dia. R.C.C. manhole
cover(heavy type|of approved make supplied, fitted and fixed in the 100mm thick
R.C.C (1:1.5:3) top slab with necessary fittings, 20mm thick cement plaster (4 : 1)
with neat cement finish to the internal surfaces and 15 mm thick cement plaster (4
: 1) to outside wall upto 200 mm below G.L floor finished with 25 mm thick grey
artificial stone over 100 mm thick R.C.C(1:1.5:3) bottom slab including supplying,
fitting and fixing all necessry specials, fittings, S.W. tees, C.I. foot rest etc. including
excavation earth in all sorts of soil, shoring, bailing out and pumping out water as
necessary, ramming, dressing the bed and fefilling the sides of the tanks with earth,
removing spoils, filling up the chamber with clear water, removing foreign
materials from the chamber and including constructing attached inspection pit as
per approved drawing

and connecting all necessary pipes, joints etc. with internal plaster work and
artificial stone flooring is to be done with admixture of water proofing compound
@ 0.5% by weight of cement with all costs of labour and materials.

Note:-

(i) Finished level of Septic Tank should be 400 mm. from Ground Level.

(i) Height of 50 mm.

Ventilation pipe & Mosquito proof mesh, should be follwed as per 1S:2470,Part-
I.Payment will be made separetly on the basis of actual height based on relevant
1.S.Code.

(iii) For 30 users septic tank

i) With Pakur variety (JSW/JSPL/SHYAM/SRMB/BMASL/ELECROSTEEL/SSL)

1.000

Each

373,146.73

373,146.73
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67

Construction of circular soak well 2.5 metre deep in all types of sandy soils with dry
brick work upto 1.6 metre from the bottom having 150 mm intermediate cement
brick work (1:4) band all round and cement brick work (1:4) upto 0.90 metre from
top with 20mm thick cement plastering (1:4) to inside face upto the depth of
cement brick work, 15mm thick cement plaster (1:4) on outer face from top of the
well upto G.L. and 6 mm thick cement plaster (1:4) on top of the R.C.C. cover slab
including filling

bottom 1.00 metre of inside of the well with brick metal (50 mm to 63 mm size)
including R.C.C. cover slab of 100 mm thick with cement conc (1:1.5:3) with stone
chips with necessary reinforcement and shuttering including one 560 mm dia.
R.C.C. manhole cover (heavy type)of approved make supplied, fitted and fixed in
the cover slab with necessary fittings, making nacessary arrangements for pipe
connections, excavation of well including shoring, dewatering and removing the
exess earth from

the premises as per direction complete in all respect with all costs of labour and
materials.

With 250 mm thick dry brick work and 250 mm thick cement brick work (1:6) and

1.00m inside dia.
il \X/ith Palr variety [1S\X//1SPI /SHYANM/ SRMR/BMASI /E1 ECROSTEE] /SSI )

1.000

Each

319,282.13

319,282.13

Annexure C [BORE WELL]

68

Labour for boring through any type of soil for sinking tube well of required dia.
with top enlargement by rig boring system (either by reserve circulation or
by direct rotary method) including hire charges and labour for rig machine,
tools and plants, staging, force pumping set and making arrangement for
water required for boring etc. complete and lowering of pipes, strainers,
blind pipes etc. complete.

(a) For depth upto 250 metre for 100 mm dia. Tube well with top enlargement
of 200 mm dia.(upto 50 metre).

(i) First 50 metre

50.000

Mtr.

%1,208.49

% 60,424.50

(i) Next 50 metre

41.000

Mtr.

%1,052.36

%43,146.76

69

Supplying, fitting and fixing PVC pipes for underground work of approved
make of Schedule 80 (medium duty) conforming to ASTMD - 1785 and
threaded to match with Gl Pipes as per IS : 1239 (Part - 1). with all necessary
accessories, specials viz. socket, bend, tee, union, cross, elbo, nipple,
longscrew, reducing socket, reducing tee, short piece etc. fitted including cost
of all materials jointing materials, cutting pipes, making threads ,cutting
trenches upto 1.5 metre below surface in all sorts of soil and refilling the same as
directed complete in all respect. (Payment will be made on the centre line
measurement of the total pipe line including all specials No separate
payment will be made for accessories, specials.) PVC Pipes

200 mm dia

30.000

Mtr.

% 3,236.93

%97,107.90

100 mm dia

51.000

Mtr.

%1,384.87

%70,628.37

40 mm dia Column Pipe

60.000

Mtr.

% 370.65

%22,239.00

70

Supplying PVC strainer of approved make with adapter conforming to 1.S.12818
specifications.
(iv) 100 mm dia.

10.000

Mtr.

1,571.98

%15,719.80

71

Supply of PVC pipes & fittings Schedule 80 (medium duty) conforming to ASTMD -
1785 and threaded to match with Gl Pipes as per IS : 1239 (Part- ).
(K) End Plug

1.000

Each

%262.20

262.20

72

Supplying, fitting and fixing check valve (horizontal)
G.M. tested to 21 kg per sg. cm.
(v] 40 mm

1.000

Each

%1,763.86

%1,763.86

73

Supplying, fitting and fixing chech valve (vertical) G.M.
tested to 21 kg per sg. cm.
(v] 40 mm

1.000

Each

%1,010.65

%1,010.65

74

Supplying, fitting and fixing gunmetal wheel valve of approved brand and make
tested to 21 kg per sg. cm. (for water lines only).
(v] 40 mmdia

1.000

Each

% 2,563.56

% 2,563.56

75

Supplying, fitting and fixing heavy type bell mouth reducing socket.
((iv) 100 mm X 200 mm

1.000

Each

%1,030.91

%1,030.91

76

Supplying, fitting and fixing G.I. cap at top
(iii) 200 mm

1.000

Each

%670.98

2670.98
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77

Supplying, fitting and fixing M.S socket ring
(iii) 200 mm

1.000

Each

312.25

3312.25

78

Washing and developing tube well with air compressor pump and engine for 8
(eight) hours continuous pumping per day with necessary arrangements for
testing the yield in gallons per hour with 'V’ notch including hire and labour
charges for all tools and plants and scaffolding as required.

1.000

Day

$8,983.79

%8,983.79

79

Labour for making arrangement for showing verticality test including the
costfor hire charges of tools and plants, scafolding, labour etc. all complete.

1.000

L.S.

%1,091.69

%1,091.69

80

Collecting sample of  water for bacteriological and chemical test
from any depth at any time during execution of work including hire and labour
charges for tools and plants and sterilising the equipments, paying all charges
and fees, testing etc. complete in all respect as per direction.

1.000

L.S.

1,467.11

1,467.11

81

Packing the annular space between the outside of the tube well pipes &
strainers and the bore with pea size washed gravel of approved quality having size
from 2 mm to 5 mm or the size approved by the Engineer- incharge including
cost of all materials labour and equipment complete.

8.300

Cu. M.

22,418.16

% 20,070.73

82

Packing annular space between the outside of the housing pipe and the
bore with puddled clay balls of approved size as per direction of the
Engineer-in-charge with cost of all materials and labour complete.

4.230

Cu. M.

3496.98

32,102.23

83

Providing and fixing bell plug as required upto 250 mm (internal) dia.
ERWMS pipe including cost of materials and labour complete.

1.000

Each

2513.67

3 513.67

84

Supplying, fitting and fixing 300 mm M.S. housing clamp of approved quality.

1.000

Per Set

% 2,663.67

% 2,663.67

85

Providing 200 mm centre guide.
i) With Clamp

1.000

Per Set

% 152.55

% 152.55

86

Geophysical investigation of the acquifer by electrologging system with all
tools and plants as necessary including supply of necessary report.

1.000

Each
Test

9,828.77

9,828.77

87

Supplying and laying 4 sq.mm 3 core flat copper PVC submersible cable from
starter and controlling panel to the submersible Pump with necessary connection. (
M- Finolex, Product code - 17203)

Rate approv. by Elect. Deptt.

85.000

Mtr.

%183.54

% 15,600.90

88

Single Phase Submersible Pump set A Per Latest BIS (Without Panel Board)
Supply and delivery of clear water verticat wet type submersible pump suitable for
bore well conforming to IS : 8034 ( and as amended thereaiter ) with standard
tuOC fo. potable clear cold water and BEE 3 Star Rated.capable of discharging
noted M'/h. against head of water column. The pump shall be directly coupled
with a continuous rated2- pole suitable wet type vertical squinel cage induction
motor. conforming to IS: 9253 (and as amended thereafter ), suitable for
operation in A-C Single phases 220Y,50H2 (category B motor)

2 HP Stage 20 with Head of 96 Mtr. and discharge 3 Cum per hour with NRV
size 38mm.

1.000

Set

% 35,046.07

% 35,046.07
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89
Single Phase Submersible Pump Controller (Microprocessor Based)
Without Water Level Control
Supply and delivery of direct on line { DOL) strater panel board conforming to
ISI3947 and IEC 947 of suitable HP rating for operation in 230V (+10%) AC, single
phase, 50HZ(+5yo) comprising of ammeter, voltmeter, thermal overload relay,2
pole magnetic contactor, under voltage protection, indicating lamp, capacitors,
on/off push buttons including 5 way connector, wiring with I/1.5 sq. mm PVC
insulated copper wire, powder coated vermin proof box of following capacities:-
iii) 2H.P. [Relay Range II-18 Amp.})
1.000] Each 6,084.14 6,084.14
Total = X 25,08,697.43
Total Cost of Work (including GST & L.Cess) (A) = X 25,08,697.43
Say X 25,08,697.00
In Words :|Rupees TwentyFive Lakh Eight Thousand Six Hundred
NinetySeven Only




Electrical Works

Rate

. . Amount
Description of work Qty. | Unit [+ GST & (+ GST & LW.C)
LW.C.)
Maim Power Connection
1 Supply & delivery of 2Core XLPE -Insulated & Sheathed Armoured
Aluminium Conductor Power cables for Working Voltage up to 1100 Volts
of following sizes [Make:- Gloster/Havells/Polycab/RR Kabel as approved by
E.LC].
1.01 |2 core 6 sq. mm. 18 Mtr. % 228.00 3 4,104.00
1.02 |2 core 10 sq. mm. 107 | Mtr. % 289.00 %30,923.00
2 |Laying of cable on wall/surface incl. S & F MS saddles with earthing
attachment in 2X10 SWG GI (Hot Dip) Wire, making holes etc. as necy.
mending good damages and painting [PWD/GS Page: F-1 Item: 2(a)]
2.01 |Laying of cable upto 2 core 25 sgqmm 30 Mtr. %72.00 %2,160.00
3 |Laying of one No. cable upto 35 sgmm in underground trench 460 mm| 95 Mtr. % 203.00 %19,285.00
wide x 760 mm average depth, with brick protection on the top of the
cable with 8 (eight] Nos. bricks per metre, including filling the space
between the brick & cable and also the trench with shifted soil, leveling up
and restoring surface duly rammed.
[PWD/GS Page: F-2 Item: 1/a]
4 |S & F compression type brass cable gland complete with brass gland, brass
ring & rubber ring for dust & moisture proof entry of XLPE/PVC armoured
cable. [PWD/GS Page No.: F-4 Item No.: 7/c]
4.01 |2 core 6 sq. mm. 4 Set %.85.00 % 340.00
4.02 |2 core 10 sg. mm. 4 Set % 144.00 % 576.00
5 |Finishing the end of the XLPE/PVC armoured cableas by crimping method
incl. S&F solderless socket (Dowels make), tapes, anticorrosive paste & joiting
materials. [PWD/GS Page No.: F-5 Item No.: 8/b]
5.01 |2 core 6 sg. mm. 4 Set 341.00 3 164.00
5.02 |2 core 10 sq. mm. 4 Set 343.00 %172.00
6 [S&F medium gauge 40mm dia GI Pipe (ISFMedium) Protection with| 12 Mtr. %307.00 % 3,684.00
necessary fittings and jointing metarials as required as per GS.
[PWD/GS Page: F-6 Iltem: 11]
Earthing Installation
7 Earthing with 50 mm dia Gl pipe 3.64 mm thick x 3.04 Mts. long and 1 x 4 1 Item % 1,713.00 % 1,713.00
SWG Gl (Hot Dip) wire (4 Mts. long), 13 mm dia x 80 mm long Gl bolts,
double nuts, double washers incl. S & F 15 mm dia Gl pipe protection (1 Mts.
long) to be filled with bitumen partly under the ground level and partly
above ground level driven to an average depth of 3.65 Mts. below the
ground level: (For soft Soil: ISI-Medium Gl pipe) [PWD/GS Page No.: G-1
Item No.:2/a]
8 |Excavation of soil for installation of Earth Electrode and filling & ramming.| 2.5 |gbmtr. %269.00 267250
(Soft Soil] [PWD/GS Page: G-1 Item:1]
9 |Extra for providing masonery enclosure on the top of the earth electrode| 1 Item %1,145.00 % 1,145.00
of overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level)
complete with cemented brick work(1:6) of 25 cm width duly plastered
with cement morter (inside) Cl hinged inspection cover of size 36.56 cm x
35.56 cm with locking arrangement, Gl reducer including drilling of 46 nos.
12 mm dia holes on the Gl pipe. [PWD/GS Page: G-2 Item: 3/a]
10 |Extra for treatment of soil by using salt & charcoal or coke for plate| 1 Item % 665.00 % 665.00
electrode. [PWD/GS Page: G-2 Item: 3/b]
11 |S&F earth busbar of galvanized (Hot Dip) MS flat on wall having clearance
of 6 mm from wall including providing drilled holes on the busbar complete
with Gl bolts, nuts, washers, spacing insulators etc. as required.
[PWD/GS Page: G-2 ltem: 4/a]
11.01 |S&F galvanized (Hot Dip) MS flat 25 mm x 6 mm on wall 0.5 | Mtr. 195.00 397.50
12 |Connecting the equipments body to earth busbar including S&F galvanised

(Hot Dip) MS flat on wall/floor with Gl saddles as required and connection
to equipments incl. drilling holes, with bolts, nuts, washers etc.
[PWD/GS Page:G-3 Item: 5/c]




Rate

. . Amount
Description of work Qty. | Unit l*L“ \(;SZ )& (+ GST & LW.C)
12.01 [S&F 20 mm x 3 mm galvanised (Hot Dip) MS flat 10 Mtr. 2115.00 %1,150.00
13 |Connecting the equipments to earth busbar including S & F 4SWG GI (Hot
Dip) wire of size. [PWD/GS Page:G-2 Item: 5/a]
13.01 |S & F 4SWG GI (Hot Dip) wire of size. 20 | Mtr. % 23.00 %460.00
Components of Power Distribution System
14 |Supplying and fixing (2+4) way double-door SPN MCB Distribution Board| 1 Nos. % 1,484.00 % 1,484.00
with IP-42/43 protection, concealed in wall after cutting the wall & mending
good the damages to original finish incl. Inter connection with suitable size
of copper wire and neutral link & provision for earthing attachment. (for
Inverter)
(Make: Legrand-607710 or similar of Siemens/Schneider/ABB - as approved
by EIC) [PWD/GS Page: D-9 ltem:13]
15 |Supplying and fixing (2+8) way double-door SPN MCB Distribution Board| 1 Nos. %1,848.00 %1,848.00
with IP-42/43 protection, concealed in wall after cutting the wall & mending
good the damages to original finish incl. Inter connection with suitable size
of copper wire and neutral link & provision for earthing attachment. (for
Inverter)
(Make: Legrand-607710 or similar of Siemens/Schneider/ABB - as approved
by EIC) [PWD/GS Page: D-9 Item:13]
16 |Supplying and fixing 4-way MCB SS enclosure with IP-20/30 protection,| 3 Nos. %395.00 %1,185.00
powder coated provision for two/four pole MCB, concealed in wall after
cutting the wall & mending good the damages to original finish incl.
painting,
connection & provision for earthing attachment. [PWD/GS Page: D-9 Item:
11]
17 |Supply & fixing 240/415 V MCB of Breaking capacity 10kA & C
characteristics on din rail of existing DBs and necessary connection
(Make:Legrand/Siemens /Schneider /ABB - as approved by EIC). [PWD/GS
Page: D-6 Item: 7]
17.01 [16-32A DP MCB 5 Nos. % 683.00 %3,415.00
17.02 |6-32A SP MCB 10 | Nos. %238.00 % 2,380.00
Distribution Wiring Installation
18 |Distn. wiring in 3X22/0.3 (1.5 sgqmm)| single core stranded 'FR' PVC insulated
& unsheathed single core stranded copper wire (Brand approved by EIC) in
19 mm bore, 3mm thick polythen pipe complete with all accessories
embedded in wall to light/fan/call bell points with Piano key type switch
(Anchor make) fixed on sheet metal (16 SWG]) switch board complete with 2
no. “Ph & N” copper bar and 'L’ sahped insulator chair with bakelite/perspex
(wall matching colour) top cover (3mm thick) flushed in wall incl. mending
good damages to original finish.
18.01 |On board 5A [PWD/GS Page: E-10 Item: 4/a] 6 Nos. % 95.00 % 570.00
18.02 |Average run: 07 Mtr. [PWD/GS Page: E-9 Item: 2/a] 31 Pts. %1,094.00 ¥ 33,914.00
19 |Cutting channel of 40 mm x 40 mm size on masonry wall incl. S&F heavy| 160 | Mtr. % 109.00 %17,440.00
gauge 19mm polythene pipe dia as stated below, by means of iron hooks
and supplying and drawing 18 SWG GI Wire as fish wire incl. mending good
damages to building works [PWD/GS Page: E-2 Item: 3/a]
20 |Supplying and Drawing 1.1 KV single core stranded 'FR' PVC insulated &
unsheathed single core stranded copper wire (Brand approved by EIC) of
the following sizes in the prelaid polythene pipe and by the prelaid Gl fish
wire and making necy. connection as required [PWD/GS Page: E-09 Item:
C/1]
20.01 |2x22/0.3 (1.5 sgmm) + 1 x 22/0.3 (1.5 sgqmm) ECC 55 Mtr. % 60.00 % 3,300.00
20.02 |2x36/0.3 (2.5 sgqmm]) + 1x22/0.3 (1.5 sgqmm) as ECC 90 Mtr. 81.00 %7,290.00
20.03 |2x56/0.3 (4 sgmm) + 1x36/0.3 (2.5 sgmm) as ECC 15 Mtr. 2119.00 %1,785.00




Description of work

Qty.

Unit

Rate
[+ GST &
LW.C.)

Amount
(+ GST& LW.C)

21

Finishing of the PVC insulated wire ends by socketting with pin/ring type
copper sockets and insulated tapes etc., including supplying sockets, tapes.
[PWD/GS Page: F-5 Item: 9]

21.01

2x36/0.3 (2.5 sgqmm) + 1x22/0.3 (1.5 sgmm)

Set

% 23.00

%276.00

21.02

2x56/0.3 (4 sgmm) + 1x36/0.3 (2.5 sgmm)

N

Set

% 25.00

% 50.00

22

S&F Electronic Socket type fan regulator (Step type) (Brand approved by
E.LC) on existing switch board with backelight top cover after making
housing for regulator knob by cutting backelight top cover including
making necessary connections.
[PWD/GS Page: E-6 Item: 18/a ]

Nos.

%295.00

%2,360.00

23

S&F 250 V AC/DC superior type Call Bell (Anchor) on HW board incl. S&F
HW board [PWD/GS Page: D-13 Item: 20 |

Nos.

216.00

216.00

Switch-Sockets & Enclosure with MCB

24

Supply & Fixing 240 V 5-pin 6A, plug socket with separate 6 A Piano key
type switch (Brand approved by EIC) on sheet metal switch board
embedded in wall incl. S & F 150x100x65mm MS (16SWG| switch board and
bakelite/perspex top cover of 3mm thick by Brass screws after making
housing for switch by cutting bakelite/perspex cover

and making necessary connections as required.

[PWD/GS Page: E-6 Item: 21]

Nos.

% 255.00

¥510.00

25

Supply & Fixing 250 V two 5 Pin 6A flush type plug socket with two 6A
Piano key type (Brand approved by E.LC) switch on sheet metal switch
board embedded in wall incl. S & F 175x100x65mm MS (16SWG) switch
board and bakelite/perspex top cover of 3mm thick by Brass screws after
making housing for switch by cutting bakelite/perspex cover

and making necessary connections as required.

[PWD/GS Page: E-4 & 5 Item: 11/c, 12/c & 14/a, 15/a]

Nos.

%413.00

3413.00

26

Supply & Fixing 240 V 5-pin 20A, plug socket with separate 20 A Piano key
type switch (Brand approved by EIC) on sheet metal switch board
embedded in wallincl. S & F 150x100x65mm MS (16SWG| switch board and
bakelite/perspex top cover of 3mm thick by Brass screws after making
housing for switch by cutting bakelite/perspex cover and making necessary
connections as required

[PWD/GS Page: E-6 Item No.: 22]

Nos.

% 359.00

%1,795.00

27

Supply & Fixing 240 V, 3 nos. 6A, & 1 no. 20A plug socket with separate 3
nos. 6 A & 1 no. 20A Piano key type switch, indicator & 20A switch type SP
MCB (Brand approved by EIC) on sheet metal switch board incl. S & F
240x200x65mm MS (16SWG) switch board and bakelite top cover of 3mm
thick and making necessary connections as required [PWD/GS Page: E-7
Iltem: 26 ]

Nos.

3941.00

3941.00

28

S&F Inverter connection switch board comprising with 250 V two 5 Pin
20A flush type plug socket with two 20A Piano key type (Brand approved
by E.LC ) switch incl. s&f 200x150x65mm sheet metal box, bakelite top
cover(3mm thick) and one Havells 25A DP MCB type changeover switch
with din rail on same metal box embedded in wall by cutting
bakelite/perspex cover and making necessary connections as required
[PWD/GS Item: (E4/11d + E4/12d + E5/14b + E5/15b + D7/9 ]

set

% 1,820.00

% 1,820.00

29

Supply & Fixing 240 V, 25 A, Modular type starter (Brand approved by EIC)
with 25A Modular switch type DP MCB (CCurve) and 4 Module GI Modular
type switch board with 4 Module top cover plate flushed in wall incl. S&F
switch board and cover plate and making necy. connections with PVC Cu
wire and earth continuity wire etc. [PWD/GS Page: E-19 ltem: 17 ]

Nos.

981.00

3981.00

30

S&F 240V, 16 A, 3 pin Modular type plug socket (Brand approved by EIC)
without plug top on 2 Module Gl Modular type switch board with top cover
plate flushed in wall incl. S&F switch board and cover plate and making
necy. connections with PVC Cu wire and earth continuity wire etc.
[PWD/GS Page: E-17 Item: 2/a, 4/b ]

Nos.

3418.00

3418.00




Description of work

Qty.

Unit

Rate
[+ GST &
LW.C.)

Amount
(+ GST& LW.C)

Fan Fittings & other accessories

31

S&F MS fan clam of two piece type for RC ceiling as per approved
specification, fabricated from 40 mm x 9 mm MS flat including making good
damages to building roof with satisfactory finishing and painting—(As per
Drawing no. 475 of PWD

Specification Book — May 1991)

[PWD/GS Page:D-14 Item: 29]

Nos.

%303.00

%2,424.00

32

Supply & delivery of Heavy duty metal 9" Sweep A.C Exhaust fan. [Make EPC
or similar of ORIENT/Crompton as approved by E.L.C]

Nos.

% 2,630.00

%7,890.00

33

Fixing only exhaust fan after making hole in wall and making good
damages and smooth cement finish etc. as practicable as possible and
providing necy. length of PVC insulated wire and making connection for
exhaust

[PWD/GS Page: C-4, Item: 28]

Nos.

%309.00

927.00

34

Supply & Fixing 23 cm Exhaust fan (9") Al louver shutter on wall with necy.
bolts & nuts (6 mm dia x 62 mm long) [PWD/GS Page: D-14, Item: 32/a ]

Nos.

% 190.00

% 570.00

35

Supply & delivery of 42" (1050 mm) AC ceiling fan make: (Orient PSPO NEW
AIR PLUS or equivalent of EPC/USHA/CROMPTON as approved by EIC)

Nos.

% 2,750.00

% 2,750.00

36

Supply & delivery of 48" (1200mm) AC ceiling fan make: (Orient PSPO
NEWBREEZE/SUMMERCOOL or equivalent of EPC/USHA/CROMPTON as
approved by EIC)

Nos.

3,271.00

%22,897.00

37

Fixing only ceiling fan complete with blades, canopy, fork, rubber bush etc.
incl. S&F connecting wire for down rod upto 30 cm incl. painting the rod
with approved paint and making necessary connection as required by 2x1.5
sgmm flexible copper wire. [PWD/GS Page: C-3 Item: 21/a]

Nos.

%83.00

664.00

38

Supply & fixing additional safety arrangement of ceiling fan by stranded Gl
strain wire of suitable gauge with one end fixed at RC clamp with special
type of socket, nut-bolts, thimbles which throughly crimped with the strain
wire and the wire passing through down rod (for upto 8 ft) and also other
end connected with armature spindle by its existing jam nut hole with
special arrangement (sample approved by EIC). The length of the strain wire
up to 9ft also considering any type of work required i.e. enlarging the
existing hole by file etc. to complete the job including installation as per
direction of EIC (Static & Dynamic Load Test (in rotation of 1:20) certificate
must be provided with final bill jointly with concerned Junior Engineer &
authorised Electrical Supervisor of Agency).

Item

%79.00

%632.00

39

Engraving the deptt. number with 10 mm lettering on the body of fan upto
10 letters incl. hifen, stroke or stop (like as PWDES1T 0001)
[PWD/GS Page: C-3 ltem: 24/a]

Each

% 33.00

%363.00

40

Supply & delivery of Single 4ft LED Batten tube light fitting complete with all
accessories [Philips make Cat No. TMC 502 1xT-LED 22W or equivalent
model of Wipro/Bajaj as approved by E.L.C] incl. supply of 1 no. 18/20W
Master LED Tube light [Philips cat no.-MAS LEDTube 1200mm 18W 865 T8I -
2100Im or equivalent of Wipro/Bajaj as approved by E.I.C)

Set

21,116.00

¥ 11,160.00

41

Supply & delivery of double 4ft LED Batten tube light fitting complete with
all accessories [Philips make Cat No. TMC 502 2xT-LED 22W or equivalent
model of Wipro/Bajaj as approved by E.LC] incl. supply of 2 nos. 18/20W
Master LED Tube light [Philips cat no.-MAS LEDTube 1200mm 18W 865 T8I -
2100Im or equivalent of Wipro/Bajaj as approved by E.I.C)

Set

1,913.00

%7,652.00

42

Fixing of single/double tube light fitting incl. all accessories directly on wall
with HW block/MS flat (25X6mm) clamp and suitable size MS fastener,
Ceiling plate, nipples etc. as required. [PWD/GS Page: C-2 Item: 14/d]

Set

Z201.00

.804.00




Description of work

Qty.

Unit

Rate
[+ GST &
LW.C.)

Amount
(+ GST& LW.C)

43

Fixing only single/twin fluorescent light fitting suspended 25 cm bellow the
ceiling with 2 No. 20 mm dia El conduit (14 SWG) supports fixed with “L”
type MS clamp whose one side fixed on ceiling with sutable size 4 nos.
fastener and other side connected with the conduit with suitable size of
bolts and nuts incl. S&F El conduit, “L” type (125mmx125mm) 6mm thick
and 25mm with MS clamps and connecting the length of PVC insulated
wire and mending good damages to original finish and painting etc. by
2x24/0.20 mm (1.5sgmm.) flexible copper wire of 1.10 mt. length.
[PWD/GS Page: C-2 Item: 17]

Set

% 249.00

%2,490.00

44

Supply & Fixing of 10W LED Lamp. Make: Philips or equivalent of
Wipro/Crompton as approved by E.I.C)

Nos.

%120.00

% 600.00

Building Security Light:

45

Fixing only outdoor / street light light fitting complete with all accessories to
be fixed/projected from the wall of the building incl. making holes to
building, S&F 40 mm dia Gl pipe (ISI-Medium) 1.50 mts. average length, with
Gl socket at one end and thread at the other end & suitable bend to house
the fitting & making necy. connections with S&F necy. length of 1.5 sgmm
PVC insulated single core stranded annealed copper wire and making
connections as required and mending good damages to wall and painting.
[PWD/GS Page: C-3 Item: 19]

Item

% 904.00

%3,616.00

46

Supplying & Fixing Gl waterproof type looping cable box size 200x150x100
mm deep having 4 mm thick comprising of one 250 V 15 A kit-kat fuse unit,
one NL on porcelain insulator, one compression type brass cable gland for
upto 2- core 16 sgqmm PVC/A cable and having lined with rubber gasketted
Gl top cover with brass machine screws etc., earthing terminal with lug, on
steel tubular pole near base, including S&F 40x6 mm thick, MS clamps with
bolts, nuts etc. including painting with anticorrosive paint. [PWD/GS Page:
H-5 Item: 5]

Item

% 573.00

2,292.00

47

Supply & delivery of outdoor type LED street light fitting complete with all
accessories having luminous efficacy & system lumens not less than
100Im/W & 2500 lumens respectively [Make Philips cat no.-BRP029 LED25
CW SLR GR PSU SPD or equivalent of Wipro/Bajaj/Crompton as approved
by EIC.]

Item

1,913.00

%7,652.00

48

Supply & installation of 06ft X 04ft X 4inch size wall mounted Rectangular
Sign Board would (matter will be approved by the H&FW authority) be
made with 3mm thick white Acrylic sheet cutting letter to be fixed on 3mm
thick ACP board base including S/F Osram make water proof LED module &
SMPS.

Structure would be fabricated by 25X25X3mm MS Rectangular Pipe
complete with 16SWG 120GSM Gl sheet on the back side of the structure as
directed by EIC. The board will be fixed on a pre errected iron clamp made
by 40X40X5mm equal angle. 25mmX25mmX22SWG stainless steel angle
would be fixed with necessary screw on the edge of the ACP board over
front fascia.

The complete sign board to be fixed on wall above the entrance of
building with necessary clamp, nut-bolts & other accessories.

Item

%15,732.00

%15,732.00




Description of work

Qty.

Unit

Rate
[+ GST &
LW.C.)

Amount
(+ GST& LW.C)

49

Supply & Fixing of Timer control switch for controlling for Outdoor light &
Sugn Board made with suitable size MS Sheet duly Power coated paint with
IP -43 projection with front door locking arrangement with all connection
and comprising with following accessories including necessary connentions
and earthing attachment on angle Iron frame on wall / embedding in wall
as per instruction of EIC . (Make -L&T/ equivalent of Legrand , Simens).

a) 16A DP MCB make -L&T - 1 Nos.,

b) SPN DB Legrand 2+8 Way Enclosure (607712)-1 nos .,

¢) LK/GIC 67DDTO DIN Rail Digital timer switch, min swithchg time 1min, 25
ON/OFF programs, 6 yrs. battery backup, - 1 nos,

d) Two pole Contactor- Type Type MU16-2P with Thermal Overload Release
1 nos .

e) LED Gen Next LED indicator (SIL) 16 mm, 240V AC- 1 no,

f) 30A rated Three pole terminal bolck -01 nos

g) Auto - manual toggle Switch (2-way) - 01 nos,

h) Ferule marking & name plate for each Cktand Wire 1.5 cu with
necessary connection.

Item

%6,993.00

%6,993.00

50

Supply & Delivery of 1.2 to 1.5 TR capacity 3-star rated inverter type ,efficient
& tropical -return cooled Rotary Compressor ,green refrigerent gas (R32),
installation kit,, remote & batteries . (Make: Mitshubishi Electric-MSY/MUY-
JS15VF/ O-General- ASGG18CGAA-B(R-32) or Similar of Mitshubishi Heavy
Industries as approved by E.I.C)

Nos

% 54,194.00

% 54,194.00

51

Installing, testing and commissioning (including the charges for lifting,
shifting , scaffolding & all other charges or accessories etc. of wall mounted
Hi- wall split type air Conditioning Unit up to 2TR with suitable brackets
/angle Iron Clamp for supporting the out door unit & other accessories.

Items

%2,682.00

%2,682.00

52

S&Fof3/8"+ 1/4" Copper refrigerant pipes with 3 core 2.5sq. mm copper
Cable thermal insulation with 70 mm nritril ruber tube insulation and best
quality PVC drain pipe with 40 mm best quality tap for wrapping the whole
incl fixing arrangement copmlete with high quality saddel in all respect for
1.5TR to 2TR Split type airconditioner . (excluding supplied with splite AC
unit)

Mtr

1,013.00

% 5,065.00

53

supply and charging of refrigerent gas as required . (R32/R410A)

0.5

Kg

%1,013.00

¥ 506.50

54

Supplying, fitting and fixing 20mm PVC pipes of approved make of (medium
duty) with all necessary accessories, specials viz. socket, bend, tee, union,
cross, elbo, nipple, etc. fitted with holder bats clamps, including cutting
pipes, making threads fitting, fixing etc. complete in all respect and two
coats of painting with approved paint in any position above ground - for
water drainage system of AC machine. (P/S Page: 10 Item: 19(1))

Mtr

% 154.00

%462.00

55

supplying & Fixing 240 V, 25A, 3pin modular type plug top with
indicator(Brand approved by EIC) & necy. Connections [PWD/GS Page: E-
17 Item: 5b ]

nos

2161.00

2161.00




Description of work

Rate
Qty. | Unit [+ GST &
LW.C)

Amount
(+ GST& LW.C)

56

Online UPS - Input supply: Single Phase, Output Supply : Single Phase
Supplying, installation, testing & commissioning of 2KVA capacity at full
load (Unity Power Factor) ON LINE Uninterrupted Power Supply (UPS)
system suitable for Single Phase input, Single Phase output AC Supply. The
UPS shall include a Rectifier, inverter, battery bank suitable for Battery VAH
capacity shall not be less than 1600 VAH per KVA of UPS rating per Hour
backup time, on full load (Battery shall be VRLA, SMF in ABS Container) and
Static Bypass switch along with provision for manual bypass, suitable
isolation transformer for additional protection against neutral faults etc. The
UPS systems shall be Microprocessor based Digital Control, using Insulated
Gate Bipolar Transistor (IGBT)'s both for the rectifier & inverter with PWM
(Pulse Width Modulation) Technology. The quality of design, manufacturing
and inspection process should confirm to the relevant Inter-national
standards such as IEC/EN/VDE. The operating efficiency of the UPS systems
shall be >95% at 100% non-linear loads. Current total harmonic distortion
(ITHD)/ total demand distortion (TDD) on the input grid shall be < 5% at 100
%load. (The required LC filters shall be included in UPS cost), extreme power
factor kit to be include to limit the input pf to 0.99 and output power factor
shall be unity (i.e. kw rating of the UPS shall be kva rating x 1 )] however UPS
shall be suitable to take load at 0.7 laging to 0.7 leading power factor loads.
UPS shall be suitable for incoming supply AC single phase 160-270V 50 Hz
and delivering output AC supply true sine wave single phase 220/230/240
Volt, 50 Hz +/- 0.2Hz, Overload capacity of 120% for 10 mins and 150% for
1 minute.

1 Items | ¥42,713.00 42,713.00

56.01

Operating temperature 0 to 40 deg C, Relative humidity 0-95% non
condensing, noise level less than 60db at 1 meter distance, Protection for
Under voltage, over voltage, abnormal output voltage, battery over
charging, output over current, short circuit, battery deep discharge , 10 KV
surge. Display for watt/VA,Amp and Voltage power parameters etc. UPS
shall comply with low voltage electromagnetic compatibility (EMC) achieved
as per EN 6204, EN6204 Part | and Part 2, it shall be a Voltage and
Frequency Independent (VFI] type UPS (as per standard IEC 62040-1, 2 & 3)
. The UPS should be with IGBT Based Inverter Technology, Communication
RS232/RS485/SNMP port open protocol for BMS integration as per
approved by Engineering in charge. Required battery racks, DC breaker of
suitable rating and interconnecting copper conductor cable of suitable size
and connectors and all required accoseries are inclusive in the cost. The UPS
should have QR code which should contain drawing, test report OEM
manual, Geo- Tag of manufacturing location etc.

UPS Make: APC/ Emerson/ Numeric/ Schneider/ AVO/ Riello Power/ Power-
One

Battery Make: Exide/ Amara Raja) as approved by E.I.C

Total| ¥ 3,55,593.50

Aad WBMSCL Administrative Charge @4% on (Amount+GST) % 14,223.74

Rupees Three Lakh Sixty Nine Thousand Eight Hundred Seventeen Only

TOTAL| ¥3,69.817.24
Say| ¥3,69817.24

Say| ¥ 3,55,594.00

In Words :

Rupees Three Lakh FiftyFive Thousand Five
Hundred NinetyFour Only

Total Amount of Civil Works

= |%25,08,697.00

Total Amount of Electrical Works

= |[¥3,55,594.00

Total Amount of Work

= |[%28,64,291.00

In Words

= |Rupees TwentyEight Lakh SixtyFour
Thousand Two Hundred NinetyOne

Only




