WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West Bengal)
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091.

NOTICE INVITING TENDER DOCUMENTS FOR

Civil & Electrical works for Construction of Model AYUSH OPD Building
in the district of Dakshin Dinajpur, West Bengal during the year of
2025-26 at SAD Kumarganj at Kumarganj RH.

(NIT Reference No. : - WBMSCL/NIT/EE(C)-04/041/2026, Dated — 13/03/2026)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED

(Wholly Owned by the Government of West Bengal)
Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091
Phone: 033-4034-0300 ¢ Email: info@wbmsc.gov.in ¢ website: www.wbmsc.gov.in

NIT Ref No. : WBMSCL/NIT/EE(C)-04/041/2026 Dated - 13/03/2026

Managing Director, West Bengal Medical Services Corporation Limited, Swasthya Sathi, GN-29, Sector-V,
Kolkata - 700 091, invites e-tender for the works detailed in the table below

(Submission of Bid through online)

Sl. Name of the work Estimated Earnest Time of Name & address
No. Amount put to Money Completion of t_he
Tender (Rs.) (Rs.) Office
Managing

Director, West

Civil & Electrical works )
Bengal Medical

for Construction of Model

o gr Services
I;;;Z:S;'I(;Itopg wald";‘)qa":lS’tl’;: 120 (One Corporation
1. ., X 28,76,152.00 | X57,523.00 Hundred Limited,
Dinajpur , West Bengal .
duri h 5 Twenty) Swasthya Sathi
uring the year of 20_2 ) days Building, GN29,
26 at SAD Kumarganj at Sector -V
Kumarganj RH. Salt Lake,

Kolkata-700091

Eligibility of Contractor: For —1** call of NleT
(i) Intending tenderers should produce credentials of a similar nature of work of the minimum value of 40%
of the estimated amount put to tender during 5(Five) years prior to the date of issue of this tender notice; or,

(i) Intending tenderers should produce credentials of 2(Two) similar nature of work, each of the minimum
value of 30 % of the estimated amount put to tender during5(Five) years prior to the date of issue of this
tender notice; or

(iii) Intending tenderers should produce credentials of one single running work of similar nature which has
been completed to the extent of 80% or more and value of which is not less than the desire value at (i) above;

In case of running works, only those tenderers who will submit the certificate of satisfactory running work
from the concerned Executive Engineer, or equivalent competent authority will be eligible for the Tender. In
the required certificate it will be clearly stated that the work is in progress satisfactorily and also that no
penal action has been initiated against the executed agency, i.e., the tenderer.

[ For more details, please refer A. Terms & Conditions & ITB Section-1 of this NleT]

A. Terms & Conditions

a) For contract value exceeding 2.5 lakh deductions of TDS on GST is mandatory.

b) Quoted rate must be inclusive of GST.




c¢) Work Order and Completion certificate must be submitted as credential. Completion Certificate

e)

should contain i) Name of work, ii) Name of Agency, iii) Amount put to tender, iv) Tender No, v)
Percentage of completion vi) Date of completion, vii) Gross value of the work done certified. Payment
Certificate will not be treated as Credential. During Tender evaluation process bidder may be asked to
produce original credential documents for verification. (Completion certificate issuer not below the
rank of Sub-Division ranking officer/District ranking officer/ Block ranking officer)

The prospective bidders must have the credential(s) of satisfactory completion as a prime agency
during the last 5(five) years from the date of issue of this Notice as mentioned in Eligibility criteria
under authority of State/ Central Govt., State /Central Govt. undertaking/ Statutory Bodies Constituted
under the Statute of the Central / State Govt.

For the electrical part, bidders must have a valid “Electrical Trade License” or “Certificates of
Enlistment as Electrical Contractors” and employ a full-time Electrical Supervisor with the necessary
“Electrical Supervisor's Certificate of Competency” (SCC parts 1, 2 & 11), or have a MOU with an
Electrical Supervisor who has the required “Electrical Supervisor's Certificate of Competency” (SCC
parts 1,2 & 11).
or,

If the bidder has a civil background, they must have a formal Memorandum of Understanding (MOU)
with a bonafide Electrical Contractor who holds a valid “Electrical Trade License” or “Certificates of
Enlistment” and employs a full-time Electrical Supervisor with the required “Electrical Supervisor's
Certificate of Competency” (SCC parts 1, 2 & 11), or have a MOU between the electrical contractor
and the Electrical Supervisor with these certifications (SCC parts 1, 2 & 11).

Valid up to date clearance of Income Tax return / GST Registration Certificate/ Professional Tax
Enrolment/latest Deposit Challan / P.T. (Deposit Challan) / Pan Card / License / Voter ID Card for self-
identification to be accompanied with the Technical Bid Documents, Income Tax Acknowledgement
Receipt to be submitted as per ITB Sec-1.

The contractors who have been delisted of debarred by any government department shall not be
eligible in anyway.

Joint venture will not be allowed to participate in the above NIT.

A prospective bidder participating in a single job either individually or as partner of a firm shall not be
allowed to participate in the same job in any other form.

A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or
as a partner of a firm. If found to have applied severally in a single job, all his applications will be
rejected for that job.

Where there is a discrepancy between the unit rate & the line-item total resulting from multiplying the
unit rate by the quantity, the unit rate quoted shall govern.

Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.
No mobilization /secured advance will be allowed.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour
shed, laboratories. at their own cost and responsibility if required.

Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be
borne by the contractor as/if applicable. As the rates in the Schedule of rate are inclusive of GST &Cess
as stated above.



t)

y)

Payment will be made after getting the work done certificate & recommendation from the respective
Site Engineer.

In connection with the work, Arbitration will not be allowed. The Clause No. 25 of 2911(ii) is to be
considered as deleted clause vide gazette notification no 558/SPW-13th December, 2011.

The work is of URGENT in nature and agency entrusted for it shall have to complete the work within
stipulated time without any failure.

Refund of EMD: The Earnest Money of all the unsuccessful bidders, deposited online, shall be refunded
in accordance with the Memorandum of the Finance Department vide No. 3975-F(Y) dated 28th July,
2016.

Exemption of Payment of Earnest Money (EMD) for MSME is not applicable for Works Contracts as per
Finance Dept. Notification no 4245-F(Y) dated 28/05/2013. EMD to be furnished in case of MSME for
participating in this Tender.

Penalty for suppression / distortion of fact. Submission of false document by tenderer is strictly
prohibited & if found action may be referred to the appropriate authority for prosecution as per
relevant IT Act with forfeiture of earnest money forthwith.

The Earnest Money may be forfeited if ; -

i) If the Bidder withdraws the Bid during the period of Bid validity.

ii) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated
time period.

iii) During scrutiny, if it is come to the notice of tender inviting authority that the credential or any
other document which were uploaded & digitally signed by the Bidder are incorrect /manufactured
/ fabricated.

The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal
Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work
order.

Bank guarantee shall be accepted for the purpose of the security.

No additional claim will be entertained due to Government imposed restriction or for any other
circumstances.

B. Tender Process

In the event of e—filing, intending bidder may download the tender documents from the website:
http://https://wbtenders.gov.in directly with the help of Digital Signature Certificate. Necessary
Earnest Money will be deposited by the bidder electronically online through his net banking enabled
bank account, maintained at any nationalized bank by generating NEFT/RTGS challan from the e-
tendering portal and also to be documented through e-filing.

As per G.0. No. 1592 — F(Y) dated. 20.03.2014 of the Finance Dept. Of Govt. of West Bengal, in case of
e—tendering, EMD/Bid security will have to be submitted as soft copy (scanned copies of the originals)
along with the tender for instruments and in case of deposit of money it should compulsorily be
deposited on — line by the bidders. The L1 bidder will submit the hard copy of the documents to the
tender inviting authority with his acceptance letter of the LOI within specified time as mentioned in the
letter of acceptance. Failure to submit the hard copy with the acceptance letter within the time period
prescribed for the purpose may be construed as an attempt to disturb the tendering process and dealt
with accordingly legally including blacklisting of the bidder.

Both Technical bid and Financial Bid are to be submitted concurrently duly signed digitally in the
website https://wbtenders.gov.in



https://wbtenders.gov.in/

Dully filled in copies of Section — Il (Forms | to V), Annex-A: Mandate Form for e-payment & WB Form
2911 in prescribed proforma with proper dated signature in the relevant spaces to be uploaded
electronically.

Documents in support of the information furnished in Forms | to V, must be attached/uploaded for
evaluation and the file number & page number has to be indicated in the respective column of the
Form.

i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled
challan having the details to process RTGS/NEFT transaction.

ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment
using his Bank account.

iii) The EMD of the bidders disqualified at the technical evaluation will be refunded through an
automated process to the respective biddres' bank accounts from which they made the payment
transaction.

The Financial Offer of the prospective Tenderer will be considered only if the Tenderer qualifies in the
Technical Bid. The decision of the Managing Director, WEST BENGAL MEDICAL SERVICES CORPORATION
LIMITED will be final and binding on all concerned and no challenge against such decision will be
entertained.

In case of inadvertent typographical mistake found in the Specific Price Schedule of Rates i.e. Bill of
Quantity (BOQ), the same will be treated as to be so corrected as to conform with the prevailing
relevant Schedule of Rates and/or Technically Sanctioned Estimate.

Running payment for work may be made to the executing agency as per availability of fund. The
executing agency may not get a running payment unless the gross amount of Running Bill stands at
least 15% (fifteen percent) of the tendered amount. Provisions in Clause(s) 7, 8 & 9 contained in W.B.
Form No. 2911(ii) so far as they relate to quantum and frequency of payment is to be treated as
superseded.

Bids shall remain valid for a period not less than 180 (one hundred eighty) days from the date of
opening of the Financial Proposal. However, extension of bid validity may be suitably considered by the
Tender Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect

Important Information:

DATE AND TIME SCHEDULE:

SI. No. Particulars Date & Time

1 Date of uploading of NleT Documents (online)(Publishing Date) 16.03.2026 at 09:00 a.m.

Tender documents download start date (online) 16.03.2026 at 09:30 a.m.

Bid proposal submission start date (online) 16.03.2026 at 10:00 a.m.

Technical & Financial Bid proposal Submission end date(online) 01.04.2026 up to 03:00 p.m.

Bid opening date of Technical evaluation (online) 04.04.2026 at 05:00 p.m.

bW N

Bid opening date of Financial proposal To be notified later

10.

11.

Cost of Tender Documents: NIL (As per Notification of the Secretary, Public Works Department, CRC
Branch, Government of West Bengal vide No. 199-CRC/2M-10/2012 dated: 21/12/2012 communicated
by the Technical Secretary, Public Works Department, Government of West Bengal that the intending
tenderers shall not have to pay the cost of tender documents for the purpose of participating in e-
tendering.)

Earnest Money: A bidder desirous of taking part in the Tender shall login to the e-Procurement portal
of the Government of West Bengal https://wbtenders.gov.in using his login ID and password. He will
select this tender to bid and initiate payment of pre-defined EMD/Tender Fees for this Tender by
selecting form either of the following payments modes: (i) Net Banking (any of the banks listed in the
ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment gateway (ii) RTGS/NEFT in




12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

case of offline payment through bank account in any Bank, as mentioned as per Memorandum
No0.3975-F(Y) dated 28th July, 2016 or as per any latest memorandum issued by Finance Department,
Gov. of West Bengal.

Schedule of Refund of Earnest Money deposit received online through e-Tender portal will be as per
Memo. No. 441-F(Y) dated 27" January,2020 issued by Finance Department, Gov. of West Bengal. For
other process Memorandum No.3975-F(Y) dated 28th July, 2016 or any latest memorandum issued by
Finance Department, Gov. of West Bengal will be followed.

Security Deposit shall amount to 10% of the value of works executed or as per Latest Order/Memo of
Finance Dept., Gov. of West Bengal will be followed. The earnest money of the successful bidder (being
converted to security deposit) deposited, will remain under the custody of the department till
satisfactory completion of the work in full including extended quantity if ordered for. Besides this,
necessary percentages shall be deducted from the progressive bids so as to make it 10% (Ten percent)
of the value of work billed for or as per Latest Order/Memo of Finance Dept., Gov. of West Bengal will
be followed.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and
its surroundings and obtain all information that may be necessary for preparing the Bid and entering
into a contract for the work as mentioned in the Notice Inviting Tender, before submitting the offer
with full satisfaction. The cost of visiting the site shall be at his own expense.

The intending Bidders should clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The Managing Director,
WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED reserves the right to reject any or all the
application(s) for purchasing Bid Documents and/or to accept or reject any or all the offer(s) without
assigning any reason whatsoever and is not liable for any cost that might have been incurred by any
Tenderer at the stage of Bidding.

The intending bidders are required to quote the rate online only. No offline tender will be entertained.

If more than one Bidder quoted same rate and which are found lowest at the time of opening, such
similar multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid
amongst the lowest bidders.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition)
Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 and any other notification thereof
or any other laws relating thereto and the rules made and order issued there under from time to time.

During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s)
and/or any other paper(s) of any bidder is / are incorrect/ manufactured/fabricated, that bidder(s) will
not be allowed to participate in the tender and that application will be rejected outright.

The Managing Director, WBSMCL reserves the right to cancel the N.L.T. or issue corrigendum notices to
the NIT due to unavoidable circumstances and no claim in this respect will be entertained.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be
opened within a short period after such publication. Therefore, Bidders are requested to view the
tender status on a regular basis.

In case of any objection regarding prequalifying an Agency, that should be lodged to the Managing
Director, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED within 1(one) day from the date of
publication of the list of qualified agencies and beyond that time schedule no objection will be
entertained.

Before issuance of the work order, the tender inviting authority may verify the credential(s) and/or
other document(s) of the lowest tenderer, if found necessary. After verification, if it is found that the



document(s) submitted by the lowest tenderer is/are either manufactured or false, the work order will
not be issued in favour of the said Tenderer.

22. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in
later notification will supersede former one in following sequence; -
a) Notice Inviting Tender
b) Special Terms and Conditions
c) Financial Bid
d) Schedule of Works
e) Form 2911

All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate
item or items of works appearing in the work schedule whether specifically mentioned in any clause or not
and the rates quoted shall include all such works unless it is otherwise mentioned that extra payment will be
made for particular works.

23. Schedule of Rates applicable for execution of the work : Current P.W.D.’s Schedule of Rates for
Buildings Works, (Volume- |) as mentioned in Form-V with approved quoted rates.

24.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @10% of the tendered amount,
if the accepted bid value is 80% or less of the estimated amount put to tender. The Additional
Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank
before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security
within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money will be
forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken.
The Bank Guarantee shall have to be valid upto end of the Contract Period and shall be renewed
accordingly, if required. The Bank Guarantee shall be returned immediately on successful completion of
the Contract. If the bidder fails to complete the work successfully, the Additional Performance Security
shall be forfeited at any time during the pendency of the contract period after serving proper notice to
the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills
of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

Intending tenderers are required to submit online attested/self-attested photocopies of valid enlistment
renewal certificate, valid partnership deed (in case of partnership firm), current Professional Tax Deposit
Challan / Professional Tax Clearance Certificate, PAN Card, Trade License from the respective Municipality,
Panchayet etc. (in case of S & P Contractors only), as per A. Terms & Conditions and ITB Section-1 of this NleT.
[Non statutory documents]

In case of Registered Unemployed Engineers’ Co-operative Societies and Registered Labour Cooperative
Societies, attested photocopies of documents of credentials showing satisfactory completion of a single work
in_any Government Department commencing on or after 01.04.2009 of value not less than 40% of the
Estimated Cost of the work applied for, ‘Certificate of Registration’ from the respective Assistant Registrar of
Co-operative Societies, Professional Tax Deposit Challan / Professional Tax Clearance Certificate, PAN Card,
must be submitted online. Payment certificates in lieu of credentials will not be accepted. Please refer A.
Terms & Conditions and ITB Section-1 of this NleT. [Non statutory documents]

The intending tenderer is required to quote the rate in figures as well as in words as percentage above /
below than or at par with the relevant price schedule of rates as per the FORM-V in Section-I|

Conditional / incomplete quotation will not be entertained.

Issuance of work order as well as payment will depend on availability of fund and no claim whatsoever will
be entertained for delay of Issuance of work order as well as payment, if any. Intending tenderers may
consider this criterion while quoting their rates.



If any tenderer withdraws his offer before acceptance or refuse within a reasonable time without giving any
satisfactory explanation for such withdrawals, he shall be disqualified from submitting tender to WEST
BENGAL MEDICAL SERVICES CORPORATION LIMITED for a minimum period of 1(one) year.

Tax and other deductions shall be made as below:

i)  GST will be deducted as applicable.

ii) Cess @ 1% (One Percent) of the cost of construction works will be deducted from the bills of the
contractors on all contracts awarded on or after 01.11.2006 in pursuance with G.0. No. 599A/4M-
28/06 dated 27.09.2006.

iii) 2% (Two percent) Income Tax of the cost of construction work will be deducted from the bill.

iv) Necessary percentage for the Security Money deposit will be deducted from the progressive bills in
addition to the earnest money to make a total deposit of 10%(Ten Percent) of the value of work
executed. The earnest money (being converted to security deposit) deposited, will remain under the
custody of the department till satisfactory completion of the work in full including extended quantity
if ordered for.

» Modification in the West Bengal Form No.: 2911/2911(i)/2911(ii)Clause 17 of CONDITIONS OF CONTRACT
of the Printed Tender Form shall be substituted by the following vide Govt. Notification No 5784-
PW/PW/L&A/2M-175/2017 dated 12.09.2017:

'Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface,
injure, or destroy any part of building, in which they may be working, or any building, road, road-curbs, fence,
enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or
cultivated ground contiguous to the premises, on which the work or any part of it is being executed, or if any
damage shall happen to the work from any cause whatsoever or any imperfection become apparent in it at
any time whether during its execution or within a period of three months or one year or three years or five
years, as the case may be (depending upon the nature of the work as described in the explanation appended
hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as
per completion certificate issued by the Engineer-in-Charge, the contractor shall make the same good at his
own expense, or in default, the Engineer-in-Charge may cause the same to be made good by other workmen
and deduct the expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time
thereafter become due to the contractor from the Government or from his security deposit, either full, or of a
sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final
and conclusive against the contractor), of making such damage or imperfection good shall exceed the amount
of such security deposit and/or such sums, it shall be lawful for the Government to recover the excess cost
from the contractor in accordance with the procedure prescribed by any law for the time being in force.-
Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of
thirty days with effect from the date of submission of the final bill in acceptable form by the contractor, the
amount payable to the contractor under this contract and shall also issue a separate completion certificate
mentioning the actual date of completion of the work to the contractor within the said period of thirty days.
The certificate of the Engineer-in-Charge whether in respect of the amount payable to the contractor against
the "Final Bill" or in respect of completion of work shall be final and conclusive against the contractor .
However, the security deposit of the work held with the Government under the provision of clause 1 hereof
shall be refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:
i)  Full security deposit shall be refunded to the contractor on expiry of three months from
the actual date of completion of the work.



(b) For work with one-year Defect Liability Period:
i)  Full security deposit shall be refunded to the contractor on expiry of one year from the
actual date of completion of the work.
(c) For work with three years Defect Liability Period:
i) 30% of the security deposit shall be refunded to the contractor on expiry of two years
from the actual date of completion of the work;
ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of
three years from the actual date of completion of the work;
(d) For work with five years Defect Liability Period:
i)  No security deposit shall be refunded to the contractor
i) for 1st 3 years from the actual date of completion of the work;
iii) 30% of the security deposit shall be refunded to the contractor on expiry of four years
from the actual date of completion of the work;
iv) The balance 70% of the security deposit shall be refunded to the contractor on expiry of
five years from the actual date of completion of the work;

Explanation :

The word 'work' means and includes building work, road work, drain work, sanitary and plumbing work
and/or any other work contemplated within the scope and ambit of this contract. For
i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect
Liability Period of the work shall be three months from the actual date of completion of the work.

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, the Defect
Liability Period of the work shall be one year from the actual date of completion of the work;

iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous
level which has been designed for a period of 3 years or more, Widening and strengthening of
flexible pavement designed for a period of 3 years or more, Improvement of riding quality /
Strengthening of flexible pavement designed for a period of 3 years or more; Providing only mastic
asphalt layer over existing bituminous surface without providing bituminous profile corrective
course / bituminous base course, the Defect Liability Period of the work shall be three years from
the actual date of completion of the work;

iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge /
culvert including construction of approach roads for bridge / culvert, Construction of rigid
pavement, Reconstruction of rigid pavement, Construction of new flexible pavement covered by
mastic work which has been designed for a period of 5 years or more, Widening and strengthening
of flexible pavement covered by mastic work which has been designed for a period of 5 years or
more, Improvement of riding quality / Strengthening of flexible pavement covered by mastic work
which has been designed for a period of 5 years or more, the Defect Liability Period of the work shall
be five years from the actual date of completion of the work;

Successful Tenderers will be required to obtain valid Registration Certificate & Labour License from respective
Regional Labour Offices where construction work by them is proposed to be carried outas per Clauses u/s 7 of
West Bengal Building & other Construction Works’ Act, 1996 and u/s 12 of Contract Labour Act.

Power of Attorney holders are not allowed to sign Tender Documents unless otherwise approved by the
Government.

Clause-25 of the conditions of contract of the West Bengal Form No. 2911/2911(ii) may be treated to be
omitted and there is no provision for arbitration for resolution of disputes that may arise out of the contracts
to be entered into by the Department with the contractors for the purpose of carrying out execution of public
works as per G.O No. 558/SPW dated 13-12-2011 of P.W.D.

C. Successful tenderers will be required to observe the following conditions strictly:




a. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance
Act, 1948 should be strictly adhered to wherever such Acts become applicable.

b. Minimum wages to the workers shall be paid according to the rates notified and/or revised by the
State Government from time to time under the Minimum Wages Act, 1948 in respect of scheduled
employments, within the specified time as per law. Payment of bonus, wherever applicable, has to be
made.

c. Adequate safety and welfare measures must be provided as per the provisions of the Building and
other Construction Workers’ (Regulation of Employment & Conditions of Service) Act, 1996 read with
West Bengal Building and Other Construction Workers (Regulation of Employment and Conditions of
Service) Rules, 2004.

d. All liabilities arising out of engagement of workers are duly met before submission of bills for
payment.

If there is any violation of any or all the relevant above criterion during execution of the job, it will render the
concerned agencies ineligible for the work then and there or at any subsequent stage
as may be found convenient.



INSTRUCTION TO BIDDERS

SECTION -1

1. General guidance for e-Tendering

Instructions/Guidelines for tenders for electronic submission of the tenders online have been annexed for
assisting the contractors to participate in e-Tendering.

1.

Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled &registered
with the Government e-Procurement system, through logging on to https://wbtenders.gov.in the
contractor is to click on the link for e-Tendering site as given on the web portal.

Digital Signature certificate (DSC)

Each contractor is required to obtain a class-I, class-1l or Class-Ill Digital Signature Certificate(DSC) for
submission of tenders, from the approved service provider of the National Information’s Centre(NIC)
on payment of requisite amount details are available at the Website stated in Clause-2 of Guideline to
Bidder DSC is given as a USB e- Token.

The contractor can search & download NIT & Tender Documents electronically from computer once
he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only
mode of collection of Tender Documents.

Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as
a partner of a firm. If found to have applied severally in a single job all his applications will be rejected
for that job.

Submission of Tenders

General process of submission:- Tenders are to be submitted through online to the website stated in
Cl. 2 in two folders at a time for each work, one in Technical Proposal & the other is Financial
Proposal before the prescribed date & time using the Digital Signature Certificate(DSC). The
documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will get
encrypted (transformed into non readable formats).

Eligibility to Participate
i. Bidders must have valid trade license without which no bidder will be allowed to participate.
ii) Bidder must have valid PAN, ESI, EPF registration without which no bidder will be allowed to
participate.
iii) Bidders not fulfilling the eligibility criteria need not to participate and in the event of their
participation without being fulfilling the eligibility criteria, their bids will summarily be rejected.

A. Technical proposal

The Technical proposal should contain scanned copies of the following in two covers (folders)

A-1.Statutory Cover file Containing

i)

Earnest money (EMD) as prescribed in the NIT against each of the serial of work in favour of the
Managing Director, West Bengal Medical Services Corporation Limited.

ii) Tender form No. 2911(ii) & NIT with all Forms (Properly upload the same Digitally Signed). The rate

will be quoted in the BOQ. Quoted rate will be encrypted in the B.0.Q. under Financial Bid. In case of
Quoting any rate in 2911(ii) the tender is liable to summarily rejected.



A-2. Non statutory / Technical Documents

i)
i)

iii)

iv)

Valid Certificate of registration of GSTIN under GST Act & rules.; Valid PAN card in the name of
Bidder/Organization; Latest professional tax payment certificate /P. Tax (Challan)

Valid Trade License/ revalidation for Proprietorship Firm; or, Registered Partnership Deed of
partnership Firm/ Article of Association & Memorandum, valid Trade License / revalidation for
Partnership Firm; or, Registration Certificate and Clearance Certificate issued by the Assistant Register
of Cooperative Society (ARCS) bye laws are to be submitted by the Registered labour Co-Operative
Society/ Engineer’s Co-operative Society, valid Trade License/ revalidation for Co-operative Society;
or, Incorporation certificate, Memorandum of Articles of ROC, List of current Owners/ Directors/
Board Members, valid Trade License/ revalidation for Companies

Requisite Credential Certificate for completion of at least one similar nature of work as per Terms &
Conditions of this NleT is to be furnished in applicable cases.

IT returns of bidder for last Three years (FY 2021-2022, FY 2022-2023, FY 2023-2024) or, Audited
Profit & Loss Accounts statement of Three Financial years (FY 2021-2022, FY 2022-2023, FY 2023-
2024).

Note:- Failure of submission of any of the above mentioned documents will render the tender liable to be

rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN THEFOLLOWING
MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab

“Submit Non Statutory Documents” to send the selected documents to Non-Statutory folder. Next Click the
tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

SI. | Category Sub Category Sub Category Description
No. | Name
A. CERTIFICATES | 1.CERTIFICATES pdf 1. Valid Trade License
2.GST_registration_ | 2. Valid Certificate of GSTIN under GST Act & rules.
certificates.pdf 3. Valid PAN card in the name of Bidder/Organization
3.valid Pan 4. Latest professional tax payment certificate /P. Tax
4.P.Tax (Challan)
(Certificate/Challan)
B. Company Company 1. Proprietorship Firm (valid Trade License/ revalidation)
Details Details —1 pdf 2. Partnership Firm (Partnership Deed, valid Trade License
revalidation)
3. Society (Valid Society Registration certificate, valid Trade
License/ revalidation)
4. For Companies (Incorporation certificate, Memorandum
of Articles of ROC, List of current Owners/ Directors/
Board Members, valid Trade License/ revalidation)
C. Credential of | Credential 1 pdf Documents of Credentials as per Notification No. 03-
Work Credential 2 pdf A/PW/0/10C-02/14 Dated :12.03.2015

For —1st call of NleT

(i) Intending tenderers should produce credentials of a
similar nature of work of the minimum value of 40% of the
estimated amount put to tender during 5(Five) years prior to
the date of issue of this tender notice; or,

(ii) Intending tenderers should produce credentials of 2(Two)
similar nature of work, each of the minimum value of 30 % of
the estimated amount put to tender during5(Five) years prior




to the date of issue of this tender notice; or

(iii) Intending tenderers should produce credentials of one
single running work of similar nature which has been
completed to the extent of 80% or more and value of which
is not less than the desire value at (i) above;

In case of running works, only those tenderers who will
submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent
authority will be eligible for the Tender. In the required
certificate it will be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated
against the executed agency, i.e., the tenderer.

[Work Order and Completion certificate must be submitted
as credential. Refer Terms & Conditions of NIT ]

D. Financial Document 1 pdf IT returns of bidder for last Three years (FY 2021-2022, FY
Document 2 pdf 2022-2023, FY 2023-2024) or, Audited Profit & Loss Accounts
Document 3 pdf statement of Three Financial years ( FY 2021-2022, FY 2022-

2023, FY 2023-2024)

Opening of Technical proposal: -

i) Technical proposals will be opened by the Managing Director, West Bengal Medical Services
Corporation Limited and his authorized representative electronically from the web site stated using
their Digital Signature Certificate.

ii) Intending tenderers may remain present if they so desire.

Opening of Financial proposal: -

i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of
quantities (BOQ): The contractor/Bidder is required to quote the financial offer/bid price or as item
rate including all taxes (GST, Cess etc.) online through computer in the space marked for quoting rate
in the BOQ of the quoted work.

ii) Only the downloaded sheet of the above document in excel format is required to be uploaded (virus
scanned & Digitally Signed) by the contractor/bidder.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded &digitally signed
in support of the minimum criterion as mentioned above. If any document submitted / uploaded by the Bidder
is either manufactured or false, the eligibility of Bidder will be out rightly rejected at any stage without prejudice
and action will be taken as per stipulation of IT Rules in force.

Sd/-
Managing Director
West Bengal Medical Services Corporation Limited



INSTRUCTION TO BIDDERS

SECTION-II
FORM-I

B.1. PRE-QUALIFICATION APPLICATION.

To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref:-Tender for

wak

N.I.T. No: WBMSCL/NIT/EE(C)-04/041/2026, Dated - 13/03/2026 of West Bengal Medical Services
Corporation Limited

Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I/we hereby submit all the necessary information and relevant documents for
evaluation

The application is made by me / us on behalf of

duly authorized to submit the order.

In the Capacity

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group
of firms for Application and for completion of the contract documents is attached herewith. We are
interested in bidding for the work(s)given in Enclosure to this letter. We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.

(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.

(c) Enclo:- e-Filling:-
(d) 1.Statutory Documents.

(e) 2.Non Statutory Documents.

Date:- Signature of applicant
Including title and capacity in which application is made.



SECTION-II
FORM-II

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant:

B.3.2. Office Address:

Telephone No.:

Fax No.:

E-mail ID :

B.3.3. Name & address of Bankers:

B.3.4. Attach an organization chart showing the structure of the company with names of
Key personnel and technical staff with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
Including title and capacity in which application is made.



SECTION-II

FORM -lil

B.4. EXPERIENCE PROFILE.

B.4.1. Name of the Firm:

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE
THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name, Deptt. Engineer in- Contract | % of Original Time Actual Time Reasons for
Location Concern | Charge price in Participation Schedule Schedule delay in

& nature Indian of company Start Completion | Start | Completion completion (if
of work Rs. Date Date Date | Date any)

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date: Signature of applicant

Including title and capacity in which application is made.



[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]

SECTION-II

FORM -1V

DECLARATION BY THE TENDERER

[/We have inspected the site of work and have made myself/ourselves fully acquainted with local
conditions in and around the site of work. I /We have carefully gone through the Notice Inviting Tender
and other tender documents mentioned therein along with the drawing attached. I/We have also
carefully gone through the 'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated
in this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

[/We declare that [/We in the capacity of individual/ as a partner of a firm not debarred in the last
financial year.

[/We also agree to procure tools, plants and others as per requirement, at my/our cost required
for the work.

Signature of
Tenderer Date :

Postal address of the Tenderer

Name of the Firm with Seal



SECTION-II
FORM -V

Civil & Electrical works for Construction of Model AYUSH OPD Building in the district of
Dakshin Dinajpur , West Bengal during the year of 2025-26 at SAD Kumarganj at Kumarganj
RH

Estimated Amount including

SL No Description of Work GST & Lcess (Rs.)

1-A | Civil & Plumbing works for Construction of Model AYUSH OPD
Building in the district of Dakshin Dinajpur, West Bengal during
the year of 2025-26 at SAD Kumarganj at Kumarganj RH.

(refer detailed BOQ 1-A)

X25,12,557.00

1-B | Electrical Installation works for Construction of Model AYUSH
OPD Building in the district of Dakshin Dinajpur , West Bengal
during the year of 2025-26 at SAD Kumarganj at Kumarganj RH.
(refer detailed BOQ 1-B)

X3,63,595.00

Total = % 28,76,152.00

In Figure: Rupees Twenty Eight Lakh Seventy Six Thousand One Hundred Fifty Two Only

Note 1: Rates are inclusive of GST & Labour cess.

Note 2: Detailed BOQ of the above-mentioned items of works are attached along with. Agencies are requested to
go through the detailed BOQ before quoting the final rate in this format.

Note 3: The contractor/Bidder is required to quote the financial offer/bid price or as item rate including all taxes
(GST, Cess etc.) in the downloaded BOQ and should be uploaded online in specified folder .

Quoted rate in figures ......ccccoeveevenee. % (Less/At Par/Above) amounting Rs. ......cceecuvervenreierennennns
Quoted rate in WOords .......ccoceeeeieieiceee et percent (Less/At Par/Above) amounting
RUPEES ettt ettt s s sae e e seaneean

Date: Signature of applicant

Including title and capacity in which application is made.
Name of the Firm with Seal



ClviLBOQ BOQ-1A
SAD at Kumarganj RH

PAGE 1 OF 12

Civil & Plumbing works for Construction of Model AYUSH OPD Building in the district of Dakshin Dinajpur , West

Bengal during the year of 2025-26 at SAD Kumarganj at Kumarganj RH

SI.
No.

Description of Item

Unit

Quantity

Rate (incl. GST
& L.Cess)

Amount (incl. GST
& L.Cess)

Remarks

(C)

e=(at+b+tc)

g=exq

Annexure A (Civil work)

Surface Dressing of the ground in any kind of soil including removing vegetation
inequalities not exceeding 15 cm depth and disposal of the rubbish within a lead upto 75
m as directed.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

157.200

R 11.92

R 1,873.82

Earth work in excavation of foundation trench in all sorts of soil (including mixed soil but
excluding laterite of sand stone) including the spoils with in a lead of 75,m as directed.
The includes necessary trimming the sides of trenches leveling dressing and ramming the
bottom bailing out water as required complete.

(a) Depth of excavation not exceeding 1,500 mm.

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

24.568

R 142.15

R 3,492.34

Earth work in filling in foundation trenches or plinth with good earth,in layers not
exceeding 150 mm. including watering & ramming etc. layer by layer complete. (Payment
to be made on the basis of measurement of finished qty. of work )

(a)With earth obtained from excavation of foundation

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

19.703

3 92.42

z 1,820.95

(4) Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as
directed and consolidating the same by thorough saturation with water, ramming
complete including the cost of supply of sand. (payment to be made on measurement of
\finished quantity)

(B) Do by fine sand

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

22313

% 848.08

% 18,923.21

(a) Anti termite treatment to bottom surface ( in case of masonry foundation and
basements) and the sides (upto a height of 300 mm. from bottom) of the excavation
trenches with chemical emulsion by admixing chloropyrofos emulsifiable concentrates
(1% concentration) with water by weight at the rate of 5 Litres per sq. m. area. The work
shall be carried out as per specification described in 6.2.1. of code 1S-6313 (part -II)
1981. (Mode of measurment will be the plan area of foundation treated.)

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

92.628

R 112.03

R 10,377.11

Single Brick flat soling of picked jhama brick including raming and dressing bed to
\proper level and filling joints with powdered earth or local sand.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

143.146

% 386.14

z 55,274.40

Supplying and laying Polythene Sheet (150gm / sq.m.) over damp proof course or below
flooring or roof terracing or in foundation or in foundation trenches.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

71.660

R 28.60

R 2,049.48

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any, in ground floor as per relevant IS codes.
a) Pakur Variety M15 Grade P.C.C.

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

11.701

R 6,634.67

R 77,632.27

Hire and labour charges for shuttering of requisite thickness inclusive of staging for
structural members viz concrete floor/roof slabes in position including horizontal runners
horizonta | diagonal bracing providing stone vertical props and striking out carefully
after competion of works. (height of props upto 4 M).

() 25 mm to 30 mm shuttering without staging in foundation

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

127.359

R 244.32

R 31,116.35




ClviLBOQ BOQ-1A
SAD at Kumarganj RH

PAGE 2 OF 12

SL.

Description of Item

Unit

Quantity

Rate (incl. GST
& L.Cess)

Amount (incl. GST
& L.Cess)

Remarks

(@)

e=(at+b+c)

g=exq

(a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In-|
Charge.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

135.834

% 390.91

R 53,098.87

10

Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes.

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

31.104

3T 7,238.22

T 22513759

11

Reinforcement for reinforced concrete work in all sorts of structures including distribution
bars, stirrups, binders etc initial straightening and removal of loose rust (if necessary),
cutting to requisite length, hooking and bending to correct shape, placing in proper
position and binding with 16 gauge black annealed wire at every intersection, complete as
per drawing and direction.

1I. JSW/JSPL/SHYAM/ SRMB/BMASL/ELECROSTEEL/SSL

Quantity for SAD Kumarganj at Kumarganj RH =

MT

2.798

3 71,283.64

R 1,99,451.62

12

(b) Applying 2 coats of Non-Toxic Acrylic Polymer modified Paint having adhesive &
waterproofing properties by mixing in proportion (1 liquid: 4 cementitious material) or as
\per manufacturer's specification for water proofing layer in water tank etc. (No
Departmental Cement is required)

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

16.320

R 306.29

R 4,998.65

13

Brick work with 1st class bricks in cement mortar (1:6)

(a) In foundation and plinth

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

8.057

R 5,863.51

R 47,242.30

(b) In superstructure, ground floor

Quantity for SAD Kumarganj at Kumarganj RH =

Cum

23.014

T 6,129.29

T 1,41,059.48

14

125 mm. thick brick work with Ist class bricks in cement mortar (1:4) in ground floor.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

94.995

% 803.67

z 76,344.63

15

Extra for using approved H.B netting in every third layer in 16 & 17 of subhead A above
in any floor

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

94.995

R 48.86

R 4,641.46

16

Labour for Chipping of concrete surface before taking up Plastering work.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

148.800

R 25.03

R 3,724.46

17

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off or
chamfering corners as directed and raking out joints including throating, nosing and drip
course, scaffolding /staging where necessary  (Groundfloor) . [Excluding cost of
chipping over concrete surface]

Qutside Wall

15 mm thick plaster, with (1:6) cement morter

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

242.014

% 168.62

% 40,808.32

Inside Wall

20 mm thick plaster, with (1:6) cement morter

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

212.923

R 193.85

R 41,275.12

10 mm thick plaster, with (1:4) cement morter

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

47.499

i 150.74

z 7,160.00
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SL.

Description of Item

Unit

Quantity

Rate (incl. GST
& L.Cess)

Amount (incl. GST
& L.Cess)

Remarks

(@)

e=(at+b+c)

g=exq

18

Supplying and laying true to line and level vitrified tiles of approved brand (size not less
than 600 mm X 600 mm X 10 mm thick) in floor,skirting etc. set in 20 mm sand cement
mortar(1:4) and 2 mm thick cement slurry back side of tiles using cement @ 2.91
kg./sq.m. or using polymerised adhesive (6 mm thick layer applied directly over ........... of
tiles/epoxy grout material of approved make as directed and removal of wax coating of
top surface of tiles with warm water and polishing the tiles using soft and dry cloth upto
mirror finish complete including the cost of materials, labour and all other incidental
charges complete true to the manufacturer's specification and direction of Engineer-in-
Charge. (White cement synthetic adhesive and grout material to be supplied by the
contractor). Light Colour.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

48.141

3 1,511.48

z 72,764.16

19

Supplying fitting & fixing Ist quality Ceramic tiles in walls to match with the existing
work & 4nos of key stones (10mm) fixed with araldite at the back of each tiles & finishing
the joints with white cement mixed with colouring oxide if required to match the colour of
tiles including roughening of concrete surface,if necessary or by synthetic adhesive &
grout materials etc.

(4) Floor

With Sand Cement Mortar (1:4) 20 mm thick & 2 mm thick cement slurry at back side of
tiles using cement @ 2.91 Kg/Sq.m & joint filling using white cement slurry @
0.20kg/Sq.m.

(a) Area of each tile upto 0.09 Sq.m (i) Coloured decorative

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

5.025

% 879.87

z 4,421.35

(B) Wall

With sand cement mortar (1:3) 15mm thick & 2mm thick cement slurry at back side of
tiles using cement @ 2.91kg/sqm & joint filling using white cement slurry @ 0.20kg/sqm.
(b) Area of each tile above 0.09 Sq.m (i) Coloured decorative

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

26.355

% 1,307.73

z 34,465.22

20

(b)Rendering the surface of walls and ceiling with white cement based wall putty of
approved make and brand (1.5 mm thick)

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

260.422

% 144.21

g 37,555.46

21

Supplying fitting & fixing of 2-Track / 3-Track Aluminium sliding Window of all
Aluminium sections viz. window frame (top,bottom & side frame), shutter (top, bottom,
side & interlock member) made of aluminium alloy extrusions conforming to IS 733-1983
& IS 1285-1975, annodised conforming to IS 1868-1983, fitted with all other accessories
viz. PVC roller, EPDM gasket, maruti lock, screws etc. including labour charges for
fitting & fixing of aluminium 2-track/3-track sliding window with fixing of glass
(excluding cost of glass) all complete as per architectural drawings and direction of
Engineer-in-charge. 10-12 Micron thickness Annodizing film

For 2-Track window : Members for Bottom frame @ 0.875 Kg per Mtr. and for Top and
Side frame @ 0.778 Kg per Mtr. and for shutter Bottom and Top member @ 0.472 Kg per
Mtr., Style side member @ 0.493 Kg per Mtr. and Interlock member @ 0.612 Kg per Mtr.

For Window (W=1200 x 1200) & For Vent (V=600 x 750)

Quantity for SAD Kumarganj at Kumarganj RH =

Kg

45.047

% 533.93

R 24,051.94

22

Supplying, fitting & fixing of partly glazed partly panelled or fully glazed single leaf
Aluminium swing door of all aluminium sections viz door frame ( top and side frame),
shutter( top rail, bottom rail, lock rail, door vertical) , glazing clip made of Aluminium
Alloy Extrusions conforming to 1S: 733-1983 and 1S: 1285-1975, annodized conforming to
1S:1868- 1983, fitted with all other accessories viz. EPDM gusket,cleat, angle screws etc.
including labour charges for fitting and fixing of aluminium door with door
spring,/aluminium hinges, glass / Panel board all complete as per architectural drawings
and direction of Engineer-incharge. ( Excluding cost of glass/ panel board, door spring/
Al hinges, door closer, door stoper, handle, tower bolt and locking arrangment etc) 10-12

Micron thickness Annodizing film
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SL.

Description of Item

Unit

Quantity

Rate (incl. GST
& L.Cess)

Amount (incl. GST
& L.Cess)

Remarks

(@)

e=(at+b+c)

g=exq

(unit wt of to Top & side frame @1.366 kg/m ; top rail @ 1.296 kg/m; bottom rail @
1.974 kg/m; lock rail @ 1.590 kg/m; door vertical @ 1.412 kg/m; glazing clip @ 0.167
kg/m. )

Aluminium Door [size (900 x 2100)] &Aluminium Door Double leaf [size (1200 x 2100)]

Quantity for SAD Kumarganj at Kumarganj RH =

Kg

89.107

R 458.84

R 40,885.86

23

Supplying bubble free float glass of approved make and brand conforming to IS: 2835-
1987.

(ii) 4 mm. thick coloured/tinted/smoke glass.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

8.100

i 557.76

g 4,517.86

(vi) 6 mm. thick coloured/tinted/smoke glass.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

4.095

% 787.78

z 3,225.96

24

Providing and fixing exterior quality Aluminium Composite Panel (ACP) wall cladding on
existing Al. /MS frame work with GI brackets, ACP fixed on the existing frame work by
folding the edges of ACP panel (Engraving the rear surface of ACP sheet) with CP
angles, cleats and strainless Steel screws forming groves at the periphery of ACP panel.
Such grooves filled with foam and silicon sealant etc. complete with all materials (but
including the cost of silicon sealant), labour, scaffolding and all other incidental charges
complete in all respect as per specification and direction of Engineer-in-charge. (Mode of
[payment is on finished surface area of ACP)

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

4.095

R 3,430.00

R 14,045.85

25

Supplying EPDM gasket of approved make and brandas per direction of Engineer-in-
Charge. (i) For sliding windows b) 'U' shaped EPDM gasket for frames.

Quantity for SAD Kumarganj at Kumarganj RH =

Mtr

143.10

R 17.88

R 2,558.63

26

Supplying PVC rollers for sliding windows as per direction of Engineer-in-Charge.

Quantity for SAD Kumarganj at Kumarganj RH =

Each

20.00

3 16.69

3 333.80

27

Labour charge for fabrication and installation of composite door, window, partitions
made from annoidized extruded alloy aluminium sections for the following units :-

A) Glazed aluminium sliding windows made of extruded and anodized alloy aluminium
sections, fabrications, including cutting to proper shape and size drilling and alinging of
window and shutter frame fitted with in built locking arrangements, sliding rollers and
other necessary fittings, fixture,adhesives and ............. requisite size and fixing the glass
as per drawing, specification and direction of Engineer in Charge. The rate including all
incidental charges of all tools and plants,including all incidental charges, adhesive,
joineries such as screw, cleat angle etc. but excludes the cost of extuded aluminium
sections, glass,neoprene/EPDM gasketing, locking arrangement and rollers..

(i)2 track sliding window.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

8.100

% 829.49

i 6,718.87

B) Partly glazed partly panelled or fully glazed leaf aluminium swing door made of
extruded and anodised alloy aluminium sections, fabrication including cutting to proper
shape and size, drilling and aligning, fitted with heavy duty hydraulic action floor spring
\placed in the floor with mending ............. towerbolt, glazing clips etc. (10% rate reduction
has to be made for swing doors or partitions where floor spring is not used. 10%
enhancement of rateis to be made where door frame of extruded aluminium sections has
to be fitted and fixed to masonary wall,5% rate enhancement may allowed for double leaf
swing door. Payment shall be made for the shutter area only except where door frame is
fixed the entire opening shall be taken to consideration Payment for door frame sections
are to be paid seperately).

Door installation

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

8.190

R 1,526.70

R 12,503.67
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Quantity

Rate (incl. GST
& L.Cess)

Amount (incl. GST
& L.Cess)

Remarks

(@)

e=(at+b+c)

g=exq

28

Supplying, Fitting & Fixing Factory made prelaminated P.V.C. door frame of size 50
mmx47 mm with a wall thickness of 5 mm, made out of extruded 5 mm Prelaminated PVC
sheet miter cut at two corners and joined with two nos of 1.5 mm long brackets of 15 mm
x15 mm M.S. square tube. The two vertical door profiles are to be reinforced with 19 mmx
19 mm M.S. Square tube of 19 gauge, weather seal to be provided through out the frame.
The door frame shall be fixed with the wall using 65/100 mm M.S. Screws through the
\frame by using P.V.C fasteners. A minimum of 4 Nos of screws to be provided for each
vertical member and minimum 2 Nos for horizontal member etc. complete as per
Manufacturer s specification and direction of Engineer-in-Charge.

Quantity for SAD Kumarganj at Kumarganj RH =

Mtr

9.900

R 458.84

R 4,542.52

29

Supplying, Fitting & Fixing 30 mm thick both side prelaminated Factory made solid
Panel PVC Door Shutter consisting of outer frame made out of M.S. tubes of 19 gauge
thickness and size 19 mmx19 mm for styles, top and bottom rails, M.S. frame shall have
cost of steel primers of approved make and manufacture, M.S. frame ............ with 7 mm
(5 mm+2 mm) th.x15 mm wide PVC sheet beading on inner side and joined together with
solvent cement adhesive. An additional 5 mm th. PVC strip of 20 mm which is to be stuck
on the interior side of the “C” channel using PVC solvent adhesive etc. complete
excluding all necessary hardwares as per direction of Engineer-in- Charge.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

3.150

R 2,905.61

R 9,152.67

30

F) Supplying Zinc powered coated star lock.(Natural White)

Quantity for SAD Kumarganj at Kumarganj RH =

Each

10.00

3 47.67

R 476.70

31

Anodised aluminium barrel/tower/socket bolt (full covered) of approved quality
manufactured from extruded section conforming to 1.5.204/74 fitted and fixed with
cadmium plated screws : (iii) 100mm long x 10mm dia. bolt.

Quantity for SAD Kumarganj at Kumarganj RH =

Each

9.00

R 63.17

R 568.53

32

(B) Supplying 125 mm. Dia acrylic handle for aluminium door as per approved make &
brand.
(a) Natural Colour

Quantity for SAD Kumarganj at Kumarganj RH =

Each

14.00

% 215.72

z 3,020.08

33

i) Hydraulic door closer of approved quality as per 1S.1. standard fitted and fixed
complete (b) Medium (I.S.1. size 2)

Quantity for SAD Kumarganj at Kumarganj RH =

Each

2.00

3 1,628.00

z 3,256.00

34

Door stopper (Anodised aluminium)

Quantity for SAD Kumarganj at Kumarganj RH =

Each

5.00

R 83.43

R 417.15

35

Supplying 4 lever mortice lock or any approved make and brand as per direction of the
Engineer- in -Charge.
i) 150 mm.

Quantity for SAD Kumarganj at Kumarganj RH =

Each

4.00

% 450.50

z 1,802.00

36

(a) M.S.or W.I. Ornamental grill of approved design joints continuously welded with M.S,
W.1. Flats and bars of windows, railing etc. fitted and fixed with necessary screws and
lugs in ground floor. (Add extra @ 1% for each addl. floor upto 4th floor and @ 1.25%
\for each addl. floor above 4th floor) (i) Grill weighing above 10 Kg./sq.mtr and up to 16
Kg./sq. mtr.

Quantity for SAD Kumarganj at Kumarganj RH =

Qntl.

7.153

T 11,943.03

z 85,428.49
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37

Collapsible gate with 40mm x 40mm x 6mm Tee as top and bottom guide rail, 20mm x
10mm x 2mm vertical channels 100mm apart in fully stretched position 20mm x Smm M.S.
flats as collapsible bracings properly rivetted and washered including 38mm steel rollers
including locking arrangements, fitted and fixed in position with lugs set in cement
concrete and including cutting necessary holes, chasing etc. in walls, floors etc. and
making good damages complete. In ground floor. (Payment will be made on the area of
the gate covered by two guard rails and two extreme channels).

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

6.930

R 5,185.52

R 35,935.65

38

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or
cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint
including scraping and preparing the surface throughly, complete as per manufacturer's
specification and as per direction of the EIC. (In Ground Floor)

(a) One Coat i) Water based interior grade Acrylic Primer

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

260.422

3 36.70

g 9,557.49

39

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling
including sand papering in intermediate coats including putty (Two coats)
i) Standard Quality

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

260.422

3 73.89

z 19,242.58

40

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or
cencrete surface old or new surface to receive decorative textured (matt finish) or smooth
\finish acrylic exterior emulsion paint including scraping and preparing the surface
throughly, complete as per manufacturer'sspecification and as per direction of theEIC. In
Ground Floor: (a) One Coat

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

242.014

3 37.42

z 9,056.15

41

Protective and Decorative Acrylic exterior emulsion paint of approvedquality, as per
manufacturer's specification and as per direction ofEngineer-in-Charge to be applied
over acrylic primer as required. The rate includes cost of material, labour, scaffolding
and all incidental charges but excluding the cost of primer. In Ground floor (Two Coat) b)
Premium 100% Acrylic Emulsion

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

242.014

% 100.11

R 24,227.97

42

a) Priming one coat on steel or other metal surface with synthetic oil bound primer of
approved quality including smoothening surfaces by sand papering etc.

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

79.805

3 34.56

z 2,758.06

43

(A) Painting with best quality synthetic enamel paint of approved make and brand
including smoothening surface by sand papering etc. including using of approved putty
etc. on the surface, if necessary : (b) On steel or other metal surface : With super gloss
(hi-gloss) -

(iv) Two coats (with any shade except white)

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

79.805

R 94.15

R 7,513.64

44

Artificial stone in floor, dado, staircase etc with cement concrete (1:2:4) with stone chips,
laid in panels as directed with topping made with ordinary or white cement (as necessary)
and marble dust in proportion (1:2) including smooth finishing and rounding ...........
flooring works using cement @ 1.75 kg/sq.m all complete including all materials and
labour. In ground floor. 3 mm. thick topping (High polishing grinding on this item is not
[permitted with ordinary cement). Using grey cement

(i) 25 mm. thick

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

65.314

% 306.09

% 19,991.96




ClviLBOQ BOQ-1A
SAD at Kumarganj RH

PAGE 7 OF 12

SL.

Description of Item

Unit

Quantity

Rate (incl. GST
& L.Cess)

Amount (incl. GST
& L.Cess)

Remarks

(@)

e=(at+b+c)

g=exq

45

18 mm. to 22 mm. thick, kota stone slab set in 20 mm thick (avg) cement mortar (1:4) in
floor, stair & lobby including pointing in cement slurry with admixture of pigment
matching the stone shade, including grinding & polishing as per direction of Engineer - in
- charge to match with the existing work. [Slurry for bedding @ 4.4 kg/Sq.m and pointing
@2.0 kg/Sq.m]

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

33.085

3 1,201.59

z 39,754.61

46

Supplying& laying 20 mm designer chequered tiles of any shade and of approved quality
as per IS: 1237: 1980 laid in patterns as directed in pavement, footpath including
necessary underlay 25 mm thick average cement mortar (1:3) complete in all respect with
all labour and materials [using cement slurry @ 4.4 kg/Sq.m at back side of tiles. Cement
of mortar & slurry will be supplied by the Department. Border concrete if necessary to be
paid separately].

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

5.603

i 976.08

z 5,468.98

47

Roof treatment by application of non toxic polyurethane modified acrylic based single
component (P U Roof Coat) solvent free, cold applied polyurethane modified elastomeric
waterproofing membrane with excellant UV resistant capasity as per ASTM D6083fa
water based 100%acrylic elastomeric emulsion polymer latex coating .,.. used as
[protective coating for roofs} after preparing the surface by cleaning and ti repairing the
roof cracks by cement & sand mortar (1:4), preferably with :i!: antishrinkage mortar (to
be paid separately) if any, apply two coats along with a 5 ~ IPrimingcoat(two coats of P
U Roof Coat and one coat of primer coat compatible with Sqm. i main product as per
manufacturers specification) and reinforced with or without 20 ~ gsm GeotextileFleece,
including the cost of primer coat and basepreparation, tools & IPlantsbut excluding the
cost of scaffolding and stagging complete as per direction of Engineer -in-charge. (Note:
1If Geotextile Fleece not uesd ,the rate would be reduced by Rs. 5/-per Sqm)

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

3.150

% 512.98

g 1,615.89

48

M.S. structural works with hollow sections (square or rectangular shape) conforming to
1S: 806-1968 & 1S:1161-1998) connected to one another with bracket, gusset, cleat as per
design, drawing & direction of Engineer-in-Charge complete including cutting to
requisite shape & size, fabrication including metal arc welding conforming to IS: 816-
1969 & IS: 9595 using electrodes of approved make and brand conforming to 1S:814-
2004, haulage, hoisting and erection all complete.

The rate includes the cost of all M.S. Hollow section, all consumables such as electrodes,
gas and hire charges of all tools and plants and labour reqired for execution and all
incidental chages (such as electricity, labour insurance) etc. complete

i) For Roof Truss Work a) Span upto 12 Mtr.

Quantity for SAD Kumarganj at Kumarganj RH =

MT

2.201

T 88,531.67

T 1,94,858.21

49

Supplying, fitting and fixing single skin color coated trapezodial profile for wall clading,
Roof shall be made of 0.45 mm BMT (Base Metal Thickness) (0.50 mm TCT (Total coated
thickness excluding paint), G550 (min 550 yield strength), of Zincalume metalic coating
(IS15965) with high Solar Reflectance Index (SRI) value for better colling as per
thermatech technology, 1000 - 1015 mm effective cover width with five major .
.................. coating total on both sides, pre- painted with colorbond XRW (xterior
roofing, walling) paint system of 35 micron Super Durable Polyster paint (SDP) with
stable inorganic picment with no lead contents confirming 1S15965. The sheet shall be
firee from defects and have brand marking of the manufacturer giving product details on
the back of the sheet at regular interval confirming genuinity of the material. i) in
Roof (a) 0.5 mm th. Sheet

Quantity for SAD Kumarganj at Kumarganj RH =

Sqm

102.963

3 1,067.85

T 1,09,948.51

Annexure B (S & P work)

50

Supplying, fitting and fixing Anglo-Indian W.C. in white glazed vitreous china ware of
approved make complete in position with necessary bolts, nuts etc.
(a) With 'P' trap (with vent)
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Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 i 3,699.35 [ % 7,398.70
Supplying, fitting and fixing 10 litre P.V.C. low-down cistern conforming to LS.
specification with P.V.C. fittings complete,C.1. brackets including two coats of painting to
51 \pracket etc.
Quantity for SAD Kumarganj at Kumarganj RH = | Each 2 R 1,209.68 | 2,419.36
Supplying, fitting and fixing white vitreous china best quality approved make wash basin
with C.I. brackets on 75 mm X 75 mm wooden blocks, C.P. waste fittings of 32 mm dia.,
one approved quality brass C.P. pillar cock of 15 mm dia., C.P. chain with rubber plug of
30 mm dia., approved quality P.V.C. waste pipe with C.P. nut 32 mm dia., 900 mm long
52 approved quality P.V.C. connection pipe with heavy brass C.P. nut including mending
good all damages and painting the brackets with two coats ofapproved paint.  (iii) 630
mm X 450 mm size
Quantity for SAD Kumarganj at Kumarganj RH =| Each 3 i 3,885.27 % 11,655.81
Supply of UPVC pipes (B Type) & fittings conforming to [S-13592-1992
53 |(A) (ii) Double Socketed 3 Meter Length
(b) 110 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Metre | 28.700 [ 37542 X 10,774.55
(B) Fittings
xi) Door Bend (T.S.) ii) 110 mm. Dia.
Quantity for SAD Kumarganj at Kumarganj RH = | Each 8 R 175.19 | 1,401.52
xv) Vent Cowl (b) 110 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Each 3 R 3933 | % 117.99
(i) Coupler (b) 110 mm
Quantity for SAD Kumarganj at Kumarganj RH = | Each 10 R 101.30 | X 1,013.00
(ii) Plain Tee, (b) 110 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Each 7 R 101.30 | X 709.10
(iii) Door Tee, (b) 110 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 R 23240 [ X 464.80
xvi) Pipe Clip
Quantity for SAD Kumarganj at Kumarganj RH =| Each 45 R 25.03 (X 1,126.35
xvii) W.C. Connector (150 mm long) 125 X 110(W/WC Ring) 75 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 R 169.24 [ 338.48
xix) W.C. Connector Bend W / lipring 75 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 R 189.50 [ 379.00
xx) 125/110 P Trap with W.C. Ring, 75 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 R 405.21 | % 810.42
C) Rubber Lubricant 500 ML
Quantity for SAD Kumarganj at Kumarganj RH =| Each 4 R 22287 X 891.48
D) Solvent Cement 250 ML
Quantity for SAD Kumarganj at Kumarganj RH =| Each 6 R 122.76 | X 736.56
Labour for fitting and fixing U.P.V.C. pipes for above ground work including cost of
jointing materials etc. fitting and fixing all necessary specials, cutting pipes, cutting holes
in walls or R.C. floor where necessary .............. upto 1.5 metre and refilling the same
54 |complete as per direction of the Engineer in-charge. (Payment will be made on centre line
measurement of the total pipeline including specials. (4) Above ground (i) 110 mm
dia.
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Quantity for SAD Kumarganj at Kumarganj RH =| Mtr. 28.700 % 67.93 [ X 1,949.59
Supplying, fitting and fixing PVC pipes of approved make of Schedule 80 (medium duty)
conforming to ASTMD - 1785 and threaded to match with GI Pipes as per IS : 1239 (Part
55 |I). with all necessary accessories, specials viz. socket, bend, tee, union, cross, elbo,
............ coats of painting with approved paint in any position above ground. (a) For
Exposed Work PVC Pipes
i) 15 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Mtr | 22.050 | X 120.37 X 2,654.16
ii) 20 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Mtr 12.500 X 153.74 | 1,921.75
i) 25 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Mtr 9.000 | X 21095 [ % 1,898.55
iv) 32 mm
Quantity for SAD Kumarganj at Kumarganj RH =| Mtr | 45.000 | X 281.26 | R 12,656.70
Supplying, fitting and fixing Peet's valve fullway gunmetal standard pattern best quality of
approved brand bearing 1.S.1. marking with fittings (tested to 21 kg per sq. cm.) (vii) 25
mm dia
25 mm dia
56
Quantity for SAD Kumarganj at Kumarganj RH =| Each 1 i 1,086.92 | X 1,086.92
32 mm dia
Quantity for SAD Kumarganj at Kumarganj RH = | Each 2 R 1,499.28 [ 2,998.56
Supplying, fitting and fixing bib cock or stop cock.
d) (i) Chromium plated angular Stop Cock with wall flange (Equivalent to Code No.
(¢ p g P ge (Eq
7 5053 & Model - Florentine of Jaquar or similar brand).
Quantity for SAD Kumarganj at Kumarganj RH = | Each 5 R 97132 X 4,856.60
Supplying, fitting and fixing pillar cock of approved make
ss /) (i) CP 2-way bib Cock - 15 mm, supplied, fitted and fixed. (Code
No.5041 & Model - FLORENTINE of JAQUAR or similar brand).
Quantity for SAD Kumarganj at Kumarganj RH = | Each 2 R 1,512.39 % 3,024.78
Supplying, fitting and fixing shower of approved brand and make
(f) Hand Shower(Health Faucet) with Imtr Fexible Tube with Wall
59 |Hook(Equivalent to Code No.573 & Model -ALLIED of Jaquar or
similar).
Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 i 1,490.94 | X 2,981.88
Supplying.fitting and fixing approved brand P.V.C. CONNECTOR white flexible, with
60 |Poth ends coupling with heavy brass C.P. nut, 15 mm dia. 600 mm long.
Quantity for SAD Kumarganj at Kumarganj RH = | Each 5 R 127.52 | X 637.60
Supplying, fitting and fixing bevelled edged mirror 5.5 mm thick silver red as per LS.
3438 / 1965 together with brass C.P. hinges.
61 | (ii) 600 mm X 450 mm
Quantity for SAD Kumarganj at Kumarganj RH = | Each 3 R 576.83 [ 1,730.49
Supplying, fitting & fixing Aluminium domical grating. (iii) 100 mm
62
Quantity for SAD Kumarganj at Kumarganj RH =| Each 2 R 58.40 [ 116.80
/) (i) CP Pillar Cock with 200 mm extended Lever Handle (Equivalent to Code No. 5031
63 |& Model - FLORENTINE of JAQUAR or similar brand).
Quantity for SAD Kumarganj at Kumarganj RH = | Each 3 R 1,260.92 | X 3,782.76
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64

Supplying P.V.C. water storage tank of approved quality with closed top with lid (Black) -
Multilayer (c) 1500 litre capacity

Quantity for SAD Kumarganj at Kumarganj RH =

Each

R 9,343.71

R 9,343.71

65

Labour for hoisting plastic water storage tank.
(i) Upto 1500 litre capacity. (a) Upto Ist story from G.L.

Quantity for SAD Kumarganj at Kumarganj RH =

Each

% 114.41

3 114.41

66

Labour for punching hole in plastic water storage tank upto 50 mm dia.

Quantity for SAD Kumarganj at Kumarganj RH =

Each

3 22.64

3 67.92

67

Constructing Inspection pit of inside measurement 600mm X 600mm X upto 600mm
(depth) with 250 mm thick Ist. class brick work in cement mortar (1:4) on all sides,
bottom of the pit consisting of 100 mm thick cement concrete (1:3:6) with stone chips over
a layer of jhama brick flat soling, 15 mm thick (1:4) cement plaster to inside walls and out-
side walls upto G.L. and 20 mm.thick (1:4) plaster to ................, filling sides of the pit
with earth and removing spoils after work complete in all respect with all costs of labour
and materials

ii) With Pakur variety  (JSW/JSPL/SHYAM/SRMB/BMASL/ELECROSTEEL/SSL)

Quantity for SAD Kumarganj at Kumarganj RH =

Each

3 7,898.06

z 15,796.12

68

Construction of septic tank of different capacities as per approved drawing with 1st class
brick work in cement mortar (1:4) including two 560 mm dia. R.C.C. manhole
cover(heavy type)of approved make supplied, fitted and fixed in the 100mm thickR.C.C
(1:1.5:3) top slab with necessary fittings, 20mm thick cement plaster (4 : 1) with neat
cement finish to the internal surfaces and 15 mm thick cement plaster (4 : 1) to outside
wall upto 200 mm below G.L floor finished with 25 mm thick ................ [ stone flooring is
to be done with admixture of water proofing compound @, 0.5% by weight of cement with
all costs of labour and materials. Note:- (i) Finished level of Septic Tank should be 400
mm. from Ground Level. (ii) Height of 50 mm. Ventilation pipe &Mosquito proof mesh,
should be follwed as per 1S:2470,Partl. Payment will be made separetly on the basis of
actual height based on relevant 1.S.Code.

(iii) For 30 users septic tank

Quantity for SAD Kumarganj at Kumarganj RH =

Each

3T 69,962.24

% 69,962.24

69

Construction of circular soak well 2.5 metre deep in all types of sandy soils with dry brick
work upto 1.6 metre from the bottom having 150 mm intermediate cement brick work
(1:4) band all round and cement brick work (1:4) upto 0.90 metre from top with 20mm
thick cement plastering (1:4) to inside face upto the depth of cement brick work, 15mm
thick cement plaster (1:4) on outer face from top of the well upto G.L. ...
connections, excavation of well including shoring, dewatering and removing the exess
earth from the premises as per direction complete in all respect with all costs of labour
and materials. With 250 mm thick dry brick work and 250 mm thick cement brick work
(1:6) and 1.00m inside dia. ii) With Pakur variety (JSW/JSPL/SHYAM/
SRMB/BMASL/ELECROSTEEL/SSL)

Quantity for SAD Kumarganj at Kumarganj RH =

Each

3 18,665.97

R 18,665.97

Annexure C (Borewell)

70

Labour for boring through any type of soil for sinking tube well of required dia. with
top enlargement by rig boring system (either by reserve circulation or by direct
rotary method) including hire charges and labour for rig machine, tools and
plants, staging, force pumping set and making arrangement for water required
for boring etc. complete and lowering of pipes, strainers, blind pipes etc.
complete.

(a) For depth upto 250 metre for 100 mm dia. Tube well with top enlargement of 200
mm dia.(upto 50 metre).

(i) First 50 metre

Mtr.

50.00

R 1,208.49

R 60,424.50

(ii) Next 50 metre

Mtr.

45.00

R 1,052.36

R 47,356.20
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Supplying, fitting and fixing PVC pipes for underground work of approved make
of Schedule 80 (medium duty) conforming to ASTMD - 1785 and threaded to match
with GI Pipes as per IS : 1239 (Part - 1). with all necessary accessories, specials viz.
socket, bend, tee, unmion, cross, elbo, nipple, longscrew, reducing socket,

- reducing tee, short piece etc. fitted including cost of all materials jointing
materials, cutting pipes, making threads ,cutting trenches upto 1.5 metre below
surface in all sorts of soil and refilling the same as directed complete in all respect.
(Payment will be made on the centre line measurement of the total pipe line
including all specials No separate payment will be made for accessories,
specials.) PVC Pipes
200 mm dia Mtr. 30.00 | R 3,236.93 [ R 97,107.90
100 mm dia Mtr. 55.00 | % 1,384.87 | 76,167.85
40 mm dia Column Pipe Mtr. 60.00 | % 370.65 [ X 22,239.00
Supplying PVC strainer of approved make with adapter conforming to 1.5.12818

72 |specifications. Mtr. 10.00 | X 808.04 [ 2 8,080.40
(iv) 100 mm dia.
Supply of PVC pipes & fittings Schedule 80 (medium duty) conforming to ASTMD - 1785

73 |and threaded to match with GI Pipes as per IS : 1239 (Part - I). Each 1 R 262.20 [ X 262.20
(K) End Plug
Supplying, fitting and fixing check valve (horizontal)

74 |G.M. tested to 21 kg per sq. cm. Each 1 R 1,763.86 | 1,763.86
v) 40 mm
Supplying, fitting and fixing chech valve (vertical) G.M.

75 |tested to 21 kg per sq. cm. Each 1 R 1,010.65 | 1,010.65
v) 40 mm
Supplying, fitting and fixing gunmetal wheel valve of approved brand and make tested to

76 |21 kg per sq. cm. (for water lines only). Each 1 R 1,894.96 | X 1,894.96
(v) 40 mm dia
Supplying, fitting and fixing heavy type bell mouth reducing socket.

77 Each 1 £ 1,030.91 | % 1,030.91
((iv) 100 mm X 200 mm ac ’ ,030.9

8 S.lf.pplylng, fitting and fixing G.1. cap at top Each 1 3 670.98 | 2 670.98
(iii) 200 mm

79 S.lf.pplylng, fitting and fixing M.S socket ring Each 1 3 31225 | 31225
(iii) 200 mm
Washing and developing tube well with air compressor pump and engine for 8 (eight)
hours continuous pumping per day with necessary arrangements for testing the yield

80 D 1 N 8,983.79 | ] 8,983.79
in gallons per hour with 'V' notch including hire and labour charges for all tools and ay ’ ’
\plants and scaffolding as required.
Labour for making arrangement for showing verticality test including the cost

81 - L.S. 1 £ 1,091.69 | X 1,091.69
for hire charges of tools and plants, scafolding, labour etc. all complete. S ’ o 09
Collecting ~ sample  of  water  for bacteriological and chemical test from

g 9 depth at any time durm.g. e.xecutlan qf.work lnCludl}.’lg hire and labour charges for . LS. 1 2 1.467.11 | 2 1.467.11
tools and plants and sterilising the equipments, paying all charges and fees, testing
etc. complete in all respect as per direction.
Packing the annular space between the outside of the tube well pipes &

83 strainers and the bor'e with pea size washed gravel 'ofapprovec'z’ qualflj} having size from 2 Cum 2300 |z 2.418.16 | 2 20,070.73
mm to 5 mm or the size approved by the Engineer- incharge including cost of all
materials labour and equipment complete.
Packing annular space between the outside of the housing pipe and the bore with

84 |puddled clay balls of approved size as per direction of the Engineer-in-charge Cum 4230 |X 496.98 | 2,102.23
with cost of all materials and labour complete.
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85

Providing and fixing bell plug as required upto 250 mm (internal) dia. ERWMS
pipe including cost of materials and labour complete.

Each

R 513.67

R 513.67

86

Supplying, fitting and fixing 300 mm M.S. housing clamp of approved quality.

Per
Set

3 2,663.67

z 2,663.67

87

Providing 200 mm centre guide.
i) With Clamp

Per
Set

R 152.55

R 152.55

88

Geophysical investigation of the acquifer by electrologging system with all tools and
plants as necessary including supply of necessary report.

Each
Test

3 9,828.77

% 9,828.77

89

Supplying and laying 4 sq.mm 3 core flat copper PVC submersible cable from starter and
controlling panel to the submersible Pump with necessary connection. ( M- Finolex,
Product code - 17203)

Rate approv. by Elect. Deptt.

Mtr

85

R 183.54

R 15,600.90

90

Single Phase Submersible Pump set A Per Latest BIS (Without Panel Board)

Supply and delivery of clear water verticat wet type submersible pump suitable for bore
well conforming to IS : 8034 (and as amended thereaiter ) with standard tuOC fo.
(potable clear cold water and BEE 3 Star Rated.capable of discharging noted M'/h.
against head of water column. The pump shall be directly coupled with a continuous
rated?2- pole suitable wet type vertical squinel cage induction motor. conforming to IS :
9253 (and as amended thereafter ), suitable for operation in A-C Single phases
220Y,50H2 (category B motor)

2 HP Stage 20 with Head of 96 Mtr. and discharge 3 Cum per hour with NRV size 38mm.

Set

3 35,046.07

R 35,046.07

91

Single Phase Submersible Pump Controller (Microprocessor Based)

Without Water Level Control

Supply and delivery of direct on line ( DOL) strater panel board conforming to 1SI3947
and IEC 947 of suitable HP rating for operation in 230V (+10%) AC, single phase,
50HZ(+5y0) comprising of ammeter, voltmeter, thermal overload relay,2 pole magnetic
contactor, under voltage protection, indicating lamp, capacitors, on/off push buttons
including 5 way connector, wiring with l/1.5 sq. mm PVC insulated copper wire,
[powder coated vermin proof box of following capacities:-

iii) 2H.P. (Relay Range ll-18 Amp.)

Each

R 6,084.14

R 6,084.14

Total Cost of Work (including GST & L.Cess) (A) =

T 25,12,556.51

Say =

T 25,12,557.00

Rupees Twenty Five Lakh Twelve Thousand Five Hundred Fifty Seven Only
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Electrical Installation works for Construction of Model AYUSH OPD Building in the district of
Dakshin Dinajpur , West Bengal during the year of 2025-26 at SAD Kumarganj at Kumarganj RH

level and partly above ground level driven to an average depth of 3.65 Mts. below the ground
level: (For soft Soil: ISI-Medium Gl pipe) [PWD/GS Page No.: G-1 ltem No.:2/a]

Rate
. . Amount
Description of work Qy. | Unit | (+*CST& | ot we)
LW.C)
Main Power Connection
Supply & delivery of 2Core XLPE -Insulated & Sheathed Armoured Aluminium Conductor
1 Power cables for Working Voltage up to 1100 Volts of following sizes [Make:-
Gloster/Havells/Polycab/RR Kabel as approved by E.I.C].
1.01 |2 core 6 sg. mm. 18 Mtr. 228.00 4104.00
1.02 |2 core 10 sq. mm. 135 | Mtr. 289.00 39015.00
Laying of cable on wall/surface incl. S & F MS saddles with earthing attachment in 2X10 SWG
2 |Gl (Hot Dip) Wire, making holes etc. as necy. mending good damages and painting [PWD/GS
Page: F-1 Item: 2(a))
2.01 |Laying of cable upto 2 core 25 sgqmm 78 Mtr. 73.00 5694.00
Laying of one No. cable upto 35 sqmm in underground trench 460 mm wide x 760 mm
average depth, with brick protection on the top of the cable with 8 (eight) Nos. bricks per
3 |metre, including filling the space between the brick & cable and also the trench with shifted 75 Mtr. 206.00 15450.00
soil, leveling up and restoring surface duly rammed.
[PWD/GS Page: F-2 Item: 1/a]
S & F compression type brass cable gland complete with brass gland, brass ring & rubber
4 |ring for dust & moisture proof entry of XLPE/PVC armoured cable. [PWD/GS Page No.: F-4
Item No.: 7/c]
4,01 |2 core 6 sg. mm. 4 Set 87.00 348.00
4.02 |2 core 10 sq. mm. 4 Set 147.00 588.00
Finishing the end of the XLPE/PVC armoured cableas by crimping method incl. S&F
5 |solderless socket (Dowels make), tapes, anticorrosive paste & joiting materials. [PWD/GS
Page No.: F-5 Item No.: 8/b]
5.01 (2 core 6 sq. mm. 4 Set 41.00 164.00
5.02 |2 core 10 sg. mm. 4 Set 43.00 172.00
S&F medium gauge 40mm dia Gl Pipe (ISI-Medium) Protection with necessary fittings and
6 |jointing metarials as required as per GS. 6 Mtr. 313.00 1878.00
[PWD/GS Page: F-6 Item: 11]
Earthing Installation
Earthing with 50 mm dia Gl pipe 3.64 mm thick x 3.04 Mts. long and 1 x 4 SWG GI (Hot Dip)
wire (4 Mts. long), 13 mm dia x 80 mm long Gl bolts, double nuts, double washers incl. S & F
7 |15 mm dia Gl pipe protection (1 Mts. long) to be filled with bitumen partly under the ground 1 ltem | 1746.00 1746.00
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Description of work

Qty.

Unit

Rate
(+GST &
LW.C)

Amount
(+GST&LW.C)

Excavation of soil for installation of Earth Electrode and filling & ramming. (Soft Soil)
[PWD/GS Page: G-1 Item:1]

2.5

qbmtr.

274.00

685.00

Extra for providing masonery enclosure on the top of the earth electrode of overall size
86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete with cemented brick
work(1:6) of 25 cm width duly plastered with cement morter (inside) Cl hinged inspection
cover of size 36.56 cm x 35.56 cm with locking arrangement, Gl reducer including drilling of
46 nos. 12 mm dia holes on the Gl pipe. [PWD/GS Page: G-2 Item: 3/a]

ltem

1167.00

1167.00

10

Extra for treatment of soil by using salt & charcoal or coke for plate electrode. [PWD/GS
Page: G-2 Item: 3/b]

[tem

677.00

677.00

"

S&F earth busbar of galvanized (Hot Dip) MS flat on wall having clearance of 6 mm from wall
including providing drilled holes on the busbar complete with Gl bolts, nuts, washers, spacing
insulators etc. as required.

[PWD/GS Page: G-2 Item: 4/a]

11.01

S&F galvanized (Hot Dip) MS flat 25 mm x 6 mm on wall

0.5

Mtr.

199.00

99.50

12

Connecting the equipments body to earth busbar including S&F galvanised (Hot Dip) MS flat
on wall/floor with Gl saddles as required and connection to equipments incl. drilling holes,
with bolts, nuts, washers etc.

[PWD/GS Page:G-3 Item: 5/c]

12.01

S&F 20 mm x 3 mm galvanised (Hot Dip) MS flat

10

Mtr.

117.00

1170.00

13

Connecting the equipments to earth busbar including S & F 4SWG GI (Hot Dip) wire of size.
[PWD/GS Page:G-2 Item: 5/a]

13.01

S & F 4SWG Gl (Hot Dip) wire of size.

20

Mtr.

23.00

460.00

Components of Power Distribution System

14

Supplying and fixing (2+4) way double-door SPN MCB Distribution Board with IP-42/43
protection, concealed in wall after cutting the wall & mending good the damages to original
finish incl. Inter connection with suitable size of copper wire and neutral link & provision for
earthing attachment. (for Inverter)

(Make: Legrand-607710 or similar of Siemens/Schneider/ABB - as approved by EIC)
[PWD/GS Page: D-9 Item:13]

Nos.

1512.00

1512.00

15

Supplying and fixing (2+8) way double-door SPN MCB Distribution Board with IP-42/43
protection, concealed in wall after cutting the wall & mending good the damages to original
finish incl. Inter connection with suitable size of copper wire and neutral link & provision for
earthing attachment. (for Inverter)

(Make: Legrand-607710 or similar of Siemens/Schneider/ABB - as approved by EIC)
[PWD/GS Page: D-9 Iltem:13]

Nos.

1884.00

1884.00

16

Supplying and fixing 4-way MCB SS enclosure with [P-20/30 protection, powder coated
provision for two/four pole MCB, concealed in wall after cutting the wall & mending good the
damages to original finish incl. painting,

connection & provision for earthing attachment. [PWD/GS Page: D-9 ltem: 11]

Nos.

403.00

1209.00




ELECTRICAL BOQ BOQ-1B PAGE 3 OF 8
SAD at Kumarganj RH
Rate Amount
Description of work Qty. | Unit | (+GST& | core we)
LW.C)
Supply & fixing 240/415 V MCB of Breaking capacity 10kA & C characteristics on din rail of
17  |existing DBs and necessary connection (Make:Legrand/Siemens /Schneider /ABB - as
approved by EIC). [PWD/GS Page: D-6 Item: 7]
1701 |16-32ADPMCB 5 | Nos. | 696.00 | 3480.00
17,02 |O32ASPMCB 10 | Nos. | 24200 |  2420.00
Distribution Wiring Installation
Distn. wiring in 3X22/0.3 (1.5 sgmm) single core stranded 'FR' PVC insulated & unsheathed
single core stranded copper wire (Brand approved by EIC) in 19 mm bore, 3mm thick
polythen pipe complete with all accessories embedded in wall to light/fan/call bell points with
18  |Piano key type switch (Anchor make) fixed on sheet metal (16 SWG) switch board complete
with 2 no. “Ph & N” copper bar and 'L' sahped insulator chair with bakelite/perspex (wall
matching colour) top cover (3mm thick) flushed in wall incl. mending good damages to
original finish.
18.01 On board 5A [PWD/GS Page: E-10 Item: 4/a] 6 Nos. 97.00 582.00
18.02 Average run; 07 Mtr. [PWD/GS Page: E-9 Item: 2/a] 31 Pts. 1115.00 34565.00
Cutting channel of 40 mm x 40 mm size on masonry wall incl. S&F heavy gauge 19mm
19 polythene pipe dia as stated below, by means of iron hooks and supplying and drawing 18 160 Mtr 111.00 17760.00
SWG GI Wire as fish wire incl. mending good damages to building works [PWD/GS Page: E-2 ' ' '
ltem: 3/a]
Supplying and Drawing 1.1 KV single core stranded 'FR' PVC insulated & unsheathed single
20 core stranded copper wire (Brand approved by EIC) of the following sizes in the prelaid
polythene pipe and by the prelaid Gl fish wire and making necy. connection as required
[PWD/GS Page: E-09 Item: C/1]
20.01 2x22/0.3 (1.5 sqmm) + 1 x 22/0.3 (1.5 sgqmm) ECC 55 Mtr. 61.00 335500
20,02 2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) as ECC 90 Mtr. 83.00 747000
20.03 |2x56/0.3 (4 sgmm) + 1x36/0.3 (2.5 sqmm) as ECC 15 | Mtr. | 121.00 1815.00
Finishing of the PVC insulated wire ends by socketting with pin/ring type copper sockets and
21 [insulated tapes etc., including supplying sockets, tapes.
[PWD/GS Page: F-5 Item: 9]
21,01 2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) 12 Set 23.00 276.00
21.02 |2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) 2 Set 26.00 52.00
S&F Electronic Socket type fan regulator (Step type) (Brand approved by E.I.C) on existing
2 switch .board with bagkehght top cqver after making hou3|.ng for regulator knob by cutting 8 Nos. 301.00 2408.00
backelight top cover including making necessary connections.
[PWD/GS Page: E-6 ltem: 18/a]
S&F 250 V AC/DC superior type Call Bell (Anchor) on HW board incl. S&F HW board
25 | |PWDIGS Page: D-13 ltem: 20 1| Nos. | 221.00 221.00
Switch-Sockets & Enclosure with MCB
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Description of work

Qty.

Unit

Rate
(+GST &
LW.C)

Amount
(+GST&LW.C)

24

Supply & Fixing 240 V 5-pin 6A, plug socket with separate 6 A Piano key type switch (Brand
approved by EIC) on sheet metal switch board embedded in wall incl. S & F
150x100x65mm MS (16SWG) switch board and bakelite/perspex top cover of 3mm thick by
Brass screws after making housing for switch by cutting bakelite/perspex cover and making
necessary connections as required.[PWD/GS Page: E-6 Item: 21]

Nos.

260.00

520.00

25

Supply & Fixing 250 V two 5 Pin 6A flush type plug socket with two 6A Piano key type (Brand
approved by E.I.C) switch on sheet metal switch board embedded in wall incl. S & F
175x100x65mm MS (16SWG) switch board and bakelite/perspex top cover of 3mm thick by
Brass screws after making housing for switch by cutting bakelite/perspex cover and making
necessary connections as required.

[PWD/GS Page: E-4 & 5 Item: 11/c, 12/c & 14/a, 15/a]

Nos.

421.00

421.00

26

Supply & Fixing 240 V 5-pin 20A, plug socket with separate 20 A Piano key type switch
(Brand approved by EIC) on sheet metal switch board embedded in wall incl. S & F
150x100x65mm MS (16SWG) switch board and bakelite/perspex top cover of 3mm thick by
Brass screws after making housing for switch by cutting bakelite/perspex cover and making
necessary connections as required

[PWD/GS Page: E-6 Item No.: 22]

Nos.

366.00

1830.00

27

Supply & Fixing 240V, 3 nos. 6A, & 1 no. 20A plug socket with separate 3 nos. 6 A & 1 no.
20A Piano key type switch, indicator & 20A switch type SP MCB (Brand approved by EIC) on
sheet metal switch board incl. S & F 240x200x65mm MS (16SWG) switch board and bakelite
top cover of 3mm thick and making necessary connections as required [PWD/GS Page: E-7
ltem: 26 ]

Nos.

959.00

959.00

28

S&F Inverter connection switch board comprising with 250 V two 5 Pin 20A flush type plug
socket with two 20A Piano key type (Brand approved by E.I.C ) switch incl. s&f
200x150x65mm sheet metal box, bakelite top cover(3mm thick) and one Havells 25A DP
MCB type changeover switch with din rail on same metal box embedded in wall by cutting
bakelite/perspex cover and making necessary connections as required

[PWD/GS ltem: (E4/11d + E4/12d + E5/14b + E5/15b + D7/9 ]

set

1854.00

1854.00

29

Supply & Fixing 240 V, 25 A, Modular type starter (Brand approved by EIC) with 25A
Modular switch type DP MCB (CCurve) and 4 Module GI Modular type switch board with 4
Module top cover plate flushed in wall incl. S&F switch board and cover plate and making
necy. connections with PVC Cu wire and earth continuity wire etc. [PWD/GS Page: E-19
ltem: 17 ]

Nos.

1000.00

1000.00

30

S&F 240V, 16 A, 3 pin Modular type plug socket (Brand approved by EIC) without plug top
on 2 Module GI Modular type switch board with top cover plate flushed in wall incl. S&F
switch board and cover plate and making necy. connections with PVC Cu wire and earth
continuity wire etc. [PWD/GS Page: E-17 Item: 2/a, 4/b ]

Nos.

426.00

426.00

Fan Fittings & other accessories

31

S&F MS fan clam of two piece type for RC ceiling as per approved specification, fabricated
from 40 mm x 9 mm MS flat including making good damages to building roof with satisfactory
finishing and painting---(As per Drawing no. 475 of PWD

Specification Book — May 1991)

[PWD/GS Page:D-14 ltem: 29]

Nos.

309.00

2472.00
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Description of work

Qty.

Unit

Rate
(+GST &
LW.C)

Amount
(+GST&LW.C)

32

Supply & delivery of Heavy duty metal 9" Sweep A.C Exhaust fan. [Make EPC or similar of
ORIENT/Crompton as approved by E.I.C]

Nos.

2630.00

7890.00

33

Fixing only exhaust fan after making hole in wall and making good damages and smooth
cement finish etc. as practicable as possible and providing necy. length of PVC insulated wire
and making connection for exhaust

[PWD/GS Page: C-4, ltem: 28]

Nos.

315.00

945.00

34

Supply & Fixing 23 cm Exhaust fan (9") Al louver shutter on wall with necy. bolts & nuts (6
mm dia x 62 mm long) [PWD/GS Page: D-14, ltem: 32/a ]

Nos.

194.00

582.00

35

Supply & delivery of 42" (1050 mm) AC ceiling fan make: (Orient PSPO NEW AIR PLUS or
equivalent of EPC/USHA/CROMPTON as approved by EIC)

Nos.

2750.00

2750.00

36

Supply & delivery of 48" (1200mm) AC ceiling fan make: (Orient PSPO
NEWBREEZE/SUMMERCOOL or equivalent of EPC/USHA/CROMPTON as approved by
EIC)

Nos.

3271.00

22897.00

37

Fixing only ceiling fan complete with blades, canopy, fork, rubber bush etc. incl. S&F
connecting wire for down rod upto 30 cm incl. painting the rod with approved paint and
making necessary connection as required by 2x1.5 sqmm flexible copper wire. [PWD/GS
Page: C-3 ltem: 21/a]

Nos.

84.00

672.00

38

Supply & fixing additional safety arrangement of ceiling fan by stranded Gl strain wire of
suitable gauge with one end fixed at RC clamp with special type of socket, nut-bolts, thimbles
which throughly crimped with the strain wire and the wire passing through down rod (for upto
8 ft) and also other end connected with armature spindle by its existing jam nut hole with
special arrangement (sample approved by EIC). The length of the strain wire up to 9ft also
considering any type of work required i.e. enlarging the existing hole by file etc. to complete
the job including installation as per direction of EIC (Static & Dynamic Load Test (in rotation of
1:20) certificate must be provided with final bill jointly with concerned Junior Engineer &
authorised Electrical Supervisor of Agency).

[tem

79.00

632.00

39

Engraving the deptt. number with 10 mm lettering on the body of fan upto 10 letters incl.
hifen, stroke or stop (like as PWDES1 0001)
[PWD/GS Page: C-3 ltem: 24/a]

11

Each

33.00

363.00

40

Supply & delivery of Single 4ft LED Batten tube light fitting complete with all accessories
[Philips make Cat No. TMC 502 1xT-LED 22W or equivalent model of Wipro/Bajaj as
approved by E.I.C] incl. supply of 1 no. 18/20W Master LED Tube light [Philips cat no.-MAS
LEDTube 1200mm 18W 865 T8I -2100Im or equivalent of Wipro/Bajaj as approved by E.I.C)

10

Set

1116.00

11160.00

41

Supply & delivery of double 4ft LED Batten tube light fitting complete with all accessories
[Philips make Cat No. TMC 502 2xT-LED 22W or equivalent model of Wipro/Bajaj as
approved by E.I.C] incl. supply of 2 nos. 18/20W Master LED Tube light [Philips cat no.-MAS
LEDTube 1200mm 18W 865 T8I -2100Im or equivalent of Wipro/Bajaj as approved by E.I.C)

Set

1913.00

7652.00

42

Fixing of single/double tube light fitting incl. all accessories directly on wall with HW block/MS
flat (25X6mm) clamp and suitable size MS fastener, Ceiling plate, nipples etc. as required.
[PWD/GS Page: C-2 Item: 14/d]

Set

205.00

820.00
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Qty.

Unit

Rate
(+GST &
LW.C)

Amount
(+GST&LW.C)

43

Fixing only single/twin fluorescent light fitting suspended 25 cm bellow the ceiling with 2 No.
20 mm dia El conduit (14 SWG) supports fixed with “L” type MS clamp whose one side fixed
on ceiling with sutable size 4 nos. fastener and other side connected with the conduit with
suitable size of bolts and nuts incl. S&F El conduit, “L” type (125mmx125mm) 6mm thick and
25mm with MS clamps and connecting the length of PVC insulated wire and mending good
damages to original finish and painting etc. by 2x24/0.20 mm (1.5sqmm.) flexible copper wire
of 1.10 mt. length. [PWD/GS Page: C-2 ltem: 17]

10

Set

254.00

2540.00

44

Supply & Fixing of 10W LED Lamp. Make: Philips or equivalent of Wipro/Crompton as
approved by E.I.C)

Nos.

120.00

600.00

Building Security Light:

45

Fixing only outdoor / street light light fitting complete with all accessories to be fixed/projected
from the wall of the building incl. making holes to building, S&F 40 mm dia Gl pipe (ISI-
Medium) 1.50 mts. average length, with Gl socket at one end and thread at the other end &
suitable bend to house the fitting & making necy. connections with S&F necy. length of 1.5
sgmm PVC insulated single core stranded annealed copper wire and making connections as
required and mending good damages to wall and painting. [PWD/GS Page: C-3 Item: 19]

[tem

921.00

3684.00

46

Supplying & Fixing Gl waterproof type looping cable box size 200x150x100 mm deep having
4 mm thick comprising of one 250 V 15 A kit-kat fuse unit, one NL on porcelain insulator, one
compression type brass cable gland for upto 2- core 16 sqmm PVC/A cable and having lined
with rubber gasketted Gl top cover with brass machine screws etc., earthing terminal with lug,
on steel tubular pole near base, including S&F 40x6 mm thick, MS clamps with bolts, nuts etc.
including painting with anticorrosive paint. [PWD/GS Page: H-5 Item: 5]

[tem

584.00

2336.00

47

Supply & delivery of outdoor type LED street light fitting complete with all accessories having
luminous efficacy & system lumens not less than 100im/W & 2500 lumens respectively [Make
Philips cat no.-BRP029 LED25 CW SLR GR PSU SPD or equivalent of
Wipro/Bajaj/Crompton as approved by EIC.]

[tem

1913.00

7652.00

48

Supply & installation of 06ft X 04ft X 4inch size wall mounted Rectangular Sign Board would
(matter will be approved by the H&FW authority) be made with 3mm thick white Acrylic sheet
cutting letter to be fixed on 3mm thick ACP board base including S/F Osram make water proof
LED module & SMPS.

Structure would be fabricated by 25X25X3mm MS Rectangular Pipe complete with 16SWG
120GSM Gl sheet on the back side of the structure as directed by EIC. The board will be fixed
on a pre errected iron clamp made by 40X40X5mm equal angle. 25mmX25mmX22SWG
stainless steel angle would be fixed with necessary screw on the edge of the ACP board over
front fascia.

The complete sign board to be fixed on wall above the entrance of building with necessary
clamp, nut-bolts & other accessories.

[tem

15732.00

15732.00
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Qty.

Unit

Rate
(+GST &
LW.C)

Amount
(+GST&LW.C)

49

Supply & Fixing of Timer control switch for controlling for Outdoor light & Sugn Board made
with suitable size MS Sheet duly Power coated paint with IP -43 projection with front door
locking arrangement with all connection and comprising with following accessories including
necessary connentions and earthing attachment on angle Iron frame on wall / embedding in
wall as per instruction of EIC . (Make -L&T/ equivalent of Legrand , Simens).

a) 16A DP MCB make -L&T - 1 Nos.,

b) SPN DB Legrand 2+8 Way Enclosure (607712)-1 nos .,

¢) LK/GIC 67DDTO DIN Rail Digital timer switch, min swithchg time 1min, 25 ON/OFF
programs, 6 yrs. battery backup, - 1 nos,

d) Two pole Contactor- Type Type MU16-2P with Thermal Overload Release 1 nos .

e) LED Gen Next LED indicator (SIL) 16 mm , 240V AC - 1 no,

f) 30A rated Three pole terminal bolck -01 nos

g) Auto - manual toggle Switch (2-way) - 01 nos,

h) Ferule marking & name plate for each Ckt.and Wire 1.5 cu with necessary connection.

[tem

6993.00

6993.00

50

Supply & Delivery of 1.2 to 1.5 TR capacity 3-star rated inverter type ,efficient & tropical -
return cooled Rotary Compressor ,green refrigerent gas (R32), installation kit , remote &
batteries . (Make: Mitshubishi Electric-MSY/MUY-JS15VF/ O-General- ASGG18CGAA-B(R-
32) or Similar of Mitshubishi Heavy Industries as approved by E.I.C)

Nos

54194.00

54194.00

51

Installing, testing and commissioning (including the charges for lifting, shifting , scaffolding &
all other charges or accessories etc. of wall mounted Hi- wall split type air Conditioning Unit
up to 2TR with suitable brackets /angle Iron Clamp for supporting the out door unit & other
accessories.

ltems

2682.00

2682.00

52

S&Fof3/8"+ 1/4" Copper refrigerant pipes with 3 core 2.5sq. mm copper Cable thermal
insulation with 70 mm nritril ruber tube insulation and best quality PVC drain pipe with 40 mm
best quality tap for wrapping the whole incl fixing arrangement copmlete with high quality
saddel in all respect for 1.5TR to 2TR Split type airconditioner . (excluding supplied with splite
AC unit)

Mtr

1013.00

5065.00

53

supply and charging of refrigerent gas as required . (R32/R410A)

0.5

Kg

1013.00

506.50

54

Supplying, fitting and fixing 20mm PVC pipes of approved make of (medium duty) with all
necessary accessories, specials viz. socket, bend, tee, union, cross, elbo, nipple, etc. fitted
with holder bats clamps, including cutting pipes, making threadsfitting, fixing etc. complete in
all respect and two coats of painting with approved paint in any position above ground - for
water drainage system of AC machine. (P/S Page: 10 Item: 19(1))

Mtr

154.00

462.00

55

supplying & Fixing 240 V, 25A, 3pin modular type plug top with indicator(Brand approved by
EIC) & necy. Connections [PWD/GS Page: E-17 Item: 5b ]

nos

164.00

164.00
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56

Online UPS - Input supply: Single Phase, Output Supply : Single Phase

Supplying, installation, testing & commissioning of 2KVA capacity at full load (Unity Power
Factor) ON LINE Uninterrupted Power Supply (UPS) system suitable for Single Phase input,
Single Phase output AC Supply. The UPS shall include a Rectifier, inverter, battery bank
suitable for Battery VAH capacity shall not be less than 1600 VAH per KVA of UPS rating
per Hour backup time, on full load (Battery shall be VRLA, SMF in ABS Container) and Static
Bypass switch along with provision for manual bypass, suitable isolation transformer for
additional protection against neutral faults etc. The UPS systems shall be Microprocessor
based Digital Control, using Insulated Gate Bipolar Transistor (IGBT)'s both for the rectifier &
inverter with PWM (Pulse Width Modulation) Technology. The quality of design,
manufacturing and inspection process should confirm to the relevant Inter-national standards
such as IEC/EN/VDE. The operating efficiency of the UPS systems shall be >95% at 100%
non-linear loads. Current total harmonic distortion (ITHD)/ total demand distortion (TDD) on
the input grid shall be < 5% at 100 %load. (The required LC filters shall be included in UPS
cost), extreme power factor kit to be include to limit the input pf to 0.99 and output power
factor shall be unity (i.e. kw rating of the UPS shall be kva rating x 1 ) however UPS shall be
suitable to take load at 0.7 laging to 0.7 leading power factor loads. UPS shall be suitable for
incoming supply AC single phase 160-270V 50 Hz and delivering output AC supply true sine
wave single phase 220/230/240 Volt, 50 Hz +/- 0.2Hz, Overload capacity of 120% for 10 mins
and 150% for 1 minute.

ltems

42713.00

42713.00

56.01

Operating temperature 0 to 40 deg C, Relative humidity 0-95% non condensing, noise level
less than 60db at 1 meter distance, Protection for Under voltage, over voltage, abnormal
output voltage, battery over charging, output over current, short circuit, battery deep
discharge , 10 KV surge. Display for watt/VA,Amp and Voltage power parameters etc. UPS
shall comply with low voltage electromagnetic compatibility (EMC) achieved as per EN 6204,
EN6204 Part | and Part 2, it shall be a Voltage and Frequency Independent (VFI) type UPS
(as per standard IEC 62040-1, 2 & 3) . The UPS should be with IGBT Based Inverter
Technology, Communication RS232/RS485/SNMP port open protocol for BMS integration as
per approved by Engineering in charge. Required battery racks, DC breaker of

suitable rating and interconnecting copper conductor cable of suitable size and connectors
and all required accoseries are inclusive in the cost. The UPS should have QR code which
should contain drawing, test report OEM manual, Geo- Tag of manufacturing location etc.
UPS Make: APC/ Emerson/ Numeric/ Schneider/ AVO/ Riello Power/ Power-One

Battery Make: Exide/ Amara Raja) as approved by E.I.C

Total Cost of Work (including GST & L.Cess) (A) =

¥ 3,63,595.00

Say

¥ 3,63,595.00

Rupees Three Lakh Sixty Three Thousand Five Hundred Ninety Five Only




ANNEXURE-A
Mandate Form for e-Payment

To

The Managing Director,

WBMSCL, Swahstya Sathi,

Swasthya Bhawan Complex,

GN-29, Sev-V, Salt Lake,

Kolata - 700091 Subject: Payment through electronic mode.

Sir/Madam,
I/We am/are giving option for availing the facility of e-Payment. Kindly arrange to remit the amount to my /our Bank
Account hereinafter. The details of my/our particulars are furnished below:

1. (a) Name of the claimant /Payee /RECEIPL: ........eeiei e
(Capital Letters)

2. (@) NAME OF BanK: .. .o e
(b) Name of Bank Branch...... ..o e e e e e
(c) Account Type: Saving /Current / Cash-Credit ACCOUNT. ........iuiitii e e,
(d) Bank Account No. ( CBS allotted a/c no. ):

(e) Branch IFSC (11 digits): ] | | [ ]

The Bank particulars furnished above is correct and true.

I/We hereby declare that I /We and my/ our heirs and successors accept the liability of making good to
Government the overpayment, if any, made to me /us under the scheme.

I/WE hereby authorize ........................... Branch (name of the Branch) of the ...................... .. Bank
to receive amount on my / our behalf for credit to my/ our account as stated above and further authorize that
the receipt of credit given by the bank for the amount for my /our account shall be treated as legal quittance.

Yours faithfully,

(Signature of the claimant /payee/recipient)
( To be accepted by the Head of Office)

Signature of the Head of Office
Date: (Office Seal)
N.B. (a) ID No. & Nature of ID: ID No. (i) For Individual: It should be the Voter Card / Aadhar Card / PAN Card / Any other
Identity card issued by State Government / Central Government / Government Autonomous Bodies /Local Bodies, (ii) For
Autonomous Body /Firm/Company: Registration No./ PAN / TN Number or Trade License.

(b) Verification of Bank Particular: Copy of 1* Page of the Pass-Book along with a copy of cancelled cheque or certified by the
concerned Bank Branch.



FORM-2911

Issued to (Bidder): .......cccuveeenn.
Postal Address with Contact No. & e-mail ......ccccevevnnennnnne.

Price — Free of Cost

West Bengal Form No. 2911
Applicable For Works of value up to Rs 25 (Twenty Five) Crore

Tender No. , SI. No. of (YYear)

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1. All work proposed for execution by contract will be notified in the form of invitation to
tender posted in concerned departmental website, e-procurement portal of the Government
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide
circulation also in the notice boards at public places signed by the Tender Inviting
Authority.

This form will state the work to be carried out, the date for submitting and opening of
tenders as well as the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the tender, the amount of security deposit to be deposited by
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the
specification, design & drawings and other documents required in connection with the
work, signed for the purpose of identification by the Authority inviting Tender shall also be
open for inspection by the contractor at the office of the Tender Inviting Authority during
Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by
each member thereof, or, in the event of absence of any of the partners, it must be signed
on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so.
Such power-of-attorney is to be produced with the tender, and in the case of a firm carried
on by one member of a joint family; it must disclose that the firm is duly registered under
the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what
rate he or she is willing to undertake the work. Tenders which propose any alteration in
the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have
the name and number of the work to which they refer, written outside the sealed
envelopes.

5. The Tender Inviting Authority or his/her duly authorized representative will open
tenders in presence of intending contractors/bidders who may be present at the time, and



will enter the bid amounts as percentage rates above or below or at par of the tender BOQ
of several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall
thereupon for the purpose of identification, sign copies of specifications and other
documents mentioned in the Rules. In the event of a tender being rejected, the earnest
money with such unaccepted tender shall be refunded within 10 days from the date on
which the tender is decided, provided the contractor(s) present himself/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting authority reserves the right to reject any or all of the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to accept
either the lowest tender or any of the other tenders.

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not
be considered as an acknowledgement of payment to the Tender Inviting Authority and the
contractor shall be responsible for ensuring that he/she procures a receipt signed by the
Tender Inviting Authority, or a duly authorized representative.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by
the executing Department at their supply/issue rates, shall be filled in and completed in
the office of the Tender Inviting Authority before the tender form is issued. If a form is
issued to an intending bidder/contractor without having been so filled in and completed,
he/she shall request the office to have this done before he/she completes and delivers
his/her tender.

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this
contract document are to be notified and published in the form of notice inviting e-tender
(e-NIT) in the designated official tender website of Government of West Bengal having URL
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting
Authority and its corresponding abridged notice also published on the same date in the
print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date
for encrypting ( submitting) and decrypting (opening) of e-tenders, the time allowed for
carrying out the work; amount of earnest money to be deposited with the e-tender;
procedure for submission of EMD, amount of security to be furnished by the successful
bidder/contractor, security/ performance security to be deducted from running account
bills, copies of specifications, Bill of Quantities, design and drawings and any other
document required in connection with the work, digitally signed for the purpose of
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents
directly from the website stated above. Tender is required to be submitted online by the
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-
submission of tender and document(s). All information posted in the website consisting of
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and
drawings etc., if any, shall form part of the Contract. Details of procedure of submission
have been explained under “General Terms & Conditions” and Annexure attached with the
notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of
the tender contract/agreement. Contractors/bidders are required to upload the entire set
of tender documents along with other related documents as asked for in the e-tender
through the above website(s) within the stipulated date and time as given in the e-NIT.
Tenders are to be submitted in two folders at a time for each work, one being the
‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go
through all the documents and prepare to upload the scanned documents in Portable
Document Format (PDF) in the designated link in the web portal as their Technical Bid.
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work
in the designated cell and upload the same again in the designated link in the portal as
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all



(a) If several sub-works
are included, they
should be detailed in a
separate list

the addenda and corrigenda related to the e-tender and upload all of these documents
also as a part of their tender document.

5. Documents uploaded by the contractors/bidders with all information & rates
comprising Technical and Financial bids cannot be changed after last/end date for
submission of the e-tender.

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form
of certified copy of ‘Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of
the tenders without assigning any reasons and he/she will not be bound to accept either
the lowest tender or any of the tenders.

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bids will be valid for 120 days from the date of opening of the financial
proposal. However, extension of bid validity may be suitably considered by the Tender
Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect.

TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in the
underwritten “Memorandum” within the time specified in such “ Memorandum” at the
rates specified therein, and in accordance, in all respects within the Rules contained in
clauses hereinafter, in all of the annexed Ge ne r al C onditions of Contract (GCC), Special
C onditions of Contract (SCC) and with such other materials as are provided for, by and in
all other respects in accordance and with such conditions so far as applicable.

MEMORANDUM

(a) General description of work ........cccceeeeeeeeennenee.

(b) Estimated cost put to Tender ... Rs
() Earnest Money Deposit ... Rs.
(d) Security Deposit (including earnest money)............. Rs
(e) Percentage, if any, to be deducted from bill.............. Rs
(RUPEES.rrveeeooreeee
Percentage.......ccoeevveevveieinnneennnnnnnn. )

() Time allowed for the work from date of written order to
(0767 5501 0 1<) s Lol <R calendar months.

For offline tender during submission of bid and during execution of Agreement for online
tender

Name of Work Amount Put to Rate Quoted by the Tendered Amount
Tendered Tender Bidder (% above or (Contract Price both
less or at par) in words & figures)




*Give
particulars
and
numbers

Strike out
(a) or (b)
as

applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witness to
Contractor’s
signature

XX Signature of
the Executive
Engineer/AE on
behalf of the
Department.

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the
terms and provisions of the said conditions of contract annexed hereto so far as applicable,
or in default thereof to forfeit and pay to the Governor or his/ her successions in office,
the sums of money mentioned in the said conditions.

A sum of RS ., * has been furnished through online net
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to
be absolutely forfeited to the Governor or his/her successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in
office. Should I/we not deposit the full amount of security specified in the above
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said
sum of Rs ............ shall be retained by the Government as on account of such security as
aforesaid:(b) the full value of which shall be retained by Government on account of the
security deposit specified in clause I (B) of the said conditions of contract].

Dated the Day of 20
X T

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State
of west Bengal

XX

Dated the Day of (Month) (Year)

GENERAL CONDITIONS OF CONTRACT

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender
for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest
Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh,
whichever is lower.

In case of offline tender earnest money is to be submitted in the form of Bank Draft
or Bankers Cheque.

In case of Online Tender (e-Tender) earnest money is to be deposited through e-
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment
modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway.

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of
Secretary to the Government of West Bengal, Finance Department. The Li bidder
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued
by the Tender Accepting Authority. Failure to make the Formal Agreement within the
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be
construed as an attempt to disturb the tendering process and will be dealt with
accordingly in a legal manner as deemed fit including blacklisting the bidder.

1.2 Security Deposit - While making any payment to the person(s) whose tender has
been accepted (hereinafter shall be called the contractor) for work done under the
contract, the authority making payment shall deduct such sum which together with the
Earnest Money already deposited and converted into security deposit, shall amount to 10%
of the value of works executed at the material point of time and paid during the
progressive running accounts bills, so that total deduction together with



Compensation
for delay

Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security
@ of 10% of such additional amount is to be deposited for all such excess/ and
supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage,
due to reduction of tendered amount due to any reason whatsoever, such additional
earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced
component of earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and
boats etc., supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months
beyond the defect liability period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be
obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working
days from the date of LoA or the time period as approved by the Tender inviting
Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
Security along with Security Deposit lying with the Government shall be forfeited at any
time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills
of the Contractor as per relevant clauses of the contract will in no way be affected/
altered by this Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to
commence work is given to the contractor. The work shall throughout the stipulated period
of the contract be proceeded with all due diligence. Time being deemed to be the essence of
the contract on the part of the contractor, the contractor shall be bound in all cases, to
achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT into various
‘Identifiable and quantifiable construction related stages’ pertaining to the work. In
the event of the contractor failing to comply with any of the conditions related to
achieving the ‘Milestones’ within the specified time period prescribed for such
‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice Inviting Tender over the total time allotted for its full completion
and in terms of clause 5 or fails to complete the work and clear the site on or before
the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such
breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for
each month of delay to be computed on per day basis subject to the ceiling limit of security deposit
already withheld or due to be withheld during imposition of the said clause and minimum payable
compensation equivalent to the Earnest Money deposited (EMD).
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Provided always, that the total amount of compensation for delay, to be paid under this
clause shall not exceed 10% of the tendered value of work or the tendered value of the item
or group of items of the work, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work
subsequently, part or full of the desired progress as per the contract in accordance with
the decision of the Tender Accepting Authority, under powers delegated by Government to
be communicated by the Engineer-in-Charge, the withheld amount shall be released.
However, no interest, whatsoever, shall be payable on such withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weather,
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his/her best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- in-
charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with
the prior approval of Tender Accepting Authority, may, without prejudice to his/her any
other rights, remedy against the Contractor in respect of any delay, inferior workmanship,
any claims for damages and/or any other provision of the contract or otherwise, and
whether the date of completion has or has not been elapsed, by notice in writing, absolutely
determine the contract in any of the following cases:

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days thereafter;

(i) If the Contractor has without reasonable cause suspended the progress of work, or
has failed to proceed with the work with due diligence so that, in the opinion of the
Engineer-in-Charge he/she will be unable to secure completion of the work by the
schedule date for completion, and continues to do so after a notice of seven days in
writing from the Engineer-in-charge;

(i) If the Contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated
on or before such date(s) of completion and does not complete them or reach the
defined Milestones within the period specified in the notice given in writing to that
effect by the Engineer-in-charge;

(ivy  If the Contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to remedy
it, within seven days after a notice in writing is given to him/her to that effect by
the Engineer-in-Charge;

(v)  If the Contractor being an individual, or a firm, or any partner thereof, shall at any
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration
of his/her Estate made against him/her, or take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force, or make any
conveyance or assignment of his/her effects or composition or arrangement for the
benefit of his/her creditor or purport to do so, or if any application be made under
Insolvency Act for the time being in force for the sequestration of his/her Estate, or
if a trust deed is executed by him/her for benefit of his/her creditors;

(vi)  If the Contractor being a Company pass a resolution or the court delivers an order
of judgement that the Company shall be wound up, or if a receiver or a manager on
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court
or the creditor to appoint a receiver or a manager or which entitle the court to
issue a winding up order;

(vii)  If the Contractor shall suffer an execution order being levied on his/her goods and
allows it to be continued for a period of 21 days;

(viii)  If the Contractor assigns without prior written approval of the Tender Accepting
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Authority, transfers, sublets (engagement of labour on piece work basis or of labour
with materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with
the entire work or any portion thereof without prior written approval of the Engineer—
in—charge;

(ix)y AND THEREFORE, the Contractor has made himself/herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

(@) To determine the contract as aforesaid, of which rescission notice in writing
and costs to be recovered for works since executed subject to a minimum of
the amount of Earnest Money deposited by the Contractor under the hand of
Engineer-in-charge, shall be the conclusive evidence. Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered
for executed works and performance guarantee, if any under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the
Government.

(b) After giving notice to the Contractor to measure up the work executed and to
take such whole or the balance or part thereof, as shall be un-executed out of
his/her hands, and to give it to another Contractor to complete the balance
work. The Contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work.

(¢ To employ labour paid by the implementing Department, and to supply
materials, to carry out the works or any part of the work, debarring the
contractor and debiting the cost of labour and price of materials (of the amount of
which cost and price determined by certificate of the Engineer-in-Charge shall
be final and conclusive against the contractor) and crediting him/her with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his/her
contract; the certificate of the Executive Engineer as to the value of the work
done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor
shall have no claim of compensation for any loss sustained by him/her by reason of
his/her having purchased or procured any material or entered into any engagement or
made any advances on any account or with a view to execute the work or the
performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof actually performed under this contract, unless and until the Engineer-in-charge
has certified in writing that the performance of such work and value payable in respect
thereof, and he/she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of the
Contractor within 1/4t (one fourth) of the stipulated time for completion of the work or 45
days whichever is less, which is accepted as a valid & justified reason by the Tender
Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may close the
contract with the approval of Tender Accepting Authority. In such an eventuality, the
earnest money deposited and the security of the contractor shall be refunded, but no
payment on account of interests, loss of profit or damages etc. shall be payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in- Charge
under Clause 3 hereof shall have become exercisable and the same had not



been previously exercised, non-exercising thereof shall not constitute as a waiver of any
of the conditions hereto, and such powers shall, notwithstanding be exercisable in the
event of any future case of default by the contractor, for which by any clause or
clauses hereof, he/she is declared liable to pay compensation amounting to whole of
his/her security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force either of the powers under ix (a) or (c) vested with him/her under the preceding
clause, he/she may if he/she so desires, take possession of all or any tools & plant,
materials and stores, in or upon the work, or the site thereof, or belonging to the
contractor, or procured by him/her and intended to be used for execution of the work,
or any part thereof, paying or allowing for the same in account at the contract rates or
in case of these not being applicable, at current market rates to be certified by the Engineer-
in-Charge whose certificate thereof, shall be final and binding. Otherwise, the Engineer-in-
Charge may deliver notice in writing to the contractor or his/her clerk, foreman or other
authorized agent, requiring him/her to remove such tools & plant, materials or stores from
the premises within a time to be specified in such notice; and in the event of the contractor
failing to comply with any such requisition, the Engineer-in- Charge may remove them at
the contractor’s expense or sale them by public auction or private sale on account of
the contractor and at his/her risk, in all respects, and the certificate of the Engineer-in-
Charge as to the expense of any such removal, and the amount of the proceeds and expense
of any such sale shall be final and conclusive against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’
or in the extended time in accordance with the terms and conditions shall be the
essence of the contract. Execution of work shall commence from such time period as
mentioned in the said schedule, or from the date of handing over of the site to the
contractor whichever is later. If the contractor commits default in commencing
execution of the work as aforesaid within thirty days, without justifiable reasons
included under Force Majeure or other such reasons beyond the control of the
contractor, in which case to be reported within seven days by the contractor,
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall
after passing of thirty days from the date of scheduled commencement of work as per
work order, with the prior approval of the Tender Accepting Authority, without
prejudice to any other right to remedy available in law, be at liberty to apply clause 2
and subsequently clause 3 of the tender document.

As soon as possible after the contract is executed, signed and agreed, the
contractor shall submit a ‘Time and Progress Chart’ for each broad activity
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT)
document, for completion of items or group of items of the work. It shall indicate
the forecast of the dates of commencement and completion of various trades of
sections of the work. This may be amended, as necessary, by an agreement
between the Engineer-in-Charge and the contractor within the limitations of
time imposed in the NIT document. Further, to ensure good progress during
execution of work, the contractor shall in all cases, in which the time allowed for
any work exceeds one month (save and except for special jobs for which a
separate programme has been agreed upon) to complete the work as per defined
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into
various ‘Identifiable and quantifiable construction related stages’ related with
the type and nature of work, and that the ‘total time allowed for completion of
work’ is to be broken up against achievement of those stages during the
construction / progress of work to ensure a periodic monitoring of progress and
enable the contractor and the Engineer-in-Charge to take corrective measures
from time to time.

If the work(s) be delayed by:

Force majeure, due to war, internal emergency and other conditions such as
abnormally bad weather, flood, cyclone natural calamity or serious loss or
damage by fire or civil commotion, strike or lockout affecting procurement of
construction materials or any of the trades employed in the work, or any other
cause which in the absolute discretion of the Engineer-in-Charge is beyond the
contractor’s control, then upon happening of any such event causing delay, the
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contractor shall immediately give notice in writing to the Engineer-in-Charge but
shall nevertheless use constantly his/her best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

Request for rescheduling of ‘Milestones’ of various activities and extension of
time, to be eligible for consideration, shall be made by the contractor in writing
within fourteen days of the happening of the event causing delay in the
prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

If any such case the Engineer-in-Charge, with the approval of Tender Accepting
Authority, may give a fair and reasonable extension of time and reschedule the
activity wise ‘Milestones’ for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the
date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by the
Engineer-in-Charge of such completion, but no such certificate shall be given, nor shall
the work be considered to be completed until and unless the contractor shall have
removed from the work premises on which the work is executed, all scaffolding, surplus
materials and rubbish, and cleaned off the dirt from wood works, doors, windows, floors,
or other parts of any building, upon or about which the work is executed, or of which he
may have had possession for the purpose of the execution thereof, nor until the work shall
have been measured by the Engineer-in-charge whose measurements shall be binding and
conclusive against the contractor. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials and rubbish and
cleaning off dirt on or before the date fixed for completion of the work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus materials and
rubbish, and dispose of the same as he/she thinks fit, and clean off such dirt as
aforesaid; and the contractor shall forthwith beb o un d t o pay the amount of all expense
so incurred, and shall have no claim in respect of any such scaffolding or surplus materials
as aforesaid, except for any sum actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works less than 30
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the
whole of the work shall have been completed and certificate of completion given. For
works of tendered value above Rs 25.00 lakh, for running account bill payment, the
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to
receive a payment proportionate to the part thereof, approved and passed by the Engineer-
in-charge, whose certificate of such approval and passing of the sum so payable shall be final
and conclusive against the contractor. But all such intermediate payments shall be regarded
as payments by way of advance against the finalmeasuredbill payment only and not
as payments for work actually done and completed, and shall not preclude the bad,
unsound, and imperfect or unskillful work which is to be removed and taken away and
reconstructed, or re-erected or to be considered as an admission of the due performance of
the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it
conclude, determine or affect in any way the powers of the Engineer-in-charge under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted
by the contractor within one month of the date fixed for completion of the work, otherwise
the Engineer-in-charge’s certificate of the measurement and of the total amount payable for
the work accordingly shall be final and binding on all parties.

Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling above
clause, on or before the date fixed by the Engineer-in-charge, for all works executed
during the previous month, and the Engineer-in-charge shall take or cause to take the
requisite measurement for the purpose of having the same verified, and the claim as far as
admissible adjusted, if possible, before the expiry of fourteen days from the presentation of
the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the
Engineer-in-charge may depute a Junior Engineer to measure up the said
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work in presence of the contractor, whose countersignature in the measurement book will
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which
shall be binding on the contractor in all respects.

Within 10 (Ten) days of completion of work, the contractor shall give notice of such
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise,
a provisional certificate of physical completion indicating defects (a) to be rectified by
the Contractor and/or (b) for which payment will be made at reduced rates, shall be
issued. Such reduced rate is to be imposed with the approval of Superintending
Engineer concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floors, windows
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract.
In case, the contractor fails to comply with the requirements of this clause, the Engineer-
in-Charge shall have the right to get this work done at the cost of the contractor either
Departmentally or through any other contractor. Before taking such action, the Engineer-
in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days
of completion of the work.

Clause 9. The Contractor shall submit all bills in printed forms, as per formatpr
escribedbyGovernmentofWestBengal, in the office of the Engineer- in-
Charge, and the charges in the bills shall always be entered at the rates specified in tender
or in case of any extra work ordered in pursuance of these conditions, and not mentioned or
provided for in the tender at rates thereinafter provided for such work.

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to
his bank through e-Pradan, details of which has to be directly furnished to the Engineer- in-
charge.

While the online receipt given by such Banks shall constitute a full and sufficient
discharge/acquittance for the payment, the contractor should wherever possible present
his/her bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct,
and which are not endorsed in favour of the Bank, while efforts will be made to
secure payment to the financing Bank, payments made to the contractor should be
accepted as full acquittance so far as the Government is concerned. As a part of the
arrangement, the financing Bank should give the Government a letter to this effect.

Note 1. The procedure will not affect the usual rights of t h e Government to
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum
due to Government of account of penalties, over-payments etc., on this or any other
contract with the Governor of the State of West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank any
rights, claims or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special
description of material to be supplied by the Engineer-in-Charge, (such materials &
stores and the prices to be charged there for as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to control the
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto
annexed), the contractor shall be supplied with such materials and stores as is required
from time to time to be used by him/her for the purpose of the contract only, and the
value of the full quantity of materials and stores so supplied at the rates specified in the
said schedule or Memorandum may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract, or otherwise or against or
from the security deposit, or the proceeds of sale thereof; if the same is held in
Government securities, the same or a sufficient portion thereof being in this case sold for
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the purpose. All materials supplied to the contractor shall remain the absolute property
of Government, and shall not on any account be removed from the site of the work, and
shall at all times be open for inspection by the Engineer-in-charge. Any such material
unused and in perfectly good condition at the time of the completion or determination of
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing
under his/her hand, he/she shall so require; but the contractor shall not be entitled to
return any such material unless with such consent, and shall have no claim for
compensation on account of any such material so supplied to him/her as aforesaid being
unused by him, or for any wastage or damage to any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both, as regards to materials and otherwise, in
every respect, in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
to which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if
he/she so require, be entitled at his/her own expense to make or cause to be made
copies of the specifications, and of all such design, drawings and instructions as
aforesaid.

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, omission
from, addition to, or substitution for, the original specifications, drawings, designs and
instructions, that may appear to him/her to be necessary or recommended by
Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be at all times be bound to carry out these works, in accordance to
any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as a part of the work shall be carried out by
the contractor on the same conditions in all respects on which he/she agreed to do the
main work, and at the same rates, if any, may be specified in the tender for the main work.
Time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original work contract, and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered,
additional or substituted work includes any class of work, for which no rate is specified
in the contract, then such class of work shall be carried out at the rates entered in
the schedule of rates of concerned Works Department applicable in the district, which
was in force at the time of acceptance of the contract, minus/plus the percentage which
the total tendered amount bears to the estimated cost of the entire work put to tender;
and if the altered, additional or substituted work is not entered in the said schedule of rates,
payment thereof shall be made by the Engineer-in-charge by determining the rates on
analysis worked out from (a) the basic rates of materials and labour provided in the
aforesaid schedule of rates, or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when
such rates are determined on analysis by the Engineer-in-charge under (a) above, the
stipulated percentage above or below schedule of rates as provided in the contract shall
also apply, and in case of rates worked out on analysis under (b) above, payment shall
be made at the rates so determined without application of the said stipulated
percentage. In the event of any dispute regarding rates determined on analysis for any
altered, additional or substituted work under this clause, the decision of the Superintending
Engineer shall be final and binding.

Clause 13. If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution of the work in full, but which
he/she did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-
charge of the work, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials of any inferior description, or that any materials or articles
provided by the Contractor, for the execution of the work are unsound, or of a quality
inferior to that contracted for, or otherwise not in accordance with the contract, the
contractor shall on demand in writing from the Engineer-in-charge specifying the work,
materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct
the work so specified in whole or in part, as the case may require, or as the case may be
remove the materials or articles so specified and provide other proper and suitable materials
or articles at his/her own proper charge and cost; and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate put to tender / on up to date executed work value for every day
not exceeding ten days, while his/ her failure to do so shall continue and in the case of
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or
remove and replace with others, the materials or articles complained of as the case may be
at the risk and expense in all respects of the contractor.

Clause 15. All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to inspection and supervision of the Engineer-in-Charge and all
his/her subordinates and also higher Officers / Authority of the Government and the
contractor shall at all times during the normal working hours, and at all other times at
which reasonable notice of the intention of the Engineer-in-charge or his/her subordinates
to visit the work site shall have been given to the contractor, either himself/herself be
present to receive orders and instructions, or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be considered
to have the same force as if it had been given to the contractor himself/herself.

Clause 16. The Contractor shall give, not less than five days notice in writing to the
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or
otherwise placing beyond the reach of measurement any work, in order that the same is
so covered up or placed beyond the reach of measurement, and shall not cover up or
place beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be
covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at the contractor’s
expense, or, in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Clause 17. If the Contractor or his/her workers or authorized representatives shall break,
deface, injure or destroy any part of the structure in which they may be working or any
building, road, road curbs, fence, canals, water pipes, cables, drains, electric or telephone
posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises on
which the work or any part of it is being executed, or if any damage shall happen to the work
from any cause whatever or any imperfections become apparent in it at any time, whether
during its execution or within a period of six months after issuance of a certificate of its
completion by the Engineer-in-Charge, the contractor shall make the same good at his/her
own expense, or in default, the Engineer-in-Charge may cause the same to be made good by
other workers, and deduct the expenses (of which the certificate of the Engineer-in-Charge
shall be final and binding) from any sums, whether under the contract or otherwise, that
may be then, or at any time thereafter become due to the contractor by the Government or
from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion
thereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion shall be
final and conclusive against the contractor, making such damage or imperfections good shall
exceed the amount of such security deposit and/or such sums, it shall be lawful for the
Government to recover the excess costs from the contractor in accordance with the
procedure prescribed by any law for the time being in force.

Clause 17A. The Contractor shall also supply without charge the requisite number of persons
with the means and materials necessary for the purpose of setting out works, and counting,
weighing, assisting in the joint measurement or examination at any time and from time to
time of the work or materials. Failing his/her so doing the same may be
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may
be deducted from any money due to the contractor under the contract or from his/her
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The
Contractor shall also provide all necessary fencing / barricading / providing caution
boards etc. and light required to protect the public from accident, and shall be bound to
bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damage and costs which may be awarded in such suit, actions or proceedings
to any such persons or which may with the consent of the Contractor be paid to
compromise any claim by any such persons.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is
obliged to pay compensation to a workman employed by the contractor, in execution of
the works. The implementing Department will recover from the Contractor the amount of
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by implementing Department to the Contractor whether under this contract
or otherwise. The implementing Department shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request
of the contractor and upon his/her giving to the implementing Department full security
for all costs for which the Department might become liable in consequence of contesting
such claims.

Clause 18B. In every case in which by virtue of the provisions under ‘The Contract Labour
(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing
Department is obliged to pay amount of wages to a workman employed by the Contractor in
execution of the works, or to incur any expenditure in providing welfare and health
amenities required to be provided under the above said Act and the rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by Contractors, executing Department will recover from the Contractor,
the amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the executing Department under sub- section(2) of Section 20, and
sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,
executing Department shall be at liberty to recover such amount or any part thereof by
deducting it form the security deposit or from any sum due by Executing Department to
the Contractor whether under this contract or otherwise and the executing Department shall
not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-
section (4) of section 21, of the said Act, except on the written request of the Contactor
and upon his/her giving to the implementing Department full security for all costs for which
the Department might become liable in contesting such claim.

Clause 19. The Contractor shall obtain a valid license under the Contract Labour
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue
to have valid licenses until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the ‘Building and Other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill
these requirements shall attract penal provisions of the contract, arising out of the
resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and
the contractor shall abide by the provisions of the Child Labour (Prohibition & Regulation)
Act, 1986. Employment of female labour/s in works in the neighborhoods of sensitive
barracks should be avoided as far as possible.

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or
through Sub-Contractors, wages not less than fair wages as defined by the Labour
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
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Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him/her.

In respect of all labourers directly or indirectly employed in the works for performance of
the Contractor’s part of the contract, the contractor shall comply with or cause to be
complied with the contractor’s Labour Regulations made by the State Government/
Government of India, from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made without
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all other
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions
made from his/her/their wages which are not justified by their terms of the contract
or non-observance of the regulations.

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to
the labours, directly or indirectly employed in the work, one day rest for 6 days of
continuous work, and pay wages at the same rate as for duty. In the event of default,
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labour and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

The contractor shall also comply with the provisions of the ‘Employees Liability Act,
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments
thereof or any other law relating thereto, and the rules made there under from time to
time.

The Contractor shall indemnify and keep indemnified the implementing Department
against payments to be made under and for the observance of the laws aforesaid and PW
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from
his/her sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than
minimum wage, such wage shall be paid by the contractor to the workers directly without
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workers as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his/her own
expenses, arrange for the safety provisions as framed from time to time by the competent
authority, and shall at his/her own expense provide all facilities in connection therewith.
In case the contractor fails to make arrangement, and fail to provide necessary facilities as
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and
19th of every month to the Engineer-in-charge, a true statement showing in respect of the
second half of the preceding month and the first half of the current month respectively-

The number of labourers employed by him/her on the work, their working hours, and the
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wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstances under
which it had happened, and the extent of damage and injury caused by them, and the
number of female workers who have been allowed maternity benefits according to Clause
19F of the contract and the amount paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding
Rs. 2000/- for each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the amount levied
as fine and would be binding on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall comply with or
cause to be compiled with all the rules framed by the Government from time to time for
the protection of health and sanitary arrangements of workers employed by the
contractor.

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the
provisions of the Contractor’s Labour Regulations and Rules for the protection of health
and sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect, the
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge
shall be final and binding on the parties.

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly
observing and complying to the provisions of the Contractor’s Labour Regulations and
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act
1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall
have the power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and/or observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have
the power to provide the amenities herein before mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements required
for his/her/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled
and/or reconstruct such hutments and sanitary arrangements according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such
hutments and sanitary arrangements according to approved standards at the cost of the
contractor(s).

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act,
1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act,
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time
and rules framed thereunder and other labour laws affecting contract labour that may be
brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of
work, any person or persons engaged/assigned or employed by the contractors upon the
work who may be determined as insane or incompetent or misconducts himself/herself,
and the contractor shall forthwith comply with such requirements.

Clause 191. It shall be the responsibility of the contractor to see that the
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building/structure under construction is not occupied by anybody unauthorized during
construction, and is handed over to the Engineer-in-charge with vacant possession free
from encumbrances in entirety, If such buildings/structures through completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept
the said building/structure in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay a levy up to 5% of tendered value
of work may be imposed by the Engineer-in-charge whose decision shall be final both with
regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, through a notice, may require the contractor to remove
the illegal occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer-
in-charge.

Clause 21. The contract shall not be assigned or sublet without specific orders from
Government in respect of a specified sub-contractor. And if the contractor shall assign or
sublet his contract, or attempt so to do, or become insolvent or commence any in
insolvency proceedings or make any composition with his creditor, or attempt to do so, or
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised, or offered by the contractor, or any of
his servants or agents to any public officer or person in the employ of Government in any
way relating to his office of employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract, the Divisional Officer may
thereupon by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of
Government and the same consequences shall ensure as if the contract had been
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled
to recover or be paid for any work there for actually performed under the contract.

Clause 22. All sums payable by way of compensation under any of these conditions shall
be considered as reasonable compensation to be applied to the use of Government without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in
writing of the Engineer-in-Charge shall be obtained for any change made in the
constitution of the firm/consortium. Where the contractor is an individual or a Hindu
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be
obtained, before the contractor enters into any partnership agreement/Memorandum of
Articles whereunder the partnership firm/ consortium would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract is liable to be rescinded.

Clause 24. All works to be executed under the contract shall be executed under the direction
of Engineer-in-Charge. Further instructions/advices, if felt necessary by Superintending
Engineer/ Chief Engineer, shall also be binding to be communicated by the Engineer-in-
Charge.

Clause 25. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of or
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the executions or failure to
execute the same, whether arising during the progress of the work, or after the completion
or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge or any matter in connection with or arising out of the contract or
carrying out of the work to be unacceptable, he/she shall promptly within 15 days
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its
written instruction or decision within a period of three months from the date of receipt of
the Contractor’s letter.

The Dispute Redressal Committee in each of the Works Departments shall be constituted
with the following officials as Members:

1 | Secretary / Engineer-in-Chief of the Department Chairman
concerned

2 | Joint Secretary / Deputy Secretary / any Officer of Member
equivalent rank of the Department
One Designated Chief Engineer / Engineer of the Member Secretary

3 | Department to be nominated by the Department and Convenor
concerned.

4 | One representative of Finance Department of the
Government not below the rank of Joint Secretary or Member

Financial Advisor in case of the Works Department where
FA system has been introduced.

This provisions will be applicable irrespective of the value of the works to which the
dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matter as aforesaid, the contractor shall be immediately notified
thereof by the implementing Department and the contractor shall be at liberty, at his/ her
own expense, to settle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify the implementing Department
if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in respect
of parts of the work, the contractor shall be entitled to payment in respect of the items of
works involved or the part of the work in question at the same rates as are payable under
this contract for such items, or if the part of the work in question is not, in the opinion of
the Engineer-in-charge, capable of measurement, certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contractor with regard to any sum or
sums payable to him under the provisions of this clause.

Clause 28. In the case of any class of work for which there is no such specifications as
referred to under Clause 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then
as per State Government / Union Government accepted and approved specifications. In
case there are no such specifications as required above, the work shall be carried outin
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or “work” where used in these conditions shall, unless
there be something either in the subject or context repugnant to such construction, be
constructed and taken to mean the works by or by virtue of the contract constructed to be
executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with
hutting on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical
Authorities. He/they shall also at his/their own cost make arrangements for the laying
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of pipe lines for water supply to his/their labour camp from the existing mains
wherever available, and shall pay all fees, charges and expenses in connection with there
and incidental thereto.

Clause 31. The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the following
conditions:-

i)  That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-charge;

ii) The Engineer—in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause 32. The contractor undertakes to make arrangement for the supervision of the work
by the firm supplying the construction materials. The Contractor shall collect the total
quantity of materials as per approved programme required for the work as per approved
programme, before the work is started and shall hypothecate it to the Engineer- in-Charge.
If any material remains unused on completion of the work on account of lesser use of
materials in actual execution for reasons other than authorized changes of specifications
and abandonment of portion of work, a corresponding deduction equivalent to the cost of
unused materials as determined by the Engineer-in-Charge shall be made and the material
returned to the contractor. Although the materials are hypothecated to Institute, the
contractor undertakes the responsibility for their proper watch, safe custody and protection
against all risks. The materials shall not be removed from site of work without the consent
of the Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within Defect Liability
Period from the date of completion of the work and the portion of the security deposit
relating to work shall be refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendence during execution of
the work and as long thereafter as may be necessary for proper fulfilling of the obligations
under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(es) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and other
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall
within 3 days of receipt of such communication intimate in writing his/her approval or
otherwise of such representative(s) to the contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the
approval from the Engineer-in-Charge and shall be available at site before start of work.

If the contractor (or any partner in case of firm/company) himself/herself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible agent
to represent him and to be present at the work whenever the contractor is not in a position
to be so present. All the provisions applicable to the principal technical representative
under the clause will also be applicable in such a case to the contractor or his responsible
agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer-in-Charge or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself/herself to the
Engineer-in-Charge and/or at the site of work, as required, to take instructions.
Instructions given to the principal technical representative or the responsible agent shall
be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and/or the contractor or his/her responsible authorized
agent shall be actually available at site especially during important stages of execution of
work, during recording of measurement of works and whenever so required by the
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions
conveyed by the Engineer-in-Charge or his/her designated representative in the site order
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book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Schedule and the
decision of the Engineer-in-Charge as recorded in the site order book and measurement
recorded checked / test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical representative
and/or other technical representative(s) and if such appointed persons are not effectively
present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every running account bill / final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who, in his opinion, misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

Clause 34. ""Levy / Taxes Payable by Contractor"

@ GST, Building and other Construction Workers’ Welfare Cess or any other tax or
Cess in respect of this contract shall be payable by the Contractor and Engineer-in-
Charge shall not entertain any claim whatsoever in this respect.

(i) The contractor shall deposit Government Royalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from
local authorities, if those are directly procured from quarry sites.

In case materials are procured from secondary sources, certificates of quarry owners
to the effect of payment of royalties and Cess would have to be furnished. In absence
of such certificates towards payment of Royalties and Cess such components shall
be deducted from the contractor’s bills at prescribed rates and deposited through
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO.

If pursuant to or under any law, notification or order, any Royalty, Cess or the like
becomes payable by the implementing Department and does not at any time become
payable by the contractor to the State Government/Local appropriate authorities in respect
of any material used by the contractor in the works then in such a case, it shall be lawful
to the Department and it will have the right and be entitled to recover the amount paid in
the circumstances as aforesaid from dues of the contractor.

Clause 35.

(@ All tendered rates shall be inclusive of statutory taxes and levies payable under
respective statutes. However, if any further tax or cess is imposed by Statute, after the
last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid. Provided such payments, if
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within the control
of the contractor.

(i) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-Charge
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and further shall furnish such other information/document as the Engineer-in-
Charge may require from time to time.

(i) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contract
without compensation to the contractor, but would be liable to clear full dues and claims
on work done to his/her legal successor/s.

Clause 37. The contractor shall not be permitted to tender for works in which his near
relative is posted as in any capacity between the grades of the Executive Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who are
working with him/her in any capacity or are subsequently employed by him/her and who
are near relatives to any Official in the Institute. Any breach of this condition by the
contractor would render him/her liable to be removed from the approved list of contractors
of the Department. If however the contractor is registered in any other Department, he/she
shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and
grandparents, own children and grandchildren, own brothers and sisters, own uncles,
aunts and first cousins and their corresponding in-laws.

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering
or administrative duties in the Government shall work as a contractor or employee of a
contractor for a period of one year after his/her retirement from Government service
without the previous permission of Government in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of Government as aforesaid, before submission
of the tender or engagement in the contractor's service, as the case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected therewith shall be
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge
and a certificate from him/her to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation up to the value of the work originally executed
before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed by
the Engineer-in-Charge concerned. The contractor shall be paid for the
damages/destruction suffered and for the restoring the material at the rate based on
analysis of rates tendered for in accordance with the provision of the contract. The
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-
Charge (b) for any material etc. not on the site of the work or for any tools, plant,
machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall
be allowed such extension of time for its completion as is considered reasonable by the
Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him/her of the provisions
of the said Act.

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and Consultants

The procedure as laid down below shall govern the suspension/debarment of
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government
procurement for offences or violations committed during competitive bidding and contract
implementation, for the works under different Departments of Government of West Bengal.

Grounds for Suspension and Debarment:-

1)
(2)

(3)
@

(5)
(6)

@)
8)

(9)
(10)

(11)
(12)

(13)

(14)

Submission of eligibility requirements containing false information or falsified

documents.

Submission of Bids that contain false information or falsified documents, or the

concealment of such information in the Bids in order to influence the outcome of

eligibility screening or any other stage of the bidding process.

Unauthorized use of one’s name/digital signature certificate for the purpose of

bidding process.

Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency

/Joint Venture/Consortium/Corporation participating in the procurement process and/or a

person / Contractor / Agency / Joint Venture / Consortium / Corporation having an

agreement/contract for any procurement with the department shall be referred as Bidder)

unduly influencing the outcome of the bidding in his favour.

Refusal or failure to post a self—declaration to the effect of any previous debarment

imposed by any other department of State Government and/or Central Government.

All other acts that tend to defeat the purpose of the competitive bidding such as

lodging false complain about any Bidder, lodging false complain about any Officer

duly authorized by the Department, restraining any interested bidder to participate

in the bidding process, etc.

Assignment and subcontracting of the contract or any part thereof without prior

written approval of the procuring entity.

Whenever adverse reports related to adverse performance, misbehaviour, direct or

indirect involvement in threatening, making false complaints etc. damaging the

reputation of the department or any other type complaint considered fit by the

competent authority of the department, are received from more than one Officer or

on more than one occasion from individual Officer.

Refusal or failure to post the required performance security / earnest money within

the prescribed time without justifiable cause.

Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor

having requisite license / supervisor certificate of competency as specified in the

contract.

Refusal to accept an award after issuance of “Letter of Acceptance” or enter into

contract with the Government without justifiable cause.

Failure of the Contractor, due solely to his fault or negligence, to mobilize and start

work or performance within the specified period as mentioned in the “Letter of

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to

Proceed”, “Award of Contract”, etc.

Failure by the Contractor to fully and faithfully comply with its contractual

obligations without valid cause, or failure by the Contractor to comply with any

written lawful instruction of the Procuring Entity/Authority (the Officer authorized

by the Administrative Department, Government of West Bengal for procurement) or

its representative(s) pursuant to the implementation of the Contract.

For the procurement of Consultancy Service/Contracts, poor performance by the

Consultant of his services arising from his fault or negligence. Any of the following

acts by the Consultant shall be construed as poor performance.

(i) Non deployment of competent technical personnel, competent Engineers and/or
work supervisors;

(i) Non-deployment of committed equipment, facilities, support staff and
manpower;

(iii)  Defective design resulting in substantial corrective works in design and/or
construction;
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(ivy  Failure to deliver critical outputs due to consultant’s fault or negligence;

(v)  Specifying materials which are inappropriate and substandard or way above
acceptable standards leading to high procurement cost;

(vi)  Allowing defective workmanship or works by the Contractor being supervised by
the Consultant.

(15)  For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier, or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the contract.

(16)  Willful or deliberate abandonment or non-performance of the project or Contract by
the Contractor resulting in substantial breach thereof without lawful and/or just
cause.

CATEGORY OF OFFENCE :-

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First
degree of offence.

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above,
committed by a particular Bidder/Contractor/Supplier on more than one occasion,
be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the
concerned Bidder or prospective Bidder shall also be forfeited.

PENALTY FOR OFFENCE :-

M For committing First degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 2 (two) years.

(I)  For committing Second degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 3 (three) years.

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS

(1) Initiation of Action, Notification and Hearings:

Any Bidder or procurement authority on his own or based on any other information

made available to him may invite the process of suspension/debarment proceedings

by filing a written application with the Bid Evaluation Committee and such filing of
written application has to be done within forty eight hours from the date and time of
publication of the result of technical evaluation of any bid.

(@ Upon verification of the existence of grounds for suspension/debarment, the
Chairperson of Bid Evaluation Committee shall immediately notify the bidder
concerned either electronically through his registered e-mail or in writing to his
postal address, advising him that:

i) A complaint has been filed against him and prima facie material has been
found, which may lead to suspension/debarment.

ii) He has been recommended to be placed under suspension/debarment by
the suspension committee (as constituted by the respective Administrative
Department) stating the ground for such.

iii) The said bidder, within three days from the date of issue of such notification
by the Bid Evaluation Committee, may approach the Chairperson of
Suspension Committee by submitting all required documents in his favour
for hearing. Any application made thereafter would not be entertained.

Such notice should contain the e-mail id and the postal address of the

Chairperson of the Suspension Committee.

() After receiving the recommendation for suspension from Bid Evaluation
Committee, Suspension Committee shall issue a notice to the alleged bidder
electronically through his registered e-mail id, to submit all relevant documents
in support of his defense within three working days after issuance of the notice
of the Suspension Committee. The Suspension Committee will conduct the
hearing within seven working days from the date of receipt of the documents
from the alleged bidder. If no appeal has been received from the alleged bidder
or if after hearing sufficient ground for suspension is found, the Suspension
Committee, will suspend the alleged bidder from participating in the
procurement process under the Administrative Department for a period of six
months from the date of issuance of suspension order. The Chairperson of the
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Suspension Committee shall issue the suspension order within seven days
from the last date of hearing and shall notify the bidder concerned either
electronically through his registered e-mail id or in writing to his postal
address. The Chairperson of Suspension Committee shall also inform the
decision to all concerned.

If sufficient reason for suspension is not found, the Suspension Committee
would reject the recommendation of Bid Evaluation Committee and would allow
the bidder to take part in the tendering process.

If the bidder is suspended, the Suspension Committee would recommend
debarment of the bidder and forward the case with all documents to the
Debarment Committee for further action.

(¢ The Debarment Committee upon receipt of the recommendation of the
Suspension Committee shall scrutinize the documents. The Debarment
Committee will hold a hearing of the alleged bidder and issue necessary order
within ten working days from the last date of hearing. The Debarment
Committee, if satisfied after hearing, shall forward the case to the Department
for orders of Debarment. The Department in due course will issue Debarment
Order disqualifying/prohibiting the erring bidder from participating in the
bidding/procurement of all projects under the Administrative Department for a
specified period. The alleged bidder shall be intimated accordingly either
electronically through his registered e-mail id or in writing to his postal
address. Otherwise the Debarment Committee may reject the recommendation
of the Suspension Committee. The Chairperson of Debarment Committee shall
also inform the decision to all concerned.

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation
Committee shall submit his recommendation of debarment of the alleged Bidder along
with a detailed report stating clearly the reasons for debarment to the Debarment
Committee within 30 (thirty) days from the date of termination of contract. The alleged
Bidder shall be intimated accordingly either electronically to his registered e-mail id or
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall
also inform the decision to all concerned.

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation
Committee shall scrutinize the documents. The Debarment Committee will hold a
hearing about the matter from the Bidder and issue necessary order within 10 (ten)
working days from the last date of hearing. The Debarment Committee, if satisfied after
hearing, shall forward the case to the Department for the order of debarment. The
Department in due course will issue debarment order disqualifying/prohibiting the
erring Bidder from participating in the bidding/procurement of all projects under the
Administrative Department, Government of West Bengal for a specified period. The
alleged Bidder shall be intimated accordingly either electronically to his registered e-
mail id or in writing to his postal address. Otherwise the Debarment Committee may
reject the recommendation of the Bid Evaluation Committee. The Chairperson of
Debarment Committee shall also inform the decision to all concerned.

STATUS OF SUSPENDED / DEBARRED BIDDER :-

(a) Bidder placed under Suspension/Debarment by the competent authority will not be
allowed to participate in any procurement process under the Administrative
Department within the period of suspension/debarment. The earnest money of the
suspended Bidder shall stand forfeited to the Government.

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall
not be qualified for Award for the said Bid and such Procurement Process will be
dealt with as per existing norms by simply excluding the erring Bidder.

(c) If the Suspension/Debarment Order is issued after award of a Government
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be
prejudiced by the said Order provided that the said offence(s) committed by the
Debarred Bidder is not connected with the awarded project/contract.

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge in
respect of the Tender contract and all correspondences concerning rates, claims, change
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in specifications and/or design and similar important matters will be valid only if
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender
is made with Officers other than the Engineer-in-charge for speedy execution of works, the
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and
workmanship shall also be valid. In case of dispute relating to specification and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will
however invariably take decisions relating to tender contract or as mentioned in the
relevant rules and clauses of the contract document with the approval of the Tender
Accepting Authority.

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without
assigning reason thereof to the bidder. The accepting authority reserves the right to reject
any or all of the tenders without assigning any reason thereof to the bidder/contractor.

Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be
considered for acceptance by the Department. In such cases, the Tender will be cancelled.

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will prevail.

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor
for payment of compensation on account of idle labour on such grounds including non-
possession of encumbrance free land.

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to
machines becoming idle or any circumstances including untimely rains, other natural
calamities, like strikes etc.

Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after
work order / commencement and before final completion of the work) is to be borne by the
contractor/bidder. Original challan of those materials, which are procured by the bidder,
may be asked to be submitted for verification.

Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be
deducted from the Gross value of all Works Bill in terms of Finance Department order. Also
it is instructed to register his/her establishment under the Act, with the competent
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner
of the region.

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in
the contract.

Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15
digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017,
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the
Contractor/Bidder. No extra payment will be made as a reimbursement or as
compensation for these. The rates of supply and finished work items are inclusive of these
taxes and charges.

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own
cost.

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for
laying out the work and for taking and checking measurements for which no extra
payment will be made.

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents,
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the
condition and nature of works and ascertain difficulties that might be encountered in
executing the work, carrying materials to the site of work, availability of drinking water and
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other human requirements & security etc. Work on river banks may be interrupted due to
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to damage by climate conditions. No
claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and
execution of the scheme for which the tendered rate and contract will not stand invalid.
The Contractor will not be entitled to any claim or extra rate on any of these accounts.

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to be
maintained at site by the Contractor and the same has got to be issued from the Engineer-
in-Charge before commencement of work. Instructions given by inspecting officers not
below the rank of Assistant Engineer will be recorded in this book and the contractor must
note down the action to be taken by him in this connection as quickly as possible.

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A
suitable Work Programme based on time allowed for completion of work as per e-NIT is to
be submitted by the contractor within 7 (seven) days from the date of receipt of work order
which should satisfy the time limit of completion. The contractor should inform in writing,
within 7 (seven) days from the date of receipt of work order, the names of his authorized
representatives who are to remain present at site daily during work execution who will
receive instructions of the work, sign measurement book, bills and other Government
papers etc.

Clause 57. No compensation for idle labour, establishment charge or on other reasons such
as variation of price indices etc. will be entertained.

Clause 58. All possible precautions should be taken for the safety of the people and work
force deployed at worksite as per safety rule in force. Contractor will remain responsible for
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must
deal with such cases as promptly as possible. Proper road signs as per PWD practice or
any other sign board for safety purpose as per requirement by the concerned
Administrative Department will have to be erected by the Contractor at his own cost while
operating in public thoroughfares.

Clause 59. The Contractor will have to maintain qualified technical employees and/or
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications and
priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or
vulnerable items are completed before impending monsoon or rise in river flood water level
or for other suitable reasons.

Clause 61. Quantities of different items of work mentioned in the tender schedule or in work
order are only tentative. In actual work, these may vary considerably. Payment will be made
on the basis of works actually done in different items and no claim will be entertained for
reduction of quantities in some items or for omission of some items. For execution of
quantitative excess in any item or supplementary new items of work as decided by the
Department, approval of the Superintending Engineer / Chief Engineer / Government
would be required, depending on whosoever be the Tender Accepting Authority, before
making such payment.

Clause 62. In order to cope up with the present system of e-billing, supply of departmental
materials is generally not allowed. However, if in special circumstances, Departmental
materials may be issued to the Contractor/Bidder to the extent of requirements as assessed,
those may be recovered from the Running Account Bill and/or Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the
Engineer-in-Charge. The rejected materials must be removed by the contractor from the
site at his own cost within 24 hours of issue of the order to that effect. The rates in the
schedule are inclusive of cost and carriage of all materials to worksite. The materials will
have to be supplied in phase with due intimation to the Assistant Engineer concerned in
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet
containing the name of the Manufacturers, Test Report etc. will also be submitted on each
occasion. Engineer-in-Charge may conduct independent test on the samples drawn
randomly before according approval for using the materials at site. In this regard decision
of Engineer-in-Charge shall be final and binding.

Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to
employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit
skilled local labour, the Contractor shall employ skilled labour locally secured by
Government in the manner indicated above. For bridge works, highly technical works of
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge
to whom full facts must be placed for such permission, import and employ skilled labour
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported
labour” shall mean “labour imported primarily from other States and secondarily, from the
distant districts of the State of West Bengal.” In case where the contactor fails to secure
unskilled local labour or to engage imported labour, the contractor shall employ labour
locally recruited by Government or labour imported by Government at the rate to be
decided by the Superintending Engineer of the works concerned, whose decision as to the
circumstances in which employment of such labour is of mutual advantage to Government
and the contractor, will be final and binding on the parties.

Clause 65. All queries and disputes arising out of the works tender contract is to be brought
to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing
for decision within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, both for the
work and use by his workers, etc., for road rollers and for all tools and plant, etc., required
on the work.

Clause 67. Contractor will be responsible for the payments of all water charges payable to
the Corporation Municipality / Panchayat or any other water works authority including a
Government Department concerned.

Clause 68. If the contractors shall desire an extension of the time for completion of the work
under clause 5 of the contract, no application for such extension will be entertained if it is
not received in sufficient time to allow the Executive Engineer to consider it and the
Contractor will be responsible for the consequences arising out of his negligence in this
respect.

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or
cables, where necessary, and he will not be entitled to any extra payment on this account.

Clause 70. Contractors in the course of their work should understand that all materials
obtained in the work of Dismantling, Excavation, etc., will be considered Government
property and will be disposed of to the best advantage of Government.

Clause 71. In case of very special case of circumstances, if any Departmental materials are
issued, there may be delay in obtaining the materials by the Department and the Contractor
is, therefore, required to keep himself/herself in touch with the day to day position
regarding the supply of materials from the Engineer-in-charge and to so adjust the progress
of the work that his labour may not remain idle nor may there be any other claim due to or
arising from delay in obtaining the materials. It should be clearly understood that no claim
whatsoever shall be entertained by the Department on account of delay in supplying
materials.

Clause 72. No compensation for any damage done by rain or traffic during the execution of
the work will be made.

Clause 73. Whenever a work is carried out in municipal area, electric lights or electric
danger signals whenever available shall be provided by the contractors on the barriers as
well as paraffin lights. Facilities for the electric connection will be made by this Department
but the Contractor will bear all the expenses.
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and
carriage to place of working.

Clause 75. The Contractors should give complete specifications showing the method of
execution and the quantity and quality of materials they intend to use per hundred square
metre area.

Clause 76. In cases where water is used by the Contractor he will be required to deposit in
advance with the Executive Engineer the charges for water which are to be calculated in
accordance with the schedule of miscellaneous rates in the Canal Act.

Clause 77. It must be clearly understood by the Contractor that no claim on account of
enhanced rates on those already accepted, due to fluctuations arising out of any situation
will be entertained during the currency of this contract for the work as per schedule
attached to the agreement and the additional work, if any, under Clause 12 of the contract.

Clause 78. In the event of emergency the Contractor will be required to pay his labour
everyday and if this is not done, Government shall make the requisite payments as would
have been paid by the contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove
any materials, which are considered by him to be a danger or inconvenience to the public
or cause them to be removed at the contractor’s cost.

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed
to the places fixed by the Engineer-in-charge and nothing extra will be paid.

Clause 81. The Contractor shall not allow any rubbish or debris to remain on the premises
during or after repairs, but shall remove the same and keep the place neat and tidy
during the progress of the work. The Engineer-in-charge may get the site premises cleared
of debris etc. And recover the cost from the bill of the contractor, if the latter shows
slackness in observing this clause.

Clause-82. Construction materials brought at site shall not be stacked at random. The
contractor shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors.
The Government means Government in the concerned Works Department.

The Department means the Secretary of the concerned Department or his/her authorized
representative.

The Divisional Officer means the Executive Engineer of the concerned Works Department
for the time being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Section Officer of the Section concerned.

Superintending Engineer in the concerned works Department is the final Authority
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived
on the basis of market rate analysis for supplementary items, and the authority for
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated
power.

Chief Engineer in the concerned Works Department is the technical head of the
Directorate and is also the Tender Accepting Authority for all works of value above Rs.
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2.00 crore. Excess work over individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting authority and
verified by the Superintending Engineer / Chief Engineer subject to the total value of
work upon completion is within the technically sanctioned cost and that there is no
major deviation from original scope of work in the tender. Any supplementary tender/item/work
in connection with the main tender is to be taken up with the approval of the Tender Accepting
Authority not below the rank of Executive Engineer. Such supplementary tenders above 10% of
BOQ are to be executed only with the approval of appropriate Government irrespective of
the value of tender.

Words importing the singular number only include the plural number and vice versa.

Irrespective of the accepting authority, Divisional officer shall be the authority signing agreement for all
tenders of value more than Rs. 3.00 lakh up to any amount on behalf of the State.

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge
under clause 10:

Particulars Rates at which the materials will be Place of delivery
charged to the contractor

Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

(Name in full) (Name in full)
*Signature of Contractor/Agency *Signature of Executive Engineer/
with official seal containing Assistant Engineer
Principal office address on behalf of the Governor of the

State of West Bengal with official seal
containing designation & address

* To be authenticated on each and every page of the contract document by all parties.

Signature Not Verified

Digitally signed by ANIRFAN MONDAL
Date: 2026.03.14 13:22702 IST
Location: West Ben
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