

WEST BENGALMEDICAL SERVICES CORPORATION LTD. (Wholly ownedby theGovernmentof WestBengal) SwasthyaSathi,GN-29, Sector-V, SaltLake,Kolkata-700 091.

NOTICEINVITINGTENDERDOCUMENTSFOR

- 1. Annual maintenance for Civil and Sanitary & Plumbing works at Serampore SSHunder WBMSCL during the year 2025-2026.
- 2. Annual maintenance for Civil and Sanitary & Plumbing works at Kalna SSHunder WBMSCL during the year 2025-2026.
- 3. Annual maintenance for Civil and Sanitary & Plumbing works at Basirhat SSHunder WBMSCL during the year 2025-2026.
- 4. Annual maintenance for Civil and Sanitary & Plumbing works at Bongaon SSHunder WBMSCL during the year 2025-2026.
- 5. Annual maintenance for Civil and Sanitary & Plumbing works at Baruipur SSHunder WBMSCL during the year 2025-2026.

(NITReferenceNo- WBMSCL/NIT-770/2024, Date -26/12/2024)

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED

(Wholly Owned by the GovernmentofWestBengal) Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata- 700091 Phone:033-4034-03000 Email:info@wbmsc.gov.in & website: <u>www.wbmsc.gov.in</u>

I.T.B.No.: WBMSCL/NIT-770/2024

Dated- 26.12.2024

Managing Director, WBMSCL invites sealed bids through electronic tendering (e-Tendering) from the bonafied, resourceful and reliable experienced Contractor for the work of:

- 1. Annual maintenance for Civil and Sanitary & Plumbing works at Serampore SSH under WBMSCL during the year 2025-2026.
- 2. Annual maintenance for Civil and Sanitary & Plumbing works at Kalna SSHunder WBMSCL during the year 2025-2026.
- 3. Annual maintenance for Civil and Sanitary & Plumbing works at Basirhat SSHunder WBMSCL during the year 2025-2026.
- 4. Annual maintenance for Civil and Sanitary & Plumbing works at Bongaon SSHunder WBMSCL during the year 2025-2026.
- 5. Annual maintenance for Civil and Sanitary & Plumbing works at Baruipur SSHunder WBMSCL during the year 2025-2026.

SI. No.	NameoftheWork	Estimated Amount(Rs.)	Earnest Money (Rs.)	CostofTender documents (Rs .) (Non- refundable)	Period of Completion	Name&addre ssof the Office
01.	Annual maintenance for Civil and Sanitary & Plumbing works at Serampore SSH under WBMSCL during the year 2025-2026.	12,00,000.00	24,000.00	NIL	365 Days	
02	Annual maintenance for Civil and Sanitary & Plumbing works at Kalna SSH under WBMSCL during the year 2025-2026.	12,00,000.00	24,000.00	NIL	365 Days	Managing Director, West Bengal
03	Annual maintenance for Civil and Sanitary & Plumbing works at Basirhat SSH under WBMSCL during the year 2025-2026.	12,00,000.00	24,000.00	NIL	365 Days	Medical SServicesCor poration Limited, SwasthyaSat
04	Annual maintenance for Civil and Sanitary & Plumbing works at Bongaon SSH under WBMSCL during the year 2025-2026.	12,00,000.00	24,000.00	NIL	365 Days	hiBuilding,G N- 29,Sector–V, Saltlake,
05	Annual maintenance for Civil and Sanitary & Plumbing works at Baruipur SSH under WBMSCL during the year 2025-2026.	12,00,000.00	24,000.00	NIL	365 Days	

GENERAL CLAUSE OF NIT :

TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The bidders

who will be technically qualified in respect to Technical and Financial eligibility/capability criteria specified in the below mentioned subsequent clause can only be permitted to participate in the Financial Bidding.

TENDER DOCUMENT

- 2.0 In the event of e-filling intending bidder may download the tender document from the website directly by the help of his Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in "Instruction to Bidders", i.e. Section A). Where an individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm of which he happens to be director or partner, such individual person either belonging to and appropriate cadre officer of the company or an authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered in accordance with the provisions of the Registration Act, 1908.
- a. Dully filled in copies of Section B (Forms I to V & Affidavit) in prescribed proforma with proper dated signature in the relevant spaces to be uploaded electronically. <u>Documents in support of the information furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation and the file number & page number has to be indicated in the respective column of the Form.</u>
- b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website <u>https://wbtenders.gov.in</u>. Tender Document may be downloaded from the website. Submission of Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT. The documents submitted by the bidders should be properly indexed.

EligibilityCriterionforparticipationinthetender :-

3.0 i)Credential :-

- (a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of similar nature under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government and having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call of the Estimated amount put to tender for intended job.
- OR
- (b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of similar nature under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 3rd call of the Estimated amount put to tender for intended job.

OR

- (c) The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at least one single running work of similar nature which has been completed to the extent of 80% or more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of intended job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential certificate it should be clearly stated that the work is in progress satisfactorily & also that no penal action has been initiated against the executing agency, i.e. the tenderer.
- N.B.- a) Estimated amount, Date of completion of project or percentage of physical progress of works for running works, value of works done, Salient feature & nature of work executed is to be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State Government will be taken as credential. However, Credential Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.
- b) Executed value (without contractual percentage) of completed/running work will be taken as credential.

c) Completion certificate to be submitted.

ii) TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced technical personnel, the minimum being one Civil Engineering Diploma Holder.(Not required for technical evaluation)

- iii) PAN Card, Valid Professional Tax Receipt Challan for the financial year 2024-25, Trade Licence, Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year 2023-24 is to be submitted with Technical Bid document.
- iv) Registered Unemployed Engineers' Co-operative Societies/ Registered Unemployed Labour Co-operative Societies are required to furnish valid bye law, Current Audit Report.
- v) JointVenturewill not be allowed.

- vi) Theprospectivebiddershouldown/hiredthroughleaseagreementinbetweenleaser&lesseeas required plant &machinery.Conclusive ofmachineryin working conditionshall have to be submitted(tobedocumented throughe-filling).
- vii) Deleted.
- viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarised / registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non StatutoryDocuments).
- ix) Deleted.
- x) A prospective bidder shall be allowed to participate in the particular job either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single job, all of his/their bids will considered as nonresponsive for that job, without assigning any reason thereof. And

If individual entity is found to be present in more than one bidding firm for a specific SI as a Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the respective firms containing that particular entity shall be considered as non-responsive.

xi) Earnest Money : - The bidder shall be required to deposit earnest money as per the below stated table -

Sl no.	Name of the Work	EMD Value
01	Annual maintenance for Civil and Sanitary & Plumbing works at Serampore SSHunder WBMSCL during the year 2025-2026.	24,000.00
02	Annual maintenance for Civil and Sanitary & Plumbing works at Kalna SSHunder WBMSCL during the year 2025-2026.	24000.00
03	Annual maintenance for Civil and Sanitary & Plumbing works at Basirhat SSHunder WBMSCL during the year 2025-2026.	24000.00
04	Annual maintenance for Civil and Sanitary & Plumbing works at Bongaon SSHunder WBMSCL during the year 2025-2026.	24000.00
05	Annual maintenance for Civil and Sanitary & Plumbing works at Baruipur SSHunder WBMSCL during the year 2025-2026.	24000.00

TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.will

bestoppedfore-tenderprocurementofthisoffice wef.01.09.2016.NecessaryEarnestMoneywill be deposited by the bidder electronically: online – through his net banking enabled bank account, maintained at any bank or: offline – through any bank by generating NEFT/ RTGS challanfrom the e-tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome- tender portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective

BankaspertheBeneficiaryName&AccountNo., Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande– ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be submitted.Theearnestmoney ofthesuccessfulbidder(being convertedtosecuritydeposit)deposited, will remain under the custody of the department till satisfactory completion of thework in full including extended quantity if ordered for. Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make it3% (Threepercent)of thevalue ofworkbilledfor.

Agency having MSME certificate is not exempted from submission of EMD as per finance memo no. 4245 – F (Y), Kolkata, the 28th May, 2013.

- 4. ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above.
- 5. The Bidder will haveto submit thereceipt of payment of **Royalty** to the Government for use of sand,stonematerials,laterite,Morum,graveletc.totheEngineer-In-chargebeforepreparationofbill forpayment,whentheycollect thematerialsdirectlyfrom the source. If theycollect the materials from the authorized quarryholderorcommercialsestablishmentwhodirectlyorindirectlypaythe royaltytotheGovernment,necessarycertificate or cash memo for sale in that respect from them shallhaveto be produced to the Engineer-In-Charge failing which necessary deduction from the dues of the contractormaybemadeasfixedbythe Engineer-In-Charge.
- 6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)from the date of opening of the financial proposal. However, extension of bid validity may be suitably considered by the Tender

Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be forfaited.

- 7. All materials including bitumen (of all grade), bitumen emulsion, cement, steel shall be of approvedbrand in accordance with relevant code of practice and manufacture accordingly and shall beprocured and supplied bytheagencyattheirowncost.Authenticatedevidencefor purchaseofbitumen,bitumen emulsion, cement and steel are to be submitted along with challan and test certificate. IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernment approved Testinglaboratoryshall have to be conducted by the agencyattheir owncost.
- 8. SteelmaterialsProcure&SupplybytheContractorshallbeofTORSteelRod/HYSD/TMTBarof Fe415, Fe500,Fe500/550DgradeasperspecificationguidedbyrelevantISCode(Thegradetobe decidedby theEngineer-In-Charge or as per instruction on specified in the approved drawing oft h is departmentor as stipulated inthedepartmentalschedule of rates.
- 9. Cement Procure &Supply by the Contractor shall be of ordinary Portland cement 53 grade, 43 grade, conforming (IS8112)orPPC/PSCthegradetobedecidedbytheEngineer–In–Chargeorasper instruction on specified in the approved drawing of this department or as stipulated in the departmental schedule of rates.

PRICE ADJUSTMENT / PRICE PREFERENCE

- 10. i)No adjustment of Price (increase or decrease).or Price Escalation of any kind will be allowed.
 - ii) No price preference will be allowed for the work under this NIT.
 - iii) No MobilizationAdvance / SecuredAdvance will be allowed.
- 11.Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instruction to bidders beforetendering the bids.
- 12. NoConditional Bid/Tender will be acceptedunder anycircumstances.
- 13. Requirementof Principal Machineries whichmust bepossessedby[NonStatutoryDocument] by the Bidders.
- 14. Before uploading tender document through e-filing each page of the tender documents are to be signed by the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich the Bidwillbe treated as informal.
- 15. The employer reserves the right to accept or reject any / all offer without assigning any reason whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of Bidding.

The Bidders NetWorth for the last year calculated on the basis of capital, Profit and free reserve available to the firm should be positive.

16. IMPORTANTINFORMATION

A. CurrentScheduleofRatesforP.W.D.(Building works)circleSchedulewith effectfrom01.11.2017&withlatestaddendum&CorrigendumofP.W.D, Government of West Bengalfor civil works and P.W.D Schedule will be applicable inthisTender including1%cess. B. DATE &TIME SCHEDULE

Sl. No.	PARTICULAR	DATE &TIME
i)	Date of uploading of N.I.T and Tender Documents (online)	02/01/2025
ii)	Documents Sell /downloadstartdate (online)	Date - 02/01/2025, Time- 3:00 pm
iii)	Date of Pre-bid Meeting	-
iv)	Bid SubmissionUpload Startdate (online)	Date - 03/01/2025, Time- 3:00 pm
v)	Bid SubmissionUpload End date (online)	Date - 17/01/2025, Time- 3:00 pm
vi)	Date ofOpeningofTechnicalbid(online) for theBidders	Date - 20/01/2025, Time- 12:00 pm
vii)	Date &place for openingof financial proposal	To be notified later

BidOpening:"WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-29,Sector-Saltlake.Kolkata-700091" InterestedbiddermaybepresentedatWestBengal V, MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector-V,Saltlake,Kolkata-700091during openingofbid. Managing Director, West Bengal Medical Services Corporation Limited may call /sealed bid after opening ofthesaidbidtoobtainthesuitablerate open bid further, if it is required. No objection in this respect will be entertained if raised by any bidder presentor absentduringopeningof tender.

- 17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as schedule / prescribed date for thesame purpose.
- 18. The successful BiddershallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder.

19. Bank guarantee @10% of the tendered amount should be submitted by the contractor as the Security Deposit amount for the work.

- 20. Agency shallhave toarrangerequired landfor installation of Plant & machineries (Specified for the awardedwork), storing materials, labour shadeetc. at their own cost and responsibility nearest to the work site.
- 21. The intending bidder(s) required to quote the rate **(percentage above/below/at par)** over the totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed bythe departmentunder anycircumstances.
- 22. TheBidderhastovisitandexaminethe siteofworksanditssurroundingsandobtainedallinformation thatmay benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.
- 23. TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich minimum10%(ten) percent shall be of the applicant'sown resource. (Not required for technical evaluation)
- 24. ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe Buildingunderimprovementistobemaintainedduringprogressofthework andduring **DefectLiability** Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned above the contractor shall make the same goodat hisownexpense to thesatisfaction of theEngineer inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the cost (of which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany sumsthatmaybethen, or a tanytime thereafter become due to the contractor. Security Deposit shall become payable only after expiry of the **Defect Liability Period** after making necessarydeductionif applicable.
- 25. If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar multiple rates will not be entertained/accepted. Lowest offer will be ascertained by sealed bid amongst the lowest bidder.
- 26. Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per stipulation of ITRules inforce.
- 27. Listof"TechnicallyQualifiedBidders" willbepublishedinthewebportalonly.FinancialBidwillbe opened withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof"Technically QualifiedBidders", that objection should be lodged to the Managing Director, WBMSCL within 48 hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will be entertainedbythe Tender EvaluationCommittee
- 28. Before issuanceofLetter ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis found such document incorrect/ manufactured/fabricated, Letterof Acceptance /ProvisionalWork orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly.
- 29. In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered Power ofAttorneyisto beproduced.

30. The EarnestMoneymaybe forfeitedif;-

- a) If theBidder withdrawstheBid duringtheperiodof Bid validity.
- b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated time period.
- c) Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the credential or any otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / manufactured/fabricated.
- 31. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification will supersede former one infollowing sequence;
 - a) Notice InvitingTender
 - b) SpecialTermsand Conditions
 - c) Financial Bid
 - d) Schedule of Works

All works covered in the clause appearing hereinaftershall be deemed to form a part of the appropriateitemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment willbe madeforparticularworks.

- 32. Deleted.
- 33. Prospective bidders must have sufficient credentials to participate in the tender (civil& sanitary plumbing) aspernotification of Clause No 3.
- 34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan'tbeclaimedduring agreement or so. Inthatcasesanctioned estimate will bebindingcriteria.
- 35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills / BG of the contractor as per relevant clauses of the contract shall in no way be altered/affected by provision of this Additional Performance Security.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally signed in support of the minimum criterion as mentioned above. If anydocument submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT Rulesinforce.

> -/Sd/-Managing Director WestBengalMedicalServicesCorporationLimited

PaymentSchedule

Payment will bemadeas per the executed work at site. Rate for the works will be as per Current PWD Schedule rates (Building works, Sanitary & Plumbing works and Road & Pathways) with latest corrigendum and payment will be made after deducting contractual rate as quoted by the selected bidder

INSTRUCTIONTO BIDDERS

SECTION-A

Generalguidancefore-Tendering

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed for assistingthecontractorsto participate ine-Tendering.

- 1.
 RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto
 be

 enrolled®isteredwiththeGovernment
 e-Procurement
 system,throughlogging
 onto

 https://etender.wb.nic.in.
 Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.
 be
- 2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National Information's Centre (NIC) on payment of requisiteamount details are available at the WebSite stated inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token.

3. The contractor can search & download NIT & Tender Documents electronically from computer once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of collection of Tender Documents.

- 4. Participationinmore thanoneworka prospective bidder shall be allowed to participate in the job eitherinthecapacity of individual or a sapartner of a firm. If found to have applied severally in a single job, all his applications will be rejected for that job.
- 5. **SubmissionofTenders/General process of submission:** Tenders are to be submitted through onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate (DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal shouldcontainscannedcopies of the followingintwo covers(folders).

A-1.Statutory CoverfileContaining.

Technical Bid:

- i) Earnestmoney(EMD)asprescribedintheNIT
- ii) NIT
- iii) Forms(Asmentioned inthe NIT,Section-B)

Financial Bid:

iv) TheratewillbequotedintheBOQquotedrate will be encrypted in the B.O.Q. under Financial Bid.

A-2. Nonstatutory/TechnicalDocuments

i. CurrentIncomeTaxreturn(fortheassessmentyear2022-23),PAN,GSTRegistrationCertificate &ProfessionalTaxreceipt challan for the financial year 2023-24

- ii. Valid enlistmentrenewalcertificate iii. Registered Deedofpartnership Firm
- iv. Trade Licensefromtherespective Municipality/Panchayetetc. (in case of S&PContractors only)
- $v. \qquad Certificate of Registration' from the respective Assistant Registrar of Co-operative Societies$

(for Regd. Unemployed Engineer'sCo- Operative SocietyLtd.)

- vi. RequisiteCredentialCertificate asmentionin Clause[2(i)]ofthisN.I.T.
- Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender liable to be rejected for both statutory&nonstatutorycover.

THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE FOLLOWINGMANNER

Clickthecheck boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick thetab "Submit NonStatutoryDocuments'tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab"Click to Encrypt and upload"andthenclick the "Technical"Folder to uploadtheTechnical Documents.

SI. No.	Category Name	SubCategory Descriptio	Details
A.	CERTIFICATES	CERTIFICATES	Current IncomeTaxreturn(fortheassessment2023-24) <mark>,</mark> PAN,GSTRegistrationCertificate&ProfessionalTax receipt challan for the financial year 2024-25
В.	CompanyDetails	CompanyDetails– I	'Certificate of Registration'fromthe respective AssistantRegistrar of Co –operative Societies(for Regd. Unemployed Engineer's Co –Operative Society Limited)
C.	Credential (in applicablecases)	Credential	1. DocumentsofCredential (intheformof work completioncertificatesandpayment certificates)asmentionedinClause No.[2(i)]

B.Technicalproposal

i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West BengalMedicalServicesCorporationLimitedand hisauthorizedrepresentativeelectronically from the website stated usingtheirDigital SignatureCertificate.

ii. Intendingbiddersmayremainpresentif theysodesire.

<u>C.Financialproposal</u>

i) Thefinancialproposal should contain the following documents in one cover (folder) i.e. Billof quantities (BOQ). The contractor is to quote therate **(Offering Above/ Below/Atper)** on line through Computer in the spacemarked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given in the format of Annexure)

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe contractor.

PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT INFORMATION:

Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates andauditedbalancesheets), or any other documents on demand of the TenderOpeningAuthoritywithin а specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or ifoffacts, the Tenderer will be suspended from participating in the tenders onethereisanysuppression Tender platformfor3(three)years.In addition.hisuser IDwillbedeactivatedand Earnest Monev Deposit will standforfeited.Besides,WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal actionagainst such tenderer.

AWARD OF CONTRACT

TheTenderInvitingAuthorityreservestherighttoacceptorrejectanyTenderandtocanceltheTenderingprocessandrejectallTendersatanytimeandpriortotheAwardofContractwithouttherbyincurringanyliabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof

theground forEmployer'saction.

 $The Bidder whose Bidhas been \ accepted will be notified by the Tender Inviting \& Accepting Authority \ through \ acceptance \ letter/email.$

The notification of award will initiate the execution of agreement.

TheAgreement inprescribed composite TenderFormwill incorporate all agreements between the Tender Accepting Authority and the successful Bidder. All the tender documents including NITB.O.Q. STC&TF. will be the part of the Contract Documents.

SECTION – B

Scope of work and other terms &condition for the Annual maintenance for Annual maintenance for Civil and Sanitary & Plumbing works of SSHs at different SSHs of West Bengal

SI no.	Name of the Work	Estimated Amount
01	Annual maintenance for Civil and Sanitary & Plumbing works at Serampore SSHunder WBMSCL during the year 2025-2026.	12,00,000.00
02	Annual maintenance for Civil and Sanitary & Plumbing works at Kalna SSHunder WBMSCL during the year 2025-2026.	12,00,000.00
03	Annual maintenance for Civil and Sanitary & Plumbing works at Basirhat SSHunder WBMSCL during the year 2025-2026.	12,00,000.00
04	Annual maintenance for Civil and Sanitary & Plumbing works at Bongaon SSHunder WBMSCL during the year 2025-2026.	12,00,000.00
05	Annual maintenance for Civil and Sanitary & Plumbing works at Baruipur SSHunder WBMSCL during the year 2025-2026.	12,00,000.00

1. The intending bidder is requested to visit the sites at their own cost to ascertain the cost of AMC. No travelling charges will be given to the agency for their site visit.

2. The items of work & quantity will be executed as per instruction of Engineer-In-Charge/ Assistant Engineer, /Sub-Asstt. Engineer, WBMSCL

3. All item of work will be executed as per Current PWD SOR (Building works, Sanitary & Plumbing works and Road & pathways works).

4. Rate for the works will be as per Current PWD Schedule rates and payment will be made after deducting contractual rate as quoted by the selected bidder.

5. If any work to be done beyond the Current PWD Schedule rate then rate analysis will be done as per the market rate, that rate will be approved by WBMSCL and payment will be made after deducting contractual rate as quoted by the selected bidder from the market rate.

6. The Rate will be valid for One year from the date of issue of work order.

7. All tools, tackles and manpower will be provided by the Selected Bidder for any work.

8. The rates shall be all inclusive including of all taxes, transportation charges and duties etc. in the BOQ. No extra cost beyond the quoted rate will be admissible.

9. The rates at any stage once quoted shall not be withdrawn.

10. No advance payment will be made at any circumstances. However, on successful completion of every 3 (three) months , payment will be released within a reasonable period from the date of receipt of the bills prepared by Site Engineer of WBMSCL

11. No addition / alteration / deletion in the tender document is allowed.

12. The services required are for a period of one year. The contract may be extended with same rate and terms & condition subsequently based on performance or till finalization of the next tender. The contract may be terminated at any stage solely at the option of WBMSCL with an advance notice of one month without assigning any reason.

13. In case any of staff is not found upto the mark and not able to do work properly, he will have to be changed as per the instruction of WBMSCL and immediately replaced by another qualified staff.

14. Penalty: The selected bidder shall rectify/attend any problem raised by site engineer of WBMSCL within 24 hours failing which penalty for non-performance @ Rs. 1000/- per hour of delay subject to a maximum of 10% of the contract price of the respective site will be imposed and in the event of any damage to the property or life arising out of non performance, contractor will be solely responsible.

15. The contract may be extended if the performance of the contractor found satisfactory to WBMSCL with same rate and terms & condition of the contract.

16. Contractor should provide 02 (two) nos. manpower for two shifts (one for each shift) who will act as Plumber. This manpower will be provided from 02 P.M. to 10.00 P.M. and 10.00 P.M. to 6 A.M. in each day. Rate of this manpower will be paid as Plumbing Mistry as mentioned in Current/Prevailing PWD Schedule rate for Sanitary & Plumbing works. The scope of work for this Plumber is as follows –

i. Routine inspection of all floors (twice in each day). After the inspection the inspection report should be noted in the log book/inspection report book after each inspection.

ii. If any leakage of water found, that should be immediately informed to the site engineer of WBMSCL for the respective SSH. After that immediate action to be taken for stopping leakage.

iii. All fittings & fixtures and other consumable items related to plumbing work will be supplied by the Contractor.

iv. If any tree found in the any building including boundary wall within SSH's campus that should be uprooted immediately as far as possible.

v. Clearance of chokage of pipe line, water closet, urinal, basin, sink, gully pit, inspection pit, catch pit, external sewage system etc. will be done immediately by him.

vi. Tools & Tackles required to execute any plumbing related work will be supplied by the contractor at his own cost and that tools & tackle will be kept under custody of the Plumber engaged by the contractor in each site. No separate payment will be made for supply of tools & tackles required for plumbing work.

SECTION-C

FORM-I

B.1.PRE-QUALIFICATION APPLICATION. To

ManagingDirector, West Bengal MedicalServicesCorporation Limited

Ref:-Tenderfor

___work_

N.I.T.No: WBMSCL/NIT-770/2024 Date- 26.12.2024 WestBengalMedicalServicesCorporationLimited

DearSir,

Havingexamined the Statutory, Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its Agenda & corrigendum, I/we herebysubmitallthenecessaryinformationand relevantdocuments for evaluation

The applicationismade byme / usonbehalfof______

In the Capacity dulyauthorized to submitthe order.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof the group of firms for Application and for completion of the contract documents is attached here with. We are interested in bidding for the work (s) given in Enclosure to this letter.

Weunderstandthat:

- (a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the contractbidunder thisproject.
- (b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany applicationwithoutassigninganyreason.

(c) Enclo:-e-Filling:-

- (d) 1. StatutoryDocuments.
- (e) 2. NonStatutoryDocuments.

Date:- and capacity in which application is made.

Signature of applicant including title

SECTION- C FORM-II

B.2.AFFIDAVIT - "X"

(Tobefurnishedin Non-JudicialStamppaperofappropriatevaluedulynotarized)

Workinprogress.

Sl.	Name of the work.	Tender No.	Tendered Amount.	%ofwork Executed.

Work orderissuedbutworknotstarted.

Sl.	Name of the work.	TenderNo.	Tendered Amount.	Status.

Signature

Date:-----

NameoftheFirmwithSeal.

SECTION-C

FORM-III

B.3. STRUCTUREANDORGANISATION.

3.3.1. Name of applicant::						
B.3.2. OfficeAddress::						
Telephone No.::						
FaxNo. ::						
E-mail ID ::						
B.3.3.Name&addressofBankers::						

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof Keypersonneland technicalstaffwithBio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Companyor Corporation,

Date:
includingtitle and capacity in which application is made.

Signatureofapplicant.

FORM-IV

B.4. EXPERIENCEPROFILE.

B.4.1.Nameofthe Firm:

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS.

Name, Location&natu	Deptt. Concern	ptt. Engineer- ncern in- Charge	Contract %of pricein Participation of IndianRs. company	%of Participation of	OriginalTime Schedule		ActualTimeSchedule		Reasons for delayin completion
reof work					Start Date	Completion Date	Start Date	Completion Date	(ifany)

Note:a)Certificatefrom the Employers to be attached

b)Non-disclosure of anyinformationinthe Schedule will resultindisqualification of the firm.

Date:

Signature of applicant

includingtitleandcapacityinwhichapplicationis made.

[Print out inAgency's Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow]

DECLARATIONBYTHE TENDERER

I/We have inspected thesite of work and have made myself/ourselvesfullyacquainted with local conditions inandaround the siteofwork.I/We have carefully gone through the Notice Inviting Tenderand other tender documents mentioned there in along with the drawing attached.I/We have also carefully gone through the 'Priced's chedule of Probable Items and Quantities'.

My/Our tender isofferedtakingdue consideration f all factorsregardingthe local site conditions stated in thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects.

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe satisfaction of the department.

 $\label{eq:I} I/We declare that I/We in the capacity of individual/as a partner of a firm not debarred in the last financial year.$

 $\label{eq:I} I/We also a greet oprocure tools, plants and others a sperre quirement, a tmy/our cost required for the work.$

Date:

Signature of Tenderer

Postaladdressof the Tenderer

NameoftheFirmwithSeal

PRINTED TENDER FORM

WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED

PRINTED TENDER FORM

eNIT no. WBMSCL/NIT-770/2024

Dated - 26.12.2024

TENDERANDCONTRACTFORWORKS GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS

TENDERFORWORKS

I/WeonbehalfofWest Bengal Medical Services Corporation Limitedherebytenderfortheexecutionoftheworkspecifiedin theunderwritten"Memorandum" within the timespecified in such "Memorandum" at therates specified therein, and respects within the Rules contained inclauses hereinafter, in all of the annexed General in accordance, in all ConditionsofContract(SCC)and with such other materials as are ConditionsofContract (GCC), Special provided for, by and in all other respects in accordance and with such conditions so far a sapplicable.

MEMORANDUM

(a)Generaldescriptionof work.....

(a) Ifseveralsub-works are included, they should bedetailed ina separate list

...

(b)Estimatedcostputto Tender

... Rs(c)EarnestMoneyDeposit

Rs. (d)SecurityDeposit(includingearnestmoney) ... Rs

(e)Percentage, if any, to be deducted from bill ... Rs (Rupees..... Percentage.....)

(f) Timeallowedfortheworkfromdateofwrittenorderto Commence.....calendarmonths.

Forofflinetenderduring submissionofbidandduringexecution of Agreement foronline tender

NameofWork Tendered	AmountPut to Tender	RateQuotedbythe Bidder(%aboveor lessor atpar)	TenderedAmount (ContractPriceboth inwords&figures)

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe terms and provisions of the said conditions of contract annexed here to so far a sapplicable, or indefault thereoft of or feit and pay to the Governor or his/her successions in office, the sums of moneymentioned in the said conditions.

AsumofRs...... *hasbeenfurnishedthroughonlinenet banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutely forfeited to the Governor or his/hersuccessors in office, without prejudiceto any other rightsor remedies of the said Governor or his successors office. Should I/we not depositthe full amount ofsecurityspecifiedintheabove 'Memorandum'inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid sumofRs......shallberetainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue of whichshallberetainedbyGovernment onaccountofthe securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract].

Contractorbefore submission of tender

*Give

numbers

Strikeout (a)or(b) as

applicable.

TSignatureof

particulars and

XSignatureof Witnessto Contractor's signature

XX Signatureof theExecutive Engineer/AE onbehalfofthe Department.

The above tender is here by accepted by me for and on behalf of the Governor of the State of west Bengal tender of the state of the s

20

XX

Dated the Dayof (Month) (Year)

Datedthe

Х

Address

Occupation

GENERALCONDITIONSOFCONTRACT

Dayof

T (Witness)

Clause11.1EarnestMoney-Theperson/personswhointendtoparticipateintheTenderforanEstimatedAmountuptoRs.25(TwentyFive)CroreshallhavetodepositEarnestMoney@2%(Twopercent)oftheEstimatedAmountputtoTenderorRs10Lakh,whicheverislower.

In case of off line tendere arm est money is to be submitted in the form of Bank Draft or Bank ers Cheque.

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited throughetenderportal(<u>https://wbtenders.gov.in</u>)byselectingfromeitherofthefollowingpayment modes:

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof paymentthroughICICIBankPaymentGateway.

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith

his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of SecretarytotheGovernmentof WestBengal,FinanceDepartment.TheL1bidder shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed asanattempttodisturbthetenderingprocessandwillbedealtwith accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

1.2 SecurityDeposit-Whilemaking anypaymenttotheperson(s)whose tenderhasbeenaccepted (hereinaftershallbecalledthecontractor)forworkdone under thecontract, the authority making payments hall deductsuchsumwhichtogether with the Earnest Money already deposited and converted into security deposit, shall amount to10% ofthe value ofworks executedatthematerialpointof timeandpaid during the progressiver unning accounts bills, so that total deduction together with

EarnestMoneyconstitute10% of the tendered value of work actually done.

Compensation

fordelay

Incase of excess/and supplementary work overthetendered amount, additional security @of10%of such additional amount is to be deposited for all such excess/ and supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government under the terms of the contract may be deducted from the security deposit.

However, eventhough theearnest moneydeposited exceeds the prescribed percentage, due to reduction oftendered amount due to any reason what so ever, such additional earnest money shall be deemed to have been converted into security and further deductions from progressive bills shall be made, taking into consideration the enhanced component of earnest money so converted into security.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc., supply oftools&plants, furniture and computer peripherals. Separate agreement may be required in those cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats to be approved by the Government.

Aftercompletionofthework, the Contractor may optforrefund of the Security Deposit by replacing equal amount of Bank Guarantee of scheduled Bankvalid up to 3 months beyond the defect liability period.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to tender.

If the bidderfails to submit Additional Performance Security within 7 (seven) working days from the date of LoA or the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe pendencyof contractperiod asper relevantClausesof theContract.

 Necessaryprovisions
 altered

 oftheContractorasperrelevant
 altered

 bythisAdditionalPerformanceSecurity.
 altered

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the contractor and shall be reckoned from the date on which the order of the strictly observed by the strictly observed byworkisgiventothecontractor. The workshall throughout the stipulated tocommence periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe essence of the contract on the part of the contractor, the contract or shall be bound in all the contract of the contract ofcases, to achieve the `Milestones' as defined under Clause 5 and specified in the NITintovarious'Identifiableandquantifiableconstructionrelatedstages'pertainingto thework. thecontractorfailingto complywithanyof conditions Inthe eventof the related to achieving the 'Milestones' within the specified time period prescribed for such'Milestone'plusonemonth, he/sheshallbeliabletopaycompensation.

If the contractor fails to commence and / ormaintain required progress viz. Milestones defined in the Notice Inviting Tender over the total time all otted for its full completion and interms of clause 5 or fails to complete the work and clear the site on or before the end of contract period or extended date of completion, he / she shall, without prejudice to any other right or remedy available under the law on account of such breach, pay as a greed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of completionhasbeen specified.

Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to theceilinglimitof securitydepositalreadywithheldorduetobe withheldduring imposition the said clause and minimum payable of compensationequivalenttotheEarnestMoneydeposited(EMD)

Providedalways, that the total amount of compensation for delay, to be paid under this clauses hall not exceed 10% of the tendered value of work or the tendered value of the item or group of items of the work, for which as eparate period of completion is originally given.

Action when whole con ofsecurity deposit is forfeited theo

Theamountofcompensationmaybeadjustedorset-offagainstanysumpayabletothecontractorunderthiscontract,ifthecontractorcatchesupwiththeprogressofworksubsequently,partorfullofthedesiredprogressasperthecontractinaccordancewiththedecisionoftheTenderAcceptingAuthority, underpowersdelegatedbyGovernmenttobecommunicatedbytheEngineer-in-Charge,thewithheldamountshallbereleased.However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.to

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-

Duetowar, internal emergency and other conditions such as abnormally badweather, flood, cyclonenatural calamity or seriousloss or damage by fire or civil commotion, the contractor shall immediately given otice thereof inwriting to the Engineer - in - charge but shall never the less use constantly his/her bestende avors to preventor makegood the delay and shall do all that may be reasonably required to the satisfaction of the Engineer - in - charge to proceed with the works.

Contractor remains liable topay compensation, if actionis not takenunder Clause3 **Clause3.**Subject tootherprovisionscontained inthisclause, theEngineer-in-charge withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein writing,absolutelydeterminethe contractinanyof the followingcases:

- (i) If the Contractor has been given by the Engineer-in-Charge anotice inwriting to rectify, reconstructor replace any defective work or that work is being performed in an inefficient or otherwise improper or un-work man like manner, shallo mitto comply with the requirements of such notice for a period of seven days thereafter;
- (ii) If the Contractor has without reasonable causes uspended the progress of work, or has failed to proceed with the work with due diligence so that, in the opinion of the Engineer-in-Charge he/she will be unable to secure completion of the work by the scheduled ate for completion, and continues to do so after anotice of sevendays in writing from the Engineer-in-charge;

 If the Contractor fails to complete the work within the stipulated date or the Milestones/items of work within individual dates of completion, if any, stipulated on or before such date(s) of completion and does not complete the more ach the defined Milestones within the period specified in the notice given in writing to that effect by the Engineer-in-charge;

- (iv) If the Contractor persistently neglects to carry out his / herobligations under the contract and / or commits default by not complying with any of the terms & conditions of the contract and does not remedy it, or take effectives teps to remedy it, with insevendays after anotice in writing is given to him / her to that effect by the Engineer - in-Charge;
- Ifthe Contractor beinganindividual, orafirm, or any partner thereof, shall at any (v) timebeadjudgedinsolventorhavea'ReceivingOrder'orOrderforadministration ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor composition(otherthanavoluntary liquidationforthepurposeofamalgamationor conveyance reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany orassignmentofhis/hereffectsorcomposition orarrangement forthe benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust deed isexecutedbyhim/herforbenefit of his/hercreditors;
- (vi) If the Contractor being a Company passare solution or the court delivers an order of judgement that the Company shall be wound up, or if a receiver or a manager on behalf of a creditor be appointed, or if a creditor be a manager or which entitle the Court or the creditor to appoint are ceiver or a manager or which entitle the court to issue a winding up order;
- (vii) If the Contractor shalls uffer an execution or derbeing levied on his/hergoods and allows it to be continued for a period of 21 days;
 - $(viii) \ \ If the Contractor assigns without prior written approval of the Tender Accepting$

Authority,transfers,sublets(engagementoflabouronpieceworkbasisoroflabourwithmaterialsnottobeincorporatedinthework,shallnotbedeemedtobesubletting)orotherwisepartswithorattemptstoassign,transfer,subletorotherwisepartswiththeentireworkoranyportionthereofwithoutprior written approvalof the Engineer-in-charge;otherwisesubletting)orotherwise

- (ix) AND THEREFORE, the Contractor hasmadehimself/herselfliable foractionunder anyofthecasesaforesaid, the Engineer-in-chargeon behalf of the Government with the prior approval of Tender Accepting Authority, shall have the powers to adoptany of the following actions, as he/shemay deem best suited to the interest of the Government:-
- (a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof theamountofEarnestMoneydeposited bytheContractorunderthehand of Engineer-in-charge, shall be the conclusive evidence. Upon suchdetermination, theEarnestMoneyDeposit,SecurityDepositalreadyrecovered forexecutedworksandperformanceguarantee,if anyunderthecontractshall beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government.
- (b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands, andtogiveittoanotherContractor tocomplete thebalance work. TheContractor, whosecontract isdetermined orrescindedasabove, shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.
- (c) To employ labour paid by the implementing Department, and to supply materials, to carry out the worksor any part of the work, debarring the contractoranddebitingthecostoflabourandpriceofmaterials (of the amount of which costand price determined by certificate of the Engineer-in-Chargeshall befinal and conclusive against the contractor) and crediting him / her with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his/her contract; the certificate of the Executive Engineer astothevalue of the work done shall be final and conclusive against the contractor.

Contractors s remains liable to h pay compensation a if actionnottaken a under Clause3 c

 $In the event of above course being adopted by the {\tt Engineer-in-charge}, the {\tt Contractor}$

shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any advances on any account or with a view to execute the work or the performance of the contract. In case, action is taken under any of theprovisions aforesaid,thecontractor shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed under thiscontract,unlessanduntiltheEngineer-in-charge

hascertifiedinwritingthattheperformance of such work and value payable in respect thereof, and he/she shallonly be entitled to be paid the value socertified.

3A.Incase,theworkcannotbe starteddue Clause to reasons notwithinthecontrolof within1/4th(onefourth)of the theContractor stipulatedtimeforcompletion ofthework or45dayswhicheverisless, which is accepted as avalid & justified reason by the TenderAcceptingAuthority, eitherpartyviz.Contractor&theEngineer-in-Charge may closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, theearnestmoneydeposited andthesecurityof thecontractor shall he refunded, but no paymenton account of interests, loss of profitor damages etc. shall be payable at all.

Clause3B.Incaseacontinuingworkcannotbecompletedductoreasonsbeyondthecontrolofthecontractor,likeForceMajeureenumeratedlaterunderClause5,thecontractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Chargestatedinclause3AabovebytheEngineer-in-Charge5,the

Clause4.In cases in which any of the powers conferred upon the Engineer-in-ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot

Powertotake possessionofor requireremoval oforsell Contractor's plant

beenpreviously exercised, non-exercising thereof shall not constitute as awaiverofany of the conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future case of for which by any clause or clauseshereof, he/sheis declaredliableto default by the contractor, paycompensationamounting to whole of his/her security deposit, and the liability of the contractor for past and future compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting powersunderix(a)or(c)vested with him / her under the preceding inforce either ofthe clause,he/shemayifhe/shesodesires,takepossessionof all or any tools&plant, materials and stores, thesite thereof, belonging inor upon the work, or or tothe contractor, or procured by him / herandintended to be used for execution of the work, oranypartthereof, paying or allowing for the same in account at the contract rates or in case of these not being applicable. current marketratestobecertifiedbythe Engineer-in-Chargewhosecertificate at thereof, shallbefinal and binding. Otherwise, the Engineer-in-Charge may deliver notice inwriting to the contractor or his/herclerk, foremanor otherauthorized agent, requiring him/hertoremoves uchtools &plant, materialsorstoresfromthepremises within a time to be specified in such notice; and in theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in-Chargemayremove themat the contractor's expense or sale them by public auction or private sale on account ofthecontractorandathis/herrisk,inallrespects, and the certificate of the Engineer-in-Chargeas to the expense of any such removal, and the amount of the proceeds and expense of any such sale shall be finalandconclusive against the contractor.

 ${\it Clause 5.} The time allowed for execution of a work as specified in the `Schedule of the time allowed for execution of a work as the time allowed for t$ Work' or in the extended time in accordance with the terms and conditions shall be $the essence of the contract. {\tt Execution of work shall commence from such time period}$ asmentioned inthesaidschedule, or from the date of handing over of the site to the contractor which ever is later. If the contractor commits default in commencing execution of the work as aforesaid within thirty days, without justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control ofthe contractor, in which case to be reported within seven days by the contractor, consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the prior approval of the Tender Accepting Authority. without prejudicetoanyotherrighttoremedyavailableinlaw, beatliberty to apply clause 2 and subsequently clause 3 of the tender document.

5.1As soon as possible after the contract is executed, signed and agreed, the contractorshall submit a Time and ProgressChart'for each broad activity (Milestone)andgetitapprovedbytheEngineer-in-Charge. The chartshall be prepared in direct relation to the times lated in the Notice Inviting Tender (NIT) document, for completion ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement andcompletionofvarioustradesof sectionsofthework.Thismay beamended, as necessary, by an agreement between the Engineer-in-Chargeandthecontractorwithinthe limitationsof timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of work, the contractors hall inallcases, in which the time allowed for any work exceeds one month (save and exceptfor special for whicha jobs separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined giveninsuch'ScheduleofWork'definedclearlyintheNITitselfinto 'Milestones' various'Identifiableandquantifiableconstructionrelatedstages'relatedwith thetypeandnature of work, and that the 'total time allowed for completion work'istobebrokenupagainstachievement of ofthosestages duringthe construction /progressof worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures fromtimetotime.

5.2Ifthework(s)bedelayedby:

Forcemajeure, due towar, internalemergency and other conditions such as a bnormally bad weather, flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, strike or lock out affecting procurement of construction materials or any of the tradesemployed in the work, or any other cause which in the absolute discretion of the Engineer-in-Charge is beyond the contractor's control, then upon happening of any such event causing delay, the

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and shall do all that may be reasonably required to the satisfactionoftheEngineer-in-Chargetoproceedwith the works.

- **5.3**Requestforreschedulingof'Milestones'ofvariousactivitiesandextensionof time,tobeeligible forconsideration, shallbe madebythecontractorinwriting within fourteen days of the happening of the event causing delay in the prescribedform. The contractormay also, if practicable,indicatein such a request the period for which extension is desired.
- 5.4Engineer-in-Charge,withtheapprovalofTenderAcceptingAuthority,maygiveafairandreasonableextensionoftimeandrescheduletheactivitywise'Milestones'forcompletionofthework.SuchextensionshallbecommunicatedtothecontractorbytheEngineer-in-ChargewiththeapprovalofTenderAcceptingAuthorityinwritingwithinmaximum1(one)monthofthedateofreceiptofsuchrequest.dateofreceiptofsuchrequest.monthofthe

Clause6.Oncompletion of work, the contractors hall be furnished with a certificate bv theEngineer-in-Chargeofsuchcompletion, but nosuch certificates hall begiven, nor shallthe work be considered to be completeduntil and unless the contractor shall have removedfromthework premisesonwhichtheworkisexecuted, allscaffolding, surplusmaterialsandrubbish, and cleaned off the dirt from wood works,doors, windows, floors, or otherparts of any building, upon or about which the work is executed, or of which hemav have had possession for the purpose of the execution thereof,noruntiltheworkshall have been measured by the Engineer-in-charge whose measurementsshall be binding and conclusive against the contractor. If the contractorshallfailtocomply with therequirements of this clause as to removalofscaffolding, surplus materials and rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of the work, the Engineer-in-charge may at the expense of the contractor removesuchscaffolding, andrubbish, surplusmaterials anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to paytheamountofallexpensesoincurred, and shall have no claimin respect of any such surplusmaterialsasaforesaid, except for any sum scaffolding or actuallyrealizedbythesalethereof.

Clause 7. Norunning account bill payments hall be normally made for works less than30 (Thirty) percent ofTenderedValueoruptoRs25.00lakh,whichever isless, tillafter the whole of the work shall have been completed and certificate of completion given. For the state of the stateworksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment,the contractorshall onsubmitting abillofatleastRs25.00lakhtherefor, be entitled to receive a payment proportionate to the part thereof, approved and passedbythe Engineer-incharge, whose certificate of such approval and passing of the sum so payableshall be final and conclusive against the contractor. But all such intermediatepayments shall be regarded as payments by way of advance against the final measuredbill paymentonlyandnotaspaymentsforworkactuallydoneandcompleted, and shall notprecludethebad, unsound, and imperfector unskillful work which is to be removed andtakenawayandreconstructed, orre-erected or to be considered as an admission of thedueperformanceofthecontract, or any part thereof, in any respect, or the accruing ofanyclaim, norshallit conclude, determineoraffectinanywaythepowersofthe Engineer-incharge under the seconditions or any of the mast other final settlement andadjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor completion of the work, otherwise the Engineer-in-charge's certificate of the measurementand of the total amount payable for the work accordingly shall be final and binding on all parties.

Clause8.Works billshallbesubmittedbythecontractoreachmonth, afterfulfilling aboveclause, date fixed Engineer-in-charge,for beforethe by the all works on executedduringtheprevious month, and the Engineer-in-charge shalltakeorcause to take the requisitemeasurement for the purpose of having the same verified, and the claim the same verified and the claim the same verified and the sameasfarasadmissible adjusted, if possible, before the expiry offourteen days from the presentationofthe bill. Ifthecontractor doesnotsubmit thebillwithinthetimefixedas aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said

Paymenton intermediate certificatesto beregarded asadvances

FinalCertificate

Billsto submitted monthly he

work in presence of the contractor, whose countersignature in the measurement book will be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch completiontotheEngineer-incharge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-in-charge shallinspectthework,andifthereisnodefectinthe

work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced rate is to be imposed with the approval of Superintending Engineer concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and droppings fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor fails to comply with the requirements of this clause, the Engineer-in-Chargeshall have the right to get this work done at the cost of the contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays noticeinwritingto the contractor.

Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 'GeneralSpecification'forCivilaswellasElectricalWorksasapplicablewithin30days of completion of the work.

Clause9.TheContractor shallsubmit allbillsinprintedforms, as per format prescribed by Government of West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges inthebillsshallalwaysbeenteredattheratesspecifiedin tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork.

Clause9A(1)Paymentsduetothecontractormay, if sodesired by him / herbemade Payments of tohisbankthroughe-Pradan,detailsof which has to be directly furnished to the Engineerincontractor's charge. *billstoBanks* While the onlinereceipt given by such Banks shall constitute a full and sufficient discharge/acquittancefor the payment, the contractor should wherever possible presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. (2) Inthecase of bills, which the contractor presents for payment direct, and which are not endorsed in favour of the Bank, while efforts will be made to securepayment tothefinancing Bank. payments madetothecontractor shouldbe acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe arrangement, the financing Bankshould give the Governmental etter to this effect. The procedure will not affect theusual rights ofthe Government to Note1 deductfromcontractor'sbill, (whetherendorsedinfavourofaBankornot) any sum

due to Government of account of penalties, over-payments etc., on this or any other contract with the Governor of the State of West Bengal.

Note 2. Nothing contained here in shall operate to create infavour of the Bankany rights, claims or equities vis-à-vis the Governor.

${\bf Clause 10}. If the specification or estimate of the work provides for use of any special$

Stores supplied by Government

descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand thereforashereinafter thepricestobecharged mentioned beingsofaras practicablefortheconvenience of the contractor, but not so as in anyway to control themeaning or effect of this contract specified in the schedule or `Memorandum' and `Memoranhereto annexed), shallbesupplied with such materials and stores as is required thecontractor fromtimetotimetobeused byhim/herforthepurpose ofthecontract only,andthe value ofthefullquantity ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or thereafter to be come due to the contract or under the contract, or otherwiseoragainstor from these curity deposit, or the proceeds ofsalethereof; if the same isheldin Governmentsecurities, thesameorasufficient portionthereof beinginthiscase soldfor

the purpose. All materials supplied to the contractors hall remain the absoluteproperty ofGovernment, and shall not on any account be removed from the site of the work, and shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial unused and in perfectly good condition at the time of the completion ordeterminationof thecontractshallbereturnedtotheEngineer-in-charge's store, if by anotice inwriting underhis/herhand, he/she shallso require;butthecontractorshallnotbeentitled to return anysuch materialunlesswithsuchconsent, andshallhave noclaimfor sosuppliedtohim/herasaforesaidbeing compensationonaccountofanysuchmaterial unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Worktobe executedin accordancewith specifications, drawings, orders, etc.

Alterationin specificationand designsdonot invalidate contract

Rates for works notintender BOQ/SoR

Nocompensation foralternationin orrestrictionof worktobe carriedout.

Clause11. The Contractors hall execute the whole and every part of work in the most substantial and workmanlike manner, and both, asregards tomaterialsandotherwise, in everyrespect, in contractorshall strictaccordancewith specifications.The the also conformexactly,fullyandfaithfully tothedesignand drawings, andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-Chargeandlodgedinhis/heroffice, to which the contractors hall be entitled to have access at such office, or on the siteof duringofficehours, and the contractors hall, if theworkforthepurposeofinspection he/shesorequire, beentitled at his/herown expense tomake or cause tobemade copies of the specifications, and of all such design, drawings and instructions as aforesaid.

Clause **12.**The Engineer-in-Chargeshall have powersto make any alterationin, omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs appearto him/herto be necessaryor andinstructions,that may recommended by Superintending ortheChiefEngineer duringtheprogressofwork, and the Engineer contractorshallbeat alltimes be boundtocarryouttheseworks, inaccordanceto any instructions which maybegiventohim/herinwriting,signedbytheEngineer-incharge, and such alterations, omissions, additions or substitutions, shallnot invalidate the contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and maybe anv altered. additional or substitutedwork which the contractor directed to do in the manner specified above as a part of the work shall be carried out by the standard standthe contractor on the same conditions in all respects on which he / she agreed to do the main work, and atthe samerates, if any, maybe specified in the tender for the mainwork. Time for the completion of the work shall be extended in the proportion that the altered,additional or substituted work bears to the original work contract, and the certificate oftheEngineer-in-chargeshallbe conclusiveas to suchproportion. And, ifthe altered, additionalorsubstitutedworkincludesanyclassofwork, for which no rate is specified inthe contract. thensuchclassofwork shall becarried outattheratesenteredin thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which wasinforceatthetimeofacceptanceofthecontract, minus/plusthepercentagewhich thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; and if the altered, additional or substituted work is not entered in the said schedule of rates,paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule ofrates, or (b) thecurrent market ratesofmaterials andlabour wheneven basic rates for the work are not available in the schedule. In cases when the schedule is the schedule of the schedsuchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the stipulated percentage above or below schedule of rates as provided in the contract shallalsoapply, and incase of rates worked out on analysis under (b) above, payment shall be made at rates so determined without application of the stipulated the said percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany altered, additional or substituted work under this clause, the decision of the Superintending Engineershallbefinalandbinding.

Clause13.If at anytimeafterthecommencement of the work theGovernorshallfor anv reason what so ever not require the whole there of as specified in the tender to be carried the tender to be carried to be a specified on the tender to be carried to be a specified on the tender to be carried to be a specified on the tender to be carried to be a specified on the tender to be carried to be a specified on the tender to be a specifiout,theEngineer-in-charge shall given otice in writing of the fact to the contractor, whoshall have no claim to any payment or compensation what so everonaccountofanyprofit oradvantage whichhemight havederivedfromexecution oftheworkinfull, butwhich he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason ofany alterationshavingbeenmadeintheoriginalspecifications, drawings, designs and instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.

Actionand compensation payable in case ofbadwork

Workto beopento inspection

Contractor orhis/her responsible agenttobe present

Notice to be given before workis covered up

Contractor liablefor damage done andfor imperfectionsfor 180 days after certificate

Clause 14. If its hall appear to the Engineer-in-charge or his/hersubordinate engineer chargeofthework, that any work has been executed with unsound, imperfect, or unskillfulworkmanship,orwithmaterialsofany inferiordescription, orthat any materials orarticlesprovided bytheContractor, fortheexecutionoftheworkareunsound,orofa quality inferior to that contracted for, or otherwise not inaccordance with the contract,the contractorshallon demandin writingfromthe Engineer-in-chargespecifyingthe work, materials or articles complained ofnotwithstandingthatthesamemayhavebeen inadvertentlypassed, certified and paid for, for thwith rectifyor remove and re-construct theworksospecified inwholeorinpart, as the case may require, or as the case maybe remove the materials or articless of specified and provide other proper and suitable materials orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday notexceedingtendays, while his/herfailure to do so shall continue and in the case of anysuchfailure, the Engineer-in-charge may rectify or remove, and re-execute the work or removeand replace with others, the material so rarticles complained of as the casemaybe at the risk and expense in all respects of the contractor.

Clause 15. Allwork under or incourse of execution or executed in pursuance of the contracts hall at all times be open to inspection and supervision oftheEngineer-in-Charge andallhis/hersubordinates and also higher Officers / Authority of the Government and thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the work site shall have been given to the contractor, either himself/herself be present to receive orders and instructions, or have a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor's agent shall be considered to have the same force as if it hadbeen giventothe contractorhimself/herself.

Clause16. TheContractorshallgive, notless than fived ay snotice inwriting to the Engineer-incharge orhis/hersubordinatein-chargeofthework,beforecoveringupor otherwiseplacingbeyondthereachofmeasurementanywork, inorder that the same is socovereduporplacedbeyondthereachofmeasurement, and shall not cover upor place beyond thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-inchargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent obtained. the same shall be uncovered at the contractor's expense, or, indefault thereof no payment to rallow ances hall be made for such work or the second secondthematerials with which the same was executed.

Clause 17. If the Contractor orhis/herworkersorauthorizedrepresentativesshall break, deface, injure or destroy any part of the structure inwhichtheymaybeworking oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts orwires, trees, grassorgrasslandorcultivated groundcontiguoustothe premises on which the work or any part of it is being executed, or if any damage shall happentothework from any cause what ever or any imperfection sbecome apparent initatanytime, whether during its execution or within a period ofsixmonthsafterissuanceofa certificateofits completionbytheEngineer-in-Charge,thecontractorshallmakethesame good expense, or indefault, the Engineer-in-Charge may cause the athis/herown sameto bemadegoodbyother workers, and deduct the expenses (of which the certificate of the Engineerin-Chargeshallbefinaland binding)fromanysums,whetherunderthecontract orotherwise, thatmaybethen.oratanytimethereafterbecomeduetothecontractorby theGovernment orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa sufficientportionthereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion thecontractor, making such damageor shallbefinalandconclusive against imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums, it shall be law fulfor the Governmentto recover the excess costs from the contractor inaccordancewiththeprocedureprescribedbyanylawforthetimebeinginforce.

Clause 17A. The Contractor shall also supply without charge the requisitenumber of persons withthemeans andmaterialsnecessary forthepurposeofsettingoutworks, and counting, weighing, assisting in the joint measurement or examination at any time and fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her SecurityDepositortheproceeds thereoforofasufficientportion ofsales thereof.The Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses ofdefenceofeverysuit, action orotherproceedingsatlawthatmaybe brought by any person for injury sustained owing to neglect of the above precautions andtopayanydamageandcostswhichmaybeawardedinsuchsuit, actions or proceedings toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby anysuchpersons.

Clause 18A. In every case in which by virtue of the provision sunder sub-section (1)of Act, 1923, the implementing Department is Section12,oftheWorkmen'sCompensation obligedtopaycompensationtoaworkmanemployedbythecontractor, in execution of the works. The implementing $will recover from the {\tt Contractor} the amount of$ Department compensation sopaid;andwithoutprejudicetotherightsoftheDepartment undersubsection(2)ofsection12,ofthesaidAct,implementing shallbeatlibertyto Department recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom any sum due by implementing Department to the Contractor whether under this contractorotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersubsection(1)Section12,ofthesaidAct,exceptonthewrittenrequest of the contractor and upon his / hergiving to the implementing Department full security

forallcostsforwhichtheDepartment mightbecomeliableinconsequence of contesting such claims.

Clause 18B. Inevery case in which by virtue of the provision sunder The Contract Labour(Regulation&Abolition)Act1970', and its amendments implementingDepartment andrules.the isobligedtopayamountofwagestoaworkman employedby $the {\tt Contractor} in execution of the works, or to incur any expenditure in providing welfare$ andhealthamenities requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto timefortheprotectionofhealthandsanitary arrangements for workers employed by Contractors, executingDepartment willrecover from the Contractor, the amount of wages sopaid or the amount of expenditure so incurred; and without prejudice to the rights of the executing Department under sub-section (2) of Section 20, and sub-section(4) of Section21. of the Contract Labour (Regulation andAbolition)Act, 1970, executingDepartment shallbeatlibertytorecover such a mount or any part thereof by deducting it form the security depositor from any the sesumduebyExecutingDepartment totheContractorwhetherunderthiscontractor otherwiseandtheexecuting shallnotbeboundtocontestanyclaimmade againstitundersub-section(1)ofSection20.sub-Department section(4)ofsection21,ofthesaid Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe becomeliablein

implementing DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim.
Clause19.TheContractorshallobtainavalidlicenseunderthe ContractLabour (Regulationand Abolition)Act,

Clause 19. IneContractorshallobtainavalidlicenseunderthe ContractLabour (Regulationand Abolition)Act, 1970, before the commencement of the work, and continue to have valid licenses until the completion of the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the 'Building and Other ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996'and 'TheBuildingandOtherConstruction WorkersWelfareCessAct,1996'.Failuretofulfill theserequirementsshall attractpenalprovisionsof the contract, arisingout of the resultant non-implementation of such provisions.

Labour	Clause 19A. Nolabour / sbelow the age of eighteenyears shall be employedin the workand the contractor shall abide by the provisionsof the Child Labour (Prohibition &Regulation) Act, 1986. Employment of female labour / sinworks in the neighborhoods ofsensitive barracks should be avoided as far as possible.
Payment of minimum Wages to Labour	Clause 19B. The Contractors hallpay to labour semployed by him / here it her

Abolition)Act, 1970, wherever applicable.

The contractors hall, not with standing the provisions of any contract to the contrary, cause to be paid fairwage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work, as if the labour had been immediately employed by him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof theContractor'spartofthecontract, thecontractor shallcomply withorcausetobe complied with the contractor's Labour Regulationsmade by the State Government/ Government ofIndia, from time to time in regard to payment of wages, wage period, deductions from wages, recovery of wages not paid and deductions made without authority, maintenanceofwagebooksorwageslips, publication of scale of wage and othertermsofemployment, inspection and submission of periodical returns andallother matterslikewiseinnature aspertheprovisionsofthe ContractLabour(Regulationand or Abolition)Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment andConditionsofService)Act, 1979, MinimumWagesAct, 1948, whereverapplicable.

- a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue tothecontractoranysumrequiredorestimated toberequired formakinggoodthe losssufferedbyaworkerorworkersbyreason of thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof theregulations.
- b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays toanylabour andpaythesametothe persons entitled theretofromanymoney due tothecontractorbytheEngineer-incharge concerned.

The contractor shall also comply with the provisions of the 'Employees Liability Act,

2008', Workmen's Compensation Act and 'Maternity Benefits Act'or the amendments

thereoforanyotherlawrelatingthereto, and the rules made the reunderfrom time to time.

The Contractorshall indemnifyand keep indemnified the implementing Department against payments to be made under and for the observance of the laws a fores aid and PW Contractor's Labour Regulations without prejudice to this right to claim indemnity from his/hersub-contractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontract and any breach thereof shallbedeemed to be beabreach of this contract.

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan minimumwage, such wageshallbepaidbythecontractortothe workersdirectly without the intervention of any Dafadar, and that Dafadar shall not be entitled to deductor recover

anyamountfromtheminimum wagepayable totheworkersasandbywayof commissionorotherwise.

The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. Inrespectof all labours directly or indirectly employedin the work for the
expenses,performance
expenses,of the contractor'spart of this contract, the contractor shall at his/herownexpenses,arrange for the safety provisionsas framed from time to time by the competentauthority, and shall at his/herown expenses provide all facilities in connection there with.

Incasethecontractorfails to makearrangement, and failtoprovidencessary facilities as a foresaid, he/she shallbeliable top ayapenalty of Rs. 2000/-foreach default, and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as a foresaid and recover the costs incurred in their behalf, from the contractor.

Clause19D.FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4thand19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespectof thesecondhalf ofthe precedingmonthandthe first half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours, and the

wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/foreach default or materially incorrect statement. The decision of the Engineer-in-charge shallbefinalindeductingfromanybillduetothecontractor;the amountleviedasfineandwouldbebindingonthecontractor.

Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance ofthecontractor'spartofthiscontract,thecontractorshallcomplywithor causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s) committing a default or breach of any of theprovisionsoftheContractor's LabourRegulations and Rules for the protection of healthworkersasamendedfromtimeto andsanitaryarrangementforthe timeorfurnishingany informationorsubmittingorfilinganystatementundertheprovisions oftheabove RegulationsandRuleswhichismateriallyincorrect, he/sheshall, without prejudice to anyotherliability, paytothe Department as umnot exceeding Rs. 2000/-for every default. breachorfurnishing, making, submitting, filing such materially incorrect statementsand intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum offivepercentofthetenderedvalue.Thedecision oftheEngineer-in-charge shallbe final andbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing totheprovisions of the Contractor's Labour Regulations Rules,The andcomplying and MinimumWagesAct, 1948andContractLabour(RegulationandAbolition)Act 1970, for the protection of healthand sanitaryarrangementsfor work-peopleemployedby thecontractor(s)(hereinafterreferredas'thesaidRules')theEngineer-in-chargeshall have the power to give notice in writing to the contractor (s) requiring that the said Rulesbe complied with and the amenities prescribedthereinbeprovided tothework-people withinareasonabletimetobespecified in the notice. shallfailwithin If the contractor(s) theperiodspecified in the notice to comply with and / or observe thesaidRulesandto provide the amenities to the work-people as a foresaid, the Engineer-in-charge shall have the power to provide the amenities herein before mentioned at the cost of the contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense and to approve dstandard sall necessary hut ments and sanitary arrangements requiredforhis/her/their work-people onthesiteinconnection with the execution of the works, andif the sameshall not havebeenerectedor constructed, according to approved standards, the Engineer-ingive chargeshall have power to notice in writing to the contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved standards, and if the contractor(s) shall fail to remodel or reconstruct such hut ments and sanitary arrangements according to approved standards within the periods pecified in thenotice.the Engineer-in-chargeshall have the powerto remodelor reconstructsuch hutments and sanitary arrangements according to approved standards at the cost of the contractor(s).

Clause 19G. The contractors hall complywith all the provisions of The MinimumWagesAct, 1948, Contract Labour (Regulation and Abolition) Act, 1970, EmployeesLiability Act,Industrial Dispute Act and Maternity Benefit Act, 1961, as a mended from time to timeand rules framed the reunder and other labour laws affecting contract labour that may be brought into force by
the appropriate authority from time to time.

Clause 19H.The Engineer-in-charge may require the contractor to remove from the siteof work, any person or person sengaged / assigned or employed by the contractor suponorm is conductsthe work who may be determined as in sane or incompetentorm is conductshimself / herself, and the contractor shall for thwith comply with such requirements.orm is conducts

Clause 19I. It shall be the responsibility of the contractor to see that the

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand forsuchdelay a levyup to 5% of tenderedvalue of work maybeimposed by the Engineer-in-charge whose decisions hall be final both with regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, through anotice, may require the contractor to remove the illegal occupations, any time on or before construction and delivery.

Clause20.Nowork shallbedoneonSundays without theprior sanction of the WorkonSundays Engineer-in-charge. Clause21. The contract shall not be assigned or sublet without specific orders from Government Worknottobe inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or sublet.Contract may attemptso to do. or becomeinsolventor commenceany in insolvency be rescinded proceedingsormakeanycompositionwithhiscreditor, or attempt to do so, or and security deposit ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall forfeitedfor eitherdirectlyor indirectlybegiven, promised, or offered by the contractor, or any of hisservants subletting, bribing, or oragents to any public officer or person in the employ of Government in any the second secoifcontractor becomes wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way insolvent directly or indirectly interested in the contract, the DivisionalOfficer may thereupon bynoticeinwritingrescindthecontract, and these curity depositof the contractor shall thereupon at the disposal of Government stand forfeited and be absolutely and the same consequences shall if the contract had heen ensure 28 rescinded under the Clause 3 here of, and in addition the contractor shall not be entitled and the contract of the contracttorecoverorbepaid for anywork there for actually performed under the contract. Sumpayable as payablebywayof Clause22.All sums compensationunderanyof theseconditions compensationtobe shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without consideredas sustained whether reference tothe actual lossor damage and ornotanv reasonable without damageshallhavebeen sustained. reference toactual loss Clause 23. Where the contractor is a partnership firmoraconsortium, priorapprovalin writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe constitutionofthefirm/consortium. Wherethecontractor isanindividual oraHindu Undivided Changes in Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe constitution offirm obtained, before the contractor enters into any partnership agreement/Memorandum of Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot obtained, the contractis liable to be rescinded. Workstobe under ${\bf Clause 24.} All works to be executed under the contract shall be executed under$ the directionof directionofEngineer-in-Charge.Furtherinstructions/advices, iffeltnecessary by Engineer-in- Charge SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the Engineer-in-Charge. Clause25. SettlementofDisputesandArbitration: Settlementof disputes- Dispute Except where otherwise provided in the contract, all questions and disputes relating toRedressal themeaningofthespecifications, designs, drawings andinstructionshereinbefore Committee' mentioned and astothe quality of work manship or material sused on the work or asto

anyotherquestion, claim, right, matter or thing what so ever, in anyway arising out of or

contractorconsidersanywork demandedofhim/herto be outsidetherequirements

ofthecontract, ordisputes any drawings, recordor decision given inwriting by the Engineer-in-

tothecontracts, designs, drawings, specifications, estimates, instructions, orders

carryingoutoftheworktobeunacceptable, he/sheshallpromptlywithin15 days request the Chairman of the Departmental Dispute Redressal Committee, inwriting, for

ortheseconditionsorotherwiseconcerning

Ifthe

Charge

execute the same, whether arising during the progress of

orabandonmentthereofshall bedealtwithasmentionedhereinafter:

relating

afterthecompletion

theworks, or the executions or failure to

or

thework,

oranymatterinconnectionwithorarisingoutofthecontractor

writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits written instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof theContractor's letter.

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with thefollowingofficialsasMembers:

1	Secretary / Engineer-in-Chief of the Department concerned	Chairman
	Joint Secretary / Deputy Secretary / any Officer of equivalentrankof theDepartment	Member
3	OneDesignated ChiefEngineer/Engineer ofthe Department tobenominated bytheDepartment concerned.	emberSecretary andConvenor
	Onerepresentative ofFinanceDepartmentofthe Governmentnot below the rank of Joint Secretary or FinancialAdvisorincaseoftheWorksDepartment where FA systemhasbeenintroduced.	Member

This provisions will be applicable irrespective of the value of the works to which the dispute may relate.

Clause26. The contractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst anyaction, claimorproceedingrelating to infringement oruseofany patent ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable inrespectofanyarticleorpartthereof included inthecontract. Inthe eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in respectofanysuchmatterasaforesaid, the contractors hall be immediately notified thereofbythe beatliberty, athis/her implementingDepartmentandthe contractorshall ownexpense, providedthatthecontractorshall tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, indemnifytheimplementingDepartment notbeliable to iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an orderpassedby theEngineer-in-Chargethisbehalf.

Clause 27. When the estimate on which the tender is made includes lumpsums in respect of parts of the work, the contractor shall be entitled to payment in respect of the second secondLumpsum as in estimates itemsofworksinvolvedorthe part of the work inquestion at the same rates as a repayableunderthiscontractforsuchitems, or if the part of the working uestion is not, inthe opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingofthe Engineerin-chargeshall befinal and conclusive against the contractor with regard toany sum or sum spayable to him under the provisions of this clause.In the case of any class of work for which there is no such specificationsClause28. as referredtounderClause11, suchworkshallbecarriedoutinaccordance withthelatest BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau Actionwhere of Indian Standards, the work shall be carried out as per reputed nospecification manufacturer'sspecifications ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. case there are no such specifications as required above, the work shall be carried out inallrespectsinaccordance with the instructions and requirements oftheEngineer-in-Chargewhichis approved by the Tender Accepting Authority. **Clause 29.**The expression "works" or "work" where usedinthese conditions shall, unless therebe something either in the subjector context repugnant to such construction, be Definitionof works $constructed and taken to mean the works by or by virtue of the contract constructed to {\construct} and {\$ be executed, whether temporary or permanent and whether original, altered, substituted or the substitutedadditional. Clause 30. The Contractor(s) shall a this / their own cost provide his / their labour with hutting on an approved site, and shall make arrangements for conservancy and sanitation $in the labour camp to the satisfaction of the local {\tt PublicHealth} and {\tt Medical}$

Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying

of pipe lines for water supply to his/their labour camp from the existing mains whereveravailable, and shall payall fees, charges and expenses inconnection with there and incidental thereto.

Clause31. The contractor(s) shallmake his / their own arrangements for water required for the work and nothing extra will be paid for the same. This will be subject to the following conditions:-

- i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe satisfactionoftheEngineer-in-charge;
- ii) TheEngineer-in-Charge shallmakealternativearrangementsforsupplyofwaterat theriskandcostofcontractor(s) if the arrangements made by the contractor(s) for procurement of waterare, in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause32. The contractor undertakes to make arrangement for the supervisionofthe work by the firm supplying the construction materials. The Contractor shall collect thetotalquantityofmaterialsasperapproved programmerequiredfortheworkasper approvedprogramme, before the work is started and shall hypothecate ittotheEngineerin-Charge. If any material remains unused on completion of the work on account of lesseruseofmaterials changesof inactualexecutionforreasonsotherthanauthorized specifications and a bandon ment of portion of work, a corresponding deduction equivalentto the cost of unused materials as determined by the Engineer-in-Charge shall be madeand the material returned to the contractor. Although the materials are hypothecatedto Institute.thecontractorundertakes theresponsibilityfortheirproperwatch, safecustody andprotection againstallrisks. The materials shall not be removed from site of work without the consent of the Engineer-in-Chargeinwriting.

The contractor shall be responsiblefor rectifying defects noticedwithin Defect LiabilityPeriod from the date of completionof the work and the portion of the security depositrelating to work shall be refunded after the expiry of Defect Liability Period.

Contractors

Employees

Superintendence, Supervision,

TechnicalStaff&

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the work and as long thereafteras may be necessaryfor properfulfilling of the obligations under the contract.

The contractors hall immediately after receiving letter of acceptance of the tender andofthework, intimate inwriting to the Engineer-in-Charge, beforecommencement the name(s), qualifications, experience, age, address(es) and other particulars along with certificates, of the principal technical representative to be incharge of the work and other the second stechnicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor otherwise of such representative (s) to the contractor. Any such approval may at any time the subscription of the subscriptibewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch representative according to the provisions of this clause. Decision of the tender accepting authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal shallbeappointedbythecontractorsoonafterreceiptofthe technicalrepresentative approval from the Engineer-in-Charge and shall be available at site before start of work.

If thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch qualifications, it will not be necessary for the said contractor to appoint such a principaltechnicalrepresentativebut the contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe workwheneverthecontractoris not in aposition to be so present. All the provisions applicable to the principal technical representativeunder theclause will also be applicable in such a case to the contractor or his responsibleagent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable Engineer-in-Chargeor notice from the his designated representative(s)in chargeoftheworkinwritingorinpersonorotherwise, presenthimself/herself to the Engineer-inand/oratthesiteofwork, as required, to take instructions. Charge Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsible agent shall be deemed to have the same force as if these have beengiventothecontractor.The principaltechnicalrepresentative and/orthe contractor or his/herresponsible authorized agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of Engineer-inwork,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Charge by a notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-Chargeorhis/herdesignatedrepresentativeinthesiteorder

book and shall affix his signature into ken of noting down the instructions and into ken of acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respectisfinal and binding on the contractor, is convinced that no such technical representative(s) is/are effectively appointedoris/areeffectivelyattendingorfulfillingtheprovision of this clause, are covery (non-refundable) shall be effected from the contractor as specified in Schedule and thedecisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable technicalrepresentative and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively present or a reabsent by more than two days without duly approvedsubstitute ordonot dischargetheirresponsibilitiessatisfactorily, the Engineer-in-Chargeshallhavefullpowers tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delav contractorshallsubmitacertificateof socausedtothework.The employmentofthe technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall produceevidenceifatanytimesorequiredbytheEngineer-in-Charge.

The contractors hall provide and employ on the site only such technical assistants as are skilled and experienced in their respective fields and such foremen and supervisory staff as a recompetent to give proper supervision to the work.

The contractors hall provide and employs killed, semi-skilled and unskilled labourasis necessary for proper and timely execution of the work.

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from the worksanypersonwho, in his opinion, misconductshimself,oris incompetentor negligentin the performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-Charge to be undesirable. Such persons hall not be employed again at works site withoutthewrittenpermission of the Engineer-in-Chargeand thepersons so removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/TaxesPayablebyContractor"

(i) GST,BuildingandotherConstructionWorkers'WelfareCessoranyothertaxor Cessinrespectofthiscontract shallbepayablebytheContractor andEngineer-in-

Chargeshall not entertain any claim what so ever in this respect.

(ii) The contractors hall deposit Government Royalty and obtain necessary permit for supply of the sand, stonechips, red bajri, sand stone, river bed materials etc. from local authorities, if those are directly procured from quarry sites.

Incase materials are procured from secondary sources, certificates of quarry owners to the effect of payment of royalties and Cesswould have to be furnished. In absence of such certificates towards payment of Royalties and Cess such components shall be deducted from the contractor's bills at prescribed rates and deposited through 'GRIPS' portal or otherwise, in the design at ed Government Treasuries / PAO.

If pursuant toor under any law, notification or order, any Royalty, Cessorthelike becomes payable by the implementing Department and does not at any time become payable by the contractor to the State Government / Local appropriate authorities in respect of any material used by the contractor in the works then in such a case, it shall be law ful and it will have the right and be entitled to recover the amount paid in the circumstances as a foresaid from dues of the contractor.

Clause35.

- (i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe contractorthereuponnecessarilyandproperly pays such taxes/levies/cess, the contractor shall be reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin executionofworkwithinthecontrol ofthecontractor.
- (ii) The contractors hall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allowing pection of the same by a duly authorized representative of the Department and / or the Engineer in Charge

and further shall furnish such other information/documentas the Engineer-in-Chargemayrequirefromtimetotime.

(iii)

The contractors hall, within a period of 30 days of the imposition of any such further taxor levy or cess, give a written notice there of to the Engineer-in-Charge that the same is given pursuant to this condition, together with all necessary information relating the reto.

Clause36. Without prejudiceto any of the rights or remediesunder this contract,if thecontractor dies, the Engineer-in-chargeshall have the option of terminating the contractwithout compensation to the contractor, but would beliable to clear full dues and claimsonwork done to his / her legal successor/s.

37.Thecontractor shall not be permitted to tender for works in which his nearClause relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand JuniorEngineer(bothinclusive). ofpersons Heshallalsointimatethenames whoare workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe contractorwouldrenderhim/herliabletoberemovedfrom approvedlistofcontractors the of theDepartment.Ifhoweverthe registered anyother Department, he/she contractoris in shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives" is meant wife, husband, own parents and grandparents, ownchildren andgrandchildren, ownbrothersandsisters, ownuncles, auntsand firstcousinsandtheir corresponding in-laws.

Clause 38.No engineer of Gazetted Rank or other Gazetted Officer employed in engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror employeeofacontractorforaperiodof one his/herretirementfrom Government vearafter servicewithoutthepreviouspermissionofGovernment in writing. This contractisliable tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before submissionofthetenderorengagementinthecontractor'sservice, as the case maybe.

Clause **39.**Thework(whether fullyconstructedornot)andallmaterials,machines,tools and plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence of hostilities or warlike operation, the contractor shall when ordered(inwriting)bytheEngineer-in-Charge toremoveanydebrisfromthesite,collect and properly stack or remove instore all service able materials salvaged from thedamaged workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement fortheworkofclearingthesiteofdebris.stackingorremovalofserviceable materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, paymentsbeingin such damagedor additiontocompensationuptothevalueof theworkoriginallyexecuted before being destroyedand damagedor not paid for. In caseof works destroyedbutnotalreadymeasuredandpaidfor, the compensation shallbeassessedby theEngineer-inconcerned.Thecontractorshallbepaidforthe damages/destruction Charge sufferedandfortherestoringthematerialattheratebasedon tenderedfor analysisof rates in accordancewiththe provisionof contract.The certificateoftheEngineer-inthe Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere collectedshallbefinalandbinding onallpartiestothis contract.

Providedalwaysthatnocompensationshallbepayableforanylossinconsequenceofhostilitiesorwarlikeoperations(a)unlessthecontractorhadtakenallsuchprecautionsagainstairraidasaredeemednecessarybytheAirForceOfficersortheEngineer-in-Charge(b)foranymaterialetc.notonthesiteoftheworkorforanytools,plant,machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

In the event of the contractor having to carry out reconstruction as a foresaid, he/she shall be allowed such extension of time for its completion as is considered reasonable by the Engineer-in-charge.

Clause40.The contractors hall comply with the provisions of the Apprentices and the Apprentices hip Rules, 1992 and orders is sued the reunderfrom time to time. If

Act,1961

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable foranypecuniary liabilityarisingonaccount of anyviolation by him/heroftheprovisions of thesaid Act.

$\label{eq:clause41} Clause 41.\ Procedure For Suspension and Debarment of Supplier, Contractors and Consultants$

Theprocedure as laid down belows hall govern the suspension / debarment of Suppliers / Contractors / Consultants (Contractors for brevity) involved in Government for offences or violations committed during competitive bidding and contract implementation, for the works under different Departments of Government of West Bengal.

GroundsforSuspensionandDebarment:-

- (1) Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.
- (2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment of such information intheBidsinordertoinfluence theoutcome of eligibilityscreening orany otherstage of the bidding process.

(3) Unauthorized use of one's name/digital signature certificate for the purpose of bidding process.

(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency /JointVenture/Consortium/Corporation participatingintheprocurement processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation having an agreement/contractfor any procurement with the department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour.

(5) Refusalorfailuretopostaself-declaration totheeffectofanypreviousdebarment imposedby anyotherdepartmentofStateGovernmentand/orCentralGovernment.

- (6) Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate inthebiddingprocess,etc.
- (7) Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof theprocuringentity.
- (8) Wheneveradversereports related to adverse performance, misbehaviour, director indirect involvement in threatening, making false complaint setc. damaging the reputation of the department or any other type complaint considered fitby the competent authority of the department are received from more than one Officer or

competent authority of the department, are received from more than one Officer or on more than one occasion from individual Officer.

- (9) Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin theprescribedtimewithoutjustifiablecause.
- (10) FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract.
 (11) Refusaltoacceptanawardafterissuanceof*LetterofAcceptance"orenterinto

contractwiththeGovernmentwithoutjustifiablecause.

- (12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance withinthespecifiedperiodasmentioned inthe"Letterof Acceptance","Letter of Acceptancecum Work Order", "Work Order", "Notice to Proceed", "Awardof Contract", etc.
- (13) Failure by the Contractor to fully and faithfully comply with its contractual obligations withoutvalidcause,orfailurebytheContractortocomplywithany writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized bytheAdministrative Department,GovernmentofWestBengalforprocurement)or itsrepresentative(s)pursuanttotheimplementationofthe Contract.
- (14) FortheprocurementofConsultancyService/Contracts, poorperformancebythe Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbytheConsultantshallbeconstruedaspoorperformance.
- (i) Nondeploymentofcompetenttechnicalpersonnel, competentEngineers and/or worksupervisors;
- (ii) Non-deployment of committed equipment, facilities, support staff and manpower;
- (iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction;

- (iv) Failuretodelivercriticaloutputsduetoconsultant'sfaultornegligence;
- (v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove
- acceptable standard sleading to high procurement cost;
- (vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant.
- (15) For the procurementof goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier, or distributorarising from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract.
 (16) Will fulor deliberate abandon ment or non-performance of the projector Contract by the Contract or resulting in substantial breach there of without law ful and/or just cause.

CATEGORYOFOFFENCE:-

- (A) Firstdegreeofoffence: 1to16oftheaboveClause-41tobeconsideredasFirst degreeofoffence.
- (B) Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder'A'above, committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, beconsideredasSeconddegreeofoffence.

In addition to the penalty of suspension/debarment, the bid security/earnest money posted by the concerned Bid deror prospective Bid dershall also be for feited.

PENALTYFOROFFENCE:-

- (I) ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years.
 (II) ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin
 - ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS

- (1) InitiationofAction, Notification and Hearings: Bidder orprocurementauthority onhisown onanyotherinformation Any orbased madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings byfilingawrittenapplicationwith the **BidEvaluationCommittee** and such filing of writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time ofpublicationoftheresultoftechnicalevaluationofanybid. $Up on verification of the existence of grounds for suspension/debarment, the \ Chair person of {\it Bid Evaluation}$ (a) **Committee**shallimmediatelynotifythebidder concernedeitherelectronicallythrough hisregisteredemailor inwritingtohis postaladdress, advisinghimthat: i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen found, which may lead to suspension/debarment. ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby
- thesuspensioncommittee(asconstituted Department)statingthegroundforsuch.
- iii)Thesaid bidder,withinthreedays from dateof issueof suchnotification by the BidEvaluation Committee,mayapproach the Chairperson of Suspension Committee by submitting all required documents inhis favour for hearing. Any application made thereafter would not be entertained. Such notice should contain the e-mail id and the postal address of the Chairperson of the Suspension Committee.
- for suspension from Bid Evaluation(b)Afterreceivingtherecommendation Committee, Suspension Committeeshallissueanoticetotheallegedbidder electronicallythroughhisregisteredemailid.tosubmitallrelevantdocuments insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice of the Suspension Committee. The Suspension Committeewillconductthe hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments fromthealleged bidder. Ifnoappealhasbeenreceivedfromtheallegedbidder orifafterhearingsufficientgroundforsuspension isfound, the Suspension Committee, will suspend the alleged bidder from participating in the procurement processunder the Administrative Department for a period of six months from the date of suspensionorder.TheChairperson of the

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays from the last date of hearing and shall not ify the bidder concerned either electronically through his registered e-mail id or in writing to his postal address. The Chairpersonof SuspensionCommitteeshall also inform the decisiontoallconcerned. Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee BidEvaluationCommitteeandwouldallow wouldrejecttherecommendationof thebiddertotakepartinthetenderingprocess. If thebidderis suspended,the SuspensionCommitteewould recommend debarmentofthebidderandforwardthecase withalldocuments tothe DebarmentCommitteeforfurtheraction. (c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe TheDebarment SuspensionCommitteeshallscrutinizethedocuments. Committee willholdahearingoftheallegedbidderandissuenecessary order withintenworking daysfromthelastdateofhearing.TheDebarment Committee, ifsatisfied after hearing, shall forward the case to the Department forordersofDebarment.TheDepartment induccoursewillissueDebarment Order disqualifying/prohibitingthe erring bidder from participatingin bidding/procurementofallprojects undertheAdministrativeDepartmentfora the specified period.Thealleged biddershallbeintimated accordingly either electronicallythrough his registered email iđ or in writing to his postal address.OtherwisetheDebarment Committeemayrejecttherecommendation oftheSuspensionCommittee. TheChairpersonofDebarment

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

- Upontermination of contract due to default of the Bidder, the Engineer-in-Chargeshall (A) recommendfor debarmentto the Bid EvaluationCommittee.The Evaluation Bid Committee shall submit his recommendation of debarment of the all eged Bidder alongwithadetailedreportstatingclearlythereasonsfordebarment totheDebarment Committee within 30 (thirty) days from the date of termination of contract. The all egedBiddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall also inform the decision to all concerned. (B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation
- Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda hearingaboutthematterfrom the Bidder and issuencessary order within 10(ten) working days from the last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter hearing.shallforwardthecasetotheDepartment for the order of debarment. The Department induc our sewill issued ebarment or der disqualifying / prohibiting the erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe Administrative GovernmentofWestBengalforaspecifiedperiod.The Department, allegedBiddershallbeintimated accordingly either electronicallytohisregisteredemailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee rejectthe may recommendationof the Bid EvaluationCommittee.The Chairpersonof Debarment Committee shall also inform the decision to all concerned.

STATUSOFSUSPENDED/DEBARREDBIDDER:-

DebarredBidderisnotconnectedwiththeawardedproject/contract.

Committeeshall also inform the decision to all concerned.

(a) BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate inanyprocurement processundertheAdministrative Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe suspended Biddershall stand for feited to the Government.(b) If the Suspension / Debarment Order is issued prior to the date of issue of "Letter of Acceptance", "Letter ofAcceptancecum Work Order", "Work Order", "Notice to Proceed", "AwardofContract" etc.foranyBid, the Suspended/DebarredBiddershall notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper existingnormsbysimplyexcludingtheerringBidder. (c) If the Suspension / Debarment OrderisissuedafterawardofaGovernment Project/Contract totheDebarredBidder,theawardedProject/Contractshallnotbe prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe

Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect oftheTendercontractand allcorrespondencesconcerningrates, claims, change

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender

ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved

byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge (whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge) regardingspecification,supervision,approvalofmaterialsand

workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineerin-Charge shallbefinalandbinding.TheEngineer-in-Charge will howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe

relevantrulesandclausesofthecontract document with the approval of the Tender Accepting Authority.

Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout assigning reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of thetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled.

 ${\it Clause 45.} In the event of conflicting different clauses, the clauses in the e-NIT will prevail.$

Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever from the Contractorforpaymentofcompensationonaccountofidlelabouron suchgrounds includingnon-possessionofencumbrancefreeland.

Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural calamities.likestrikesetc.

Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder. Originalchallanofthosematerials,whichareprocuredbythebidder, maybeaskedtobesubmittedforverification.

Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshallbedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartmentorder.Alsoitisinstructedtoregisterhis/herestablishmentundertheAct,withthecompetentregisteringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion.

Clause 50. No Mobilization/SecuredAdvancewillbeallowedunlessspecified otherwise in the contract.

Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder. No extra payment will be made as a reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese taxesandcharges.

Clause52. AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for layingout the workandfor takingand checkingmeasurementsfor whichno extra paymentwillbemade.

Clause54. The Contractor/Biddershould see the site of works and Tender Documents,Drawing setc. before submittinge-Tender and satisfy himself/herselfregarding thecondition and nature of works and ascertain difficulties that might be encounteredinexecuting the work, carrying material stothesite of work, availability of drinking water andin

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto anumberofunforeseenreasons e.g. suddenrises inwaterlevels, inundationduringflood, inaccessibility ofworkingsiteforcarriageofmaterials. Engineer-inChargemavorderthe contractor tosuspend workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand local requirementsetc. betweenthe preparationand execution of the scheme for which the tendered rate and contract will not stand invalid.TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto
atsitebytheContractorandthesamehasgottobeissuedfromthebemaintained
Engineer-in-Charge
beforecommencement of work. Instructions givenby inspecting officersnotbelowtherankofAssistant
Engineerwillberecorded
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.bemaintained
Engineer-in-Charge
inthisbookandthe

Clause 56. The work will have to be completedwithinthetimementioned inthee-NIT.A basedontimeallowed forcompletion suitableWorkProgramme ofworkaspere-NITisto besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder which should satisfy the time limit of completion. The contractor should inform inwriting, within 7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives whoaretoremainpresentatsitedailyduringworkexecutionwhowill receiveinstructionsofthework, signmeasurement book, bills and other Government paper setc.

Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons suchasvariation of priceindicesetc.willbeentertained.

Clause 58. All possible precautions should betaken for the safety of the peopleandwork forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor $his labour in respect of his liabilities under the Workmen's Compensation {\it Act}$ Hemust etc. dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board safetv by for purpose as per requirement the concerned $\label{eq:administrative} Administrative Department will have to be erected by the Contractor at his own cost while the the second se$ operatinginpublicthoroughfares.

Clause59. The Contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing Apprentice Actor as stipulated in the contract.

Clause60.TheContractorwillhavetoaccepttheWorkProgrammeaspermodificationsandpriorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/orvulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterlevelorforothersuitablereasons.

Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made on the basis actually different items claim will be of works done in and no entertained forreduction of quantities in some items or forom ission of some items. For

executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government would be required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment.

Clause 62.In order to cope up with the present system of e-billing, supply of departmental materials isgenerally notallowed. However, if inspecial circumstances, Departmental materials maybe issued to the Contractor/Bidder to the extent of requirements as assessed, those may be recovered from the Running Account Billand/or Final Bill, as applicable.

Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval of the Engineer-in-Charge.Therejectedmaterialsmustberemovedbythecontractorfrom the siteathisowncost within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all materials to work site. The materials will

 $have to be supplied in phase with due intimation to the {\tt Assistant Engineer concerned in}$

conformitywiththeprogressofthework.Forspecialtypeofmaterials,
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevanti.e.GeoSynthetic
DataSheetcontainingthenameoftheManufacturers,
occasion.Engineer-in-ChargeTestReport
mayconductindependenttestonthesamplesdrawn
ofEngineer-in-Chargeshallbefinalandbinding.tie.GeoSynthetic
DataSheet

Clause64. For all items of contract jobs requiring skilled labour, the contractor shall havetoemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto recruitskilledlocallabour.theContractor shallemployskilledlabourlocallysecuredby Government inthemannerindicatedabove.Forbridgeworks, highlytechnicalworks of labour, the contractor may, with the prior permission in writing of the Engineer-in-charge to whom full facts must be placed for such permission, important employs killed labourupto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression "Imported labour"shallmean"labourimportedprimarily fromotherStates and secondarily, from the distant districts oftheStateofWestBengal."Incasewherethecontactorfailstosecure unskilled locallabourortoengageimported labour,thecontractor shallemploylabour locally recruited by Government or labour imported by Government at the rate to bedecided by the Superintending Engineer of the works concerned, whose decision as to the superintending engineer of the superintending engintending enginecircumstancesinwhich employmentofsuch labourisofmutualadvantageto Government and the contractor, will be final and binding on the parties.

Clause65. Allqueries and disputes arising out of the workstender contractistobe brought to the notice of the Chairman of the 'Department Dispute Redress al Committee' in writing for decision within 15 days.

Clause66.The contractors hall have to make his own arrangements forwater, both for the work and use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work.

Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned.

Clause68.If the contractors shall desire an extension of the time for completion of the work under clause 5 of the contract, no application for such extension will be entertained if
it is not received in sufficient time to allow the ExecutiveEngineer to consider it and the
Engineer to consider it and the
Engineer to consider it and the
respect.

 $\label{eq:clause69.} Clause69. The Contractor will have to leave duct sinwalls and floor storun conduitor cables, where necessary, and he will not be entitled to any extra payment on this account.$

Clause70.Contractors in the course of their workshould understandthat all materialsobtained in the work of Dismantling,Excavation, etc., will be considered Governmentproperty and will be disposed of to the best advantage of Government.

Clause 71. Incase of very special case of circumstances, if any Departmental materials are issued, the remay be delay in obtaining the materials by the Departmentandthe Contractoris, therefore, required to keephimself / herself intouchwiththedavtodav positionregardingthesupplvof materialsfromthe Engineer-in-chargeandto soadiustthe progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto or arising from delay in obtaining the materials. It should be clearly understood thatnoclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials.

Clause72.Nocompensation for any damaged one by rain or traffic during the execution of the work will be made.

Clause73.Wheneveraworkiscarriedoutinmunicipalarea,electriclightsorelectricdangersignalswheneveravailableshallbeprovidedbythecontractorsonthebarriersaswellasparaffinlights.FacilitiesfortheelectricconnectionwillbemadebythisDepartmentbuttheContractorwillbearalltheexpenses.bythecontractorthisDepartment

Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand carriagetoplaceof working.

Clause75.TheContractors should give complete specifications showing the method of execution and the quantity and quality of materials they intend to use per hundred square metrearea.

Clause76. Incases where water is used by the Contractor hewill be required to deposit in advance with the Executive Engineer the charges forwater which are to be calculated in accordance with the schedule of miscellaneous rates in the Canal Act.

Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained duringthecurrencyofthiscontractfortheworkasperschedule attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract.

Clause78.IntheeventofemergencytheContractorwillberequiredtopayhislaboureverydayandifthisisnotdone,Governmentshallmaketherequisitepaymentsaswouldhavebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

 $\label{eq:clause79.} Clause79. The Contractor(s) shall not deposit material on any site which will seriously in convenience the public. The Engineer-in-charge may require the Contractor(s) to remove any materials, which are considered by him to be adanger or inconvenience to the public or cause them to be removed at the contractor's cost.$

Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid.

Clause81. The Contractorshall not allow any rubbish or debris to remain on the premises during or after repairs, but shall remove the same keep theplace and maygetthesite neatandtidyduringtheprogressofthework.TheEngineer-in-charge premises cleared of debrisetc. And recover the cost from the bill of the contractor,ifthe lattershowsslacknessinobservingthisclause.

Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. TheGovernmentmeans Governmentin theconcernedWorks Department.

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative.

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge.

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of theSectionconcerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority regarding Schedule of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived onthebasisofmarketrateanalysis forsupplementary items, and the authority for approval of Reduced Rates and PartRates. Heisalsothe Tender Accepting Authority for worksofvalue above Rs. 45.00 lakhand upto Rs. 2.00 crore under existing delegated power.

Chief Engineer in the concerned Works Department is the technical head of the DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.

2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond 10% with the approval of concerned tenderacceptingauthority and verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation from originalscopeofwork inthetender. Any supplementary tender/item/work inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary tendersabove10% of BOQ are to be executed only with the approval of appropriate Government irrespective of the value of tender.

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa.

Irrespective of the accepting authority, Divisional officers hall be the authority signing agreement for all tenders of valuemore than Rs. 3.00 lakhup to any amount on be half of the State.

Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10:

Particulars		ematerialswillbe hecontractor	Placeofdelivery	
	Unit	Rs.	Р.	

Note 1-Theperson orfirmsubmittingthetendershould see that the rates in the above schedule are filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender.

(Namein full) *SignatureofContractor/Agency withofficialsealcontaining Principalofficeaddress (Namein full) *Signatureof<u>Managing Director</u> onbehalfofWest Bengal Medical Services Corporation Limitedwithofficialseal containingdesignation&address

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.