

#### WEST BENGALMEDICAL SERVICES CORPORATION LTD.

(Wholly ownedby the Government of West Bengal) Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091

#### NOTICE INVITING TENDER FOR

New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.

#### WESTBENGALMEDICALSERVICESCORPORATIONLIMITED

(Wholly Owned by the GovernmentofWest Bengal)
Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website:www.wbmsc.gov.in

I.T.B. No.: WBMSCL/NIT-992/2025;

Dated - 02/12/2025

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for "New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs." from the bonafied, resourceful and reliable experienced Contractor in West Bengal.

Sl. No.	Name of the Work	Estimated Amount (Rs.)	Earnest Money (Rs.)	Cost of Tender documents (Rs.) (Non-refundable)	Period of Completion	Name & address of theOffice
1	New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.		3,252.00	NIL	30(thirtyDay)	SwasthyaSathi, GN- 29, Sector-V, Salt Lake, Kolkata- 700091

#### **GENERAL CLAUSE OF NIT:**

#### TWO BID SYSTEM

**1.0** This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability criteria specified in the below mentioned subsequent clause can only be permitted to participate in the Financial Bidding.

#### **TENDER DOCUMENT**

- **2.0** In the event of e-filling intending bidder may download the tender document from the website directly by the help of his Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in "Instruction to Bidders", i.e. Section A). Where an individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm of which he happens to be director or partner, such individual person either belonging to and appropriate cadre officer of the company or an authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered in accordance with the provisions of the Registration Act, 1908.
  - a. Dully filled in copies of Section B (Forms I to V) in prescribed proforma with proper dated signature in the relevant spaces to be uploaded electronically. **Documents in support of the information furnished in Forms I to V & must be attached/uploaded for evaluation and the file number & page number has to be indicated in the respective column of the Form.**
  - b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website <a href="https://wbtenders.gov.in">https://wbtenders.gov.in</a>. Tender Document may be downloaded from the website. Submission of Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT. The documents submitted by the bidders should be properly indexed.

#### EligibilityCriterionforparticipationinthetender:-

#### 3.0 i)Credential:-

(a) The prospective bidders shall have satisfactorily completed **AS A SOLE FIRM(NOT as a subcontractor)** during the last 5 (five) years prior to the date of issue of this NIT at least one similar nature of work/EI works under the authority of State/Central Govt., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government and having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call of the Estimated amount put to tender for intended job.

(b) The prospective bidders shall have satisfactorily completed **AS A SOLE FIRM(NOT as a subcontractor)** during the last 5(five) years prior to the date of issue of this NIT at least similar nature of work/EI worksunder the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 3rd call of the Estimated amount put to tender for intended job.

OR

- (c) The prospective bidders should produce credential **AS A SOLE FIRM(NOT as a sub-contractor)** at least one single running work of similar nature/EI works which has been completed to the extent of 80% or more (75% in case of 2<sup>nd</sup> call, 70% in case of 3<sup>rd</sup> call) and value of which is not less than the value of 40% (30% in case of 2<sup>nd</sup> call, 20% in case of 3<sup>rd</sup> call) of the estimated amount put to tender of intended job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. **In the credential certificate it should be clearly stated that the work is in progress satisfactorily & also that no penal action has been initiated against the executing agency, i.e. the tenderer.**
- N.B. a) Estimated amount, Date of completion of project or percentage of physical progress of works for running works, value of works done, Salient feature & nature of work executed is to be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State Government will be taken as credential. However, Credential Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.
  - b) Executed value (without contractual percentage) of completed/running work will be taken as credential.
  - c) Work order of relevant work(s) supported with completion certificate to be submitted.

#### ii) TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced technical personnel, the minimum being one Supervisory licence Holder(part no 1,2,&11), in-case of EI work(Authenticated documents in respect of qualification and engagement shall be furnished for Technical Evaluation).

- iii) PAN Card, Valid Professional Tax Receipt Challan for the financial year 2024-25, Trade Licence, Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year 2024-25, is to be submitted with Technical Bid document.
- iv) Registered Unemployed Engineers' Co-operative Societies/ Registered Unemployed Labour Co-operative Societies are required to furnish valid by elaw, Current Audit Report.
- v) Joint Venture will not be allowed.
- vi) Deleted.
- vii) MOU will not be allowed.
- viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarised / registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory Documents).
  - ix) Deleted.
- x) A prospective bidder shall be allowed to participate in the particular job either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single job, all of his/their bids will considered as nonresponsive for that job, without assigning any reason thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the respective firms containing that particular entity shall be considered as non-responsive.

Sl. No.	Name of the Work	Name of the site	Amount
1	New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.	Metiabruz Super Speciality Hospital, District: South 24 Pgs.	3,252.00

The process of deposit of earnest money through off line instruments like Bank Draft, Pay Orderetc.

oppedfore-tenderprocurementofthisoffice best wef.01.09.2016.NecessaryEarnestMoneywill be deposited bv the bidder electronically: online - through his net banking enabled bank account, maintained at any bank or: offline - through any bank by generating NEFT/ RTGS challanfrom the e-tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome- tender portal with the help of Digital Signature Certificate and may transfer the EMD from their respectiveBankaspertheBeneficiaryName&AccountNo., Amount, Beneficiary Bankname (ICICIBank) & IFSC Codeande-ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be submitted.Theearnestmonev ofthesuccessfulbidder(being convertedtosecuritydeposit)deposited, will remain under the custody of the department till satisfactory completion of thework in full including extended quantity if ordered for. Besidesthis,necessarypercentagesshallbededucted from the progressive bidsso asto make it10% (Tenpercent) of the value of work billed for.

- 4. ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above.
- 5. Deleted.
- 6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of opening of the financial proposal. However, extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be forfeited.
- 7. All materials shall be of approved brand in accordance with relevant codeof practice and manufacture accordingly and shall be procured and supplied by the agency at their own cost. Authenticated evidence are to be submitted along with challan and test certificate. If required by the Engineer in Charge, further testing from any Government approved Testing laboratoryshall have to be conducted by the agencyattheir owncost.
- 8. Deleted.
- 9. Deleted.

#### PRICE ADJUSTMENT / PRICE PREFERENCE

- 10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or decrease).
  - ii) No price preference will be allowed for the work under this NIT.
- 11.No MobilizationAdvance / SecuredAdvance will be allowed.
- 12.Prospectiveapplicantsnote carefully theminimum qualification criteria as mentioned in instruction to bidders beforeten dering the bids.
- 13.NoConditional Bid/Tender will be acceptedunder anycircumstances.
- 14.Deleted.
- 15. Before uploading tender document through e-filing each page of the tender documents are to besignedby the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich theBidwillbe treated asinformal.
- 16. The employer reserves the right to accept or reject any / all offer without assigning any reason whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of Bidding.

The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free reserveavailable to the firm shouldbe positive.

#### 17.IMPORTANTINFORMATION

A. CurrentScheduleofRatesforP.W.D.(Electrical) with effectfrom 01.11.2017 as well as marketrates will be applicable in this Tender including 1% cess.

#### **B. DATE & TIME SCHEDULE**

Sl. No.	PARTICULAR	DATE &TIME
i)	Date of uploading of N.I.T and Tender Documents (online)	05/12/2025
ii)	Documents Sell /downloadstartdate (online)	05/12/2025 at 3.00 p.m
iii)	Bid SubmissionUpload Startdate (online)	05/12/2025 at 4.00 p.m
iv)	Bid SubmissionUpload End date (online)	02/01/2026 at 3.00 p.m
v)	Date & PlaceforOpeningofTechnicalbid(online) for the Bidders	03/01/2026 at 3.00 p.m
vi)	Date &place for opening of financial proposal	To be notified later

#### C: LOCATIONOFCRITICALEVENTS

**BidOpening:** "WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-29,Sector-V, Saltlake,Kolkata-700091" InterestedbiddermaybepresentedatWestBengal MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector-V,Saltlake,Kolkata-700091during openingofbid. Managing Director, West Bengal Medical Services Corporation Limited may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor absentduringopeningof tender.

- 17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as schedule / prescribed date for thesame purpose.
- 18. The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal Medical Services Corporation Limited within 7 (Seven) days from the issuance of Provisional Work order.
- 19. Bank guarantee shallbe accepted for the purpose of these curity.
- 20. Deleted.
- 21. The intending bidder(s) required to quote the rate **(percentage above/below/at par)** over the totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed bythe departmentunder anycircumstances.
- 22. TheBidderhastovisitandexaminethe siteofworksanditssurroundingsandobtainedallinformation thatmay benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.
- 23. TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich minimum10%(ten) percent shall be of the applicant'sown resource. [NonStatutoryDocuments (Financial Statement)]
- 24. ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe Buildingunderimprovementistobemaintainedduringprogressofthework andduring*DefectLiability Periodof1(one)Year*fortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned abovethecontractorshall make the same goodat hisownexpense to thesatisfaction of theEngineer inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the cost (of which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shall become payable only after expiry of the *Defect Liability Period* after making necessarydeductionif applicable.
- 25. IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar multiple rates willnot be entertained /accepted. Lowest offer will beascertained by sealed bid amongst thelowest bidder.
- 26. Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-

responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per stipulation of IT Rules in force.

- 27. Listof"TechnicallyQualifiedBidders"willbepublishedinthewebportalonly.FinancialBidwillbe opened withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender statusonaregularbasis.Incaseof the rebeanyobjectionregardingPre-qualification/listof"Technically QualifiedBidders", that objection should be lodged to the Managing Director, WBMSCL within 48 hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will be entertainedbythe Tender EvaluationCommittee
- 28. Before issuanceofLetter ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis found such document incorrect/ manufactured/fabricated, Letterof Acceptance /ProvisionalWork orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly.
- 29. In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered Power ofAttorneyisto beproduced.
- 30. The EarnestMoneymaybe forfeitedif;
  - a) If the Bidder with draws the Bid during the period of Bid validity.
  - b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated time period.
  - c) Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the credential or any otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / manufactured/fabricated.
- 31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications, the clause as stated in later notification will supersede former one infollowing sequence;
  - a) Notice InvitingTender
  - b) SpecialTermsand Conditions c)

Financial Bid

d) Schedule of Works

All works covered in the clause appearing hereinaftershall be deemed to form a part of the appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinary clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment willbe madeforparticularworks.

- 32. Deleted.
- 33. Prospective bidders must have sufficient credentials to participate in the tender aspernotification of Clause No 3.
- 34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan'tbeclaimedduring agreement or so. Inthatcasesanctioned estimate will bebindingcriteria.
- 35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by provision of this Additional Performance Security.

- 36. If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, the Corporation shall, without prejudice to other rights and remedies available to the Corporation under the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week of delay or part thereof until the date of successful completion of the Works to the satisfaction of Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in accordance with the STC without prejudice to the Corporation's right to terminate the Contract even prior thereto for breach by the Contractor.

  No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a
- 37. Allbatteries as mentioned in the Annexure-I, Section B should be reached in Sealed/Packed condition.

reasonable opportunity to the Contractor to explain the reason behind its delay.

- 38. Allbatteries as mentioned in the Annexure-I, Section B to be supplied by the Agency/ vendor at his own risk and including of all applicable taxes, charges, transportation, labour charges etc.
- 39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% (twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. The price for the additional quantity of individual goods will be as per the contracted price of this bid.
- 40. The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-mailID) toWBMSCLbefore issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix during DLP period,sameshould be notified to the concerned to the Engineers of WBMSCL within 2(two)working days through e-mail.
- 41. Thebidderhastoattendbreakdowncall related to batteries within 72 (seventy two) hours from the time of complainlodge bythe site engineerofWBMSCL.Incaseofreplacementofdefective batteriesthe bidder have tosupplyand replacewithsimilar specification,makeandquantities ofbatterieswithin7(seven)workingdays fromthedateofissuingletterforreplacementofbatteriesbytheconcernedsiteengineerofWBMSCL.If bidder fails and found reluctant to attend the breakdown call of the batteries in due time as already mentioned, apenalty amount will be imposed for suchincomplianceofthe breakdownissue@Rs.500/-per day,maximum to 10% of the total security deposit of the respective SSH. In case of replacement of batteries, if thebidderfoundreluctantto replacethe batteriesafter15(fifteen)daysfromthe replacement notification, WBMSCLmayprocurethebatteries by their own arrangement, and the cost for procurement of batteries including taxes, delivery charges etc. will be deducted from these curity deposit of the vendor.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally signed in support of the minimum criterion as mentioned above. If anydocument submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT Rulesinforce.

Sd/-

**Managing Director** 

WestBengalMedicalServicesCorporationLimited

# **PaymentSchedule**

Payment will bemadeaccording to B.O.Q.

#### **INSTRUCTIONTO BIDDERS**

SECTION-A

Generalguidancefore-Tendering

Instructions/Guidelines for tenders for electronic submission of the tenders on line have been annexed for assisting the contractors to participate ine-Tendering.

- 1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto *https://etender.wb.nic.in.*Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.
- 2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National Information's Centre (NIC) on payment of requisiteamount details are available at the WebSite stated inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token.
  - 3. The contractor can search & download NIT & Tender Documents electronically from computer once he logs onto the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of collection of Tender Documents.
- 4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job eitherinthecapacityofindividualorasapartnerofafirm. If found to have applied severally in a single job, all his applications will be rejected for that job.
- 5. **SubmissionofTenders/General process of submission:** Tenders are to be submitted through onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate (DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal shouldcontainscannedcopies of the followingintwo covers(folders).

#### A-1.Statutory CoverfileContaining.

**Technical Bid:** 

- i) Earnest money (EMD)asprescribedintheNIT
- ii) NIT
- iii) Forms (Asmentioned inthe NIT, Section-B)

#### Financial Bid:

iv) TheratewillbequotedintheBOOquotedrate will be encrypted in the B.O.O. under Financial Bid.

#### A-2. Nonstatutory/TechnicalDocuments

- i. CurrentIncomeTaxreturn(fortheassessmentyear2024-25),PAN,GSTRegistrationCertificate&ProfessionalTaxreceipt challan for the financial year 2024-25
- ii. Valid enlistmentrenewalcertificate iii.

Registered Deedofpartnership Firm

- iv. Trade License from the respective Municipality/Panchayet etc.
- v. CertificateofRegistration'fromtherespectiveAssistantRegistrarofCo-operativeSocieties (for Regd. Unemployed Engineer'sCo- Operative SocietyLtd.)
- vi. Requisite Credential Certificate as mention in Clause[2(i)] of this N.I.T.
- vii. Electrical Contractor License with Supervisory licence Holder (part no 1,2,&11)

Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender liable to be rejected for both statutory&nonstatutorycover.

#### ARRANGEDINTHEFOLLOWINGMANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab "Submit NonStatutoryDocuments' to sendtheselected documents to Non-Statutoryfolder. Next Click the tab "Click to Encrypt and upload" and then click the "Technical" Folder to upload the Technical Documents.

Sl. No.	Category Name	SubCategory Description	Details				
A.	Certificates	Certificates	Current Income Tax return (for the assessment 2024-25), PAN, GST Registration Certificate & Professional Tax receipt challan for the financial year 2024-25, Electrical Contractor License with Supervisory licence Holder(part no 1,2,&11),				
B.	CompanyDetails	CompanyDetails- I	Certificate of Registration' from the respective AssistantRegistrar of Co –operative Societies(for Regd. Unemployed Engineer's Co –Operative Society Limited)				
C.	Credential (in applicablecases)	Credential	Documentsof Credential (inthe formof work completion certificatesandpayment certificates) as mentioned in Clause No.[2(i)]				

#### **B.Technical** proposal

- i. Opening of Technicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector, West Bengal Medical Services Corporation Limited and his authorized representative electronically from the website stated using their Digital Signature Certificate.
- ii. Intendingbiddersmayremainpresentif theysodesire.

#### **C.Financialproposal**

- i) The financial proposal should contain the following documents in one cover (folder)i.e.Billof quantities(BOQ). The contractor istoquotetherate(Offering Above/ Below/Atper)online throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the Scheduleof worksgivenintheformat of Annexure)
- ii)Onlydownloadedcopies of the above documents are to be uploaded virus scanned & Digitally Signed by the contractor.

#### PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT INFORMATION:

Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates and audited balancesheets), or any other documents on demand of the Tender Opening Authority within a specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression of facts, the Tender er will be suspended from participating in the tender sone - Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand for feited. Besides, WEST BENGALMEDICAL SERVICES CORPORATION LIMITED may take appropriate legal action against such tenderer.

#### AWARD OF CONTRACT

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering process and reject all Tenders at any time and prior to the Award of Contract without thereby incurring any liability to the affected Tenderers or any obligation to inform the affected Bidder or Bidders of the ground for Employer's anction.

TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through acceptance letter/email..

The notification of awardwill initiate the execution of agreement.

The Agreement in prescribed composite Tender Formwill incorporate all agreements between the Tender Accepting Authority and the successful Bidder. All the tender documents including NITB.O.Q. STC&TF. will be the

#### Annexure-A

Name of Work : New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.

NIT Reference No. : WBMSCL/NIT-992/2025; Dated - 02/12/2025						
Sl. No.	Description of work	Qty.	Unit	Rate (+ GST)	Amount (+ GST)	
1	Supplying and fixing double door vertical TPN MCB Distribution board for MCCB incomer with IP-42/43 protection, on angle iron frame on wall,& mending good the damages to original finish incl. inter connection with suitable size of copper wire and neutral link & provision for earthing attachment. Upto 160 A 6 Way VTPN (To be installed at DR room, Ground floor) Make-L&T	1	No.	10845.38	10845.38	
2	Supplying and fixing double door sheet steel (16SWG), powder coated cable end box for TPN DB horizontal / vertical enclosure with IP-42/43 protection, on angle iron frame on wall & mending good the damages to original finish with nuts bolts etc incl. provision for earthing attachment (For VTPN) 6 way Vertical. Make-L&T	2	No.	1277.61	2555.22	
3	Supplying and fixing double-door SPN MCB Distribution Board with IP-42/43 protection, concealed in wall after cutting the wall & mending good the damages to original finish incl. Inter connection with suitable size of copper wire and neutral link & provision for earthing attachment. 2+6 way (For UPS power to be installed at DR room ground floor) Make-L&T	1	No.	1432.54	1432.54	
4	Supplying and fixing 415V Four pole 100 A, MCCB of Breaking capacity 25kA/35kA with fixed thermal and fixed magnetic / adjustable thermal and fixed magnetic setting in existing DBs/enclosure and necessary connection. (For VTPN Incomer) Make-L&T	1	No.	5085.41	5085.41	
5	Supplying and fixing 240/415 V MCB of Breaking capacity 10kA & C characteristics on din rail of existing DBs and necessary connection Make-L&T					
а	6-32 A 3P MCB (For VTPN Outgoing)	3	Each	917.68	2753.04	
b	6-32 A SP MCB (9 nos. for VTPN Outgoing and 4 nos. for UPS SPN Outgoing)	13	Each	190.69	2478.97	
6	Supplying and fixing 240/415 V, 40A, DP, 30mA Residual Current Breaker with Over current Protection on din rail of existing DBs and necessary connection. (To be installed inside the UPS SPN DB)  Make-L&T (cat no. AUF3C204003)	1	No.	3686.24	3686.24	
7	Supplying and fixing Surge Protection Devices, 1P+N, Type 1+2, Imp 12.5kA, Imax 50kA, on din rail of existing DBs and necessary connection. (To be installed inside the UPS SPN DB)Make-L&T (cat no. AUSP121PN50D)	1	No.	7805.10	7805.10	
8	Supply and delivery of Power Cables, Solid Aluminium Conductor, XLPE Insulated, Cores Laid Up, PVC Inner sheathed, Unarmoured/Armoured Extruded PVC Type ST2 Outer Sheathed, 650 V/1100 V Grade as per IS 7098 (Part 1) 1988 with upto Date Amendments 4 Core X 35 Sq. mm.  Make: Havells/ Finolex/ KEI (As approved by EIC)	90	RM	584.19	52577.10	
9	Laying of cable up to 3/4 core 25 sqmm on wall/surface including S & F MS saddles with earthing attachment in 10 SWG GI (Hot Dip) Wire, making holes etc. as necy., mending good damages and painting (From LT Panel at BMS room ground floor to DR Room VTPN)	90	RM	84.62	7615.80	

#### Annexure-A

Name of Work: New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.

NIT Reference No.: WBMSCL/NIT-992/2025; Dated - 02/12/2025

Sl. No.	Description of work	Qty.	Unit	Rate (+ GST)	Amount (+ GST)
10	Supply and laying of 4 core 2.5 sq.mm. Unsheathed Industrial Flexible Cable conforming to IS 694:2010 with Flexible Bright Annealed Copper Conductor, Voltage Grade up to 1100 Volts for connectivity indoor and outdoor unit of 1.5 TR split AC (for indoor to outdoor connection Make: Havells/ Finolex/ KEI (As approved by EIC)	6	mtr.	287.22	1723.34
11	Supplying and fixing double compression type gland complete with brass gland, brass ring & rubber ring for dust & moisture-proof entry of XLPE/PVC armoured cables as below. 4 Core X 35 Sq. mm. Make: Dowel	2	Each	193.07	386.14
12	Finishing the end of following XLPE/PVC armoured cables by crimping method incl. supplying and fixing solder less socket (Dowels make), tapes, anticorrosive paste & jointing materials. 4 Core X 35 Sq. mm. Make: Dowel	2	Set	188.31	376.61
13	Supply & Fixing of perforated GI cable tray with perforation not more than 17.5% suspended from ceiling incl. S&F GI connector, 6mm dia MS suspender, bolts & nuts, steel fastener etc. as required of the following size. Incl. Al painting of MS support. With 25x25x3mm angle iron support 200x50x1.25mm (18SWG)	30	RM	342.05	10261.50
14	Supplying and Drawing 1.1 KV single core stranded 'FR' PVC insulated & unsheathed single core stranded copper wire (Brand approved by EIC) of the following sizes in the pre-laid polythene pipe and by the pre-laid GI fish wire and making necy. Connection as required.  3 x 22/0.3 (1.5 sqmm) (From SPN at DR room to 6 Amp plug socket)  Make: Havells/ Finolex/KEI (As approved by EIC)	60	RM	57.21	3432.60
15	Distribution wiring in 1.1 KV single core stranded 'FR' PVC insulated & unsheathed copper wire (Brand approved by EIC) in 20mm size PVC rigid conduit 'FR' (Precision make) incl. necy. fittings as requiredMake: Havells/Finolex/KEI (As approved by EIC)				
а	$2 \times 36/0.3$ (2.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) ECC (SPN DB at DR room to power socket) From VTPN at DR room to 16 Amp plug socket and for Split AC power point)	30	RM	141.82	4254.73
b	$2 \times 56/0.3$ (4 sqmm) + 1 x 36/0.3 (2.5 sqmm) ECC (From UPS DB near lift loby to SPN DB at DR room, From VTPN at DR room to 16 Amp plug socket and for Split AC power point)	140	RM	177.58	24861.20
16	Supplying & Fixing GI Modular Switch Board of the following sizes complete with three no. suitable size Copper bar with holes (for Ph, N & E) fixed on bakelite/Hard Rubber insulator over the MS welded chairs incl. top cover flushed in wall for housing the board after cutting the brick wall incl. making earthing attachment, painting and mending good damages to building works (2 nos for DR console room and 2 Nos. for CR console room) 6 Module Make: Legrand (Mylink)	4	set	395.68	1582.71
17	Supply & Fixing 240 V 16 A Modular type switch (Brand approved by EIC) on GI Modular type switch board having top cover plate and making necessary connections as required, Make: Legrand (Mylink)	4	Each	141.82	567.28
18	Supply & Fixing 240 V, 16 A, 3 pin Modular type plug socket (Brand approved by EIC), without plug top and switch, on existing GI Modular type switch board with top cover plate and making necy. connections with PVC Cu wire and earth continuity wire etc. Make: Legrand (Mylink)	4	Each	193.07	772.29

#### Annexure-A

Name of Work : New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.

NIT Reference No.: WBMSCL/NIT-992/2025; Dated - 02/12/2025

Sl. No.	Description of work	Qty.	Unit	Rate (+ GST)	Amount (+ GST)
19	Supply & Fixing 240 V 6 A Modular type switch (Brand approved by EIC) on existing GI Modular type switch board having top cover plate and making necessary connections as required. Make: Legrand (Mylink)	4	Each	97.73	390.92
20	Supply & Fixing 240 V, 6A, 5 pin Modular type plug socket (Brand approved by EIC), without switch & plug top, on existing GI Modular type switch board with top cover plate and making necy. connections with PVC Cu wire and earth continuity wire etc.	4	Each	143.02	572.08
21	Supplying & Fixing GI Modular Switch Board of the following sizes complete with top cover plate flushed in wall for housing the board after cutting the brick wall incl. making earthing attachment, painting and mending good damages to building works. 2 Module (For Split AC)	2	Set	204.99	409.98
22	Supply & Fixing 240 V, 25 A, 3 pin Modular type plug socket (Brand approved by EIC), without plug top and switch with 2 Module GI Modular type switch board with top cover plate flushed in wall and making necy. connections with PVC Cu wire and earth continuity wire etc. (For Split AC)Make: Legrand (Mylink)	1	Each	420.71	420.71
23	Supply & Fixing 240 V,25 A, 3 pin Modular type plug top with indicator (Brand approved by EIC) & necy. Connections. (For Split AC).  Make: Legrand (Mylink)	1	Each	153.74	153.74
24	Supply & Fixing 240 V, 25A Modular starter (Brand approved by EIC) on existing GI Modular type switch board with top cover plate and making necy. connections with PVC Cu wire and earth continuity wire etc. (For Split AC)	1	Each	365.88	365.88
25	Earthing with 50 mm dia GI pipe 3.64 mm thick x 3.04 Mts. long and 1 x 4 SWG GI (Hot Dip) wire (4 Mts. long), 13 mm dia x 80 mm long GI bolts, double nuts, double washers incl. S & F 15 mm dia GI pipe protection (1 Mts. long) to be filled with bitumen partly under the ground level and partly above ground level driven to an average depth of 3.65 Mts. below the ground level as below By TATA-Medium GI pipe	2	Set	1816.31	3632.61
26	Connecting the equipments body to earth busbar including S & F 25 mm x 6 mm galvanised (Hot Dip) MS flat on wall/floor with GI saddles as required and connection to equipments incl. drilling holes, with bolts, nuts, washers etc.	15	Mtr.	164.47	2467.05
27	Supplying & fixing earth busbar of galvanized (Hot Dip) MS flat 25 mm x 6 mm on wall having clearance of 6 mm from wall including providing drilled holes on the busbar complete with GI bolts, nuts, washers, spacing insulators etc. as required	0.5	RM	185.92	92.96
28	Extra for providing masonry enclosure on the top of the earth electrode of overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete with cemented brick work(1:6) of 25 cm width duly plastered with cement mortar (inside) CI hinged inspection cover of size 36.56 cm x 35.56 cm with locking arrangement, GI reducer including drilling of 46 nos. 12 mm dia holes on the GI pipe	2	item	1090.50	2181.00
29	Connecting the equipments to earth busbar including S & F GI (Hot Dip) wire of size as below on wall/floor with staples buried inside wall/floor as required and making connection to equipments with bolts, nuts, washers, cable lugs etc. as required and mending good damages. No. 10 SWG	8	RM	7.15	57.21
30	Dismantle the existing of Hi wall type inverter split Air Conditioner from ground floor DR room and theirafter installation the same at suitable location	1	No.	2979.50	2979.50

Λ		• ~ .			_	Λ
A	nr	œ.	ХU	1		А

Name of Work: New Power Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: South 24 Pgs.

NIT Reference No.: WBMSCL/NIT-992/2025; Dated - 02/12/2025

Sl. No.	Description of work	Qty.	Unit	Rate (+ GST)	Amount (+ GST)
	at 1st floor Eye OPD with complete indoor unit and outdoor unit including supply and fixing of angle iron brackets for outdoor unit and necessary civil work to mending good damages to building works, vacuuming, leakage test, filling of green refrigerant gas and final commissioning for 1.5 TR capacity .{The indoor units to be installed at eye OPD and the outdoor units of to be install on at the suitable location at terrace at 1st floor as per direction of EIC} Supply, bending, brazing & fixing of copper pipe (1/2" & 1/4") for flowing				
31	delivery and return of refrigerant gas between indoor and outdoor unit of Split type AC with nitrile rubber insulation, wrapping with insulation tape, clamping on wall etc.	6	RM	271.03	1626.16
32	Supply of green refrigerant gas (R-410/R-32)	1	Kg.	950.00	950.00
33	Supply and fixing of 25 mm Drainage pipe for A.C machine (25mm UPVC pipe including all type of fittings like, elbow, Tee, saddle etc.) with 9mm thick nitrile rubber tube insulation including dismantle of existing old drain pipe.	6	mtr.	210.95	1265.70
				Total Rs.	1,62,619.00

In Word: Rupees one lakhs sixty two thousands six hundred nineteen only

# **SECTION-B**

#### FORM-I

## **B.1.PRE-QUALIFICATION APPLICATION.**

To	
Managing Director,	
West Bengal Medical Services Corporation Limited	
Ref:-Tenderfor	
	work
N.I.T.No:WBMSCL/NIT-992/2025; Dated – 02/12/	2025 of West Bengal Medical Services CorporationLimited
DearSir, Having examined the Statutory, Nonstatutory, Instr Agenda &corrigendum, I/we here by submit all the for evaluation	
The applicationis made byme / usonbehalfof	
In the Capacity dulyauthorized to submitthe order.	
Thenecessaryevidenceadmissiblebylawinrespector Applicationandforcompletionof thecontractdocume biddingforthework(s)giveninEnclosuretothisletter Weunderstandthat:  (a) TenderInviting&AcceptingAuthority/Engine contractbidunder thisproject.  (b) Tender Inviting&AcceptingAuthority/Engine applicationwithoutassigninganyreason.	eer-in-Chargecanamendthescope&valueof the
(c) Enclo:-e-Filling:- (d) 1. StatutoryDocuments. (e) 2. NonStatutoryDocuments.	
Date:-	Signature of applicantincluding title and capacity in which application is made.

# **SECTION-B**

#### FORM-II

# B.2. Workinprogress.

Sl.	Name of the work.	Tender No.	Tendered Amount	%ofwork Executed

#### $Work\ order is sued but work not started.$

Sl.	Name of the work.	Tender No.	Tendered Amount.	Status

Signature	
Date:	
	NameoftheFirmwithSeal.

# <u>SECTION-B</u>

#### FORM- III

#### **B.3. STRUCTUREANDORGANISATION.**

B.3.1. Name of applicant::	
B.3.2. OfficeAddress::	
Telephone No.::	
	FaxNo. ::
	E-mail ID ::
B.3.3.Name&addressofBank	ers::
-	
_	
B.3.4. Attachanorganization Keypersonneland technical	nchartshowingthe structureofthecompanywithnamesof staffwithBio-data.
<b>Note:</b> ApplicationcoversPropr	rietaryFirm, Partnership,LimitedCompanyorCorporation,
Date:	Signatureofapplicant. includingtitle andcapacityinwhichapplication ismade.

#### FORM-IV

#### **B.4. EXPERIENCEPROFILE.**

me, cation&	Dept.		Contract	1 -	OriginalTimeSchedule		ActualTimeSchedule		Reasons for delayin
ureof rk	Concern	Charge	IndianRs.	of company	Start Date	Completion Date	Start Date	Completion Date	completion (ifany)
Intera)(	Certificate	fromthe En	nloversto	be attached					
					lule will r	esultindisqua	lification	of the firm.	

[Print out inAgency's Letterhead& uploadthe filled proforma with digitally signed asstated below]

#### **DECLARATION BY THE TENDERER**

I/We have inspected thesite of work and have made myself/our selves fully acquainted with local conditions inand around the site of work. I/Wehave care fully gone through the Notice Inviting Tender and other tender documents mentioned therein along with the drawing attached. I/We have also care fully gone through the 'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

 $I/We promise to a bid eby all the stipulations of the contract documents and carryout and complete the \ work \ to \ the satisfaction of the department.$ 

I/We declare that I/We in the capacity of individual/as a partner of a firm not debarred in the last financial year.

I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the work.

Signature of Tenderer Date:

Postaladdressof the Tenderer

NameoftheFirmwithSeal

## SECTION-B FORM-V BID SECURITY (BANK GUARANTEE) FORM

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the instructions indicated.]

instructions indicated.]
[Bank's Name and Address of Issuing Branch or Office]
Beneficiary: [ Name and Address of WBMSCL]
Date:
BID GUARANTEE No.:
We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted to you its bid dated (hereinafter called "the Bid") for the execution of [name of contract] under Invitation to Bid No. [NIT number] ("the NIT").
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the bid conditions, because the Tenderer:
<ul><li>(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or</li><li>(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity, (i) fails or refuses to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance with the Instruction to Tenderers.</li></ul>
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after the expiration of the Tenderer's Bid.
Consequently, any demand for payment under this guarantee must be received by us at the office on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.
(c) While issuing Bank Guarantee, issuing applicant must mention receiver's details as <a href="ICICO001056">ICICO001056</a> , Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to establish the authenticity of given BG.
 [Signature]

# PRINTED TENDER FORM

# WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED

#### PRINTED TENDER FORM

eNIT no. WBMSCL/NIT-949/2025; Dated - 19/11/2025

# TENDERANDCONTRACTFORWORKS GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS

#### **TENDERFORWORKS**

I/WeonbehalfofWest Bengal Medical Services Corporation Limitedherebytenderfortheexecutionoftheworkspecifiedin theunderwritten"Memorandum" withinthetimespecifiedinsuch"Memorandum" at therates specified therein, and in accordance, in all respects withintheRules containedinclauseshereinafter, inalloftheannexedGeneral ConditionsofContract (GCC),Special ConditionsofContract(SCC) and with such other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar asapplicable.

#### **MEMORANDUM**

(a) Ifseveralsub-works are included, they	(a)Generaldescriptionof work	
	(b)Estimatedcostputto Tender	Rs
should bedetailed ina separate list	(c)EarnestMoneyDeposit	Rs.
	(d)SecurityDeposit(includingearnes	tmoney) Rs
	(e)Percentage,ifany,tobedeductedfro	ombill Rs
	(Rupees Percentage)	
	(f) Timeallowedfortheworkfromdate Commence	

For offlinetenderduring submission of bid and during execution of Agreement for online tender

NameofWork Tendered	AmountPut to Tender	RateQuotedbythe Bidder(%aboveor lessor atpar)	TenderedAmount (ContractPriceboth inwords&figures)
	•	•	•

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe terms and provisions of the said conditions of contract annexed here to so far a sapplicable, orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office, thesumsofmoneymentioned inthesaidconditions.

\*Give particular s and numbers

AsumofRs..... \*hasbeenfurnishedthroughonlinenet banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutely forfeited to the Governor or his/hersuccessors in office, without prejudiceto any other rightsor remedies of the said Governor or his successorsin office. Should I/we not depositthe full amount ofsecurityspecifiedintheabove

Strikeout (a)or(b) as applicable. 'Memorandum' in accordance with clause I(A) of the said conditions of contract, the saidsumofRs.....shallberetainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue whichshallberetainedbyGovernment onaccountofthe security deposits pecified in clause I(B) of the said conditions of contract].

**TSignatureof** Contractorbefore submission of tender

Datedthe 20 Dayof Т

(Witness) Address

X

XSignatureof Witnessto Contractor's sianature

Occupation

XX Signatureof theExecutive Engineer/AE onbehalfofthe Department.

The above tender is hereby accepted by me for and on behalf of the Governor of the State of west Bengal

XX

Datedthe Dayof (Month) (Year)

#### GENERALCONDITIONSOFCONTRACT

Clause1 1.1EarnestMoney-Theperson/persons who intendtoparticipate in the Tender for an Estimated Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit EarnestMoney@2% (Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower.

In case of off line tendere arms stmoney is to be submitted in the form of Bank Draft or Bankers Cheque.IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited throughetenderportal(https://wbtenders.gov.in) byselecting from either of the following payment modes:

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof paymentthroughICICIBankPaymentGateway.

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of SecretarytotheGovernmentof WestBengal, Finance Department. The L1 bidder shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued by the Tender Accepting Authority.FailuretomaketheFormalAgreement withinthe (LOA)forthepurpose,maybe time periodas prescribed in the Letter of Acceptanceconstrued as an attempt to disturb the tendering process and will be dealt withaccordingly in a legal manner as deemed fit including black listing the bidder.

1.2 SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose tenderhasbeenaccepted (hereinaftershallbecalledthecontractor)forworkdone thecontract, the authority making payments hall deduct such sum which to gether withtheEarnestMoney alreadydepositedandconvertedintosecurity deposit, shall amount to 10% ofthe value ofworks executedatthematerialpointof timeandpaid during the progressive running accounts bills, so that total deduction to gether with

EarnestMoneyconstitute10% of the tenderedvalue of work actually done.

Incase of excess/and supplementary work over the tendered amount, additional security @ of 10% of such additional amount is to be deposited for all such excess/supplementary works beyond the tendered amount before payment of final bill.

Compensation of all others umsof money payable by the contractor to the Government under the terms of the contract may be deducted from the security deposit.

However, eventhough theearnest moneydeposited exceeds the prescribed percentage, due to reduction often deredamount due to any reason what so ever, such additional earnest money shall be deemed to have been converted into security and further deductions from progressive bills shall be made, taking into consideration the enhanced component of earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and boatsetc., supply of tools & plants, furniture and computer peripherals. Separate agreement may be required in those cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats to be approved by the Government.

Aftercompletion of the work, the Contractor may optfor refund of the Security Deposit by replacing equal amount of Bank Guarantee of scheduled Bankvalid upto 3 months beyond the defect liability period.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to tender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from the date of LoAor the time period as approved by the Tender inviting Authority,his EarnestMoneywillbe forfeited.

If the bidder fails to complete the works successfully, the Additional Performance SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe pendencyof contractperiod asper relevantClausesof theContract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant clauses of the contract will innow a ybe affected/by this Additional Performance Security.

altered

and

Compensation fordelay

inthetendershallbe Clause2. Thetimeallowed forcarryingouttheworkasentered strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on which the order is a strictly observed by the contractor and shall be reckoned from the date on the date of ttocommence workisgiventothecontractor. The workshall throughout the stipulated periodofthecontractbeproceeded withallduediligence. Time being deemed to be the  $essence of the contract on the part of the contractor, the contractor shall be bound in all {\tt contract} and {\tt contract} are the {\tt contract} and {\tt contract} are the {\tt contract} and {\tt contract} are the {\tt contract$ cases, to achieve the `Milestones' as defined under Clause 5 and specified in the NITinto various `Identifiable and quantifiable construction related stages' per taining to a construction of the construction othework. Inthe eventof the contractor failing tocomplywithanyof conditions the related to achieving the 'Milestones' within the specified time period prescribed for such'Milestone'plusonemonth,he/sheshallbeliabletopaycompensation.

If the contractor fails to commence and/ormaintain required progress viz. Milestones defined in the Notice Inviting Tender over the total time all otted for its full completion and interms of clause 5 or fails to complete the work and clear the site on or before the end of contract period or extended date of completion, he/she shall, without prejudice to any other rightor remedy available under the law on account of such breach, payas agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of completionhasbeen specified.

Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to theceilinglimitof securitydepositalreadywithheldorduetobe withheldduring imposition of the said clause and minimum payable compensationequivalenttotheEarnestMoneydeposited(EMD).

Providedalways, that the total amount of compensation for delay, to be paid under this clauses hall not exceed 10% of the tendered value of work or the tendered value of the item or group of items of the work, for which as eparate period of completion is originally given.

Action when whole ofsecurity deposit is forfeited

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased. However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-

Duetowar,internal emergency andotherconditions suchasabnormally badweather, flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer-in-chargeto proceedwith theworks.

Contractor remains liable topay compensation,if actionis not takenunder Clause3

Clause3.Subject tootherprovisionscontained theEngineer-in-charge inthisclause, withthepriorapprovalofTenderAccepting may, without prejudice tohis/her anyotherrights, remedy against theContractor inrespectofanydelay,inferior workmanship, any claims for damages and / or any other provision of the contractor otherwise, and whether the date of completion hasorhasnotbeenelapsed, bynoticein writing, absolutely determine the contractinany of the following cases:

- (i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto complywith therequirementsof suchnotice foraperiod of sevendays thereafter;
- (ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion of the Engineer-in-Charge he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and continuestodosoafteranotice of sevendays in writing from the Engineer-in-charge;
- (iii) IftheContractorfailstocomplete thework withinthestipulated date orthe Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge;
- (iv) IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby the Engineer-in-Charge;
- Contractor beinganindividual, orafirm, orany partner thereof, shall at any time be adjudged in solvent or have a `Receiving Order' or Order for administrationofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany conveyance orassignmentofhis/hereffectsorcomposition orarrangement forthe benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust deed isexecutedbyhim/herforbenefit of his/hercreditors;
- (vi) If the Contractor being a Company passare solution or the court delivers an order of judgement that the Company shall be wound up, or if a receiver or a manager on behalf of a creditor be appointed, or if a circumstance arise which entitle the Court or the creditor to appoint a receiver or a manager or which entitle the court to issue a winding up or der;
- (vii) If the Contractors hall suffer an execution or derbeing levied on his/hergoods and allows it to be continued for appear of 21 days;
- (viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting

Authority,transfers,sublets(engagementof labouron pieceworkbasisor of labourwithmaterialsnot tobeincorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, subletor otherwise parts with the entire work or any portion thereof without prior written approval of the Engineer – in charge;

- (ix) AND THEREFORE, the Contractor has made himself/herself liable for action under any of the cases a foresaid, the Engineer-in-charge on behalf of the Government with the prior approval of Tender Accepting Authority, shall have the powers to adopt any of the following actions, as he/she may deem be struited to the interest of the Government:
  - (a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof theamountofEarnestMoneydeposited bytheContractorunderthehand of Engineer-incharge, shall be the conclusive evidence. Upon such determination, theEarnestMoneyDeposit,SecurityDepositalreadyrecovered forexecutedworksandperformanceguarantee,if anyunderthecontractshall beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government.
  - (b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands, andtogiveittoanotherContractor tocomplete thebalance work. TheContractor, whosecontract isdetermined orrescindedasabove, shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.
  - (c) To employ labour paid by the implementing Department, and to supply materials, to carry part worksor the any of the work. debarring contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof which cost and price determined by certificate of the Engineer-in-Charge shallbe final and conclusive against the contractor) and crediting him/her with thevalueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been carried out by the contractor under the terms of his/hercontract;thecertificate oftheExecutiveEngineer astothevalueof theworkdone shall be finalandconclusive against the contractor.

Contractors remains liable to pay compensation if actionnottaken under Clause3

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any advances on any account or with a view to execute the work or the performance of the contract. In case, action is taken under any of the provisions aforesaid, the contractor shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed thiscontract, unless and until the Engineer-in-charge hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, and he/sheshallonly be entitled to be paidthe value socertified.

Clause 3A.Incase, theworkcannotbe starteddue to reasons notwithin the control of the Contractor within 1/4th (one fourth) of stipulatedtimeforcompletion ofthework the or 45 days which ever is less, which is accepted as a valid & justified reason by theTenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge mav closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, theearnestmoneydeposited andthesecurityof thecontractor shall he refunded, but no payment on account of interests, loss of profit or damages etc. shall be payable at all.

Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority.

**Clause4.**In cases in which any of the powers conferred upon the Engineer-in-ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot

Powertotake possessionofor requireremoval oforsell Contractor's plant been previously exercised, non-exercising thereof shall not constitute asawaiverofany the conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future case of default by the contractor, for which by any clause or clauseshereof,he/sheis declaredliableto paycompensationamounting to wholeof his/her security deposit, and the liability of the contractor for past and future compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding clause,he/shemayifhe/shesodesires,takepossessionof all or any tools&plant, materials and stores, inor upon work, thesite thereof, or belonging or contractor, or procured by him/herandintended to be used for execution of the work, oranypartthereof, paying or allowing for the same in account at the contract rates or in case of these not being marketratestobecertifiedbythe Engineer-in-Chargewhosecertificate current thereof, shall be final and binding. Otherwise, the Engineer-in-Charge may deliver notice in writing to the contractor or his/herclerk, foremanor otherauthorizedagent,requiringhim/hertoremovesuchtools &plant, materials or stores from the premises within a time to be specified in such notice; and in theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in-Chargemayremovethematthecontractor's expense or salethem by public auction or privates aleon account ofthecontractorandathis/herrisk,inallrespects, andthe certificateoftheEngineer-in-Chargeas to the expense of any such removal, and the amount of theproceeds and expense of any such sale shall be finalandconclusive against the contractor.

 $\pmb{Clause 5.} The time allowed for execution of a work as specified in the `Schedule of a work as specified in the `Schedule$  $Work' or in the extended time in accordance with the terms and conditions shall be {\tt restricted}. The conditions of the conditions of the condition of the c$ the essence of the contract. Execution of workshall commence from such time periodasmentioned inthesaidschedule, orfromthedate of handing over of the site to the contractor which ever is later. If the contractor commits default in commencing execution of the work as aforesaid within thirty days, without justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control ofthe contractor, in which case to be reported within seven days by the contractor, considered valid and cogen thy the Engineer-in-Charge, the Engineer-in-Chargeshall afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the approval the Tender Accepting Authority. without οf prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 and subsequently clause 3 of the tender document.

5.1As soon as possible after the contract is executed, signed and agreed, the contractorshall submit 'Time and ProgressChart'for each broad activity (Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared in direct relation to the times lated in the Notice Inviting Tender(NIT) document, for completion ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement andcompletionofvarioustradesof sectionsofthework.Thismay beamended, as necessary, by an agreement betweenthe Engineer-inlimitationsof Chargeandthecontractorwithinthe timeimposedintheNITdocument.Further,toensuregoodprogressduring execution οf work,thecontractorshall inallcases,in whichthe time allowedfor any work exceedsone month(save and exceptfor special jobs for whicha separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined giveninsuch'ScheduleofWork'definedclearlyintheNITitselfinto 'Milestones' various'Identifiableandquantifiableconstructionrelatedstages'relatedwith thetypeandnature of work, and that the 'total time allowed for completion work'istobebrokenupagainstachievement ofthosestages duringthe construction /progressof worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures fromtimetotime.

#### **5.2**Ifthework(s)bedelayedby:

Forcemajeure, due towar, internalemergency and other conditions such as abnormally bad weather, flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, strike or lock out affecting procurement of construction materials or any of the the work, or any other cause which in the absolute discretion of the Engineer-in-Charge is beyond the contractor's control, the nupon happening of any such event causing delay, the

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and shall do all that may be reasonably required to the satisfactionoftheEngineer-in-Chargetoproceedwith the works.

- **5.3**Requestforreschedulingof Milestones' of various activities and extension of time, to be eligible for consideration, shall be made by the contractor in writing within four teen days of the happening of the event causing delay in the prescribed form. The contractor may also, if practicable, indicate in such a request the period for which extension is desired.
- 5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting Authority,maygiveafairandreasonableextensionoftimeandreschedule the activitywise'Milestones' forcompletion ofthework.Suchextensionshallbe communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe dateofreceiptofsuchrequest.

FinalCertificate

Clause6.Oncompletion of work, the contractors hall be furnished with a certificate by the Engineer-in-Chargeofsuchcompletion, but no such certificates hall be given, nor shall the work be considered to be completeduntil andunless the contractor shall have removedfromthework premisesonwhichtheworkisexecuted, allscaffolding, surplusmaterials and rubbish, and cleaned off the dirt from wood works,doors, windows,floors,or otherparts of any building, upon or about which the work is executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall Engineer-in-charge have been measured by the whose measurementsshall be bindingandconclusiveagainstthecontractor. If the contractor shallfailtocomplywith therequirements of thisclauseasto removalofscaffolding, surplus materials and rubbishandcleaningoffdirtonorbeforethedatefixedfor completion work,theEngineer-inοf the surplusmaterials chargemayattheexpenseofthecontractor removesuchscaffolding, andrubbish, anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to paytheamountofallexpensesoincurred, and shall have no claim in respect of any such scaffolding or surplusmaterialsasaforesaid, except for any sum actually realized by the sale thereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than 30 (Thirty) percent ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe whole of the work shall have been completed and certificate of completion given. For a complete of the complworksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill contractorshall payment,the onsubmitting abillofatleastRs25.00lakhtherefor, be entitled to receive a payment proportionate to the approved part passedbythe thereof. and Engineer-incharge, whose certificate of such approval and passing of the sum so payable shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments shallberegardedaspaymentsbywayofadyanceagainstthefinalmeasured bill paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall notprecludethebad,unsound,andimperfectorunskillfullworkwhichistoberemoved andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof thedueperformanceofthecontract, or any part thereof, in any respect, or the accruing determineoraffectinanywaythepowersofthe ofanyclaim,norshallitconclude, Engineer-in-charge under the seconditions or any of the mast other in alsettle ment andadjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. Thefinalbillshallbesubmittedbythecontractorwithin one month of the date fixed forcompletion of the work, otherwise the Engineer-in-charge's certificate of the measurement and of the total amount payable for the work accordingly shall be final and binding on all parties.

Paymenton inter-mediate certificatesto beregarded asadvances

Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on or beforethe date fixed by the Engineer-in-charge,for all works executedduringtheprevious month, and the Engineer-in-charge shall take or cause to take the requisite measurement for the purpose of having the same verified, and the claim as far as admissible adjusted, if possible, before the expiry of four teen days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said

Billsto be submitted monthly

workinpresenceofthecontractor,whosecountersignature in the measurement book will be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-in-charge shallinspectthework,andifthereisnodefectinthe work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced rate is to be imposed with the approval of Superintending Engineer concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes droppings fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor fails to comply with the requirements of this clause, the Engineer-in-Chargeshall have the right to work done at the cost of the contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays noticeinwritingto the contractor.

 ${\bf Clause 8B.} The Contractors hall submit completion Plan/D rawing as required in the `General Specification' for Civilas well as Electrical Works as applicable within 30 days of completion of the work.$ 

Clause9. The Contractor shall submit all bills in printed forms, as per format prescribed by Government of West Bengal, in the office of the Engineer in - Charge, and the charges in the bills shall always been tered at the rates specified in tender or in case of any extra work or dered in pursuance of the seconditions, and not mentioned or provided for in the tender at rates there in after provided for such work.

Payments of contractor's billstoBanks

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade
Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-charge.

While the onlinereceipt given by such Banks shall constitute a full and sufficient discharge/acquittancefor the payment, the contractor should wherever possible presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s.

(2) Inthecaseof bills, which the contractor presents for payment direct, and which are not endorsed in favour of the Bank, while efforts will be made to secure payment to the financing Bank, payments made to the contractor should be accepted as full acquittances of arasthe Government is concerned. As a part of the arrangement, the financing Bankshould give the Government aletter to this effect.

Note 1. The procedure will not affect theusual rights of the Government to deductfromcontractor's bill, (whether endorsed in favour of a Bankornot) any sum of account of penalties, over-payments etc., on this or any other contract with the Government before the State of West Bengal.

 $Note 2. Nothing contained here in shall operate to create in favour of the Bankany rights, claims or equities vis-\`a-vist he Governor.$ 

Clause 10. If the specification or estimate of the work provides for use of any special

descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience ofthecontractor, but not so a sin anyway to control the meaningoreffectofthiscontractspecifiedinthescheduleor'Memorandum' hereto annexed). thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired fromtimetotimetobeused byhim/herforthepurpose ofthecontract only,andthe value ofthefullquantity ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or

Stores supplied by Government

maybesetoffordeductedfromanysumsthendue,or
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin Governmentsecurities,
thesameorasufficient portionthereof beinginthiscase soldfor

ofGovernment, thepurpose. All materials supplied to the contractors hall remain the absolute property andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof thecontractshallbereturnedtotheEngineer-in-charge's store,ifbyanoticeinwriting underhis/herhand, require; butthe contractors hall not be entitled he/she to return anysuch materialunlesswithsuchconsent, and shall have no claim for compensation on account of any such material sosuppliedtohim/herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Worktobe executedin accordancewith specifications, drawings, orders.etc. Clause 11. The Contractors hall execute the whole and every part of work in the most substantial and work manlike manner, and both, as regards to materials and otherwise, in every respect, in strict accordance with the specifications. The contractors hall also conform exactly, fully and faithfully to the design and drawings, and instructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his/heroffice,

towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the specifications, and of all such design, drawings and instructions as aforesaid.

Alterationin specificationand designsdonot invalidate contract

Rates for

BOQ/SoR

notintender

works

Clause 12.The Engineer-in-Chargeshall have powersto make any alterationin, omissionfrom, additionto, or substitution for, the original specifications, drawings, designs and instructions, that may appear to him/her to be necessary or recommended by Superintending Engineer or the Chief Engineer during the progress of work, and the contractor shall be all times be bound to carry out these works, in accordance to any instructions which may be given to him / her in writing signed by the Engineer in

maybegiventohim/herinwriting,signedbytheEngineer-incharge,andsuchalterations,omissions,additionsor

charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and any altered, additional or substitutedwork which the contractor maybe directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby

thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe mainwork,and atthe samerates,ifany,maybe specifiedinthetenderforthemainwork.

Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, additionalorsubstitutedworkbearstotheoriginalworkcontract, and the certificate of

theEngineer-inchargeshallbe conclusiveas to suchproportion. ifthe altered. additionalorsubstitutedworkincludesanyclassofwork, for which no rate is specified inthe contract. thensuchclassofwork shall becarried outattheratesenteredin the schedule of rates of concerned Works Department applicable in the district,which

thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, paymentthereofshallbemadebytheEngineer-in-chargebydetermining

paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule ofrates,or(b) thecurrent market ratesofmaterials and labour

whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall

alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at the rates so determined without application of the said stipulated percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany

altered, additional or substituted work under this clause, the decision of the Superintending

Engineershallbefinalandbinding.

Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-incharge shallgivenoticeinwritingofthefacttothecontractor,who shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen

Nocompensation for alternation in or restriction of work to be carried out.

carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason of any alterationshaving been made in the original specifications, drawings, designs and instructions which shall involve any curtail ment of the work as originally contemplated.

Actionand compensation payable in case ofbadwork

Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer inchargeofthework, that anywork has been executed with unsound, imperfect, or unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials orarticlesprovided fortheexecution of the work are unsound, or of a bytheContractor. qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the contractorshallon demandin writingfromthe Engineer-in-chargespecifyingthe work,materialsorarticlescomplained ofnotwithstandingthatthesamemayhavebeen inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified inwholeorinpart,asthecasemayrequire,orasthecase maybe removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday notexceedingtendays, while his/herfailure to do so shall continue and in the case of any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or removeandreplacewithothers, the materials or articles complained of as the casemaybe attheriskandexpenseinallrespectsofthecontractor.

Workto be opento inspection

Contractor or his/her responsible agenttobe present

Notice to be given before workis

covered up

Contractor liablefor damage done andfor imperfections for 180 days after certificate

Clause 15. Allwork under or incourse of execution or executed in pursuance of the contracts hall at all times be open to inspection and supervision oftheEngineer-in-Charge andallhis/hersubordinates and also higher Officers / Authority of the Government and the contractors hall at all times during the normal working hours, and at all other times at which reasonable noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the work site shall have been given to the contractor, either himself/herself be present to receive orders and instructions, or have a responsible agentduly accreditedin writingpresentforthatpurpose. Orders given to the contractor's agent shall be considered to have the same force as if it hadbeen giventothe contractorhimself/herself.

The Contractors hall give, not less than five days notice in writing to the Engineer-in-charge orhis/hersubordinatein-chargeofthework,beforecoveringupor otherwise placing beyond the reach of measurementary work, in order that the same is so covered upor placed beyond the reach of measurement, and shall not cover upor a superior of the contract of the contractplace beyond the reach of measurementanyworkwithouttheconsentinwritingofthe Engineer-inchargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent obtained, the shall be uncovered the contractor's expense, or, indefault thereof no payment or allowances hall be made for such work or thematerials with which the same was executed.

Clause 17. If the Contractor orhis/herworkersorauthorizedrepresentativesshall break,deface,injureordestroyanypartofthe inwhichtheymaybeworking oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe premises on which the work or any part of it is being executed, or if any damages hall happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat anytime, whether during its execution or within a period certificateofits ofsixmonthsafterissuanceofa completionbytheEngineer-in-Charge,thecontractorshallmakethesame athis/herown expense, or indefault, the Engineer-in-Charge may cause the sameto bemadegoodbyother workers, and deduct the expenses (ofwhichthecertificateofthe Engineer-in-Chargeshallbefinaland binding)fromanysums,whetherunderthecontract orotherwise. that may be then, or a tanytime thereafter becomed ue to the contractor by theGovernment orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Chargewhose opinion thecontractor, making such damageor shallbefinalandconclusive against imperfections goods hall exceed the amount of such security deposit and/or such sums, it shallbelawfulfortheGovernment to recover the excess costs from the contractor inaccordance with the procedure prescribed by any law for the time being inforce.

Clause 17A. The Contractors hall also supply without charge the requisite number of persons with the meansforthepurposeofsettingoutworks, and andmaterialsnecessary counting, weighing, assisting in the joint measurement or examination at any time and fromtimetotimeoftheworkormaterials. Failinghis/hersodoingthesamemaybe

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted from anymoney due to the contractorunderthecontractorfromhis/her SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses ofdefenceofeverysuit, action orotherproceedingsatlawthatmaybe  $brought by any person for injury sustained owing to neglect of the above precautions and {\it the above precaution} and {\it the above$ topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings to any such persons or which may with the consent of the Contractorbepaidto compromiseanyclaimby anysuchpersons.

Clause 18A. In every case in which by virtue of the provision sundersub-section (1)of Section12,oftheWorkmen'sCompensation Act,1923,theimplementingDepartmentis obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof theworks. The implementing Department will recover from the Contractor the amount of compensation sopaid; and without prejudice to the rights of the Department undersubsection(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto recover such a mount or any part thereof by deducting it from the securitydeposit orfrom any sum due by implementing Department to the Contractor whether under this contractorotherwise. The implementing Departments hall not be bound to contest any claim made against it under subsection(1)Section12,ofthesaidAct,exceptonthewrittenrequest ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity forallcostsforwhichtheDepartment mightbecomeliableinconsequence of contesting such claims.

 $\pmb{Clause 18B.} In every case in which by virtue of the provision sunder `The Contract$ 

Labour(Regulation&Abolition)Act1970',anditsamendments andrules,the implementingDepartment isobligedtopayamountofwagestoaworkman employedby  $the Contractor in execution of the works, or to incurany expenditure in providing welfare \quad and health amenities \quad an experiment of the contractor of the works of$ fromtimeto required to be provided under the above said Act and the rulesframedbyGovernment timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors, executingDepartment willrecover fromtheContractor, theamountofwagessopaidortheamountofexpenditure so incurred; and without prejudice totherightsoftheexecutingDepartment undersub- section(2) of Section20, and sub-section(4) of Section 21. of the Contract Labour (Regulation and Abolition) Act, 1970, executing Department shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany sumduebyExecutingDepartment to the Contractor whether under this contractorotherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersubsection(1)ofSection20,sub-section(4)ofsection21,ofthesaid Act, except on the written request of the Contactor anduponhis/hergivingtothe implementing

Clause 19. The Contractors hall obtain a valid license under the ContractLabour (Regulationand Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until the completion of the work. Thecontractor shallalsoabideby theprovisions oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim.

The Contractor shall also comply with the provisions of the 'Building and Other ConstructionWorkers(Regulation of Employment & Conditions of Service) Act, 1996' and 'TheBuildingandOtherConstruction WorkersWelfareCessAct,1996'.Failuretofulfill attractpenalprovisionsof theserequirementsshall the contract, arising out of the resultant nonimplementationof such provisions.

Clause19A. Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition& Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof sensitivebarracksshouldbeavoidedasfaraspossible.

throughSub-

Labour

the

Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor Contractors.wagesnot than wagesas definedby CommissioneroftheStateGovernment under'MinimumWagesAct.1948'.Contractor's LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand

Labour

Payment of minimum Wages to Labour

Abolition) Act, 1970, wherever applicable.

The contractors hall, not with standing the provisions of any contract to the contrary, cause to be paid fairwage to labour indirectly engaged on the work, including any labour engaged by his subcontractors in connection with the said work, as if the labour had been immediately employed by him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof theContractor'spartofthecontract,thecontractor shallcomply withorcausetobe complied with the contractor's Labour Regulationsmade by the State Government/ Government ofIndia, from time to time in regard to payment of wages, wage period, deductions from wages, recovery of wages not paid and deductions made without authority, maintenance of wagebooks or wageslips, publication of scale of wage and other terms of employment, in spection and submission of periodical returns andallother aspertheprovisionsofthe ContractLabour(Regulationand matterslikewiseinnature or Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, where verapplicable.

- a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue tothecontractoranysumrequiredorestimated losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof theregulations.
- b) Undertheprovision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, directly or inthe work, one day rest for 6 days of continuous work, and paywages at the same rate as for duty. In the event of default, the Engineer-in-charge shall have the right to deduct the sum or sums not paid on account of wages for weekly holidays to any labour and pay the same to the persons entitled the reto from any money due to the contractor by the Engineer-in-charge concerned.

 $The contractors hall also comply with the provisions of the \ 'Employees Liability Act, 2008', Workmen's Compensation Act and 'Maternity Benefits Act' or the amendments thereofor any other law relating thereto, and the rules made the reunder from time.$ 

The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment against paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW Contractor'sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom his/hersubcontractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontract and any breachthere of shallbedeemed to beabreach of this contract.

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan minimumwage,such wageshallbepaidbythecontractortothe workersdirectly without theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover anyamountfromtheminimum wagepayable totheworkersasandbywayof commissionorotherwise.

The contractors hall ensure that no amount byway of commission or otherwise is deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. In respectofall labours directly or indirectly employed in the work for the of the contractor's part of this contract, the contractors hall at his/herown expenses, arrange for the safety provisions as framed from time to time by the competent authority, and shall at his/herown expense provide all facilities in connection the rewith.

In case the contractor fails to make arrangement, and fail to providence essary facilities as a foresaid, he/she shall be liable to pay appenalty of Rs. 2000/-for each default, and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as a foresaid and recover the cost sincurred in their behalf, from the contractor.

**Clause 19D.**Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the secondhalf of the precedingmonthandthe first half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours, and the

wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshall beliabletopay to the Department, as umnot exceeding Rs. 2000/- for each default or materially incorrect statement. The decision of the Engineer-in-charge shall be final indeducting from any bill due to the contractor; the amount levied as fine and would be binding on the contractor.

**Clause19E.**Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance ofthecontractor'spartofthiscontract,thecontractorshallcomplywithor causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s) committing a default or breach of any of theLabourRegulations provisionsoftheContractor's and Rules for the protection of healthandsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany information or submitting or filing any statement under the provisionsoftheabove Regulations and Rules which is materially incorrect, he/sheshall, without prejudice to anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default. breachorfurnishing, making, submitting, filing such materially statementsand incorrect intheeventofthecontractors defaulting continuously in this respect, the penalty may be enhanced to Rs. 200/maximum perdayforeachdayofdefaultsubjecttoa offivepercent of the tendered value. The decision ofthe Engineer-in-charge shall be final and binding on the parties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly andcomplying totheprovisions oftheContractor'sLabourRegulations and Rules,The MinimumWagesAct, 1948andContractLabour(RegulationandAbolition)Act sanitaryarrangementsfor 1970, for the protection of healthand work-peopleemployedby thecontractor(s)(hereinafterreferredas'thesaidRules')theEngineer-in-chargeshall have the power to give notice in writing to the contractor (s) requiring that the said Rulesbecomplied with and the amenities prescribed thereinbeprovided tothework-people withinareasonabletimetobespecified in the notice. Ifthecontractor(s) shallfailwithin theperiodspecified in the notice to comply with and/or observe thesaidRulesandto providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the power to provide the amenities herein before mentioned the of cost the contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense and to approved standard sall necessary hut ments and sanitar yarrangements requiredforhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, and if the sameshall not havebeenerectedor constructed,accordingtoapproved standards,the Engineer-in-chargeshall have power to give notice in writing the contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved standards.andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand sanitary arrangements according to approved standards within the period specified in the according to a period of the contraction of the contracnotice,the hutments Engineer-in-chargeshall have the powerto remodelor reconstructsuch andsanitaryarrangements according to approved standards at the cost of the contractor(s).

Clause 19G. The contractors hall comply with all the provisions of The Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute Act and Maternity Benefit Act, 1961, as a mended from time to time and rules framed the reunder and other labour laws affecting contract labour that may be brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of work, any person or person sengaged/assigned or employed by the contractor supon the work who may be determined as in sane or incompetent or misconducts himself/herself, and the contractor shall for the with comply with such requirements.

Clause 19I. It shall be the responsibility of the contractor to see that the

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring construction, and is handed overtothe Engineer-in-charge with vacant possession free from encumbrances inentirety, If such buildings / structures throughcompletedis occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure inthatposition. Any delay in acceptance on this account will betreatedasthedelayincompletionand forsuchdelay a levyup to 5%of tenderedvalue maybeimposedbytheEngineer-inofwork chargewhosedecisionshallbe final with regardto thejustificationandquantumandshallbebindingonthecontractor.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupations, any time on or before construction and delivery.

WorkonSundays

**Clause 20.** Nowork shall be done on Sundays without the prior sanction of the Engineer-in-charge.

Worknottobe sublet.Contract may be rescinded andsecurity deposit forfeitedfor subletting,bribing, or ifcontractor becomes insolvent

Clause21. The contract shallnotbeassignedorsubletwithout specificordersfrom Government inrespectofaspecifiedsub-contractor. And if the contractor shall assign or subleth is contract, or attempts o to becomeinsolventor commenceany insolvency proceedings or make any composition with his creditor, or attempt to do so, orifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall indirectlybegiven,promised,orofferedbythecontractor,or eitherdirectlyor anyof hisservants  $oragents to any public of fice rorpers on in the employ of Government in any {\tt oragents} and {\tt oragents}$ wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or indirectly contract. interestedin the the DivisionalOfficer may thereupon bynoticeinwritingrescindthecontract, and these curity deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled torecoverorbepaid for anywork there for actually performed under the contract.

**Clause22.**All sums payablebywayof compensationunderanyof these conditions shall be considered as reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.

Sumpayable as compensationtobe consideredas reasonable without reference toactual loss

Clause23. Wherethecontractorisa partnership firmoraconsortium, priorapprovalin writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe isanindividual constitutionofthefirm/consortium. Wherethecontractor oraHindu Undivided Family(HUF)business concern. suchapprovalasaforesaidshalllikewisebe obtained, before the contractor enters into any partnership agreement/Memorandum Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot obtained, the contractis liableto berescinded.

Changes in constitution offirm

**Clause24.** Allworks to be executed under the contract shall be executed under the direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by Superintending Engineer/Chief Engineer, shall also be binding to be communicated by the Engineer-in-Charge.

Workstobe under directionof Engineer-in-Charge

#### Clause25. SettlementofDisputesandArbitration:

Settlementof disputes-Dispute RedressalCo mmittee'

Exceptwhereotherwiseprovidedinthecontract, all questions and disputes relating to themeaning of the specifications, designs, drawings andinstructionshereinbefore mentioned and as to the quality of work man ship or material sused on the work or as to anyotherquestion, claim, right, matter orthing what so ever, inanywayarisingoutofor relating tothecontracts, designs, drawings, specifications, estimates, instructions, orders theworks, or the executions or failure to or the seconditions or otherwise concerningexecutethesame, whether arising during the progress of thework, or afterthecompletion orabandonmentthereofshall bedealtwithasmentionedhereinafter:

If the contractor considers anywork demanded of him/her to be outside the requirements of the contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or any matter in connection with or arising out of the contractor carrying out of the work to be unacceptable, he/she shall promptly within 15 days request the Chairman of the Departmental Dispute Redress al Committee, in writing, for the contractor carrying out of the contractor carrying out of the work to be under the contractor carrying out of the contractor carrying out of the work to be under the contractor carrying out of the contractor carrying o

writteninstructionordecision. Thereupon, the Dispute Redressal Committee shall give its written instruction ordecision within a period of three months from the date of receipt of the Contractor's letter.

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with thefollowingofficialsasMembers:

1	Secretary / Engineer-in-Chief of the Department concerned	Chairman
2	Joint Secretary / Deputy Secretary / any Officer of equivalentrankof theDepartment	Member
3	OneDesignated ChiefEngineer/Engineer ofthe Department tobenominated bytheDepartment concerned	MemberSecretary andConvenor
4	Onerepresentative of Finance Department of the Government not below the rank of Joint Secretary or Financial Advisorincase of the Works Department where FA system has been introduced	Member

This provisions will be applicable irrespective of the value of the workstown ich the dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing Department against anyaction, claimorproceeding relating to infringement oruseofany patent ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable inrespectofanyarticleorpartthereof inthecontract. Inthe eventofanyclaimsmadeunderoractionbroughtagainst implementing Department respectofanysuchmatterasaforesaid, the contractors hall be immediately notified thereofbythe beatliberty,athis/her implementingDepartmentandthe contractorshall ownexpense, tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall notbeliable indemnifytheimplementingDepartment  $if the infringement of the patent or design or any all eged patent or design right is the {\it the patent or the p$ directresultof orderpassedby the Engineer-in-Chargethis behalf.

Lumpsum as in estimates

 $\label{lem:clause27.} \textbf{Clause27.} When the estimate on which the tender is made in cludes lump sums in respect of parts of the work, the contractors hall be entitled to payment in respect of the items of works involved or the part of the work in question at the same rates as a repayable under this contract for such items, or if the part of the work in question is not, in the opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the Engineer-in-charge shall be final and conclusive against the contract or with regard to any sum or sums payable to him under the provisions of this clause.$ 

Actionwhere nospecification

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as referredtounderClause11,suchworkshallbecarriedoutinaccordance withthelatest BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau of Indian Standards, the work shall be carried out as per reputed manufacturer'sspecifications ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby theTenderAcceptingAuthority.

Definition of works

**Clause 29.**The expression "works" or "work" where used in these conditions shall, unless there be something either in the subjector context repugnant to such construction, be constructed and taken to mean the works by or by virtue of the contract constructed to be executed, whether temporary or permanent and whether original, altered, substituted or additional.

Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on an approved site, and shall make arrangements for conservancy and sanitation inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying

of pipe lines for water supply to his/their labour camp from the existing mains wherever available, and shall payall fees, charges and expenses inconnection with there and incidental thereto.

Clause 31. The contractor (s) shall make his/their own arrangements forwater required for the work and nothing extra will be paid for the same. This will be subject to the following conditions: -

- Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe satisfactionoftheEngineer-in-charge;
- ii) TheEngineer-in-Charge shallmakealternativearrangementsforsupplyofwaterat theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof waterare,intheopinionof theEngineer-in-Charge,unsatisfactory.

Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe workbythefirmsupplyingtheconstructionmaterials. The Contractorshall collect the programmerequiredfortheworkasper totalquantityofmaterialsasperapproved approvedprogramme, before the work is started and shall hypothecate ittotheEngineer-Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials in actual execution for reasons other than authorizedchangesof specifications and abandonment of portion of work, a corresponding deduction equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be made to the cost of unused materials as determined by the Engineer-in-Charge shall be made to the cost of unused materials as determined by the Engineer-in-Charge shall be made to the cost of unused materials as determined by the Engineer-in-Charge shall be made to the cost of unused materials as determined by the Engineer-in-Charge shall be made to the cost of unused materials as determined by the Engineer-in-Charge shall be made to the cost of unused materials as determined by the Engineer-in-Charge shall be made as described by the Engineer-in-Charge shall be made as determined by the Engineer shall be made as determined by the Engineer-in-Charge shall beand the material returned to the contractor. Although the materials are hypothecated to Institute,thecontractorundertakes theresponsibility for their proper watch, safecustody andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-Chargeinwriting.

 $\begin{tabular}{ll} The contractors hall be responsible & for rectifying defects noticed & within Defect Liability \\ Period from the date of completion & of the work and the portion of the security deposit \\ relating to workshall be refunded after the expiry of Defect Liability Period. \\ \end{tabular}$ 

**Clause33.**Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the work and as long thereafteras may be necessaryfor properfulfilling of the obligationsunderthecontract.

Contractors Superintendence, Supervision, TechnicalStaff& Employees

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand beforecommencement ofthework,intimateinwritingtotheEngineer-in-Charge, the name(s), qualifications, experience,age,address(es)andotherparticularsalong with certificates, of the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and other and the principal technical representative to be in charge of the work and the principal technical representative to be in charge of the principal technical representative to be in charge of the principal technical representative to the principal techntechnicalrepresentative(s) who will be supervising the work. The Engineer-in-Chargeshall within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor otherwise of such representative (s) to the contractor. Any such approval may at any timebewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch representative according to the provisions of this clause. Decision of the tender accepting authorityshallbefinalandbindingonthecontractor inthisrespect. Such aprincipal technical representative shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork.

thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch qualifications, technical representative butit will not be necessary for the said contractor to appoint such a principaltorepresenthimand contractorshalldesignateand appointaresponsibleagent tobepresentatthe workwheneverthecontractoris aposition tobesopresent. All the provision sapplicable to the principal technical representative theclause under willalsobeapplicableinsuchacasetothecontractororhisresponsible agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable notice from Engineer-in-Chargeor designated representative(s)in chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-Charge and/oratthesiteofwork.asrequired.totakeinstructions. Instructionsgiventotheprincipaltechnical representative or the responsible agent shall be deemed to have force have beengiventothecontractor. The principaltechnical representative and/orthecontractor or his/herresponsible authorized agentshallbeactuallyavailable duringimportant atsiteespecially stagesofexecution work.duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge by a notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-Chargeorhis/herdesignatedrepresentativeinthesiteorder

 $book and \qquad shall affix his signature into ken of noting down the instructions and into ken of \\ measurements.$ 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced such technical representative(s) is/are effectively appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause, are covery (non-refundable) shall be effected from the contractor as specified in Schedule and thedecisionoftheEngineer-in-Charge as recorded in the site order book and measurementrecordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe Furtherifthecontractor failstoappointasuitable technicalrepresentative and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively present or are absent by more than two days without duly approvedsubstitute ordonot discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers and the contraction of the contosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical  $representative (s) is/are appointed and the contractors hall be held responsible for the {\it the contractor} and {\it the contractor} and$ contractor shall submit a certificate ofsocausedtothework.The employmentofthe technical representative(s) alongwitheveryrunningaccountbill/finalbillandshall produce evidence if a tany times or equired by the Engineer-in-Charge.

The contractors hall provide and employ on the site only such technical assistants skilled and experienced in their respective fields and such foremenand are competent to give proper supervision to the work.

The contractors hall provide and employs killed, semi-skilled and unskilled labourasis necessary for proper and timely execution of the work.

objecttoandrequirethecontractortoremove TheEngineer-in-Chargeshallbeat libertyto from the worksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin the or performanceofhisduties whoseemploymentisotherwiseconsideredby theEngineer-in-Charge to be undesirable. Such persons hall not be employed again atworkssitewithout the written permission ofthe Engineer-in-Chargeand thepersons removed shall be replaced as soon as possible by competent substitutes.

#### Clause34."Levy/TaxesPayablebyContractor"

- (i) GST,BuildingandotherConstructionWorkers'WelfareCessoranyothertaxor
  Cessinrespectofthiscontract shallbepayablebytheContractor andEngineer-inChargeshallnotentertainanyclaimwhatsoeverinthisrespect.
- $\begin{tabular}{ll} The contractors hall deposit Government Royal tyand obtain necessary permit for supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are directly procured from quarry sites. \end{tabular}$

 $\label{location} In case \quad materials are procured from secondary sources, \quad certificates of quarry owners \quad to the effect of payment of royal ties and \quad Cesswould have to \quad be furnished. In \quad absence of such certificates towards payment of Royal ties and Cess such components shall be deducted from the contractor's bill sat prescribed rates and deposited through 'GRIPS' portal or otherwise, in the designated Government Treasuries/PAO.$ 

If pursuant toor under any law, notification or order, any Royalty, Cessor the like becomes payable by the implementing Department and does not at any time become the contract or to the State Government/Local appropriate authorities in respect of any material used by the contract or in the works then in such a case, it shall be lawful and it will have the right and be entitled to recover the amount paid in the circumstances as a foresaid from dues of the contractor.

#### Clause35.

- (i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder respectivestatutes. However, if any further taxorcess imposed by Statute, after the last stipulated date for the receipt of tender including extensions if any and the contractor the reuponnecessarily and properly pays such taxes/levies/cess, the contractor shall be reimbursed the amount so paid. Provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose decisions hall be final and binding on the execution of work within the control of the contractor.
- (ii) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge

and further shall furnish such other information/documentas the Engineer-in-Chargemayrequirefromtimetotime.

(iii) Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto.

**Clause 36.** Without prejudice to any of the right sorremedies under this contract, if the contract or dies, the Engineer-in-charge shall have the option of terminating the contract without compensation to the contract or, but would be liable to clear full dues and claims on work done to his/her legal successor/s.

Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear  $the grades of the {\tt Executive Engineer} and$ relativeispostedasinanycapacitybetween JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho are near relative sto any Official in the Institute. Any breach of this conditionbythe contractorwouldrenderhim/herliabletoberemovedfrom approvedlistofcontractors the theDepartment.Ifhoweverthe Department, he/she contractoris registered in anyother shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives" is meant wife, husband, own parents and grandparents, ownchildren andgrandchildren, ownbrothersandsisters, ownuncles, auntsand firstcousinsandtheircorrespondingin-laws.

**38.**No engineer of Gazetted Rank or other Gazetted Officer employed engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror employeeofacontractorforaperiodof his/herretirementfrom Government one service without the previous permission of Governmentwriting. This contract is liable tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe such a person who had not obtained the permissionofGovernment asaforesaid, before submissionofthetenderorengagementinthecontractor'sservice, as the case may be.

Clause **39.**Thework(whether fullyconstructedornot)andallmaterials,machines,tools and plants, scaffolding, temporary buildings and other things connectedtherewithshallbe attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge toremoveanydebrisfromthesite,collect and properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement fortheworkofclearingthesiteofdebris, stacking orremoval of serviceable material and for reconstruction of all works or dered by the Engineer-in-Charge, paymentsbeingin such additiontocompensationuptothevalueof theworkoriginallyexecuted before damagedor being destroyedand damagedor not paid for. In caseof works destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby theEngineer-inconcerned. The contractor shall be paid for the damages/destruction sufferedandfortherestoringthematerialattheratebasedon analysisof tenderedfor accordancewiththe provisionof the contract.The certificateoftheEngineer-in-Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere collectedshallbefinalandbinding on all parties to this contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge (b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant, machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

In the event of the contractor having to carry out reconstruction as a foresaid, he/she shall be allowed such extension of time for its completion as is considered reasonable by the Engineer-in-charge.

Clause 40. The contractors hall comply with the provisions of the Apprentices and the Apprenticeship Rules, 1992 and orders is sued the reunder from time to time. If the apprentice of the

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable foranypecuniary liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions ofthesaidAct.

# ${\bf Clause 41. \, Procedure For Suspension and Debarment of Supplier, Contractors and \, Consultants}$

The procedure as laid down below shall govern the suspension / debarment of Suppliers / Contractors / Consultants (Contractors for brevity) involved in Government for offences or violations committed during competitive bidding and contract implementation, for the work sunder different Departments of Government of West Bengal.

#### GroundsforSuspensionandDebarment:-

- (1) Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.
- (2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment of suchinformation intheBidsinordertoinfluence theoutcome of eligibilityscreeningorany otherstage of the bidding process.
- (3) Unauthorizeduseof one'sname/digitalsignaturecertificatefor the purposeof biddingprocess.
- (4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency
  /JointVenture/Consortium/Corporation participatingintheprocurement
  processand/oraperson/Contractor/Agency/JointVenture/Consortium/Corporation having
  an agreement/contractfor any procurement with the department
  shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour.
- (5) Refusalorfailuretopostaself-declaration totheeffectofanypreviousdebarment imposedby anyotherdepartmentofStateGovernmentand/orCentralGovernment.
- (6) Allotheractsthattendtodefeatthepurposeofthecompetitive lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate inthebiddingprocess,etc.
- (7) Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapproval of the procuring entity.
- (8) Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director indirectinvolvementin threatening,makingfalse complaintsetc.damagingthe reputation ofthedepartment oranyothertypecomplaintconsidered fitbythe competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror onmorethanoneoccasionfromindividualOfficer.
- (9) Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin theprescribedtimewithoutjustifiablecause.
- (10) FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract.
- (11) Refusaltoacceptanawardafterissuanceof"LetterofAcceptance"orenterinto contractwiththeGovernmentwithoutjustifiablecause.
- (12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance withinthespecifiedperiodasmentioned inthe "Letter of Acceptance", "Letter of Acceptancecum Work Order", "Work Order", "Notice to Proceed", "Awardof Contract", etc.
- (13) Failure by the Contractor to fully and faithfully comply with its contractual obligations withoutvalidcause, or failure by the Contractor to comply with any written law fulinstruction of the Procuring Entity/Authority (the Officer authorized by the Administrative Department, Government of West Bengal for procurement) or its representative (s) pursuant to the implementation of the Contract.
- (14) FortheprocurementofConsultancyService/Contracts, Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbytheConsultantshallbeconstruedaspoorperformance.
  - (i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or worksupervisors;
  - (ii) Non-deployment of committed equipment, facilities, support staff and manpower;
  - (iii) Defectivedesignresultinginsubstantial corrective works indesign and/or construction;

- (iv) Failuretodelivercriticaloutputsduetoconsultant'sfaultornegligence;
- (v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove acceptablestandardsleadingtohighprocurementcost;
- (vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant.
- (15) For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract.
- (16) Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause.

#### **CATEGORYOFOFFENCE:-**

- (A) Firstdegreeofoffence: 1to16oftheaboveClause-41tobeconsideredasFirst degreeofoffence.
- (B) Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder'A'above, committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, beconsideredasSeconddegreeofoffence.

In addition to the penalty of suspension/debarment, the bid security/earnest money posted by the concerned Bidder or prospective Bidder shall also before feited.

#### PENALTYFOROFFENCE:-

- (I) ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement processundertheAdministrative DepartmentofGovernmentofWestBengalupto2(two)years.
- (II) ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof WestBengalupto3(three)years.

#### PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS

- (1) InitiationofAction,NotificationandHearings:
  - Any Bidder orprocurementauthority onhisown orbased onanyotherinformation madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings byfilingawrittenapplicationwiththe **BidEvaluation Committee** and such filing of writtenapplication has to be done within forty eighthours from the date and time of publication of the result of the committee of the comm
  - (a) Uponverificationoftheexistenceofgroundsforsuspension/debarment,the Chairpersonof**BidEvaluation Committee**shallimmediatelynotifythebidder concernedeitherelectronicallythrough postaladdress,advisinghimthat:
    - Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen found,whichmayleadtosuspension/debarment.
    - ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby thesuspensioncommittee(asconstituted bytherespectiveAdministrative Department)statingthegroundforsuch.
    - iii)Thesaid bidder,withinthreedays from the date of issue of such notification by the BidEvaluation Committee, may approach the Chairperson of Suspension Committee by submitting all required documents in his favour for hearing. Any application made thereafter would not be entertained.
    - Such notice should contain the e-mail id and the postal address of the ChairpersonoftheSuspensionCommittee.
  - (b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation Committee,Suspension Committeeshallissueanoticetotheallegedbidder electronicallythroughhisregisteredemailid,tosubmitallrelevantdocuments insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments fromthealleged bidder. Ifnoappealhasbeenreceivedfromtheallegedbidder orifafterhearingsufficientgroundforsuspension isfound,theSuspension Committee,willsuspendtheallegedbidderfromparticipating inthe procurement processundertheAdministrativeDepartmentforaperiodofsix monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough his registered e-mail id or in writing to his postal address. The Chairpersonof SuspensionCommitteeshall also inform the decisiontoallconcerned.

Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee wouldrejecttherecommendationof bidEvaluationCommitteeandwouldallow thebiddertotakepartinthetenderingprocess.

If thebidderis suspended,the SuspensionCommitteewould recommend debarmentofthebidderandforwardthecase withalldocuments to the DebarmentCommitteeforfurtheraction.

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe Suspension Committee shall scrutinize the documents.TheDebarment Committee willholdahearingoftheallegedbidderandissuenecessary order withintenworking daysfromthelastdateofhearing.TheDebarment Committee, ifsatisfiedafterhearing, shall forward the case to the Department forordersofDebarment.TheDepartment induecoursewillissueDebarment Order disqualifying/prohibitingthe participatingin erring bidder from the bidding/procurementofallprojects under the Administrative Department for aspecified period. The alleged bidders hall be intimated accordingly either electronically through his registered e-mail id or in writing to his postal address.OtherwisetheDebarment oftheSuspensionCommittee. Committeemayrejecttherecommendation The Chairperson of Debarment Committees hall also inform the decision to all concerned.

#### PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

- (A) Upontermination of contractduetodefault of the Bidder, the Engineer-in-Chargeshall recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation Committee shall submithis recommendation of debarment of the alleged Bidder along with a detailed reports tating clearly the reasons for debarment Committee within 30 (thirty) days from the date of termination of contract. The alleged Bidder shall be intimated accordingly either electronically to his registered e-mail idor in writing to his postal address. The Chairperson of BidEvaluation Committee shall also inform the decision to all concerned.
- The Debarment Committee upon receipt of the recommendation ofBidEvaluation Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe dateof hearing.TheDebarmentCommittee,ifsatisfiedafter hearing, shall forward the case to the Department fortheorderofdebarment.The Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe Administrative Department. GovernmentofWestBengalforaspecifiedperiod.The alleged Biddershall be intimated accordingly either electronicallytohisregisteredemailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe EvaluationCommittee.The recommendationof the Bid Chairpersonof De barm ent Committee shall also inform the decision to all concerned.

#### STATUSOFSUSPENDED/DEBARREDBIDDER:-

- (a) BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate inanyprocurement processundertheAdministrative Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe suspendedBiddershallstandforfeitedtotheGovernment.
- (b) IntheSuspension/DebarmentOrderisissuedpriortothedateofissueof"Letterof Acceptance", "Letter ofAcceptancecum Work Order", "Work Order", "Notice to Proceed", "AwardofContract" etc. for any Bid, the Suspended/Debarred Biddershall not be qualified for Award for the said Bid and such Procurement Process will be dealt with a sper existing norms by simply excluding the erring Bidder.
- (c) IftheSuspension/Debarment OrderisissuedafterawardofaGovernment totheDebarredBidder,theawardedProject/Contractshallnotbe prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect of the Tender contract and all correspondences concerning rates, claims, change

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge (whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge) regardingspecification,supervision,approvalofmaterialsand workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Charge will howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority.

**Clause43.**Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout assigning reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of the thetenderswithout assigning any reasonthereof to the bidder/contractor.

 ${\bf Clause 44.} In the event of acceptance \\ of Lowest Rate, no multiple Lowest Rates will be considered for acceptance by the Department. In such cases, the Tender will be cancelled.$ 

 $\pmb{Clause 45.} In the event of conflicting different clauses, the clauses in the e-NIT will prevail.$ 

**Clause 46.**Engineer-in-Chargeshall notentertain any claim whatsoever from the Contractorforpaymentofcompensationonaccountofidlelabouron suchgrounds including non-possession of encumbrance freeland.

**Clause47.**Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural calamities.likestrikesetc.

**Clause48.**ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder. Originalchallanofthosematerials,whichareprocuredbythebidder, maybeaskedtobesubmittedforverification.

 $\label{lem:construction} \textbf{Clause49.Cess@1\%} or a same nded time to time of the cost of construction works shall be deducted from the Gross value of all Works Billin terms of Finance Department order. Also it is instructed to register his/here stablishment under the Act, with the competent registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner of the region.$ 

 $\textbf{Clause 50.} No\ Mobilization/Secured Advance will be allowed unless specified otherwise in the contract.$ 

**Clause51.**ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder. No extra payment will be made as a reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese taxesandcharges.

 ${\bf Clause 52.} All working Tools \& Plants, Scaffolding, Construction \\ of Vats \& Platforms and \\ of Labour Camps will have to be arranged by the Contractor at his/herown cost.$ 

**Clause53.**TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for layingout the workandfor takingand checkingmeasurementsfor whichno extra paymentwillbemade.

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, Drawing setc. before submitting e-Tender and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be encountered in executing the work, carrying material stothesite of work, availability of drinking water and

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend workthatmaybesubjectedtodamagebyclimateconditions. claimwillbeentertained onthisaccount. Theremay be variation in alignment, height of embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand local requirementsetc. betweenthe preparationand execution of the scheme for which the tendered rate and contract will not stand invalid. The Contractor will not be entitled to any claim or extra rate on any of these accounts.

**Clause 55.** Amachine pagenumbered Site Order Book (with triplicate copy) will have to be maintained at site by the Contractor and the same has got to be is sued from the Engineer-in-Charge before commencement of work. Instructions given by inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must not edown the action to be taken by him in this connection as quickly as possible.

Clause 56. The work will have to be completed withinthetimementioned inthee-NIT.A suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder which should satisfy the time limit of completion. The contractorshouldinforminwriting, within 7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives whoaretoremainpresentatsitedailyduringworkexecutionwhowill receiveinstructionsofthework, signmeasurement book, bills and other Government paper setc.

**Clause 57.** No compensation for idle labour, establishment charge or on other reasons such as variation of price indices etc. will be entertained.

Clause 58. All possible precautions should betakenforthesafetyofthepeople andwork forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor hislabourinrespectofhisliabilitiesundertheWorkmen'sCompensationAct Hemust etc. dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board for safety purpose as per requirement the concerned Administrative Department will have to be erected by the Contractor at his own cost whileoperatinginpublicthoroughfares.

**Clause 59.** The Contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing Apprentice Actor as stipulated in the contract.

Clause61.Quantities of differentitems of workmentioned in the tenders chedule or in work or derare only tentative. In actual work, the semay vary considerably. Payment will be made on the basis of works actually done in different items and no claim will be entertained for reduction of quantities in some items or foromission of some items. For execution of quantitative excessinally items range in the tender some items of works decided by the Department, approval of the Superintending Engineer / Chief Engineer / Government would be required, depending on whose ever be the Tender Accepting Authority, before making such payment.

Clause 62.In order to cope up with the present system of e-billing, supply of departmental materials isgenerally notallowed. However, if inspecial circumstances, Departmental materials may be issued to the Contractor/Bidder to the extent of requirements as assessed, those may be recovered from the Running Account Billand/or Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the Engineer-in-Charge. The rejected materials must be removed by the contractor from the site at his own cost within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all materials to work site. The materials will have to be supplied in phase with due in timation to the Assistant Engineer concerned in

conformitywiththeprogress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPEBags, Geo Textile Filter, Geo Jute Filteretc., if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted on each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly before according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final and binding.

Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government inthemannerindicated above. For bridgeworks, highly technical works of labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge to whom full facts must be placed for such permission, important employs killed labour and the properties of the propeupto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression "Imported labour"shallmean"labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts oftheStateofWestBengal."Incasewherethecontactorfailstosecure unskilled locallabourortoengageimported labour, the contractor shallemploylabour locally recruited by Government or labour imported by Government at the rate to be a constant of the constandecided by the Superintending Engineer of the works concerned, whose decision as to the action of the superintending Engineer of the works concerned, whose decision as to the superintending Engineer of the works concerned, whose decision as to the superintending Engineer of the works concerned, whose decision as to the superintending Engineer of the works concerned, whose decision as to the superintending Engineer of the works concerned, whose decision as to the superintending Engineer of the works concerned as the superintending Engineer of Engineecircumstancesinwhich employmentofsuch labourisofmutualadvantageto Government and the contractor, will be final and binding on the parties.

Clause 65. All queries and disputes arising out of the workstender contract is to be brought to the notice of the Chairman of the 'Department Dispute Redress al Committee' in writing for decision within 15 days.

**Clause66.** The contractors hall have to make his own arrangements forwater, both for use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work.

**Clause67.**Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned.

**Clause68.**If the contractors shall desire an extension of the time for completion of the work under clause 5 of the contract, no application for such extension will be entertained if it is not received in sufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible for the consequences arising out of his negligence in this respect.

**Clause69.**TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

 $\begin{tabular}{ll} \pmb{\textbf{Clause70.}} \textbf{Contractors} in the course of their workshould understand & that all materials obtained in the work of Dismantling, & Excavation, etc., will be considered Government property and will be disposed of to the best advantage of Government. & Fig. 1. The property of the property of$ 

Clause 71. In case of very special case of circumstances, if any Departmental materials are issued, the remay be delay in obtaining the material sby the Departmentandthe Contractoris, therefore, required to keep himself/herself intouchwiththedaytoday soadjustthe positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto orarising from delayino btaining the materials. It should be clearly understood that noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials.

Clause 72. No compensation for any damaged one by rain or traffic during the execution of the work will be made.

Clause 73. Wheneverawork is carried out in municipal whenever available shall be providedarea, electric lights or electric by the contractorsdanger signals on the barriers as on the barriers as this Department but the Contractor will be a rail the expenses.

**Clause74.**TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand carriagetoplaceof working.

**Clause75.**TheContractors shouldgivecompletespecifications showingthemethod of execution and the quantity and quality of materials they intend to use per hundred square metre area.

**Clause76.** IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit inadvancewiththe ExecutiveEngineerthechargesforwater which aretobecalculatedin accordancewiththescheduleof miscellaneousratesintheCanalAct.

Clause 77. It must be clearly under stood by the Contractor that no claim on account of enhanced rates on those already accepted, due to fluctuations arising out of any situation will be entertained during the currency of this contract for the work as perschedule attached to the agreement and the additional work, if any, under Clause 12 of the contract.

 $\begin{tabular}{ll} \pmb{\textbf{Clause78.}} In the event of emergency & the Contractor & will be required to pay his labour every day and if this is not done, Government & shall make the requisite payments as would have been paid by the contractor and recover the cost from the contractors. \\ \end{tabular}$ 

#### INCONVENIENCEOFTHEPUBLIC

 ${\bf Clause79.} The {\bf Contractor}(s) shall not deposit material on any site which will seriously inconvenience the public. The {\bf Engineer-in-charge may require the Contractor}(s) to remove any materials, which are considered by him to be a danger or inconvenience to the public or cause them to be removed at the contractor's cost.$ 

 $\begin{tabular}{ll} \pmb{\textbf{Clause80.}} The Contractor & undertakes & to have the site clean, free from rubbish to the satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by the Engineer-in-charge and nothing extra will be paid. \\ \end{tabular}$ 

Clause81. The Contractorshall not allow any rubbish or debris to remain on the premises during or after repairs, but shall remove the same and keep theplace neatandtidyduringtheprogressofthework. The Engineer-in-charge may get the site premises cleared of debrisetc. And recover the cost from the bill of the contractor, if the latter shows slackness in observing this clause.

 $\textbf{Clause-82.} Construction \\ materials brought at sites hall not be stacked a trandom. The contractors hall stack all these materials as directed by the Engineer-in-charge.$ 

#### INTERPRETATIONOFCLAUSES

Governormeans the Governor of the State of West Bengal and his/her successors.

The Government means Government in the concerned Works Department.

TheDepartment means the Secretary of the concerned Department or his/herauthorized representative.

 $The Divisional\ Officer means the Executive Engineer of the concerned Works Department\ for the\ time being of\ the\ Division concerned, also identified as the Engineer-in-Charge.$ 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works Department for the time being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the Section concerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority regarding Schedule of Rates and also the acceptance of Non-schedule ditem rates arrived on the basis of market rate analysis for supplementary items, and the authority of approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and upto Rs. 2.00 crore under existing delegated power.

 $Chief\ Engineer\ in\ the\ concerned\ Works\ Department\ is\ the\ technical\ head\ of\ the\ Directorate and is also the Tender\ Accepting\ Authority for all works of value above\ Rs.$ 

2.00crore.Excessworkoverindividu	alitemscomprising	theoriginaltendermay	be exceeded	beyond
10%withtheapprovalofconcerned	t	enderacceptingauthorit	y	and
verifiedby the Superintending Engin	eer/ChiefEngineers	ubjecttothetotalvalueof		
workuponcompletioniswithinthete	chnicallysanctioned	costandthatthereisno	majordeviation	from
originalscopeofwork	inthetender.Anysu	pplementary	tender/iter	n/work
inconnectionwiththemaintender	istobetakenupwith	ithe approva	loftheTenderAc	cepting
Authoritynotbelowtherank	ofExecuti	ve Engir	<b>reer.</b> Suchsuppler	mentary
tendersabove10%ofB0Qaretobeex	ecutedonlywith thea	approvalofappropriateG	overnmentirresp	ectiveof
the value of tender.				

Words importing the singular number only include the plural number and vice versa.

 $Irrespective \qquad of the accepting authority, \qquad Divisional of ficers hall be the authority signing agreement for all tenders of value more than Rs. 3.00 lake huptor amount on behalf of the State.$ 

 $Schedule\ showing (approximately) material stobe supplied by the Engineer-in-Charge\ under clause 10:$ 

Particulars	Ratesatwhichthematerialswillbe chargedtothecontractor			Placeofdelivery
	Unit	Rs.	P.	

 $Note \qquad 1- The person \qquad or firm submitting the tender should \qquad see that the rates in the above schedule are filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender.$ 

(Namein full)
\*SignatureofContractor/Agency
withofficialsealcontaining
Principalofficeaddress

(Namein full)
\*SignatureofManaging Director
onbehalfofWest Bengal Medical Services
Corporation Limitedwithofficialseal
containingdesignation&address

 $<sup>{\</sup>tt *}\ To be authenticated on each and every page of the contract document by all parties.$