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    WEST BENGAL MEDICAL SERVICES CORPORATION LTD. 

                            (Wholly owned by the Government of West Bengal) 
                   Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091. 

 
 
 
 
 
 

                            NOTICE INVITING TENDER FOR 
 
 
Repair & Rectification of 350 kVAr APFC Panel installed at Jhargram SSH, under 
JGMCH, Dist - Jhargram 

 

 

                (NIT Reference No. : WBMSCL/NIT-1084/2025, Dated – 30/12/2025) 
 



 
 
 

 

         WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
                                                        (Wholly Owned by the Government of West Bengal) 

Registered Office: Swasthya Sathi,  GN-29, Sector-V, Salt Lake,  Kolkata-700091 
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in 

 
I.T.B.  No. : WBMSCL/NIT-1084/2025                      Dated – 30/12/2025 

 
Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Repair & 
Rectification of 350 kVAr APFC Panel installed at Jhargram SSH, under JGMCH, Dist - Jhargram” from the 
bonafied, resourceful and reliable experienced Contractor in West Bengal. 
 

Sl. 
No. 

Name of the Work 
Estimated 

Amount 
(Rs.) 

Earnest 
Money 

(Rs.) 

Cost of 
Tender 

documents 
(Rs.) 
(Non- 

 
Period of 

Completion 

Name & 
address of 
The Office 

1 
Repair & Rectification of 350 kVAr 
APFC Panel installed at Jhargram 
SSH, under JGMCH, Dist - Jhargram  

2,33,268.00 

 
4,665.00 NIL 

30(thirty)       
Days 

Swasthya 
Sathi, GN-29, 
Sector-V, Salt 
Lake, Kolkata-

700091 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V must be attached/uploaded for evaluation and the file number & 
page number has to be indicated in the respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
 https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
 Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.  The 
 documents submitted by the bidders should be properly indexed.  

 

Eligibility Criterion for participation in the tender :- 
 

3.0  i)      Credential :- 
(a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar 
nature of work / EI Work  under the authority of State/Central Govt., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call 
of the Estimated amount put to tender for intended job. 

OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-

contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of 



 
 

work/ EI Work under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude 
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 
3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at 

least one single running work of similar nature of work / EI work which has been completed to the 
extent of 80% or more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less 
than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to 
tender of intended job under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no 
penal action has been initiated against the executing agency, i.e. the tenderer.   

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed is to 
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. 
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State 
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 

c)   Work order of relevant work(s) supported with completion certificate to be submitted.  
d)  For above mentioned Sl. (a), (b) & (c) - Work Order & Certificate shall be issued by not 

less than the rank of Executive Engineer or equivalent of a State / Central Government 
 undertaking, Statutory / Autonomous bodies constituted under Central / State statute, 
 on the executed value of completed work will be taken as credential. 
 

ii)   TECHNICAL PERSONEL  
 

 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being Electrical Contractor Licence, Supervisory licence 
Holder(part no 1,2,&11).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year  

                                           2024-25, is to be submitted with Technical Bid document.  
 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid by law, Current Audit Report.          
  

v)      Joint Venture will not be allowed. 
 
vi)    Deleted. 

vii)  MOU will not be allowed. 
 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 
 
 ix) Deleted.  
 
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 

of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 
thereof.  

 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 

Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive.  

 



 
 

xi) Earnest Money: - The bidder shall be required to deposit earnest money amounting to 
 

Sl. 
no Name of the Work Name of the site Amount 

1 
Repair & Rectification of 350 kVAr APFC 
Panel installed at Jhargram SSH, under 
JGMCH, Dist - Jhargram 

Jhargram SSH, under 
JGMCH, Dist - 

Jhargram 
4,665.00 

 
The process of deposit of earnest money through offline instruments like Bank Draft, Pay 
Order etc. will be stopped for e–tender procurement of this office wef. 01.09.2016. 
Necessary Earnest Money will be  deposited  by  the  bidder  electronically:  online  –  
through  his  net  banking  enabled  bank account,  maintained  at  any  bank  or:  
offline  –  through  any  bank  by  generating  NEFT/  RTGS challan from the e–
tendering portal. Intending Bidder will get the Beneficiary details from e– tender portal 
with the help of Digital Signature Certificate and may transfer the EMD from their 
respective Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank 
name (ICICI Bank) & IFSC Code and e–Proc Ref No. Earnest Money @2.00% of the 
estimated amount put to tender have to be submitted. The earnest money of the successful 
bidder (being converted to security deposit) deposited, will  remain  under  the  custody  of  
the  department  till  satisfactory  completion  of  the work   in   full including  extended  
quantity  if  ordered  for.  Besides this, necessary percentages shall be deducted from the 
progressive bids so as to make it 10% (Ten percent) of the value of work billed for. 

    
 

4.  Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted 
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be 
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated 
above. 

 

5.    Deleted. 
 

6.  Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the 
date of opening of the financial proposal. However, extension of bid validity may be suitably considered by 
the Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) 
to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfaited. 

7.   All materials shall be of approved brand in accordance with relevant code of practice and manufacture   
accordingly and shall be procured and supplied by the agency at their own cost. Authenticated 
evidence are to  be submitted along with challan and test   certificate.   If required by the Engineer in 
Charge, further testing from any Government approved Testing laboratory shall have to be conducted by 
the agency at their own cost. 

 

8.  Deleted. 
9.  Deleted. 
  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10. i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase 

or decrease). 
 ii) No price preference will be allowed for the work under this NIT.       
11.   No Mobilization Advance / Secured Advance will be allowed. 

 
12.  Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 

bidders before tendering the bids. 
 

13.    No Conditional Bid / Tender will be accepted under any circumstances. 
 
13.    Deleted. 

 
14.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 

signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, 
failing which the Bid will be treated as informal. 



 
 
 

15.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 
whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 
Bidding. 

 
The   Bidders N e t    Worth   for   the   last   year  calculated   on  the   basis   of   capital,   Profit  and  free 
reserve available to the firm should be positive. 

 
 
 

16.  IMPORTANT INFORMATION 
A.  Current Schedule of Rates for P.W.D.(Electrical) with effect from 01.11.2017 as well as market 

rates will be applicable in this Tender including 1% cess. 
 

B.  DATE & TIME SCHEDULE 
 

Sl. 
No. PARTICULAR DATE & TIME 

i) Date   of   uploading  of   N.I.T   and   Tender   Documents (online) 05.01.2026 
ii) Documents Sell / download start date (online) 05.01.2026 at 03.00 P.M. 
iii) Bid Submission Upload Start date (online) 05.01.2026 at 04.00 P.M. 
iv) Bid Submission Upload End date (online) 27.01.2026 up to 03.00 P.M. 
v) Date & Place for Opening of Technical bid (online) for the Bidders 28.01.2026 at 03.00P.M. 
vi) Date & place for opening of financial proposal To be notified later 

 

C: LOCATION OF CRITICAL EVENTS 
 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, 
GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal 
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation 
Limited  may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the suitable rate 
further, if it is required. No objection in this respect will be entertained if raised by any bidder 
present or absent during opening of tender. 

 

17.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be 
treated as schedule / prescribed date for the same purpose. 

 

 
18.   The successful B i d d e r  shall have to execute Formal Agreement with Managing Director, West Bengal 

Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 
 

19.   Bank guarantee shall be accepted for the purpose of the security. 
 

20.   Deleted. 
 

21.  The  intending  bidder(s)  required  to  quote  the  rate  (Above/less/at par)  over  the total estimated 
cost put to tender online considering that no escalation and / or price adjustment will be allowed by the 
department under any circumstances. 

 

22.  The Bidder has to visit and examine the   site of works and its surroundings and obtained all information 
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned 
in the NIT. The costs for visiting the working site shall be at the bidders own expense. 

 

23.  The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which 
minimum10% (ten)  percent  shall  be  of  the  applicant’s own  resource.  [Non Statutory Documents  (Financial 
Statement)] 

24.   Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the 
Building under improvement is to be maintained during progress of the work and during Defect Liability 
Period of 1(one) Year for the works from the date of successful completion of the work up to the entire 
satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned 
above the contractor shall  make  the  same  good at  his own expense  to  the satisfaction  of  the Engineer 
in Charge or in default the Engineer in Charge may cause the same to be made good by other agency and 
deduct  the  cost  (of  which  the  certificate  of  the  Engineer  in  Charge  shall  be  final)  from  his security 
deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security 
Deposit  shall   become   payable   only   after   expiry   of   the   Defect   Liability   Period   after   making 



 
 

necessary deduction if applicable. 
 

25.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 
multiple  rates  will  not  be  entertained  /  accepted.  Lowest  offer  will  be  ascertained  by  sealed  bid 
amongst the lowest bidder. 

 

26.   At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered 
as non- responsive  and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken 
as  per stipulation of IT Rules in force. 

27.    List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be 
opened within a short period after such publication. Therefore, Bidders are requested to view the tender 
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically 
Qualified Bidders”,  that  objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  within  48 
hours from the date  of  publication  of  list  of  qualified  Agency  and  beyond  that  time  schedule  no 
objection  will  be entertained by the Tender Evaluation Committee 

 

28.  Before  issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may 
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
found  such  document  incorrect/  manufactured / fabricated,  Letter of  Acceptance  / Provisional Work 
order will not be issued in favour of the bidder under any circumstances and action will be taken 
accordingly. 

 
29.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 

Power of Attorney is to be produced. 
 

30.  The Earnest Money may be forfeited if;- 
a)       If the Bidder withdraws the Bid during the period of Bid validity. 
b)      In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the 

stipulated time period. 
c)       During scrutiny,  if it is  come  to  the  notice  of tender  inviting authority that  the  credential  or 

any other document which were uploaded & digitally signed by the Bidder are incorrect / 
manufactured / fabricated. 

 
31.  If any discrepancy arises between two similar clauses on different notifications, the clause as 

stated in later notification will supersede former one in following sequence;- 
 
a)   Notice Inviting Tender 
b)  Special Terms and Conditions 
c)   Financial Bid 
d)  Schedule of Works  

 
All   works   covered   in   the   clause   appearing  hereinafter   shall   be   deemed   to   form   a   part   of   the 
appropriate item or items of works appearing in the work schedule whether specifically mentioned in any 
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra 
payment will be made for particular works. 

 
32.  Deleted. 

 
33.  Prospective  bidders  must  have  sufficient  credentials  to  participate  in  the  tender  as per notification of 

Clause No  3. 
 

34.  For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items 
of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 
agreement or so. In that case sanctioned estimate will be binding criteria. 

 
  35.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 
the bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 



 
 

blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

36.  If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, 
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under 
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week 
of delay or part thereof until the date of successful completion of the Works to the satisfaction of 
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay 
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in 
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even 
prior thereto for breach by the Contractor. 

 No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a 
reasonable opportunity to the Contractor to explain the reason behind its delay. 

37.  All batteries as mentioned in the Annexure-I, Section B should be reached in Sealed / Packed condition. 
38.  All batteries as mentioned in the Annexure-I, Section B  to be supplied by the Agency/ vendor at his own risk 

and including of all applicable taxes, charges, transportation, labour charges etc. 
39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% 

(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. 
The price for the additional quantity of individual goods will be as per the contracted price of this bid. 

40. The L-1 bidder has to submit Escalation Matrix (contains 3 nos. mobile no and 3 nos. e-mail ID) to WBMSCL 
before issuing Work order. If the L-1 bidder change the contact details mentioned in the Escalation Matrix 
during DLP period, same should be notified to the concerned site Engineers of WBMSCL within 2(two) 
working days through e-mail. 

41. The bidder has to attend breakdown call related to batteries within 72(seventy two) hours from the time of 
complain lodge by the site engineer of WBMSCL. In case of replacement of defective batteries the bidder have 
to supply and replace with similar specification, make and quantities of batteries within 7(seven) working days 
from the date of issuing letter for replacement of batteries by the concerned site engineer of WBMSCL. If 
bidder  fails  and  found  reluctant  to  attend  the  breakdown  call  of  the  batteries  in  due  time  as  already 
mentioned, a penalty amount will be imposed for such incompliance of the breakdown issue @ Rs.500/- per 
day, maximum to 10% of the total security deposit of the respective SSH. In case of replacement of batteries, if 
the bidder found reluctant to replace the batteries after 15(fifteen) days from the replacement notification, 
WBMSCL may procure the batteries by their own arrangement, and the cost for procurement of batteries 
including taxes, delivery charges etc. will be deducted from the security deposit of the vendor. 

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitally   signed   in   support   of   the   minimum   criterion   as   mentioned   above.   If any document 
submitted / uploaded  by  the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  will 
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT 
Rules in force. 

 

Sd/- 
                                                                                                                                                           Managing Director 

West Bengal Medical Services Corporation Limited 



 
 
 
 
 
 

Payment Schedule 
 

 
Payment will be made according to B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

INSTRUCTION TO BIDDERS 
SECTION – A 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 

for assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to 
be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 
portal. 

2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-III 
Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of 
the  National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the 
Web Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  the 
only  mode  of collection of Tender Documents. 

4. Participation in more than one work a  prospective  bidder  shall  be  allowed  to  participate  in  the  job 
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all his applications will be rejected for that job. 

5. Submission of Tenders/General  process  of  submission:   Tenders  are  to  be  submitted  through 
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & 
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate 
(DSC) The documents are to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The documents 
will get encrypted (transformed into non  readable  formats).  A.  Technical  & Financial proposal:  The 
proposal  should contain scanned copies  of  the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      Forms (As mentioned in the NIT, Section-B) 

 
Financial Bid: 
iv)      The rate will be quoted in the BOQ quoted rate will be encrypted in the B.O.Q. under Financial Bid. 

 
A-2. Non statutory / Technical Documents 

i.             Current Income Tax return (for the assessment year 2024-25), PAN, GST Registration Certificate  
& Professional Tax receipt challan for the financial year 2025-26, Electrical Contractor Licence, 
Supervisory licence Holder(part no 1,2,&11).  

ii.           Valid enlistment renewal certificate 
iii.          Registered Deed of partnership Firm 
iv.          Trade License from the respective Municipality/Panchayet etc.   
v.           Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 

(for Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 
vi.          Requisite Credential Certificate as mention in Clause [3.0(i)] of this N.I.T. 

 
 

Note:  Failure of submission of any of the above mentioned documents will render the tender 
liable to be rejected for both statutory & non statutory cover. 



 
 
 
 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit 
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click 
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 

 
Sl. 
No. 

Category 
Name 

Sub Category 
Description 

Details 

A. CERTIFICATES CERTIFICATES Current  Income Tax return (for the assessment 2024-
25), PAN, GST Registration Certificate & Professional 
Tax receipt challan for the financial year 2024-25, 
Electrical Contractor Licence, Supervisory licence 
Holder(part no 1,2,&11). 

B. Company Details Company Details – I   ‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for 
Regd. Unemployed Engineer’s Co – Operative Society 
Limited). 

C. Credential (in 
applicable cases) 

Credential 1. Documents of Credential (in the form of work 
completion certificates and payment 
certificates) as mentioned in Clause No. 
[3.0(i)] 

 
B. Technical proposal 
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West 

Bengal Medical Services Corporation Limited and his authorized representative electronically from the 
web site stated using their Digital Signature Certificate. 

 
ii. Intending bidders may remain present if they so desire. 

 
C. Financial proposal 
i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities 

(BOQ). The contractor is to quote the rate (Above/less/at per) online through Computer in the space 
marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given in the 
format of Annexure) 

 
ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 

contractor. 
. 

PENALTY  FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT 
INFORMATION: 

 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates 
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a 
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if 
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e- 
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take 
appropriate legal action against such tenderer. 

 
AWARD OF CONTRACT 

 
The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any 
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of 



 
 
 

 
the ground for Employer’s action. 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter/email.. 
The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will 
be the part of the Contract Documents. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



 
 

 

                                      SECTION – B 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for  

work 
 
 
 

N.I.T. No: WBMSCL/NIT-1084/2025, Dated – 30/12/2025 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 
In the Capacity                                                                                               duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 
contract bid under this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any 
application without assigning any reason. 

 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 

 
 
 

Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – B 
 

FORM - II 
 

 
B.2.  

 
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 
Work order issued but work not started. 

 
Sl. Name of the work. Tender 

No. 
Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



  
 

 

SECTION – B 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 
 
 
 

Telephone No.::   
 

Fax No. ::   
 
E-mail ID :: ________________________________________________ 

 
B.3.3. Name & address of Bankers::   

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attach an organization chart showing the structure of the company with names of 
Key personnel and technical staff with Bio-data. 

 
 
 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 
including title and capacity in which application is made. 



 
 

FORM – IV 
 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   

 
 
 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 

 
Name, 
Location & 
nature of 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in 
completion 
(if any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 

 
 
 

DECLARATION BY THE TENDERER 
 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender 
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced 
schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the 
work to the satisfaction of the department. 

 
 

year. 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 

work. 
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 
 

Date : 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
 

 
 
Name of the Firm with Seal 



 
 
 
 

Form 11: BID SECURITY (BANK GUARANTEE) FORM 
 
[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated.] 
__________________________ 
 
[Bank’s Name and Address of Issuing Branch or Office] 
Beneficiary: ___________________ [ Name and Address of WBMSCL] 
Date: _____________ 
BID GUARANTEE No.: _____________ 
We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) has submitted to you its 
bid dated (hereinafter called “the  
Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT number] (“the NIT”). 
 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the 
request of the Tendered, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in 
total an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the bid 
conditions, because the Tendered: 
 
(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or 
 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity , (i) fails or refuses 
to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance 
with the Instruction to Tenderers. 
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if 
the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the 
Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after the expiration of the Tenderer’s 
Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before that 
date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC 
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to 
establish the authenticity of given BG. 
 
 
 
 
________ 
 
[Signature] 
 
 
 
 
 
 
 



 

Annexure-A (BOQ) 
Name of Work: Repair & Rectification of 350 kVAr APFC Panel installed at Jhargram SSH, under JGMCH, 
Dist – Jhargram 
 

N.I.T. No: WBMSCL/NIT-1084/2025, Dated – 30/12/2025 

Sl. 
No. 

Description of work Qty. Unit Rate 
(+ GST & L.W.C.) 

Amount 
(+ GST & L.W.C.) 

1 Supply  and  delivery of Square Cap EHDLL, 
Series-B32459  Square   Cap  Heavy   Duty  
Power Capacitor  Specification:  33.1 KVAr, 
525  V,  50 Hz,  3 Phase, Rated Current- 36.4 
A. Make: Epcos(B32459F5332A125) / 
Universal/ Siemens/ L&T/ Schneider 

6 Nos. ₹ 14,265.00 ₹ 85,590.00 

2 Supply  and  delivery  of Detuned Filter 
Reactor HFR - CU - 7% DETUNED (Cooper 
Wound) , Series Three Phase Reactor 
B44066 , 25  KVAr, 440 V Make:  
Epcos(B44066D7025F440) 
/Universal/Siemens/ L&T/ Schneider 

4 Nos. ₹ 28,374.00 ₹ 1,13,496.00 

3 Supply and delivery of 25 kvar Capacitor 
Duty Contactors 
415V, 3 Phase, 50 Hz 
Make: Siemens (3TS1500-0A..5-8K)/ L&T/ 
Schneider 

2 Nos. ₹ 5,560.00 ₹ 11,120.00 

4 Supply and delivery of 25 kvar Pre-charge 
resistor + contact block kit for 3TS Capacitor 
Duty Contactors 
Make: Siemens(3TS9765-0SX15-8K)/ 
Siemens/ L&T/ Schneider 

2 Nos. ₹ 4,665.00 ₹ 9,330.00 

5 Supply & Delivery of 16 sqmm flat/bottle 
type copper socket (BS-4579)[PWD /SOR/ 
page No- F-5  Item 9/(v) 72 Nos. ₹ 21.00 ₹ 1,512.00 

6 Supply & Fixing of 8/10 mm dia 25 mm (1') 
steel nut, bolt with washer 80 Nos. ₹ 42.00 ₹ 3,360.00 

7 Supply and Fixing of LED panel indication 
lamp Gen Next Pro 
LED Indicator 22.5 mm (RED) 
Make: L&T (NEXT GEN PRO 230AC)/ Similar 
of Siemens/ Similar L&T (As approved by 
EIC) Colour (As approved by EIC) 

6 set ₹ 107.00 ₹ 642.00 

8 Supply and Fixing of LED panel indication 
lamp Gen Next Pro 
LED Indicator 22.5 mm (GREEN) 
Make: L&T (NEXT GEN PRO 230AC)/ Similar 
of Siemens/ Similar L&T (As approved by 
EIC) Color (As approved by EIC) 

6 set ₹ 107.00 ₹ 642.00 

9 Supply and fixing of start & stop push 
button(Flush Head 1 NO, 1 NC)RED Make: 
Schneider/ Similar of Siemens/ Similar L&T 
(As approved by EIC 

6 Nos. ₹ 67.00 ₹ 402.00 

10 Supply and fixing of start & stop push 
button(Flush Head 1 NO, 1 NC) GREEN 
Make: Schneider/ Similar of Siemens/ 
Similar L&T (As approved by EIC 

6 Nos. ₹ 67.00 ₹ 402.00 



 

 
 
 
 
    

Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

11 Supply & delivery 1.1 KV grade 16 sqmm 
single      core multi Strand Copper pvc 
sheated unarmoured power cable.(Brand 
approved by EIC) 

12 Mtr. ₹ 316.00 ₹ 3,792.00 

12 

Installation and commissioning including 
dismantle of existing old Square Capacitor, 
lock repairing, Phase separator insulating 
paper, painting including socktting pin/ring 
type cable sockets etc charges. 

1 Item ₹ 2,980.00 ₹ 2,980.00 

  
  ₹ 2,33,268.00 

In word: Two lakh thirty three thousand two hundred sixty eight only 



 
 
 
 
 
 
 

PRINTED TENDER FORM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 
 

 

West Bengal Form No. 2911 
 

e-NIT no. WBMSCL/ NIT– 1084/2025, Dated– 30/12/2025 
 

TENDERANDCONTRACTFORWORKS GENERALRULESAND 
DIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACTORS 

 
 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 
  

1. All work proposed for execution by contract will be notified in the form of invitation to tender posted in 
concerned departmental website, e-procurement portal of the Government of West Bengal ( 
https://wbtenders.gov.in) and to be published in local news paper for wide circulation also in the notice 
boards at public place signed by Tender Inviting Authority. 

 

This form will state the work to be carried out, the date for submitting and opening of tenders as well as the 
time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, 
the amount of security deposit to be deposited by the successful bidder and the percentage, if any, to be 
deducted from bills. Copies of the specification, design & drawings the other documents required in 
connection with the work, signed for the purpose of identification by the Authority inviting Tender shall also 
be open for inspection by the contractor at the office of the Tender Inviting Authority during office hours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, 
or, in the event of absence of any of the partners, it must be signed on his/ her behalf by a person holding a 
Power-of-Attorney authorising him/her to do so. Such power-of-attorney is to be produced with the tender, 
and in the case of a firm carried on the one member of a joint family; it must be disclosed the firm is daily 
registered under the Indian Partnership Act. 

 

3. Acceptance of the measurements entered and bills raised on account of a work, when executed by a firm, 
must also be signed by the several partners, except where the contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the partners or by some 
other person having authority to give effectual receipt for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he or she is 
willing to undertake the work. Tenders which purpose any alteration in the work specified in the said form 
of invitation to tender, or in the time allowed for carrying out the work, or which contained any other 
conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit a separate tender for each. Tenders shall 
have the name and number of the work to which they refer, written outside the sealed envelopes.  

 

5. The Tender Inviting Authority or his/ her duly authorised representative will open tenders in presence of 
intending contractors/bidders who may be present at the time, and will enter the bid amounts as 
percentage rates above or below or at par of the tender BOQ of several tenders in a comparative statement in 
a suitable form. In the event of a tender being accepted, a receipt shall thereupon be given to the contractor 
/bidder who shall thereupon for the purpose of identification, signed copies of specifications and other 
documents mentioned in the Rules.In the event of a tender being rejected, the earnest money which such 
unaccepted tender shall be refunded within 10 days from the date on which the tender is decided, provided 
the contractor(s) present himself/herself before the Tender Inviting Authority to take the earnest money 
refund. 

 

6. The accepting authority reserves the right to reject any or all of the tenders without assigning any reasons to 
the participating bidders and he/she will not be bound to accept either the lowest tender or any of the other 
tenders. 

 

7. Receipt of an accountant or clerk for any money paid by the contractor / bidder will not be considered as an 
acknowledgement of payment ensuring that he/she procures a receipt signed by the Tender Inviting 
Authority or a duly authorised representative. 

 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by the executing 
Department at their supply / issue rates, shall be filled in and completed in the office of the Tender Inviting 
Authority before the tender form is issued. If a form is issued to an intending bidder / contractor without 
having been so filled in and completed, he/she shall request the office to have this done before he / she 
completes and delivers his / her tender. 

 
 
 
 



 
(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

 

1. All works of tender value above Rs. 5.0 lakh proposed for execution through this contract document are 
to be notified and published in the form of notice inviting e-tender (e-NIT) in the designated official 
tender website of Government of West Bengal having URL https://wbtenders.gov.in, and uploaded 
simultaneously in the URL of concerned Department inviting Tenders. Thus the tender may be seen and 
downloaded by logging into the “ e-procurement “ link provided therein, digitally signed by the concerned 
Tender Inviting Authority and is corresponding abridged notice also published on the same date in the 
print media.  

 

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting 
(submitting) and decrypting (opening) of e-tenders, the time allowed for carrying out the work; amount of 
earnest money to be deposited with the e-tender; procedure for submission of EMD, amount of security 
to be furnished by the successful bidder / contractor, security / performance security to be deducted 
from running account bills, copies of specifications, Bill of Quantities, design and drawings and any 
other document required in connection with the work, digitally signed for the purpose of identification by 
the Tender Inviting Authority. 

 

3. Intending contractors/bidders are required to download the e-tender documents directly from the 
website stated above. Tender is required to be submitted online by the intending bidders by authorised 
e-Tokens provided as DSC. This is the only mode of e-submission of tender and document(s). All 
information posted in the website consisting of e-NIT WB form No. 2911, Tender Bill of Quantities (BOQ), 
corrigenda notices and drawings etc., if any, shall form part of the contract. Details of procedure of 
submission have been explained under “General Terms & Conditions “and Annexure attached with the 
notice of e-tender (e-NIT).  

 

4. All the documents uploaded by the Tender Inviting Authority forms and integral part of the tender 
contract/ agreement. Contractors / bidders are required to upload the entire set of tender documents 
along with other related documents as asked for in the e-tender through the above website (s) within the 
stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a time for 
each work, one being the ‘Technical Bid’ and the other ‘Financial Bid’. The contractor / bidder shall 
carefully go through all the documents and prepare to upload the scan documents in Portable Document 
Format (PDF) in the designated link in the web portal as their Technical Bid. He/she needs to fill up the 
rates of items/ percentage in the BOQ downloaded for the work in the designated cell and upload the 
same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus 
scanned and digitally signed using the Digital Signature Certificate (DSC). Contractor/bidders should 
especially take note of all the addenda and corrigenda related to the e-tender and upload all of these 
documents also as a part of their tender document. 

5. Documents uploaded by the contractors/ bidders with all information & rates comprising Technical and 
Financial bids cannot be changed after last /end date for submission of the e- tender. 

6. Deed of Consortium/ Partnership Firm, and documents of their registration in the form of certified copy 
of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932), GST, & PAN 
(Permanent Account Number) as per RBI guidelines /above Rs. 50,000/- maybe compulsorily furnished 
for all contracts and all other statutory clearances defined in the e-NIT.  

7. The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders 
without assigning any reasons and he/she will not be bound to accept either the lowest tender or any of 
the tenders. 

8. Withdrawal of e- Tender once the bid has been submitted online and after passing of end date for 
submission which has been accepted for further processing is not allowed. EMD will be forfeited by the 
Government and the bidder / contractor penalized in terms of provisions in the notice of the tender. 
Generally Bids will be valid for 120 days from the date of opening of the financial proposal. However, 
extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject 
to obtaining a written confirmation of the contractor/ bidder(s) to that effect. 

 
 
 
 
 
 
 
 
 
 



 

Name of Work 
Tendered 

Amount Putto 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

TENDERFORWORKS 
 

I/WeonbehalfofWest BengalMedicalServicesCorporationLimitedherebytenderforthe execution 
of the work specifiedinthe underwritten“Memorandum”within the time specified in such 
“Memorandum” at the rates specified therein, and in accordance, in all  respects 
withintheRulescontainedinclauseshereinafter, inall of theannexed General 
ConditionsofContract(GCC), Special Conditions of Contract(SCC)and with such other 
materials as areprovidedfor,byandinallother 
respectsinaccordanceandwithsuchconditionssofaras applicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
areincluded,they 
shouldbedetailedin a 
separatelist 

(a)Generaldescriptionofwork………………………. 
 

(b)EstimatedcostputtoTender                      …   Rs 

(c)EarnestMoneyDeposit                                 …   Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...   Rs 

(e)Percentage,if any,tobedeductedfrombill     ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduringsubmissionofbidand duringexecutionofAgreementfor online tender 
 
 
 
 
 
 
 
 
_ 
_ 



 
 

Shouldthis Tender be  accepted,I/wehereby agreeto  abide by andfulfillallof the termsand 
provisionsofthesaid conditionsof contractannexedheretoso farasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsinoffice, 
thesumsofmoneymentioned in thesaidconditions. 

 
  

*Give 
particulars 
and 
numbers 

 
Strikeout 
(a)or(b) as 
applicable. 

 
 

TSignature  of 
Contractorbefore 
submission of 
tender 

 
XSignature of 

Witness to 
Contractor’s 
signature 

 
XX  Signatureof 
theExecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferas earnestmoneydeposit[(a)thefullvalueofwhichisto be 
absolutely  forfeited to the Governor or his/hersuccessors in office, without prejudiceto any 
other rightsor remediesof the said Governor or his successorsin office. Should I/we not 
depositthe full amount ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentas onaccountofsuchsecurityas 
aforesaid:(b)thefullvalueofwhichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclause I(B)ofthesaidconditions ofcontract]. 
 
Datedthe                      Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1    1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe 
TenderforanEstimatedAmount uptoRs.25(TwentyFive)Croreshallhavetodeposit 
EarnestMoney@2% (Two percent)oftheEstimatedAmountputtoTenderorRs10Lakh, 
whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft 
orBankersCheque. 

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited through e- 
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i)  Netbanking(anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICI BankPaymentGateway. 

ii) RTGS/NEFTincaseof offlinepaymentthroughbankaccountinanyBankwith 
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of 
SecretarytotheGovernmentof  WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2  SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose 

tenderhasbeenaccepted  (hereinaftershallbecalledthecontractor)forworkdone 
underthecontract,theauthoritymakingpaymentshalldeductsuchsumwhichtogether 
withtheEarnestMoneyalreadydeposited andconverted intosecuritydeposit,shall 
amountto10%ofthevalueofworksexecutedatthematerialpointoftimeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 
 

EarnestMoneyconstitute10%of thetenderedvalueofworkactuallydone. 
 

Incaseof excess/andsupplementaryworkoverthetenderedamount,additionalsecurity 
@ of 10% of such additionalamount is to be depositedfor all such  excess/and 
supplementaryworksbeyondthetenderedamountbeforepaymentoffinalbill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment 
underthetermsof thecontractmaybe deductedfromthesecuritydeposit. 

 
However,eventhoughtheearnestmoneydepositedexceedstheprescribed percentage, 
duetoreduction oftenderedamountduetoanyreasonwhatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconverted intosecurity andfurther 
deductionsfromprogressivebillsshallbemade,takingintoconsideration theenhanced 
componentofearnestmoneysoconvertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand 
boatsetc.,supplyoftools&plants,furnitureandcomputer peripherals.Separate 
agreementmayberequiredinthosecases,particularlyforconsultancyandRFPforEPC, 
whichshallbe madeinstandardformatstobe approvedbytheGovernment. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDeposit 
byreplacingequalamountofBankGuarantee ofscheduled Bankvalidupto3months 
beyondthedefectliabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank Guarantee 
fromaScheduled Bank,validuptothedateofcompletion ofwork,shallbe 
obtainedfromthesuccessful bidder,iftheacceptedbidvalueis80%orlessthanthe 
estimatedamountputtotender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from 
the date of LoA or the time period as approvedby the Tender inviting 
Authority,hisEarnestMoneywill be forfeited. 

 
If the bidder fails to complete the works successfully, the Additional Performance 
SecurityalongwithSecurity DepositlyingwiththeGovernment shallbeforfeitedatany 
timeduringthependencyofcontractperiodasper relevantClausesofthe Contract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ 
alteredbythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder 
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated 
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. 
Intheeventofthe contractorfailingtocomplywithanyoftheconditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusone month,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender overthetotaltimeallottedfor itsfullcompletion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore the  end of 
contractperiodor extendeddateof completion, he/sheshall,without prejudice 
toanyotherrightorremedyavailable underthelawon accountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or group of items for which  a separate period of 
completionhasbeenspecified. 
 
Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputed onperdaybasissubjectto the 
ceilinglimit of securitydepositalreadywithheldor due to be withheld during 
imposition of the said clause and minimum payable compensation equivalenttothe 
EarnestMoneydeposited(EMD). 
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Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalue ofwork orthetenderedvalueofthe item 
orgroupofitemsofthework,forwhichaseparateperiodofcompletionisoriginallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatchesupwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAccepting Authority,underpowersdelegatedbyGovernmentto be 
communicatedby the Engineer-in-Charge,the withheldamountshall be released. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)be delayedforthefollowingreasons:- 
Duetowar,internalemergencyandotherconditions suchasabnormallybadweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-
chargetoproceedwiththeworks. 

 
Clause 3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge 
withthepriorapproval ofTenderAccepting Authority,may,withoutprejudicetohis/her 
anyotherrights,remedy against theContractor inrespect ofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor otherwise, 
andwhetherthedateofcompletion hasorhasnotbeenelapsed,bynoticein 
writing,absolutelydeterminethecontractinany ofthefollowingcases: 

 

(i)    IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto 
complywiththerequirementsofsuchnoticefor aperiodofsevendaysthereafter; 

 

(ii)   IftheContractor haswithoutreasonablecausesuspendedtheprogressofwork,or 
hasfailedtoproceedwiththeworkwith duediligencesothat,intheopinionofthe Engineer-
in-Chargehe/shewillbeunabletosecurecompletionoftheworkbythe scheduledate 
forcompletion,andcontinuestodosoafteranoticeofsevendaysin 
writingfromtheEngineer-in-charge; 

 

(iii)    IftheContractorfailstocompletetheworkwithinthestipulateddateorthe 
Milestones/items ofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s)ofcompletion anddoesnotcomplete themorreachthe 
definedMilestoneswithintheperiodspecified inthenoticegiveninwritingtothat 
effectbytheEngineer-in-charge; 

 

(iv)    IftheContractorpersistently neglects tocarryouthis/herobligations underthe 
contractand/orcommitsdefaultbynotcomplying 
withanyoftheterms&conditionsofthecontractanddoesnotremedy it,ortakeeffective 
stepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby theEngineer-
in-Charge; 

 

(v)     IftheContractorbeinganindividual,orafirm,oranypartner thereof,shallatany 
timebeadjudgedinsolventorhavea‘Receiving Order’orOrderforadministration 
ofhis/herEstatemadeagainst him/her,ortakeanyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor 
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany 
conveyanceorassignmentofhis/hereffectsorcompositionorarrangementforthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplicationbemadeunder 
InsolvencyActforthetimebeinginforceforthesequestrationofhis/her Estate, or if 
atrustdeedis executedbyhim/herfor benefitof his/hercreditors; 

 

(vi)     IftheContractor beingaCompanypassaresolution orthecourtdeliversanorder 
ofjudgementthattheCompanyshallbewoundup,orifareceiveroramanageron 
behalfofacreditorbeappointed,orifacircumstancearisewhichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issuea 
windingup order; 

 

(vii)     IftheContractor shallsufferanexecutionorderbeingleviedonhis/her goodsand allowsit 
to be continuedfor aperiodof21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 
 
 

Authority,transfers,sublets(engagementof labouron piecework  basisor of 
labourwithmaterialsnottobeincorporatedinthework,shallnotbedeemedtobe 
subletting)  or otherwiseparts with or attemptsto assign, transfer, sublet or 
otherwise partswiththeentireworkoranyportionthereofwithoutpriorwritten 
approvaloftheEngineer–in–charge; 

 
(ix)    ANDTHEREFORE,theContractorhasmadehimself/herselfliableforaction under 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment 
withthepriorapprovalofTenderAcceptingAuthority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest 
oftheGovernment:- 

 

(a)   Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehandof Engineer-
in-charge,shall be the conclusive evidence. Upon such 
determination,theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworks andperformanceguarantee,ifanyunderthecontractshall 
beliabletobeforfeitedandshallbeabsolutely atthedisposal ofthe Government. 

 

(b)   AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalance orpartthereof,asshallbeun-executedoutof 
his/herhands,andtogiveittoanother Contractor tocompletethebalance work. 
TheContractor,whosecontractisdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  Toemploy labourpaidby the implementing Department, and tosupply 
materials,tocarry outthe worksor anypart ofthe work, debarringthe contractorand 
debitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame ratesasifithad 
beencarriedoutby thecontractor under theterms of his/hercontract;thecertificate 
oftheExecutiveEngineer astothevalueof 
theworkdoneshallbefinalandconclusiveagainstthecontractor. 

 
 

Contractors 
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under Clause3 
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IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any 
advances onany account or with a view to executetheworkorthe performanceof the 
contract.In case, actionistakenunderanyofthe provisions aforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactuallyperformed 
underthiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayableinrespect 
thereof,andhe/sheshallonlybe entitledtobe paidthevaluesocertified. 
 
 
Clause3A. Incase,theworkcannotbestartedduetoreasonsnotwithinthecontrolof 
theContractorwithin1/4th(onefourth) ofthestipulatedtimeforcompletionofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may close 
thecontractwiththeapprovalofTenderAccepting Authority. In suchan eventuality, 
theearnestmoneydeposited andthesecurityofthecontractor shallbe 
refunded,butnopaymentonaccountofinterests,lossofprofitordamagesetc.shallbe payableat 
all. 
 
 
Clause3B. Incaseacontinuing workcannotbecompleted duetoreasonsbeyond the controlof 
thecontractor,likeForceMajeureenumeratedlaterunderClause5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer -in-Charge 
withtheconsentofthecontractorandapprovaloftheTenderAcceptingAuthority. 
 
 
Clause4. Incasesinwhichanyofthepowers conferred upon the Engineer-in- 
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteasawaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future 
case of default by the contractor,   for which by any clause or clauseshereof,he/sheis 
declaredliable to pay compensationamounting towholeof his/her security deposit, and the 
liability of the contractor for past and future compensationshallremainunaffected.Inthe  
eventofthe  Engineer-in-Chargeputting inforce either 
ofthepowersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and 
stores, in  or upon  the work, or thesite thereof, or belonging to  the 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese  
not being applicable,  at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver notice  in  writing to the contractor or his/herclerk, foremanor 
otherauthorizedagent,requiringhim/hertoremovesuchtools  &plant, 
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition, theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction 
orprivatesaleonaccountofthecontractor andathis/herrisk,inallrespects, andthe 
certificateofthe Engineer-in-Chargeas to the expense of any such removal, and the amount 
of the proceeds and expense  of any such sale shall be finalandconclusive 
againstthecontractor. 

 
 

Clause5. Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod 
asmentioned inthesaidschedule,orfromthedateofhandingoverofthesitetothe contractor  
whichever  is later. If the contractor  commits default in commencing executionof the 
work as aforesaidwithin  thirty days, without  justifiablereasons included 
underForceMajeure orothersuchreasonsbeyondthecontrolofthe contractor,  in which 
case  to be reported within seven days by the contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work 
order, with the prior approval of the Tender Accepting Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 and 
subsequentlyclause3ofthetenderdocument. 

 
5.1  As soon as possible after the contract is executed,  signed and agreed, the 

contractorshall submit  a ‘Time  and ProgressChart’for each broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared 
indirectrelationtothetimeslatedintheNoticeInvitingTender(NIT) 
document,forcompletionofitemsorgroupofitemsofthework.Itshallindicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismay  beamended,asnecessary,byanagreement betweenthe 
Engineer-in-Chargeand  the contractorwithin  the limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution 
ofwork,thecontractor shallinallcases,inwhichthetimeallowedfor any work 
exceedsone month(save and exceptfor special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’given insuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith 
thetypeandnatureofwork, andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestagesduringthe construction 
/progressofworktoensureaperiodicmonitoringofprogressand 
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures 
fromtime totime. 

 
5.2 If thework(s) bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  
bad weather,  flood, cyclone natural calamity or serious loss or 
damagebyfireorcivilcommotion, strikeorlockoutaffectingprocurement of 
construction materialsoranyofthetradesemployedinthework,oranyother 
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe 
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 
 
 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorsto preventor  make good the 
delay  and shall do all that may be reasonably  required to the 
satisfactionoftheEngineer-in-Chargetoproceedwith theworks. 

 
5.3  Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof 

time,tobeeligibleforconsideration, shallbemadebythecontractorinwriting within 
fourteen days of the happening  of the event causing delay in the prescribedform.  
Thecontractormay also,if practicable,indicatein sucha 
requesttheperiodforwhichextensionisdesired. 

 
5.4   IfanysuchcasetheEngineer-in-Charge,withtheapprovalofTenderAccepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedule the 
activitywise‘Milestones’ forcompletionofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe date 
ofreceiptofsuchrequest. 
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Clause6. Oncompletion ofwork,thecontractorshallbefurnishedwithacertificate by 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  
work be consideredto  be completeduntil andunless the  contractor shall have 
removedfromthework  premisesonwhichtheworkisexecuted,allscaffolding, 
surplusmaterialsandrubbish,and cleaned off the dirt    from wood works,doors, 
windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, 
noruntiltheworkshall  have  been  measured  by  the  Engineer-in-charge   whose 
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor 
shallfailtocomplywiththerequirementsof this clauseas to removalof  scaffolding, surplus  
materials   andrubbishandcleaningoffdirtonorbeforethedatefixedfor completion  of  the 
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding, 
surplusmaterials andrubbish, anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to 
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such 
scaffolding or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedby 
thesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworks lessthan30 
(Thirty)percentofTendered ValueoruptoRs25.00lakh,whicheverisless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment, the 
contractorshallonsubmitting abillofatleastRs25.00lakhtherefor,beentitledto receive a 
payment proportionate to the part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill paymentonly 
andnotaspaymentsfor  workactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude,determineoraffectinanywaythe  powersofthe Engineer-in-
chargeundertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmitted bythecontractorwithinonemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8. Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, 
on or beforethe date fixed by the Engineer-in-charge, for all works 
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcauseto 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim 
asfarasadmissibleadjusted,if possible,before the expiry offourteen days from the 
presentationofthe bill. Ifthecontractordoesnotsubmitthebillwithinthetimefixedas 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 
 
 

workinpresenceofthecontractor, whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within10(Ten)daysofcompletion ofwork,thecontractor shallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch 
notice,theEngineer-in-chargeshallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby 
theContractor and/or(b)forwhichpaymentwillbemadeatreducedrates,shallbe issued.  Such 
reduced  rate  is to be imposed with the approval of Superintending Engineerconcerned. 

 

 
Clause8A. Whenannual repairandmaintenanceworkiscarriedout,thesplashesand 
droppings fromwhitewashing,colourwashing,paintingetc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsof 
workintheindividualrooms,quarters orpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the 
contractor fails to comply with the requirements  of this clause, the Engineer-in-
Chargeshall  have the right to get this work done  at the cost of the 
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch 
action,theEngineer-in-Chargeshallgive tendays noticeinwritingtothecontractor. 

 
Clause8B. TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectrical& IT Worksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractorshallsubmit allbillsinprintedforms, asper format prescribed by 
Government of West Bengal, intheofficeoftheEngineer- in-
Charge,andthechargesinthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatrates thereinafterprovidedforsuch work. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade 
tohisbankthroughe-Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-
charge. 
While the onlinereceiptgivenbysuchBanks shall constitute a fulland sufficient 
discharge/acquittancefor the payment, the contractorshould wherever possible 
presenthis/herbillsdulyreceipted anddischargedthroughhis/her Banker/s. 
 

(2) In thecaseof bills, whichthe contractorpresentsfor paymentdirect, and which 
arenot endorsed in favour of the Bank, while efforts willbe made to securepayment 
tothefinancing Bank, payments madetothe  contractorshouldbe 
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe arrangement, 
thefinancing Bank should give t h e Governmenta lettertothiseffect. 
 

Note1.           The procedurewill not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum 
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother contractwith 
theGovernoroftheStateofWestBengal. 
 

Note2.            NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.  Ifthespecification orestimateoftheworkprovidesforuseofanyspecial descriptionof 
materialtobesuppliedby  the  Engineer-in-
Charge,(suchmaterials&storesandthepricestobecharged thereforashereinaftermentioned 
beingsofaras 
practicablefortheconvenienceofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractorshallbesuppliedwithsuchmaterials andstoresasisrequired 
fromtimetotimetobeusedbyhim/herforthepurposeofthecontractonly,andthe 
valueofthefullquantityofmaterialsandstores sosupplied attheratesspecified inthe 
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or thereafter 
tobecome duetothecontractorunderthecontract,orotherwiseoragainstor from the security 
deposit,  or the proceeds  of sale thereof;  if the same is held in 
Governmentsecurities,thesameorasufficientportionthereofbeing inthis casesold for 
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thepurpose. Allmaterialssuppliedtothecontractorshallremaintheabsolute property 
ofGovernment,andshallnotonanyaccountberemovedfromthesiteofthework,and 
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’sstore,ifbyanoticeinwriting 
underhis/herhand,he/she shallsorequire;butthecontractor shallnotbeentitled to 
returnanysuchmaterialunlesswithsuchconsent, andshallhavenoclaimfor 
compensationonaccount ofanysuchmaterial sosuppliedtohim/herasaforesaidbeing 
unusedbyhim,orforanywastageordamagetoany suchmaterial. 
 
Clause11.TheContractor shallexecutethewholeandeverypartofworkinthemost substantial 
andworkmanlikemanner, andboth,asregardstomaterialsandotherwise,in everyrespect,in 
strictaccordance with the specifications. The contractorshall also 
conformexactly,fullyandfaithfully tothe  designand drawings, andinstructionsin 
writingrelating totheworksignedbytheEngineer-in-Chargeandlodgedinhis/her office, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesiteof 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the 
specifications, and of all such design,drawings and instructions as aforesaid. 

 
Clause  12. The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at all times be bound to carry out these works, in accordance to any 
instructions which may be given to him/her in writing, signed by the Engineer-in- charge, 
and such alterations, omissions, additionsorsubstitutions,shallnotinvalidatethe 
contractbutshallbedeemedtohaveformedapartoftheworkincluded intheoriginal tender and 
any altered, additional or substitutedwork which the  contractormaybe 
directedtodointhemannerspecifiedaboveasa partoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe 
mainwork,and atthesamerates,ifany,maybespecifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof the 
Engineer-in-chargeshallbe conclusiveas   to suchproportion.  And, ifthe altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorate isspecified inthe 
contract, thensuchclassofwork shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; andif 
thealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-charge bydeterminingtherateson 
analysisworkedoutfrom(a)the  basicratesofmaterialsandlabourprovidedinthe aforesaid 
schedule of  rates,or  (b) thecurrent market ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,paymentshall be made at 
the rates so determined  without  application  of the said stipulated percentage. 
Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbe final and binding. 
 
Clause13. Ifatanytimeafter thecommencementoftheworktheGovernorshallforany 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried 
out,theEngineer-in-chargeshallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit 
oradvantagewhichhemight havederived fromexecution oftheworkinfull,butwhich 
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason    ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14. IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-chargeof 
thework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterials 
orarticlesprovidedbytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the  
contractorshallon demandin writingfromthe Engineer-in-charge specifyingthe 
work,materialsorarticlescomplainedofnotwithstanding thatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct 
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecasemaybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
anysuch failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained ofas the case may be 
at the risk and expense in all respects of the contractor. 
 
Clause15. Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbe open to inspectionand supervisionoftheEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at 
which reasonable noticeoftheintentionoftheEngineer-in-chargeorhis/her subordinatesto 
visit the work site shall have  been given to the contractor,either himself/herselfbe present 
to receive  orders and  instructions,orhave  a responsible 
agentdulyaccreditedinwritingpresentforthatpurpose.Orders giventothecontractor’s agent 
shall be considered to have the same force as if it   hadbeen giventothe 
contractorhimself/herself. 
 
Clause16. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement, and shallnotcoverupor 
placebeyondthereachofmeasurement anyworkwithouttheconsent inwritingofthe Engineer-
in-chargeorhis/hersubordinate,in-chargeofthework;andifanywork shallbe coveredup or 
placedbeyondthe reachof measurementwithoutsuchnoticehaving been given or consent 
obtained,  the same shall be uncovered atthe contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhich thesamewas executed. 
 
Clause17.  If theContractororhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthestructure inwhichtheymaybeworking 
oranybuilding, road, roadcurbs,fence,canals,waterpipes,cables,drains, electric, IT 
peripheralsor 
telephonepostsorwires,trees,grassorgrasslandorcultivatedgroundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeing executed, or if any damage shall happen to the 
work from any cause whatever or any imperfections become apparent in it at any time, 
whether during its execution or within a period of six months after issuanceof a certificate of 
its completion by the Engineer-in-Charge, the contractor shall make the same good at 
his/herown expense, or in default, the Engineer-in-Charge may cause the same to be made 
good by other workers, and deduct the expenses (of which the certificate of the Engineer-in-
Charge shall be final and binding) from any sums, whether under the contract or otherwise, 
that may be then, or at any time thereafter become due to the contractor by the Government 
or from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion shall be final 
and conclusive against the contractor, making such damage or imperfections good shall 
exceed the amount of such security deposit and/or such sums, it shall be lawful for the 
Government to recover the excess costs from the contractor in accordance with the procedure 
prescribed by any law for the time being in force. 
 
Clause17A.    TheContractorshallalsosupplywithoutchargetherequisitenumberof 
personswiththemeans andmaterials necessaryforthepurposeofsetting outworks, and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 
 
 

providedbythe Engineer-in-Charge at theexpense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses ofdefence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damage and costs which may be awarded in such suit, actions or proceedings 
to  any  such  persons  or  which  may  with  the  consent  of  the  Contractor be  paid  to 
compromise any claim by any such persons. 

 
Clause18A. Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.TheimplementingDepartment willrecoverfromtheContractortheamountof 
compensationsopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Departmentshallbeatlibertyto 
recoversuchamount oranypartthereofbydeductingitfromthesecuritydeposit orfrom 
anysumduebyimplementingDepartmenttotheContractor whetherunderthiscontract 
orotherwise.TheimplementingDepartmentshallnotbeboundtocontestanyclaimmade 
againstitundersub-section (1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartmentmightbecomeliableinconsequence ofcontesting 
suchclaims. 

 
Clause18B. Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the 
implementingDepartmentisobligedtopayamountofwagestoaworkmanemployedby 
theContractor inexecution oftheworks,ortoincuranyexpenditureinprovidingwelfare 
andhealthamenitiesrequiredtobeprovidedundertheabovesaidActandtherules 
framedbyGovernmentfromtimeto timefortheprotectionofhealthandsanitary arrangements 
forworkersemployedbyContractors,executingDepartmentwillrecover fromthe  
Contractor,theamountofwagessopaidor  theamountofexpenditureso 
incurred;andwithoutprejudicetotherightsoftheexecutingDepartment undersub- section(2)of 
Section20, and sub-section(4) of Section21, of the Contract  Labour 
(RegulationandAbolition)Act,1970,executingDepartment shallbeatlibertytorecover 
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecutingDepartment shallnotbeboundtocontestanyclaimmade 
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthe  writtenrequestof theContactoranduponhis/hergivingto the 
implementingDepartmentfull securityfor all costsfor whichthe Departmentmight 
becomeliableincontestingsuchclaim. 

 
Clause19.  TheContractorshallobtainavalidlicenseunderthe ContractLabour 
(RegulationandAbolition)Act, 1970,before thecommencementofthework,andcontinue 
tohavevalid licenses untilthecompletionofthe work. Thecontractorshallalsoabideby 
theprovisionsoftheChildLabour(Prohibition andRegulation)Act,1986,FatalAccident 
Act,1855,PersonalInjuries(Compensation Insurance) Act, 1970. 

 

The Contractor shall also comply with the provisionsof the ‘Building and Other 
ConstructionWorkers(RegulationofEmployment&ConditionsofService)Act,1996’ and 
‘TheBuildingandOtherConstruction WorkersWelfare Cess Act, 1996’. Failure to fulfill these 
requirements shall attract penal provisions of the contract, arising out of the resultant 
non-implementation of such provisions. 
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Clause19A. Nolabour/sbelowtheageofeighteenyearsshallbeemployed inthework and  the 
contractorshall abideby  the  provisionsof the ChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B. TheContractor shallpaytolaboursemployed byhim/hereitherdirectlyor 
throughSub-Contractors,wagesnot less than fair  wagesas definedby the  Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, 
causetobepaidfairwagetolabourindirectlyengaged onthework,including anylabour 
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad 
beenimmediatelyemployedbyhim/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’s partofthecontract,thecontractor shallcomply withorcausetobe complied 
with the contractor’s  Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregardtopaymentofwages,wageperiod, deductions  from wages, 
recovery of wages not paid and deductions made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodical returnsandallother 
matterslikewiseinnature oraspertheprovisionsoftheContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a)  TheEngineer-in-Chargeconcernedshallhavetherighttodeductfromthemoneydue 

tothecontractor anysumrequiredorestimated toberequired formaking goodthe 
losssufferedbyaworkerorworkersbyreasonofnon-fulfillmentoftheconditionsof 
thecontractforthebenefitoftheworkers,non-payment ofwagesorofdeductions 
madefromhis/her/theirwageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observance of the regulations. 

 
b)  UndertheprovisionofWeeklyHolidaysAct,1986,thecontractorisboundtoallowto 

thelabours,directlyorindirectlyemployed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, 
theEngineer-in-chargeshallhavetherighttodeductthesumorsumsnotpaidon 
accountofwagesforweeklyholidays toanylabour andpaythesametothepersons entitled 
theretofrom anymoney duetothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment 
againstpayments tobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudicetothisrighttoclaimindemnityfrom 
his/hersub-contractors. 
Thelawsaforesaid shallbedeemedtobeapartofthiscontractandanybreachthereof 
shallbedeemedtobeabreachofthiscontract. 

Whateveristheminimum wageforthetimebeing,orifthewagepayableishigherthan 
minimumwage,such wageshallbepaidbythecontractortotheworkersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor 
recoveranyamountfromtheminimum wagepayabletotheworkersasandbywayof 
commissionorotherwise. 

Thecontractorshall ensurethat no amountby wayof commissionorotherwiseis deductedor 
recoveredby theDafadarfromthewageofworkers. 

 
Clause19C. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performanceofthecontractor’s partofthiscontract, thecontractorshallathis/herown 
expenses,arrangeforthesafetyprovisionsasframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. In case 
thecontractorfails tomakearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, 
he/she shallbeliabletopayapenaltyofRs.2000/-foreachdefault,and in additiontheEngineer-
in-Charge shallbeatlibertytomakearrangementandprovide 
facilitiesasaforesaidandrecoverthecostsincurredintheirbehalf,fromthecontractor. 

 
Clause19D. FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the 
secondhalf of the precedingmonthand  the first half of the currentmonth respectively- 

 

Thenumberoflabourersemployedbyhim/heronthework,their workinghours,andthe 



 
 
 

wagespaidtothem; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamageandinjurycausedbythem,andthe 
numberoffemale workerswhohavebeenallowedmaternitybenefitsaccordingtoClause 
19Fofthecontractandtheamountpaidtothem; 

 

FailingwhichthecontractorshallbeliabletopaytotheDepartment,asumnotexceeding Rs. 
2000/- for each default or materially incorrect statement.  The decision  of the Engineer-
in-charge shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection 
of health and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s)committing adefaultorbreachofanyofthe 
provisionsoftheContractor’sLabourRegulationsandRulesfortheprotectionofhealth and 
sanitaryarrangementfortheworkersasamendedfrom time totimeorfurnishingany 
informationor submittingor filingany statementunderthe  provisions of  theabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery 
default,breachorfurnishing,making,submitting, filingsuchmateriallyincorrect 
statementsand intheeventofthecontractorsdefaultingcontinuouslyinthisrespect,the 
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum 
offivepercentofthetenderedvalue.ThedecisionoftheEngineer-in-charge 
shallbefinalandbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplyingtotheprovisions oftheContractor’s LabourRegulations and 
Rules,TheMinimumWagesAct,1948andContractLabour(Regulationand Abolition)Act 
1970,fortheprotectionofhealth andsanitary arrangementsforwork-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribedthereinbeprovidedtothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s)shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobservethesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-chargeshallhave the 
power to provide the amenities herein before mentioned at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/theirwork-peopleonthesiteinconnectionwiththeexecutionoftheworks, and  if the 
sameshall not havebeenerectedor constructed,accordingto approved standards,the 
Engineer-in-chargeshall have power  to give notice in writing to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled 
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandards withintheperiodspecified inthe 
notice,the Engineer-in-chargeshall have the powerto remodelor reconstructsuch 
hutmentsandsanitaryarrangementsaccordingtoapprovedstandardsatthecostofthe 
contractor(s). 

 
Clause19G. Thecontractorshallcomplywithalltheprovisions ofTheMinimum Wages 
Act,1948,ContractLabour(Regulation andAbolition) Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe 
broughtintoforcebytheappropriateauthorityfromtimetotime. 

 
Clause19H. TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon the work 
whomay bedetermined as insane orincompetentormisconducts 
himself/herself,andthecontractorshallforthwithcomplywithsuchrequirements. 

 
Clause 19I.    It shallbetheresponsibilityofthe contractor to see that the 



 
 
 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree 
fromencumbrancesinentirety,Ifsuchbuildings/structures throughcompletedis 
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept 
thesaidbuilding/structureinthatposition.Anydelayinacceptanceonthisaccountwill 
betreatedasthedelayincompletionand forsuchdelayalevy upto5%oftenderedvalue 
ofworkmaybeimposedbytheEngineer-in-chargewhosedecisionshallbefinalbothwith 
regardtothejustificationandquantumand shallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.  NoworkshallbedoneonSundayswithouttheprior  sanctionofthe 
Engineer-in-charge. 
 
Clause21.   Thecontract shallnotbeassignedorsubletwithoutspecificordersfrom 
Governmentinrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis 
contract,or attemptso to do, orbecomeinsolventor commenceany in 
insolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, 
shalleitherdirectlyorindirectlybegiven,promised,orofferedbythecontractor,oranyof 
hisservantsoragents toanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment,orifanysuchofficerorpersonshallbecomein any way 
directly or indirectly interestedin the contract,the DivisionalOfficer may thereuponby 
noticein writingrescindthe contract,andthe securitydepositof the contractor shall thereupon 
standforfeited and be absolutely  at the disposal of Governmentand the same 
consequencesshall ensure  as if the contract  had been 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaidfor anyworktherefor actuallyperformedunderthecontract. 
 
Clause22.All sums payableby way  of compensationunderany of theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without 
reference to  the actual lossor damage sustained and  whether ornotany 
damageshallhavebeensustained. 

 
Clause23. Wherethecontractorisapartnershipfirmoraconsortium, priorapproval in writing 
of the Engineer-in-Charge  shall be obtained for any change made in the 
constitutionofthefirm/consortium. WherethecontractorisanindividualoraHindu Undivided 
Family(HUF)businessconcern,suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandumof 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractisliabletoberescinded. 
 
Clause24.  Allworkstobeexecutedunderthecontractshallbeexecutedunder the 
directionofEngineer-in-Charge. Furtherinstructions/advices, iffeltnecessaryby 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby 
theEngineer-in-Charge. 
 
Clause25.SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawingsandinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever,inanywayarisingoutofor 
relatingtothecontracts,designs,drawings, specifications,estimates, instructions,orders 
ortheseconditions orotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressofthe work,orafterthecompletion 
orabandonment thereofshallbedealtwithas mentionedhereinafter: 
 

Ifthecontractorconsidersanywork demandedofhim/hertobeoutsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor carryingout of the work 
tobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 
 
 

writteninstructionordecision.Thereupon,theDisputeRedressal Committeeshallgiveits 
writteninstruction ordecisionwithinaperiodofthreemonthsfromthedateofreceiptof 
theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstituted 
withthefollowingofficialsasMembers: 

 

1 Shri Subhanjan Das, Secretary Chairman 

2 Smt. Aditi Dasgupta, Special Secretary Member 

3 Shri Abhirup Bose, General Manager, WBMSCL 
Member 

 

4 Shri Sudip Basu, Financial Advisor Member 

5 Chief Engineer/Additional Chief Engineer 
Member Secretary and 

Convenor 

 

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe 
disputemayrelate. 

 
Clause26. Thecontractor shallfullyindemnify andkeepindemnified theimplementing 
Departmentagainstanyaction,claimorproceedingrelatingtoinfringementoruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which 
maybepayableinrespectofanyarticleorpartthereofincludedinthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainstimplementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereof 
bytheimplementingDepartmentandthecontractorshallbeatliberty, athis/ her ownexpense, 
tosettleanydisputeortoconductanylitigationthatmayarisetherefrom, 
providedthatthecontractorshallnotbeliabletoindemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe 
directresultofanorderpassedbythe Engineer-in-Charge this behalf. 
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Clause27.  Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthepartofthe workinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe 
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingof the Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwith regardto anysum 
orsumspayabletohim undertheprovisionsofthisclause. 

 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecificationsas 
referredtounderClause11,suchworkshallbecarriedoutinaccordancewiththelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau 
of Indian Standards, theworkshallbe carriedout as perreputed 
manufacturer’sspecificationsifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecifications asrequiredabove,theworkshallbecarriedoutin 
allrespectsinaccordancewiththeinstructionsandrequirements oftheEngineer-in- 
Chargewhichis approvedbytheTenderAcceptingAuthority. 
 
Clause29. The expression “works” or“work” where usedinthese conditionsshall, 
unlesstherebesomethingeitherinthesubjectorcontext repugnanttosuchconstruction, 
beconstructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor 
additional. 

 
Clause30.  TheContractor(s) shallathis/theirowncostprovidehis/theirlabourwith hutting on 
an approved site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealth andMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 
 
 

of pipe lines for water supply  to his/their labour camp from the existing mains 
whereveravailable,andshallpayallfees,chargesandexpensesinconnection withthere and 
incidentalthereto. 

 

 
Clause31. Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe 
followingconditions:- 

 

i)    Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii)   TheEngineer–in-Chargeshallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s)ifthearrangements madebythecontractor(s)for 
procurementofwaterare,intheopinionoftheEngineer-in-Charge,unsatisfactory. 

 
Clause32. Thecontractorundertakestomakearrangementforthesupervisionofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe total  
quantityof materialsas  per  approvedprogrammerequiredfor the workas  per 
approvedprogramme, beforetheworkisstartedandshallhypothecateittotheEngineer- in-
Charge.Ifanymaterial remainsunusedoncompletionoftheworkonaccount oflesser 
useofmaterialsinactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakestheresponsibility fortheirproperwatch,safecustody 
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork 
withouttheconsentoftheEngineer-in-Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticedwithinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff& 
Employees 

Clause33. Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the 
work and  as long thereafteras may be necessaryfor properfulfilling  of the 
obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencementof  thework,intimatein  writingtotheEngineer-in-Charge,the 
name(s),qualifications,experience,age,address(es)andotherparticularsalong     with 
certificates, oftheprincipaltechnicalrepresentativetobeinchargeofthe workandother 
technicalrepresentative(s)whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal 
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe 
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

If the contractor(or any partnerin case of firm/company)himself/herselfhas such 
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal 
technicalrepresentativebutthecontractorshalldesignateandappoint aresponsibleagent 
torepresenthim andtobepresentattheworkwheneverthecontractorisnotinaposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative 
undertheclause willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentativeand/orthe  contractorshallon receiving reasonable  
notice from the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be 
deemed to have the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsible authorized 
agentshallbeactuallyavailableatsiteespeciallyduringimportant stagesofexecution of work, 
during recording of measurementof works and whenever so required  by the Engineer-in-
Chargeby a notice as aforesaid  and shall also note down instructions 
conveyedbytheEngineer-in-Chargeorhis/her designatedrepresentativeinthesiteorder 



 
 
 

bookandshallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof 
acceptanceofmeasurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is 
convinced that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattending orfulfillingtheprovisionofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe 
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement 
recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe 
contractor. Furtherifthecontractorfailstoappointasuitable technicalrepresentative 
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapprovedsubstitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe 
delaysocausedtothework.Thecontractorshallsubmit acertificateofemploymentofthe 
technicalrepresentative(s)alongwitheveryrunningaccountbill /finalbillandshall 
produceevidenceif atanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsandsuch foremenandsupervisorystaff as 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilledlabourasis 
necessaryforproperandtimelyexecutionofthework. 

 

TheEngineer-in-Chargeshallbeatlibertytoobjecttoand requirethecontractortoremove 
fromtheworksanypersonwho,inhisopinion,misconductshimself,oris incompetentor 
negligentintheperformanceofhisduties orwhose employmentisotherwiseconsideredby 
theEngineer-in-Charge tobeundesirable.Suchpersonshallnotbeemployedagainat 
workssitewithoutthewrittenpermissionoftheEngineer-in-Chargeand the persons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/ TaxesPayablebyContractor" 

(i)      GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor 
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)    ThecontractorshalldepositGovernment Royaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incasematerialsareprocuredfromsecondarysources, certificatesofquarryowners 
totheeffect ofpaymentofroyaltiesandCess wouldhave tobefurnished.Inabsence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationor  order,anyRoyalty,Cessorthelike 
becomespayablebythe  implementingDepartmentanddoesnot atany timebecome 
payablebythecontractortotheState Government/Localappropriateauthoritiesinrespect 
ofanymaterialusedbythecontractor intheworkstheninsuchacase,itshallbelawful 
totheDepartmentanditwillhavetherightandbeentitledtorecovertheamountpaidin 
thecircumstancesasaforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i)    All tenderedratesshall  beinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxor cess isimposedbyStatute,afterthe 
laststipulateddateforthereceiptoftenderincludingextensionsifany  andthe 
contractorthereuponnecessarilyandproperly   pays  such  taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid.Providedsuchpayments,if any, 
isnot,intheopinionoftheEngineer-in-charge(whosedecisionshallbefinaland 
bindingonthecontractor)attributabletodelay inexecutionofworkwithinthecontrol 
ofthecontractor. 

(ii)    Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 
 
 

and further shall furnishsuch other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)    Thecontractor shall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition, togetherwithallnecessary information 
relatingthereto. 

 
Clause36. Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37.  Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenamesofpersonswhoare 
workingwithhim/herinanycapacityoraresubsequentlyemployedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfromtheapprovedlistofcontractors 
oftheDepartment.IfhoweverthecontractorisregisteredinanyotherDepartment,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant wife, husband, own parents  and 
grandparents,ownchildrenandgrandchildren,ownbrothersandsisters,ownuncles, 
auntsandfirstcousinsandtheircorrespondingin-laws. 

 
Clause 38.   No engineer of Gazetted  Rank or other Gazetted  Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodofoneyearafterhis/herretirementfromGovernment 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontract isliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermissionofGovernment asaforesaid,before 
submissionofthetenderorengagementinthecontractor'sservice,asthecasemaybe. 

 
Clause39. Thework(whetherfullyconstructedornot)andallmaterials,machines,tools 
andplants,scaffolding,temporarybuildingsandotherthingsconnectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany 
materialsproperlybroughttothesiteforincorporation intheworkbeingdamagedor 
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen 
ordered(inwriting)bytheEngineer-in-Chargetoremoveanydebrisfromthesite,collect 
andproperlystackorremoveinstoreallserviceablematerialssalvagedfromthedamaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such 
paymentsbeinginadditiontocompensationuptothevalue ofthework originallyexecuted before  
being damagedor destroyedand  not paid for. In case of works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby 
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor 
inaccordancewiththe provisionof thecontract.The certificateoftheEngineer-in-Charge 
regardingthequalityandquantityofmaterialsand thepurposeforwhichtheywerecollected 
shallbefinalandbinding onallparties tothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- 
Charge(b)foranymaterialetc.notonthesite of theworkor  foranytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedfor thework. 

 

Intheeventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge. 

 
Clause40. ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 
 
 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractor shallalsobeliable 
foranypecuniaryliabilityarisingonaccount ofanyviolationbyhim/her oftheprovisions 
ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants(Contractors  for brevity) involved in Government 
procurement foroffencesorviolationscommitted duringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)     Submissionof eligibilityrequirementscontainingfalse informationor falsified 
documents. 

(2)    SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 
ofsuchinformation intheBidsinordertoinfluencetheoutcomeof eligibilityscreeningorany 
otherstageofthebiddingprocess. 

(3)     Unauthorizeduseofone’sname/digitalsignaturecertificatefor thepurposeof 
biddingprocess. 

(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/Joint Venture/Consortium/Corporationparticipating  in the procurement 
processand/oraperson/Contractor/Agency/JointVenture /Consortium/ 
Corporation having an agreement/contractfor any procurement  with the 
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe 
biddinginhisfavour. 

(5)     Refusalorfailuretopostaself–declarationtotheeffectofanypreviousdebarment 
imposedbyanyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)     Allotheractsthattendtodefeatthepurposeofthecompetitivebiddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)    Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior 
writtenapprovaloftheprocuringentity. 

(8)     Wheneveradversereportsrelatedtoadverseperformance,misbehaviour,director 
indirectinvolvementin threatening,makingfalse complaintsetc. damagingthe 
reputation ofthedepartment oranyothertypecomplaintconsideredfitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)     Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)   Failureindeployment ofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance” orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence,tomobilize andstart 
workor  performancewithinthespecifiedperiodasmentionedin the“Letterof 
Acceptance”,“Letter of Acceptancecum  Work Order”,“Work Order”,“Notice  to 
Proceed”,“AwardofContract”,etc. 

(13)  Failure by the Contractor to fully and faithfully comply with its contractual 
obligations withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrativeDepartment,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s) pursuanttothe implementation of the Contract. 

(14)   FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbythe 
Consultantshallbeconstruedaspoorperformance. 
(i)   Non deploymentofcompetenttechnicalpersonnel,competentEngineersand/or 

worksupervisors; 
(ii)   Non-deployment of  committed  equipment,  facilities,  support  staff  and 

manpower; 
(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or 

construction; 



 
 
 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeingsupervisedby 

theConsultant. 

(15)  Fortheprocurementofgoods,unsatisfactoryprogressinthedeliveryofthe goodsby 
themanufacturer,supplier,ordistributorarisingfromhisfaultornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby 
theContractor resultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:  1to16oftheaboveClause-41tobeconsideredasFirst 

degreeofoffence. 
(B)   Second degreeofoffence:Anyoneoftheoffencesasmentioned under‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)      ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeofoffence:DisqualifyingaBidder from participatingin 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
AnyBidderorprocurementauthorityonhisownorbasedonanyother information 
madeavailabletohimmayinvitetheprocess ofsuspension/debarmentproceedings 
byfilingawrittenapplication withtheBidEvaluationCommitteeandsuchfiling 
ofwrittenapplicationhastobedonewithinfortyeighthoursfrom thedateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)  Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailorinwritingtohis 
postaladdress,advisinghimthat: 
i)  Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii) Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundfor such. 

iii)Thesaid bidder,withinthreedaysfrom thedate ofissue ofsuchnotification 
bytheBidEvaluationCommittee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbeentertained. 

Such notice  shouldcontainthe e-mailid and the postal addressof the 
ChairpersonoftheSuspensionCommittee. 

(b)  Afterreceivingtherecommendation forsuspensionfromBidEvaluation 
Committee,Suspension Committeeshallissueanoticetotheallegedbidder 
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithin threeworking daysafterissuanceofthenotice 
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearing 
withinseven working daysfromthedateofreceiptofthedocuments fromthealleged 
bidder.Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspensionorder.TheChairpersonofthe 



 
 
 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either 
electronicallythrough his registered  e-mail id or in writing to his postal address.  
TheChairpersonofSuspensionCommitteeshall also inform the 
decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationofBidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If the bidderissuspended,the SuspensionCommitteewouldrecommend 
debarment of the bidder and  forward the  case with all  documents to  the 
Debarment Committee for further action. 

(c)   The DebarmentCommittee upon receipt oftherecommendation of the 
Suspension Committeeshallscrutinizethedocuments.TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessaryorder withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder from participatingin the 
bidding/procurementofallprojectsundertheAdministrativeDepartmentfora 
specifiedperiod.Theallegedbiddershallbeintimatedaccordingly either 
electronicallythrough  his registerede-mail id or in writing to his postal 
address.OtherwisetheDebarmentCommitteemayrejecttherecommendation 
oftheSuspension Committee.TheChairpersonofDebarment Committeeshall 
alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A)  UponterminationofcontractduetodefaultoftheBidder,theEngineer-in-Charge 
shallrecommendfor debarmentto the Bid EvaluationCommittee.The Bid Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimated accordinglyeitherelectronicallytohisregistered e-mailidor 
inwritingtohispostaladdress.TheChairpersonofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B)  TheDebarmentCommitteeuponreceiptoftherecommendationofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarmentCommitteewillhold a 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) 
workingdays from thelastdate ofhearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurementofallprojectsunderthe 
Administrative Department,GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may reject the 
recommendationof the Bid EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)      BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe 
allowedtoparticipateinanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment.Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)     IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof 
Acceptance”,“Letterof Acceptancecum Work Order”, “Work Order”, “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,theSuspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe 
dealtwithasperexistingnormsbysimplyexcludingtheerringBidder. 

(c)      If the Suspension/DebarmentOrder isissued after award ofaGovernment 
Project/Contract totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42. Executive EngineeroftheconcernedDivision willbetheEngineer-in-Charge 
inrespectoftheTendercontractand all correspondences concerningrates,claims,change 



 
 
 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecutionofworks,the 
samewillnotbevalidunlesscopiesaresent totheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistantEngineerandtheJuniorEngineeronbehalfof 
theEngineer-in-Charge(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the 
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Chargewill 
howeverinvariablytake decisionsrelatingto tendercontractoras mentionedin  the 
relevantrulesandclausesofthecontractdocument withtheapprovaloftheTender 
AcceptingAuthority. 

 
Clause43.AcceptanceoftheTenderwillrestwith theTenderAcceptingAuthoritywithout 
assigning reasonthereoftothebidder.Theaccepting authorityreservestherighttoreject 
anyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44. Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled. 

 
Clause45.  Intheeventofconflicting differentclauses, theclausesinthee-NITwill prevail. 

 
Clause 46.   Engineer-in-Chargeshall not entertain anyclaim whatsoever fromthe 
Contractorforpaymentofcompensationon accountofidlelabouronsuchgrounds including non-
possession ofencumbrancefreeland. 

 
Clause47.  Engineer-in-Charge shallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48. ImpositionofanyDuty/Tax/Octroi/Royaltyetc.whatsoeverofitsnature(after 
workorder/commencementandbeforefinalcompletionofthe work) istobeborneby the 
contractor/bidder.Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49. Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartmentorder. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner/DeputyLabourCommissioner 
oftheregion. 

 
Clause50. No Mobilization/Secured Advance will be allowed unlessspecified otherwise in 
the contract. 

 
Clause51. ValidPANissuedbythe IncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoodsandServicesTaxPayerIdentificationNumber(GSTIN) underGST Act2017, 
Cess,RoyaltyofSand,StoneChips, StoneMetalGravel,Boulders,Forestproductetc.,Toll 
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe 
Contractor/Bidder.No extra payment willbemadeasareimbursement or as 
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52. AllworkingTools&Plants,Scaffolding,ConstructionofVats&Platforms and 
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53. TheContractor shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.for 
layingouttheworkand fortakingand checkingmeasurementsfor whichnoextra 
paymentwillbemade. 

 
Clause54. TheContractor/BiddershouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesiteofwork,availabilityofdrinkingwaterand 



 
 
 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupteddueto anumber 
ofunforeseenreasonse.g.suddenrisesinwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials.Engineer-inChargemayorderthe 
contractortosuspendworkthatmaybesubjectedtodamagebyclimateconditions. No 
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof 
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof 
topography,river conditionand local requirementsetc. betweenthe preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbe entitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55. AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto 
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge beforecommencementof work.Instructionsgivenby inspecting 
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56. Theworkwillhavetobecompleted withinthetimementionedinthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractorshouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenamesofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57. Nocompensation foridlelabour,establishment chargeoronotherreasons 
suchasvariationofpriceindicesetc.willbeentertained. 

 
Clause58. Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork force 
deployedatworksiteaspersafety ruleinforce. Contractorwillremainresponsiblefor his 
labourinrespect ofhis liabilitiesunderthe Workmen’sCompensationActetc.Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor 
anyothersignboardforsafety purposeasper requirement by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractor athisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59. TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedinthecontract. 

 
Clause60. TheContractorwillhavetoaccepttheWorkProgramme aspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/or 
vulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterlevel 
orforothersuitablereasons. 

 
Clause61. Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin work 
orderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made on the 
basis of works actuallydonein different itemsand no claim willbe entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemor supplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ 
Government wouldberequired, depending on whosoeverbetheTender Accepting 
Authority,beforemakingsuchpayment. 

 
Clause  62.   In order tocopeup with the present system of e-billing, supply of 
departmental materialsisgenerallynotallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63. Anymaterialbroughttositebythecontractorissubjecttoapprovalofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 
24hoursofissueoftheordertothateffect.Theratesinthe schedule 
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerialswill 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcerned in 



 
 
 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic Bags, 
HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet containingthename 
oftheManufacturers,TestReport etc.willalsobesubmittedoneach occasion. Engineer-in-
Chargemayconductindependent test on the samples drawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision of 
Engineer-in-Charge shallbefinalandbinding. 

 
Clause64.Forallitemsof contractjobs requiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby 
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement.Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarilyfromotherStatesandsecondarily,fromthe 
distantdistricts oftheStateofWestBengal.”Incasewherethecontactor failstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentor labourimportedbyGovernmentat theratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned, whosedecisionastothe 
circumstancesinwhichemploymentofsuchlabour isofmutualadvantagetoGovernment 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65. Allqueriesanddisputesarisingoutoftheworkstendercontractistobe brought 
tothenoticeoftheChairmanofthe‘DepartmentDispute RedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66. Thecontractorshallhavetomakehisownarrangementsforwater,bothfor 
theworkandusebyhisworkers, etc.,forroadrollersandforalltoolsandplant,etc., 
requiredonthework. 

 
Clause67. Contractorwillberesponsibleforthepaymentsofallwater chargespayableto 
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga 
GovernmentDepartmentconcerned. 

 
Clause68. Ifthecontractors shalldesireanextensionofthetimeforcompletion ofthe 
workunderclause5ofthecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69. TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70. Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedoftothebestadvantageofGovernment. 

 
Clause71. Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyofmaterialsfromtheEngineer-in-chargeand tosoadjustthe 
progressoftheworkthathislabourmaynotremainidlenormay therebeanyotherclaim 
duetoorarisingfrom delayin obtainingthematerials.Itshouldbeclearlyunderstoodthat no 
claimwhatsoevershallbe entertainedby  the  Departmenton accountof delay  in 
supplyingmaterials. 

 
Clause72. Nocompensationforanydamagedonebyrainortrafficduringtheexecution 
oftheworkwillbemade. 

 
Clause 73. Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric 
dangersignalswheneveravailableshallbeprovidedbythecontractors onthebarriersas 
wellasparaffinlights.FacilitiesfortheelectricconnectionwillbemadebythisDepartment 
buttheContractorwillbearalltheexpenses. 



 

Clause74.  TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand 
carriagetoplaceofworking. 

 
Clause75.   TheContractorsshouldgivecompletespecifications showingthemethodof 
executionandthequantityandqualityofmaterialstheyintend touseperhundredsquare 
metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit 
inadvancewiththeExecutiveEngineerthechargesforwaterwhich aretobecalculatedin 
accordancewiththescheduleofmiscellaneousratesintheCanalAct. 

 
Clause77. Itmustbeclearlyunderstood bytheContractorthatnoclaimonaccountof enhanced 
ratesonthosealreadyaccepted,duetofluctuations arisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78. Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Governmentshallmaketherequisitepayments aswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79. TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s) toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80. TheContractorundertakes tohavethesiteclean,freefromrubbishtothe satisfaction 
oftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbythe Engineer-in-charge andnothingextrawillbepaid. 

 
Clause81. The Contractorshall not allow any rubbish or debris to remain on the premises 
during or after repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthis clause. 

 
Clause-82. Construction materials broughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeansGovernmentintheconcernedWorksDepartment. 
 

TheDepartmentmeans theSecretaryoftheconcernedDepartmentorhis/herauthorized 
representative. 

 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment 
forthetimebeingoftheDivisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

The Sub-divisionalOfficer means the Assistant Engineer of theconcerned Works 
DepartmentforthetimebeingoftheSub-divisionconcerned.JuniorEngineerequivalent 
toSectionOfficeroftheSectionconcerned. 

 

SuperintendingEngineer in theconcernedworks Departmentis 
thefinalAuthorityregardingSchedule ofRatesandalsotheacceptanceofNon-
scheduleditemratesarrived onthebasisofmarketrateanalysisforsupplementary 
items,andtheauthorityfor approvalofReduced 
RatesandPartRates.HeisalsotheTenderAccepting Authority for works ofvalueaboveRs.45.00 
lakh anduptoRs.2.00crore underexisting delegated power. 

 

Chief Engineer in theconcernedWorks Departmentis the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

2.00crore.Excess workoverindividualitemscomprising theoriginaltendermaybe 
exceededbeyond10%withtheapprovalofconcerned tenderacceptingauthorityand 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation 
from originalscopeofworkinthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
AuthoritynotbelowtherankofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith 
theapprovalofappropriateGovernmentirrespectiveofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 
 

Irrespective oftheacceptingauthority,Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany 
amountonbehalfofthe State. 

 
Schedule showing(approximately) materials tobesupplied bytheEngineer-in-Charge 
underclause10: 

 

Particulars 

Ratesatwhichthematerialswillbe 
chargedtothecontractor Place of delivery 

Unit Rs. P. 
    

 

Note1-Thepersonorfirmsubmitting thetendershouldseethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submission 
ofthetender. 

 
 
 
 
 

 
(Nameinfull) 

*Signatureof Contractor/Agency 
with officialseal containing 

Principal office address 

(Nameinfull) 
*SignatureofManagingDirectoron 

behalf ofWest Bengal Medical 
Services Corporation Limited with 
official sealcontainingdesignation& 

address 



 

 

*Tobeauthenticated on eachandeverypageofthecontractdocumentbyallparties. 
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