
WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West Bengal)

Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091.

NOTICE INVITING TENDER FOR

Supply and Delivery of Electrical consumable material for Sagardighi Super
Speciality Hospital, District: Murshidabad.

(BID Reference No.: WBMSCL/NIT-322/2024; Dated – 04/06/2024)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED
(Wholly Owned by the Government of West Bengal)

Registered Office: Swasthya Sathi, GN-29, Sector-V, SaltLake, Kolkata–700091
Phone:033-4034-0300◊Email:info@wbmsc.gov.in◊website: www.wbmsc.gov.in

I.T.B. No.: WBMSCL/NIT-322/2024 Dated: 04/06/2024Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Supply andDelivery of Electrical consumable material for Sagardighi Super Speciality Hospital, District: Murshidabad” underthe jurisdiction of WBMSCL from the bonafied, resourceful and reliable experienced Contractors in West Bengal.
Sl.

No. Name of the Work Estimated
Amount (Rs.) Earnest Money(Rs.)

Cost of
Tender

documents(Rs.) (Non-refundable)
Period of

Completion
Name & address of the

Office

01. Supply and Delivery ofElectrical consumablematerial for SagardighiSuper Speciality Hospital,District: Murshidabad. 7,13,365.00 14,267.00 NIL 30 (thirty)days
Managing Director,West BengalMedical ServicesCorporationLimited, SwasthyaSathi Building, GN-29, Sector –V,Saltlake,

GENERAL CLAUSE OF NIT:
TWO BID SYSTEM1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.The bidders who will be Technically qualified in respect to Technical and Financial eligibility/capabilitycriteria specified in the below mentioned subsequent clause can only be permitted to participate in theFinancial Bidding.
TENDER DOCUMENT2.0 In the event of e-filling intending bidder may download the tender document from the website directly bythe help of his Digital Signature Certificate & upload the same with other documents along with necessaryEarnest Money electronically. Where an individual person holds a digital signature certificate in his ownname duly issued to him by the company or the firm of which he happens to be director or partner, suchindividual person either belonging to and appropriate cadre officer of the company or an authorizedpartner of a firm, shall invariably upload a copy of Registered power of attorney showing clearauthorization in his favour, to upload such tender. The power of attorney shall have to be registered inaccordance with the provisions of the Registration Act, 1908.a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature inthe relevant spaces to be uploaded electronically. Documents in support of the information

furnished in Forms I to V must be attached/uploaded for evaluation and the file number &
page number has to be indicated in the respective column of the Form.b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the websitehttps://wbtenders.gov.in. Tender Document may be downloaded from the website. Submissionof Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.The documents submitted by the bidders should be properly indexed



Eligibility Criterion for participation in the tender :-3.0 i) Credential:-(a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-
contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work ofsimilar nature under the authority of State/Central Govt., State/Central Gov. undertaking,Statutory/Autonomous Bodies under the statute of the Central/State Government and having amagnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd callof the Estimated amount put to tender for intended job.

OR(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works ofsimilar nature under the authority of State/Central Gov., State/Central Gov. undertaking,Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitudeeach of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of3rd call of the estimated amount put to tender for intended job.

OR(c) The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) atleast one single running work of similar nature which has been completed to the extent of 80% ormore (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of intendedjob under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/AutonomousBodies under the statute of the Central/State Government. In the credential certificate it should be
clearly stated that the work is in progress satisfactorily & also that no penal action has been
initiated against the executing agency, i.e. the tenderer.

N.B. - a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.
Undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.

c) Work order of relevant work(s) supported with completion certificate to be submitted.

ii) TECHNICAL PERSONELThe prospective bidders shall have full time engaged/appointed in their Pay roll experiencedtechnical personnel, for the above mentioned work.iii) PAN Card, Current Professional Tax Receipt Challan, updated Trade Licence, Valid GST Registrationcertificate, Income Tax Acknowledgement Receipt for assessment year 2023-24, (Authenticateddocuments in respect of qualification and engagement shall be furnished For TechnicalEvaluation) is to be submitted with Technical Bid document.iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-operative Societies are required to furnish valid by law, Current Audit Report.v) Joint Venture will not be allowed.vi) Deleted.vii) Deletedviii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along withcertified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deedshall have to be either Notarized / registered from ADSR and the company shall furnish (a)Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non StatutoryDocuments).



ix) Deleted.x) A prospective bidder shall be allowed to participate in the particular job either in the capacityof individual or as a partner of a firm. If found to have applied severally in a single job, all ofhis/their bids will considered as nonresponsive for that job, without assigning any reasonthereof.AndIf individual entity is found to be present in more than one bidding firm for a specific Sl as aProprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of therespective firms containing that particular entity shall be considered as non-responsive.xi) Earnest Money: - The bidder shall be required to deposit earnest money amounting to Rs.14,267.00 (Rupees fourteen thousand two hundred sixty seven) only to participate inthe bid.The process of deposit of earnest money through offline instruments like Bank Draft, PayOrder etc. will be stopped for e–tender procurement of this office wef. 01.09.2016.
Necessary Earnest Money will be deposited by the bidder electronically: online –
through his net banking enabled bank account, maintained at any bank or: offline –
through any bank by generating NEFT/ RTGS challan  from the e– tendering portal.Intending Bidder will get the Beneficiary details from e– tender portal with the help ofDigital Signature Certificate and may transfer the EMD from their respective Bank asper the Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank)& IFSC  Code and e–Proc Ref No. Earnest Money @2.00% of the estimated amount put totender have to be submitted. The earnest money of the successful bidder (being converted tosecurity deposit) deposited, will remain under the custody of the department tillsatisfactory completion of the work in full including extended quantity if orderedfor. Besides this, necessary percentages shall be deducted from the progressive bids so asto make it 10% (Ten percent) of the value of work billed for.

4. Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deductedfrom every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to beborne by the contractor. As the rates in the Schedule of  rate are inclusive  of GST  & Cess as statedabove.5. Deleted6. Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the
date of opening of the financial proposal. However, extension of bid validity may be suitably considered bythe Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s)to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will beforfeited.7. All materials shall be of approved brand in accordance with relevant code of practice and manufactureaccordingly and shall be procured and supplied by   the agency   at their own cost. Authenticatedevidence are to be submitted along with challan and test certificate. If required by the Engineer inCharge, further testing from any Government approved Testing laboratory shall have to be conducted bythe agency at their own cost.8. Deleted.9. Deleted.

PRICE ADJUSTMENT / PRICE PREFERENCE10. i) No adjustment of Price or Price Escalation of any kind will be allowed. (Adjustment of price increaseor decrease).ii) No price preference will be allowed for the work under this NIT.11. No Mobilization Advance / Secured Advance will be allowed.12. Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction tobidders before tendering the bids.13. No Conditional Bid / Tender will be accepted under any circumstances.13. Requirement of Principal Machineries which must be possessed by [Non Statutory Document] by theBidders.



14. Before uploading tender document through e-filing each page of  the tender documents are to besigned by the Bidder/ owner/ partner / authorized signatories having legal authority to do so,failing which the Bid will be treated as informal.15. The authority of WBMSCL reserves the right to accept  or reject any / all offer without assigning anyreason whatsoever and is not liable for any cost that might have incurred by the Bidder at thestage of Bidding.The Bidders Net Worth for the last year calculated on the basis of capital, Profit and freereserve available to the firm should be positive.16. IMPORTANT INFORMATIONA. Current Schedule of Rates for P.W.D.(Electrical) with effect from 01.11.2017 as well as marketrates will be applicable in this Tender including 1% cess.B. DATE & TIME SCHEDULE
Sl.No. PARTICULAR DATE & TIMEi) Date of uploading of N.I.T and Tender Documents (online) 06/06/2024ii) Documents Sell / download start date & time (online) 06/06/2024 at 11.00 A.M.iii) Bid Submission Upload Start date & time (online) 06/06/2024 at 12.00 P.M.iv) Bid Submission Upload End date (online) 13/06/2024 at 03.00 P.M.v) Date & Place for Opening of Technical bid (online) for theBidders 14/06/2024 at 03.00 P.M.vi) Date & place for opening of financial proposal To be notified later onC: LOCATION OF CRITICAL EVENTS

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building,
GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West BengalMedical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata-700091 during opening of b i d . Managing Director, West Bengal Medical Services CorporationLimited may call open bid /sealed bid after opening of the said bid to obtain the suitable ratefurther, if it is required. No objection in this respect will be entertained if  raised by any bidderpresent or absent during opening of tender.17. In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will betreated as schedule / prescribed date for the same purpose.

18. The successful Bidder shall have to execute Formal Agreement with Managing Director, West BengalMedical Services Corporation Limited within 15(fifteen) working days from the issuance of Provisional Workorder.19. Bank guarantee shall be accepted for the purpose of security.20. Agency s h a l l h a ve to arrange required land f o r  installation of Plant & machineries (Specified for theawarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the worksite.21. The intending bidder(s) required to quote the rate (percentage above/below/at par) over thetotal estimated cost put to tender online considering that no escalation and / or price adjustment will beallowed by the department under any circumstances.22. The Bidder has to visit and examine the site of works and its surroundings and obtained all informationthat may be necessary for preparing Bid and entering into an agreement for the work / works as mentionedin the NIT. The costs for visiting the working site shall be at the bidders own expense.



23. The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of whichminimum10% (ten) percent shall be of the applicant’s own resource. [Non Statutory Documents (FinancialStatement)]24. Prospective Bidder shall have to execute the work in such manner so that appropriate service level of theBuilding under improvement is to be maintained during progress of the work and during Defect Liability
Period of 1(one) Year for the works from the date of successful completion of the work up to the entiresatisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentionedabove the contractor shall make the same good at his own expense to the satisfaction of the Engineerin Charge or in default the Engineer in Charge may cause the same to be made good by other agency anddeduct the cost (of which the certificate of the  Engineer in Charge shall be final) from his securitydeposit or any sums that may be then, or at any time thereafter become due to the contractor. SecurityDeposit shall become payable only after expiry of the Defect Liability Period after makingnecessary deduction if applicable.25. If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similarmultiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bidamongst the lowest bidder.26. At any stage during scrutiny, if it is found that the credential or  any other papers which the Bidderuploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be consideredas non- responsive and outright rejected with forfeiture of Earnest Money and action will be takenas per stipulation of IT Rules in force.27. List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will beopened within a short period after such publication. Therefore, Bidders are requested to view the tenderstatus on a regular basis. In case of there be any objection regarding Pre-qualification / list of “TechnicallyQualified Bidders”, that objection should be lodged to the Managing Director, WBMSCL within 48hours from the date of publication of list of qualified Agency and beyond that time schedule noobjection will be entertained by the Tender Evaluation Committee28. Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority mayverify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it isfound such document incorrect/ manufactured / fabricated, Letter of Acceptance /  Provisional Workorder will not be issued in favour of the bidder under any circumstances and action will be  takenaccordingly.29. In case of Ascertaining of Authority at any stage of application or execution of work, necessary registeredPower of Attorney is to be produced.30. The Earnest Money may be forfeited if;-a) If the Bidder withdraws the Bid during the period of Bid validity.b) In case of successful Bidder, if the Bidder fails to execute formal agreement within thestipulated time period.c) During scrutiny, if it is come to the notice of tender inviting  authority  that the credential orany other document which were uploaded & digitally signed by the Bidder are incorrect /manufactured / fabricated.31. If any discrepancy arises between two similar clauses on different notifications, the clause asstated in later notification will supersede former one in following sequence;-a) Notice Inviting Tenderb) Special Terms and Conditionsc) Financial Bidd) Schedule of WorksAll works covered in the clause appearing hereinafter shall be deemed to form a part of theappropriate item or items of works appearing in the work schedule whether specifically mentioned in anyclause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extrapayment will be made for particular works.32. Deleted33. Prospective bidders must have sufficient credentials to participate in the tender (electrical) as pernotification of Clause No 3.



34. For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in itemsof works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed duringagreement or so. In that case sanctioned estimate will be binding criteria.35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, thesuccessful bidder will have to submit Additional Performance Security @10% of the tendered amount, if theaccepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Securityshall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. Ifthe bidder fails to submit the Additional Performance Security within seven working days from the date ofissuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT likeblacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of theContract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returnedimmediately on successful completion of the Contract. If the bidder fails to complete the work successfully, theAdditional Performance Security shall be forfeited at any time during the pendency of the contract period afterserving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from theprogressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected byprovision of this Additional Performance Security.
The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded &
digitally signed in support of the minimum criterion as mentioned above. If any document
submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT
Rules in force.

Sd/-
Managing Director, WBMSCL

& SpecialCommissioner, H&FWD



Payment SchedulePayment will be made according to B.O.Q.



BOQ (Annexure-A)

Name of Work: Supply and Delivery of Electrical consumable material for Sagardighi Super SpecialityHospital, District: Murshidabad.BID Reference No.: WBMSCL/NIT-322/2024; Dated – 04/06/2024

Sl.
No. Description of work Qty. Unit Rate

(+ GST)
Amount
(+ GST)

1
Supply and Delivery of LED Down Light. RoundType: 15 W ,Model: LSCRM-15W-CDLMake: Crompton or Its Equivalent of Philips/ Havells(as per direction of EIC)#Note Cutting length 180-185 mm

50 Each 1326 66300
2 Supply and Delivery of LED PLL Lamp (4 pin), 18WType: LED P-LL 18W, 6500K 2G11Make: Philips or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 150 Each 478.51 71776.5
3 Supply and Delivery LED 600x600 Recessed PanelLight, 36WType:RC380B LED36S-6500 IA W60L60 G4 01Make: Philips  or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 25 Each 5991.45 149786.25
4 Supply and Delivery of LED PLL Lamp Holder (4 pin),Type:2G11 (4 Pin)Make: Philips or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 150 Each 26.36 3954
5 Supply and Delivery of LED Tube light , 18WType: Mas LED Tube 18W, 2100lm 865 T8 (VE)Make: Philips  or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 250 Each 639.09 159772.5
6 Supply and Delivery of  single LED Tube light BattenType: TMC 501xT-LED 22WMake: Philips  or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 50 Each 399.43 19971.5
7 Supply and Delivery of double LED Tube light BattenType: TMC 502xT-LED 22WMake: Philips  or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 50 Each 479.32 23966
8 Supply and Delivery of LED Street light, 35WType:BRP030 LED35 CW MR PSU GR DXMake: Philips  or ItsEquivalent of Crompton / Havells Havells (as perdirection of EIC) 6 Each 2796.01 16776.06
9 Supply and Delivery of LED Street light, 70WType: BRP062 LED 84 CW SLC S1 PSUMake: Philips  or Its Equivalent of Crompton / HavellsHavells (as per direction of EIC) 5 Each 6390.88 31954.4
10 Supply and Delivery of LED SURFACE Mounted Light,Round/ Sqr 15WModel: LCDSPLNS15-CDL 25 Each 1509.85 37746.25



Make: Crompton  or Its Equivalent of Philips/ HavellsHavells (as per direction of EIC)
11 Supply and Delivery of LED IndicatorModel: Pro LED indicatorSize: 22.5 mm, Voltage- 012C - 12 VAC/DC, R-RedMake: L&T  or Its Equivalent Havells (as per directionof EIC) 10 Each 105.44 1054.4
12 Supply and Delivery of LED IndicatorModel: Pro LED indicatorSize: 22.5 mm,Voltage- 012C - 12 VAC/DC,  G-GreenMake: L&T  or Its Equivalent Havells (as per directionof EIC) 10 Each 105.44 1054.4
13 Supply and Delivery of LED IndicatorModel: Pro LED indicatorSize: 22.5 mm, Voltage- 012C - 12 VAC/DC, Y-YellowMake: L&T  or Its Equivalent Havells (as per directionof EIC) 10 Each 105.44 1054.4
14 Supply and Delivery of LED IndicatorModel: Pro LED indicatorSize: 22.5 mm, Voltage- 012C - 12 VAC/DC,  B-BlueMake: L&T  or Its Equivalent Havells (as per directionof EIC) 10 Each 182.14 1821.4
15 Supply and Delivery of LED IndicatorModel: Pro LED indicatorSize: 22.5 mm, Voltage- 012C - 12 VAC/DC, W-WhiteMake: L&T  or Its Equivalent Havells (as per directionof EIC) 10 Each 182.14 1821.4
16 Supply and Delivery of Modular Switch Type: 6AMake: ABB, 1SYK100001A1301 or Its Equivalent ofLegrand/ Anchor Havells (as per direction of EIC) 20 Each 106.39 2127.8
17 Supply and Delivery of Modular Switch Type: 16AMake: ABB, 1SYK100001A1305 or Its Equivalent ofLegrand/ Anchor (as per direction of EIC) 20 Each 174.72 3494.4
18 Supply and Delivery of Modular SocketType: 6/16A SocketMake: ABB, 1SYK100001A1323  or Its Equivalent ofLegrand/ Anchor (as per direction of EIC) 40 Each 279.38 11175.2
19 Supply and Delivery of Fan regulator 4 stepType: 4 stepMake: ABB, 1SYK100001A1343  or Its Equivalent ofLegrand/ Anchor (as per direction of EIC) 50 Each 482.63 24131.5
20 Supply and Delivery 1200 mm Ceiling FanModel: Striker Plus Star, Sweep 1200 mm,Make: USHA or Its Equivalent of Crompton / Orient(as per direction of EIC) 10 Each 2542.92 25429.2
21 Supply and Delivery Wall Mounted FanModel: High Flo Neo 400 mmMake: Crompton or Its Equivalent or Its Equivalent ofUsha/ Orient (as per direction of EIC) 10 Each 3199.41 31994.1



22 Supply and Delivery of Capacitor 2.5 MFD,Make: Havells or Its Equivalent of Epcos/Tibcon (asper direction of EIC) 100 Each 44.84 4484
23 Supply and Delivery of Capacitor 4 MFD,Make: Havells or Its Equivalent of Epcos/Tibcon (asper direction of EIC) 50 Each 61.36 3068
24

Supply and Delivery of 1.5 sq.mm 'FR' strandedCopper WireModel: 1.5 Sqm, 90Mtr. Coil (color as per direction ofEIC)Make: POLYCAB / Havells/ Finolex (as per directionof EIC)
2 Coils 1524.6 3049.2

25
Supply and Delivery of 2.5 sq.mm 'FR' strandedCopper WireModel: 2.5 Sqm 90Mtr. Coil (color as per direction ofEIC)Make: POLYCAB / Havells/ Finolex (as per directionof EIC)

2 Coils 2457.9 4915.8

26
Supply and Delivery of 4 sq.mm 'FR' stranded CopperWireModel: 4 Sqm 90Mtr. Coil (color as per direction ofEIC)Make: POLYCAB // Havells/ Finolex (as per directionof EIC)

1 Coils 3606.3 3606.3
27 Supply and Delivery of PH Series Tyre CouplingModel: PH 126Make: Any Reputed (as per direction of EIC) 20 Each 354 7080.00Total(A) 713364.96Say 713365.00In words Rupees seven lakh thirteen thousand three hundred sixty five



INSTRUCTION TO BIDDERSSECTION – A
General guidance for e-TenderingInstructions/ Guidelines for tenders for electronic submission of the tenders online have been annexedfor assisting the contractors to participate in e-Tendering.1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have tobe enrolled & registered with the Government e-Procurement system, through logging on to

https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the webportal.2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-IIIDigital Signature Certificate (DSC) for submission of tenders, from the approved service provider ofthe National Information’s Centre (NIC) on payment of requisite amount details are available at theWeb Site stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token.3. The contractor can search & download NIT & Tender Documents electronically from computer once helogs on to the website mentioned in Clause 1 using the Digital Signature Certificate. This is theonly mode of collection of Tender Documents.4. Participation in more  than one work a prospective bidder shall be allowed to participate in the jobeither in the capacity of individual or as a partner of a firm. If found to have applied severally in a singlejob, all his applications will be rejected for that job.5. Submission of Tenders/General process of submission: Tenders are to be submitted throughonline to the website stated in Cl. 1 in two folders at a time for each work, one in Technical Proposal &the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate(DSC) The documents  are  to be uploaded (virus scanned copy) duly Digitally Signed. The documentswill get encrypted (transformed into non readable formats). A. Technical & Financial proposal: Theproposal should contain scanned copies of the following in two covers (folders).
A-1. Statutory Cover file Containing.Technical Bid:i) Earnest money (EMD) as prescribed in the NITii) NITiii) Forms (As mentioned in the NIT, Section-B)iv) Form-2911Financial Bid:v) The p e r c e n t a g e rate will be quoted in the BOQ quoted rate, will be encrypted in the B.O.Q. underFinancial Bid and also digitally signed and upload the Schedule of works given in the format of Annexure A.
A-2. Non statutory / Technical Documentsi. Current Income Tax return (for the assessment year 2023-24), PAN, GST Registration Certificate& Current Professional Tax receipt challanii. Registered Deed of partnership Firmiii. Updated Trade License from the respective Municipality/Panchayet etc.iv. Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies(For Regd. Unemployed Engineer’s Co – Operative Society Ltd.)v. Requisite Credential Certificate as mention in Clause [3(i)] of this N.I.T.Note: Failure of submission of any of the above mentioned documents will render the tenderliable to be rejected for both statutory & non statutory cover.



THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNERClick the check boxes beside the necessary documents in the My Document list and then click the tab “SubmitNon Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Clickto Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

Sl.
No.

Category
Name

Sub Category
Descriptio

Details

A. CERTIFICATES CERTIFICATES Current Income Tax return (for the assessment 2023-24), PAN, GST Registration Certificate & CurrentProfessional Tax receipt challanB. Company Details Company Details – I ‘Certificate of Registration’ from the respectiveAssistant Registrar of Co – operative Societies (forRegd. Unemployed Engineer’s Co – Operative SocietyLimited)C. Credential (inapplicable cases) Credential Documents of Credential (in the form of workCompletion certificates and paymentcertificates) as mentioned in Clause No. [3(i)]
B.Technical proposali. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, WestBengal Medical Services Corporation Limited and his authorized representative electronically from theweb site stated using their Digital Signature Certificate.ii. Intending bidders may remain present if so desire.
C.Financial proposali) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities(BOQ). The contractor is to quote the rate (Offering Above/Below/ At par) online through Computer in thespace marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given inthe format of Annexure Aii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by thecontractor.

PENALTY FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT INFORMATION:If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificatesand audited balance sheets), or any other documents on demand of the Tender Opening Authority within aspecified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or ifthere is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e-Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Depositwill stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may takeappropriate legal action against such tenderer.
AWARD OF CONTRACTThe Bidder whose Bid has been accepted will be notified by the Tender  Inviting & Accepting Authoritythrough acceptance letter/email.The notification of award will initiate the execution of agreement.The Agreement in prescribed composite Tender Form will incorporate all agreements between the TenderAccepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. willbe the part of the Contract Documents.



General Terms and Conditions:1. The price to be quoted in Indian Rupee only.2. No interest will be payable against Earnest money or Security Deposit.3. WBMSCL will evaluate and compare the tenders determined to be substantially responsive i.e. which(a)Are properly signed.(b)Conform to the terms and conditions, and specifications.4. WBMSCL reserves the right to accept or reject any tenders and to cancel the bidding process andreject all tenders, and does not bind to accept the lowest rate.5. The Bidder whose bid is accepted will be notified of the award of contract. The terms of accepted offershall be incorporated in the work order.6. Payment shall be made on submission   of bill to WBMSCL with certification of site engineer of WBMSCL for thesatisfactory completion of job over the period.  Statutory deduction will be made as per govt. rule.7. The bidder should have to inspect the site before participation of tender.
Sd/-

Managing Director, WBMSCL
& SpecialCommissioner, H&FWD



“SECTION-B”

.



SECTION – B
FORM –I

B.1. PRE-QUALIFICATION APPLICATION.ToManaging Director,West Bengal Medical Services Corporation Limited
Ref: - Tender for work
N.I.T. No: WBMSCL/NIT-322/2024; Dated – 04/06/2024 of West Bengal Medical Services Corporation Limited
Dear Sir,Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with itsAgenda & corrigendum, I /we hereby submit all the necessary information and relevant documents forevaluationThe application is made by me / us on behalf ofIn the Capacity duly authorized to submit the order.The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms forApplication and for completion of the contract documents is attached herewith. We are interested inbidding for the work(s) given in Enclosure to this letter.
We understand that:(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of thecontract bid under this project.(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject anyapplication without assigning any reason.

(c) Enclo:- e-Filling:-(d) 1. Statutory Documents.(e) 2. Non Statutory Documents.
Date: - Signature of applicant including titleand capacity in which application is made.



Page No.11 [NIT No.73/2016] dated – 22.12.2016

SECTION – B
FORM - II

B.2.

Work in progress.

Sl. Name of the work. TenderNo. TenderedAmount. % of workExecuted.

Work order issued but work not started.

Sl. Name of the work. TenderNo. TenderedAmount. Status.

Signature

Date: -----------------
Name of the Firm with Seal.



SECTION – B

FORM- III

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant::

B.3.2. Office Address::

Telephone No.:: Mobile No. ::E-mail ID ::
B.3.3. Name & address of Bankers::

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.including title and capacity in which application is made.



FORM – IV

B.4. EXPERIENCE PROFILE.

B.4.1. Name of the Firm:
B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name,Location &nature ofwork
Deptt.Concern Engineer-in-Charge Contractprice inIndian Rs. % ofParticipationof company Original TimeSchedule Actual Time Schedule Reasons fordelay incompletion(if any)StartDate CompletionDate StartDate CompletionDate

Note: a) Certificate from the Employers to be attachedb) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date: Signature of applicantincluding title and capacity in which application is made.



[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]

DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditionsin and around the site of work. I /We have carefully gone through the Notice Inviting Tender vide N.I.T. No:WBMSCL/NIT-322/2024; Dated – 04/06/2024 and other  tender  documents  mentioned  therein  along  with  thedrawing attached. I/We have also carefully gone through the 'Priced schedule of Probable Items and Quantities'.My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated inthis Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.I/We promise to abide by all the stipulations of the contract documents and carry out and complete thework to the satisfaction of the department.
year. I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial
work. I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the

Date :
Signature of Tenderer with seal
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PRINTED TENDER FORM

WEST BENGAL MEDICAL SERVICES

CORPORATION LIMITED



Name of Work
Tendered

Amount Put to
Tender

Rate Quoted by the
Bidder (% above or
less or at par)

Tendered Amount
(Contract Price both
in words & figures)

PRINTED TENDER FORMe-NIT no. WBMSCL/NIT-322/2024; Dated – 04/06/2024
TENDER AND CONTRACT FOR WORKS GENERAL RULES AND

DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS

TENDER FOR WORKSI/We on behalf of the WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED hereby tender for theexecution of the work specified in the underwritten “Memorandum” within the time specified insuch “ Memorandum” at the rates specified therein, and in accordance, in all respects withinthe Rules contained in clauses hereinafter, in all of the annexed General Conditions of Contract (GCC),Special Conditions of Contract (SCC) and with such other materials as are provided for, by andin all other respects in accordance and with such conditions so far as applicable.
MEMORANDUM

(a) If several sub-
works are included,
they should be detailed
in a separate list

(a) General description of work ……………………….(b) Estimated cost put to Tender … Rs (c) EarnestMoney Deposit …     Rs. (d) Security Deposit(including earnest money) ... Rs(e) Percentage, if any, to be deducted from bill ... Rs………………………………(Rupees…………………………Percentage………………………………..)(f) Time allowed for the work from date of written order toCommence …………………………………calendar months.For offline tender during submission of bid and during execution of Agreement for online tender

__



Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the terms andprovisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof toforfeit and pay to the Governor or his/her successions in office, the sums of money mentioned in thesaid conditions.
*Give
particular
s and
numbers

Strike out
(a) or (b)
as
applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witness to
Contractor’s
signature

XX Signature of
the Executive
Engineer/AE
on behalf of the
Department.

A sum of Rs ………………………. * has been furnished through online net banking/RTGS/NEFT transfer asearnest money deposit [(a) the full value of which is to be absolutely forfeited to the Governor orhis/her successors in office, without prejudice to any other rights or remedies of the saidGovernor or his successors in office. Should I/we not deposit the full amount of securityspecified in the above‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said sum of Rs………… shall be retained by the Government as on account of such security as aforesaid:(b) the full valueof which shall be retained by Government on account of the security deposit specified in clause I(B) of the said conditions of contract].Dated the Day of 20X T(Witness)AddressOccupation
The above tender is here by accepted by me for and on behalf of the Governor of the State of westBengalXX
Dated the Day of (Month) (Year)

GENERAL CONDITIONS OF CONTRACT

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender for anEstimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest Money @ 2% (Twopercent) of the Estimated Amount put to Tender or Rs 10 Lakh, whichever is lower.In case of offline tender earnest money is to be submitted in the form of Bank Draft or BankersCheque.In case of Online Tender (e-Tender) earnest money is to be deposited   through e- tender portal(https://wbtenders.gov.in) by selecting from either of the following payment modes:i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of paymentthrough ICICI Bank Payment Gateway.ii) RTGS/NEFT in case of offline payment through bank account in any Bank with his/hertender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary to theGovernment of   West Bengal, Finance Department. The L1 bidder shall make the FormalAgreement after getting the Letter of Acceptance (LOA) issued by the Tender Accepting Authority.Failure to make the Formal Agreement within the time period as prescribed in the Letter ofAcceptance (LOA) for the purpose, may be construed as an attempt to disturb the tenderingprocess and will be dealt with accordingly in a legal manner as deemed fit including blacklisting thebidder.
1.2 Security Deposit - While making any payment to the person(s) whose tender hasbeen accepted (hereinafter shall be called the contractor) for work done under the contract, theauthority making payment shall deduct such sum which together with the Earnest Money alreadydeposited and converted into security deposit, shall amount to 10% of the value of works executed atthe material point of time and paid during the progressive running accounts bills, so that totaldeduction together with



Earnest Money constitute 10% of the tendered value of work actually done.In case of excess/and supplementary work over the tendered amount, additional security@ of 10% of such additional amount is to be deposited for all such excess/ and supplementary worksbeyond the tendered amount before payment of final bill.Compensation of all other sums of money payable by the contractor to the Government under theterms of the contract may be deducted from the security deposit.However, even though the earnest money deposited exceeds the prescribed percentage, due toreduction of tendered amount due to any reason whatsoever, such additional earnest money shall bedeemed to have been converted into security and further deductions from progressive bills shall bemade, taking into consideration the enhanced component of earnest money so converted into security.Security deduction will not normally be required for hiring of inspection vehicles and boats etc.,supply of tools & plants, furniture and computer peripherals. Separate agreement may be required inthose cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats tobe approved by the Government.After completion of the work, the Contractor may opt for refund of the Security Deposit by replacingequal amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liabilityperiod.
Additional Performance Security @ 10% of the tendered amount in the form of Bank Guaranteefrom a Scheduled Bank, valid up to the date of completion of work, shall be obtained from thesuccessful bidder, if the accepted bid value is 80% or less than the estimated amount put to tender.If the bidder fails to submit Additional Performance Security within 7 (seven) working days fromthe date of LoA or the time period as approved by the Tender inviting Authority, his EarnestMoney will be forfeited.If the bidder fails to complete the works successfully, the Additional Performance Security alongwith Security Deposit lying with the Government shall be forfeited at any time during the pendency ofcontract period as per relevant Clauses of the Contract.Necessary provisions regarding deductions of Security Deposit from the progressive bills of theContractor as per relevant clauses of the contract will in no way be affected/ altered by thisAdditional Performance Security.

Compensation
for delay

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictlyobserved by the contractor and shall be reckoned from the date on which the order to commence workis given to the contractor. The work shall throughout the stipulated period of the contract beproceeded with all due diligence. Time being deemed to be the essence of the contract on the part ofthe contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as definedunder Clause 5 and specified in the NIT into various ‘Identifiable and quantifiable constructionrelated stages’ pertaining to the work. In the event of the contractor failing to comply with any ofthe conditions related to achieving the ‘Milestones’ within the specified time period prescribedfor such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.If the contractor fails to commence and/or maintain required progress viz. Milestones defined inthe Notice Inviting Tender over the total time allotted for its full completion and in terms of clause5 or fails to complete the work and clear the site on or before the end of contract period orextended date of completion , he/she shall, without prejudice to any other right or remedyavailable under the law on account of such breach, pay as agreed compensation to theimplementing Department.This will also apply to items or group of items for which  a separate period of completion hasbeen specified.
Compensation for delay of work: @ 2% (Two percent) of the tendered value of work
arrived for each month of delay to be computed on per day basis subject to the ceiling limit
of security deposit already withheld or due to be withheld during imposition of the
said clause and minimum payable comp ensation equivalent to the Earnest Money
deposited (EMD).



Action when
whole of security
deposit is forfeited

Contractor
remains liable
to pay
compensation,
if action is not
taken under
Clause 3

Provided always, that the total amount of compensation for delay, to be paid under this clause shall notexceed 10% of the tendered value of work or the tendered value of the item or group of items of the work,for which a separate period of completion is originally given.The amount of compensation may be adjusted or set-off against any sum payable to the contractorunder this contract, if the contractor catches up with the progress of work subsequently, part or full ofthe desired progress as per the contract in accordance with the decision of the Tender AcceptingAuthority, under powers delegated by Government to be communicated by the Engineer-in-Charge, thewithheld amount shall be released. However, no interest, whatsoever, shall be payable on such withheldamount.
Force majeure :-If the work(s) be delayed for the following reasons:-Due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclonenatural calamity or serious loss or damage by fire or civil commotion, the contractor shall immediatelygive notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his/herbest endeavors to prevent or make good the delay and shall do all that may be reasonably requiredto the satisfaction of the Engineer- in-charge to proceed with the works.
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with the priorapproval of Tender Accepting Authority, may, without prejudice to his/her any other rights, remedyagainst the Contractor in respect of any delay, inferior workmanship, any claims for damages and/orany other provision of the contract or otherwise, and whether the date of completion has or has notbeen elapsed, by notice in writing, absolutely determine the contract in any of the following cases:(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify,reconstruct or replace any defective work or that work is being performed in an inefficient orotherwise improper or un-workman like manner, shall omit to comply with the requirements ofsuch notice for a period of seven days thereafter;(ii) If the Contractor has without reasonable cause suspended the progress of work, or has failed toproceed with the work with due diligence so that, in the opinion of the Engineer-in-Chargehe/she will be unable to secure completion of the work by the schedule date for completion,and continues to do so after a notice of seven days in writing from the Engineer-in-charge;(iii) If the Contractor fails to complete the work within the stipulated date or the Milestones/items ofwork within individual dates of completion, if any, stipulated on or before such date(s) ofcompletion and does not complete them or reach the defined Milestones within the periodspecified in the notice given in writing to that effect by the Engineer-in-charge;(iv) If the Contractor persistently neglects to carry out his/her obligations under the contractand/or commits default by not complying with any of the terms & conditions of the contractand does not remedy it, or take effective steps to remedy it, within seven days after a notice inwriting is given to him/her to that effect by the Engineer-in-Charge;(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any time beadjudged insolvent or have a ‘Receiving Order’ or Order for administration of his/her Estatemade against him/her, or take any proceedings for liquidation or composition (other than avoluntary liquidation for the purpose of amalgamation or reconstruction) under any InsolvencyAct for the time being in force, or make any conveyance or assignment of his/her effects orcomposition or arrangement for the benefit of his/her creditor or purport to do so, or if anyapplication be made under Insolvency Act for the time being in force for the sequestration ofhis/her Estate, or if a trust deed is executed by him/her for benefit of his/her creditors;(vi) If the Contractor being a Company pass a resolution or the court delivers an order of judgementthat the Company shall be wound up, or if a receiver or a manager on behalf of a creditor beappointed, or if a circumstance arise which entitle the Court or the creditor to appoint areceiver or a manager or which entitle the court to issue a winding up order;(vii) If the Contractor shall suffer an execution order being levied on his/her goods and allows it tobe continued for a period of 21 days;(viii) If the Contractor assigns without prior written approval of the Tender Accepting



Authority, transfers, sublets (engagement of labour on piece work basis or of labour withmaterials not to be incorporated in the work, shall not be deemed to be subletting) or otherwiseparts with or attempts to assign, transfer, sublet or otherwise parts with the entire work or anyportion thereof without prior written approval of the Engineer–in–charge;(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under any of thecases aforesaid, the Engineer-in-charge on behalf of the Government with the prior approvalof Tender Accepting Authority, shall have the powers to adopt any of the following actions, ashe/she may deem best suited to the interest of the Government:-(a) To determine the contract as aforesaid, of which rescission notice in writing and coststo be recovered for works since executed subject to a minimum of the amount ofEarnest Money deposited by the Contractor under the hand of Engineer-in-charge, shallbe the conclusive evidence. Upon such determination, the Earnest Money Deposit,Security Deposit already recovered for executed works and performance guarantee, if anyunder the contract shall be liable to be forfeited and shall be absolutely at the disposal ofthe Government.(b) After giving notice to the Contractor to measure up the work executed and to take suchwhole or the balance or part thereof, as shall be un-executed out of his/her hands, and togive it to another Contractor to complete the balance work. The Contractor, whosecontract is determined or rescinded as above, shall not be allowed to participate in thetendering process for the balance work.(c) To employ labour paid by the implementing Department, and to supply materials, tocarry out the works or any part of the work, debarring the contractor and debiting thecost of labour and price of materials (of the amount of which cost and price determined bycertificate of the Engineer-in-Charge shall be final and conclusive against the contractor)and crediting him/her with the value of the work done, in all respects in the samemanner and at the same rates as if it had been carried out by the contractor underthe terms of his/her contract; the certificate of the Executive Engineer  as to the valueof the workdone shall be final and conclusive against the contractor.
Contractors
remains liable to
pay
compensation if
action not taken
under Clause 3

Power to take
possession of or
require
removal of or
sell Contractor’s
plant

In the event of above course being adopted by the Engineer-in-charge, the Contractor shall haveno claim of compensation for any loss sustained by him/her by reason of his/her having purchased orprocured any material or entered into any engagement or made any advances on any account orwith a view to execute the work or the performance of the contract. In case, action is takenunder any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid anysum for any work thereof actually performed under this contract, unless and until the Engineer-in-charge has certified in writing that the performance of such work and value payable in respect thereof,and he/she shall only be entitled to be paid the value so certified.
Clause 3A. In case, the work cannot be started due to reasons not within the control of the Contractorwithin 1/4th (one fourth) of the stipulated time for completion of the work or 45 days whichever isless, which is accepted as a valid & justified reason by the Tender Accepting Authority, eitherparty viz. Contractor & the Engineer-in-Charge may close the contract with the approval of TenderAccepting Authority. In such an eventuality, the earnest money deposited and the security of thecontractor shall be refunded, but no payment on account of interests, loss of profit or damages etc.shall be payable at all.
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the control of thecontractor, like Force Majeure enumerated later under Clause 5, the contract may be terminated asstated in clause 3A above by the Engineer -in-Charge with the consent of the contractor andapproval of the Tender Accepting Authority.
Clause 4. In cases in which any of the powers conferred upon the Engineer-in- Charge underClause 3 hereof shall have become exercisable and the same had not
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any of theconditions hereto, and such powers shall, notwithstanding be exercisable in the event of any futurecase of default by the contractor, for which by any clause or clauses hereof, he/she is declaredliable to pay compensation amounting to whole of his/her security deposit, and the liability ofthe contractor for past and future compensation shall remain unaffected. In the event of theEngineer-in-Charge putting in force either of the powers under ix (a) or (c) vested with him/herunder the preceding clause, he/she may if he/she so desires, take possession of all or any  tools &plant, materials and  stores, in or upon the work, or the site thereof, or belonging to thecontractor, or procured by him/her and intended to be used for execution of the work, or any partthereof, paying or allowing for the same in account at the contract rates or in  case of these  notbeing applicable, at current market rates to be certified by the Engineer-in-Charge whosecertificate thereof, shall be final and binding. Otherwise, the Engineer-in-Charge may deliver  noticein writing to the contractor or his/her clerk, foreman or other authorized agent, requiringhim/her to remove such tools & plant, materials or stores from the premises within a time to bespecified in such notice; and in the event of the contractor failing to comply with any such requisition,the Engineer-in- Charge may remove them at the contractor’s expense or sale them by p u b l i cauction or private sale on account of the contractor and at his/her risk, in all respects, and thecertificate of the Engineer-in-Charge as to the expense of any such removal, and  the amount of theproceeds and expense of any such sale shall be final and conclusive against the contractor.
Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’ or inthe extended time in accordance with the terms and conditions shall be the essence of thecontract. Execution of work shall commence from such time period as mentioned in the saidschedule, or from the date of handing over of the site to the contractor whichever is later. If thecontractor commits default in commencing execution of the work as aforesaid within thirtydays, without justifiable reasons included under Force Majeure or other such reasons beyond thecontrol of the contractor, in which case to be reported within seven days by the contractor,considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall after passingof thirty days from the date of scheduled commencement of work as per work order, with theprior approval of the Tender Accepting Authority, without prejudice to any other right toremedy available in law, be at liberty to apply clause 2 and subsequently clause 3 of the tenderdocument.
5.1 As soon as possible after the contract is executed, signed and agreed, the contractorshall submit  a ‘Time and Progress Chart’ for each broad activity (Milestone) and get itapproved by the Engineer-in-Charge. The chart shall be prepared in direct relation to thetime slated in the Notice Inviting Tender (NIT) document, for completion of items or group ofitems of the work. It shall indicate the forecast of the dates of commencement andcompletion of various trades of sections of the work. This may be amended, asnecessary, by an agreement between the Engineer-in-Charge and the contractor withinthe limitations of time imposed in the NIT document. Further, to ensure good progressduring execution of work, the contractor shall in all cases, in which the time allowed for anywork exceeds one month (save and except for special jobs for which a separateprogramme has been agreed upon) to complete the work as per defined‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into various‘Identifiable and quantifiable construction related stages’ related with the type andnature of work, and that the ‘total time allowed for completion of work’ is to be broken upagainst achievement of those stages during the construction / progress of work to ensure aperiodic monitoring of progress and enable the contractor and the Engineer-in-Charge totake corrective measures from time to time.
5.2 If the work(s) be delayed by:Force majeure, due to war, internal emergency and other conditions such as abnormally badweather, flood, cyclone natural calamity or serious loss or damage by fire or civilcommotion, strike or lockout affecting procurement of construction materials or any of thetrades employed in the work, or any other cause which in the absolute discretion of theEngineer -in-Charge is beyond the contractor’s control, then upon happening of any suchevent causing delay, the



contractor shall immediately give notice in writing to the Engineer -in-Charge but shallnevertheless use constantly his/her best endeavors to prevent or make good the delayand shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.
5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of time, to beeligible for consideration, shall be made by the contractor in writing within fourteen days ofthe happening of the event causing delay in the prescribed form. The contractor mayalso, if practicable, indicate in such a request the period for which extension is desired.
5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority, maygive a fair and reasonable extension of time and reschedule the activity wise ‘Milestones’ forcompletion of the work. Such extension shall be communicated to the contractor by theEngineer -in-Charge with the approval of Tender Accepting Authority in writing withinmaximum 1 (one) month of the date of receipt of such request.

Final Certificate

Payment on
inter-
mediate
certificates to
be regarded
as advances

Bills to be
submitted
monthly

Clause 6. On completion of work, the contractor shall be furnished with a certificate by the Engineer-in-Charge of such completion, but no such certificate shall be given, nor shall the work beconsidered to be completed until and unless the contractor shall have removed from the workpremises on which the work is executed, all scaffolding, surplus materials and rubbish, and cleanedoff the  dirt from wood works, doors, windows, floors, or other parts of any building, upon orabout which the work is executed, or of which he may have had possession for the purpose of theexecution thereof, nor until the work shall have been measured by the Engineer-in-chargewhose measurements shall be binding and conclusive against the contractor. If the contractor shallfail to comply with the requirements of this clause as to removal of scaffolding, surplus materialsand rubbish and cleaning off dirt on or before the date fixed for completion of the work, theEngineer-in-charge may at the expense of the contractor remove such scaffolding, surplus materialsand rubbish, and dispose of the same as he/she thinks fit, and clean off such dirt as aforesaid; andthe contractor shall forthwith b e b o u n d t o pay the amount of all expense so incurred, and shallhave no claim in respect of any such scaffolding or surplus materials as aforesaid, except for anysum actually realized by the sale thereof.
Clause 7. No running account bill payment shall be normally made for works less than 30 (Thirty)percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the workshall have been completed and certificate of completion given. For works of tendered value aboveRs 25.00 lakh, for running account bill  payment, the contractor shall on submitting a bill of at least Rs25.00 lakh there for, be entitled to receive a payment proportionate to the part thereof, approvedand passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum sopayable shall be final and conclusive against the contractor. But all such intermediate payments shallbe regarded as payments by way of advance against the final m e a s u r e d b i l l payment only andnot as payments for work actually done and completed, and shall not preclude the bad, unsound,and imperfect or unskillful work which is to be removed and taken away and reconstructed, or re-erected or to be considered as an admission of the due performance of the contract, or any partthereof, in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in anyway the powers of the Engineer-in-charge under these conditions or any of them as to the finalsettlement and adjustment of the accounts or otherwise or in any other way vary or affect thecontract. The final bill shall be submitted by the contractor within one month of the date fixed forcompletion of the work, otherwise the Engineer-in-charge’s certificate of the measurement and of thetotal amount payable for the work accordingly shall be final and binding on all parties.
Clause 8. W orks bill shall be submitted by the contractor each month, after fulfilling above clause,on or before the date fixed by the Engineer-in-charge, for all works executed during the previousmonth, and the Engineer-in-charge shall take or cause to take the requisite measurement for thepurpose of having the same verified, and the claim as far as admissible adjusted, if possible, before theexpiry of fourteen days from the presentation of the bill. If the contractor does not submit the billwithin the time fixed as aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure upthe said



work in presence of the contractor, whose countersignature in the measurement book will be sufficientwarrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on thecontractor in all respects.Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to theEngineer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-chargeshall inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor afinal certificate of completion. Otherwise, a provisional certificate of physical completion indicatingdefects (a) to be rectified by the Contractor and/or (b) for which payment will be made at reducedrates, shall be issued. Such reduced rate is to be imposed with the approval of SuperintendingEngineer concerned.
Clause 8A. When annual repair and maintenance work is carried out, the splashes and droppingsfrom white washing, colour washing, painting etc., on walls, floors, windows shall be removed and thesurface cleaned simultaneously with the completion of these items of work in the individual rooms,quarters or premises etc. where the work is done without waiting for the actual completion of all theother items of work in the contract. In case, the contractor fails to comply with the requirementsof this clause, the Engineer-in-Charge shall have the right to get this work done at the cost ofthe contractor either Departmentally or through any other contractor. Before taking such action, theEngineer-in-Charge shall give ten days notice in writing to the contractor.
Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days ofcompletion of the work.
Clause 9. The Contractor shall submit all bills in printed forms, a s pe r f or mat p r e s cr i b e d by G o v e r n m e n t o f W e s t B e n g a l , in the office of the Engineer- in-Charge, and the charges in thebills shall always be entered at the rates specified in tender or in case of any extra work orderedin pursuance of these conditions, and not mentioned or provided for in the tender at ratesthereinafter provided for such work.

Payments of
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Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to his bankthrough e-Pradan, details of which has to be directly furnished to the Engineer- in-charge.While the online receipt given by such Banks shall constitute a full and sufficientdischarge/acquittance for the payment, the contractor should wherever possible present his/herbills duly receipted and discharged through his/her Banker/s.(2) In the case of bills, which the contractor presents for payment direct, and whichare not endorsed in favour of the Bank, while efforts will be made to secure payment to thefinancing Bank, payments made to the contractor should be accepted as full acquittance so far asthe Government is concerned. As a part of the arrangement, the financing Bank should give t h eGovernment a letter to this effect.Note 1. The procedure will not affect the usual rights of t h e Government to deduct fromcontractor’s bill, (whether endorsed in favour of a Bank or not) any sum due to Government ofaccount of penalties, over-payments etc., on this or any other contract with the Governor of the Stateof West Bengal.Note 2. Nothing contained herein shall operate to create in favour of the Bank any rights, claimsor equities vis-à-vis the Governor.
Clause 10. If the specification or estimate of the work provides for use of any special description ofmaterial to be supplied by the Engineer-in-Charge, (such materials & stores and the prices to becharged there for as hereinafter mentioned being so far as practicable for the convenience of thecontractor, but not so as in any way to control the meaning or effect of this contract specified in theschedule or ‘Memorandum’ hereto annexed), the contractor shall be supplied with such materialsand stores as is required from time to time to be used by him/her for the purpose of the contract only,and the value of the full quantity of materials and stores so supplied at the rates specified in the saidschedule or Memorandum may be set off or deducted from any sums then due, or thereafter tobecome due to the contractor under the contract, or otherwise or against or from the security deposit,or the proceeds of sale thereof; if the same is held in Government securities, the same or a sufficientportion thereof being in this case sold for
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the purpose. All materials supplied to the contractor shall remain the absolute property ofGovernment, and shall not on any account be removed from the site of the work, and shall at all timesbe open for inspection by the Engineer-in-charge. Any such material unused and in perfectly goodcondition at the time of the completion or determination of the contract shall be returned to theEngineer-in-charge’s store, if by a notice in writing under his/her hand, he/she shall so require; butthe contractor shall not be entitled to return any such material unless with such consent, and shallhave no claim for compensation on account of any such material so supplied to him/her as aforesaidbeing unused by him, or for any wastage or damage to any such material.
Clause 11. The Contractor shall execute the whole and every part of work in the most substantialand workman like manner, and both, as regards to materials and otherwise, in every respect, in strictaccordance with the specifications. The contractor shall  also conform exactly, fully and faithfullyto the design and drawings, and instructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, to which the contractor shall be entitled to have access atsuch office, or on the site of the work for the purpose of inspection during office hours, and thecontractor shall, if he/she so require, be entitled at his/her own expense to make or cause to bemade copies of the specifications, and of all such design, drawings and instructions as aforesaid.
Clause  12. The Engineer-in-Charge shall have powers to make any alteration in, omission from,addition to, or substitution for, the original specifications, drawings, designs and instructions, that mayappear to him/her to be necessary or recommended by Superintending Engineer or the ChiefEngineer during the progress of work, and the contractor shall be at all times be bound to carry outthese works, in accordance to any instructions which may be given to him/her in writing, signed by theEngineer-in- charge, and such alterations, omissions, additions or substitutions, shall not invalidate thecontract but shall be deemed to have formed a part of the work included in the original tender andany altered, additional or substituted work which the contractor may be directed to do in themanner specified above as a part of the work shall be carried out by the contractor on the sameconditions in all respects on which he/she agreed to do the main work, and at the same rates, if any,may be specified in the tender for the main work. Time for the completion of the work shall beextended in the proportion that the altered, additional or substituted work bears to the original workcontract, and the certificate of the Engineer-in-charge shall be conclusive as to such proportion.And, if the  altered, additional or substituted work includes any class of work, for which no rate isspecified in the contract, then such class of work shall be carried out at the rates entered in theschedule of rates of concerned Works Department applicable in the district, which was in force atthe time of acceptance of the contract, minus/plus the percentage which the total tendered amountbears to the estimated cost of the entire work put to tender; and if the altered, additional orsubstituted work is not entered in the said schedule of rates, payment thereof shall be made by theEngineer-in-charge by determining the rates on analysis worked out from (a) the basic rates ofmaterials and labour provided in the aforesaid schedule of rates, or (b) the current market rates ofmaterials and labour when even basic rates for the work are not available in the schedule. Incases when such rates are determined on analysis by the Engineer-in-charge under (a) above, thestipulated percentage above or below schedule of rates as provided in the contract shall also apply,and in case of rates worked out on analysis under (b) above, payment shall be made at the ratesso determined without application of the said stipulated percentage. In the event of any disputeregarding rates determined on analysis for any altered, additional or substituted work under thisclause, the decision of the Superintending Engineer shall be final and binding.
Clause 13. If at any time after the commencement of the work the Governor shall for any reasonwhatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who shall have no claim to anypayment or compensation whatsoever on account of any profit or advantage which he might havederived from execution of the work in full, but which he/she did not derive in consequence of the fullamount of the work not having been carried out; neither shall he/she have any claim forcompensation by reason of any alterations having been made in the original specifications, drawings,designs and instructions which shall involve any curtailment of the work as originally contemplated.
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-charge ofthe work, that any work has been executed with unsound, imperfect, or unskillful workmanship, orwith materials of any inferior description, or that any materials or articles provided by the Contractor,for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwisenot in accordance with the contract, the contractor shall on demand in writing from the Engineer-in-charge specifying the work, materials or articles complained of notwithstanding that the same mayhave been inadvertently passed, certified and paid for, forthwith rectify or remove and re-constructthe work so specified in whole or in part, as the case may require, or as the case may be remove thematerials or articles so specified and provide other proper and suitable materials or articles at his/herown proper charge and cost; and in the event of his failing to do so within a period to be specified bythe Engineer-in-charge in his/her demand aforesaid, then the contractor shall be liable to paycompensation at the rate of one percent on the amount of the estimate put to tender / on up to dateexecuted work value for every day not exceeding ten days, while his/ her failure to do so shallcontinue and in the case of any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace with others, the materials or articles complained of as the casemay be at the risk and expense in all respects of the contractor.
Clause 15. All work under or in course of execution or executed in pursuance of the contract shallat all times be open to inspection and supervision of the Engineer-in-Charge and all his/hersubordinates and also higher Officers / Authority of the Government and the contractor shall at alltimes during the normal working hours, and at all other times at which reasonable notice of theintention of the Engineer-in-charge or his/her subordinates to visit the work site shall have  beengiven to the contractor, either himself/herself be present to receive orders and instructions, orhave a responsible agent duly accredited in writing present for that purpose. Orders given to thecontractor’s agent shall be considered to have the same force as if i t had been given to thecontractor himself/herself.
Clause 16. The Contractor shall give, not less than five days notice in writing to the Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or otherwise placing beyondthe reach of measurement any work, in order that the same is so covered up or placed beyond thereach of measurement, and shall not cover up or place beyond the reach of measurement any workwithout the consent in writing of the Engineer-in-charge or his/her subordinate, in-charge of the work;and if any work shall be covered up or placed beyond the reach of measurement without suchnotice having been given or consent obtained, the same shall be uncovered at the contractor’sexpense, or, in default thereof no payment or allowance shall be made for such work or the materialswith which the same was executed.
Clause 17. If the Contractor or his/her workers or authorized representatives shall break,deface, injure or destroy any part of the structure in which they may be working or any building,road, road curbs, fence, canals, water pipes, cables, drains, electric or telephone posts or wires, trees,grass or grassland or cultivated ground contiguous to the premises on which the work or any part ofit is being executed, or if any damage shall happen to the work from any cause whatever or anyimperfections become apparent in it at any time, whether during its execution or within a period of sixmonths after issuance of a certificate of its completion by the Engineer-in-Charge, the contractor shallmake the same good at his/her own expense, or in default, the Engineer-in-Charge may cause the same tobe made good by other workers, and deduct the expenses (of which the certificate of the Engineer-in-Charge shall be final and binding) from any sums, whether under the contract or otherwise, that may bethen, or at any time thereafter become due to the contractor by the Government or from his/hersecurity deposit, or the proceeds of sale thereof, or of a sufficient portion thereof, and if the cost in theopinion of the Engineer-in-Charge whose opinion shall be final and conclusive against the contractor,making such damage or imperfections good shall exceed the amount of such security deposit and/orsuch sums, it shall be lawful for the Government to recover the excess costs from the contractor inaccordance with the procedure prescribed by any law for the time being in force.
Clause 17A. The Contractor shall also supply without charge the requisite number of persons with themeans and materials necessary for the purpose of setting out works, and counting, weighing, assistingin the joint measurement or examination at any time and from time to time of the work ormaterials. Failing his/her so doing the same may be



provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be deductedfrom any money due to the contractor under the contract or from his/her Security Deposit or theproceeds of sales thereof or of a sufficient portion thereof. The Contractor shall also provide allnecessary fencing / barricading / providing caution boards etc. and light required to protect thepublic from accident, and shall be bound to bear the expenses of defence of every suit, action or otherproceedings at law that may be brought by any person for injury sustained owing to neglect of theabove precautions and to pay any damage and costs which may be awarded in such suit, actions orproceedings to any such persons or which may with the consent of the Contractor be paid tocompromise any claim by any such persons.
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of Section 12, ofthe Workmen’s Compensation Act, 1923, the implementing Department is obliged to paycompensation to a workman employed by the contractor, in execution of the works. Theimplementing Department will recover from the Contractor the amount of compensation so paid; andwithout prejudice to the rights of the Department under sub- section (2) of section 12, of the said Act,implementing Department shall be at liberty to recover such amount or any part thereof by deducting itfrom the security deposit or from any sum due by implementing Department to the Contractor whetherunder this contract or otherwise. The implementing Department shall not be bound to contest any claimmade against it under sub-section (1) Section 12, of the said Act, except on the written request of thecontractor and upon his/her giving to the implementing Department full security for all costs forwhich the Department might become liable in consequence of contesting such claims.
Clause 18B. In every case in which by virtue of the provisions under ‘The Contract Labour(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing Department isobliged to pay amount of wages to a workman employed by the Contractor in execution of the works,or to incur any expenditure in providing welfare and health amenities required to be provided underthe above said Act and the rules framed by Government from time to time for the protection of healthand sanitary arrangements for workers employed by Contractors, executing Department will recoverfrom the Contractor, the amount of wages so paid or the amount of expenditure so incurred; andwithout prejudice to the rights of the executing Department under sub- section(2) of Section 20, andsub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,executing Department shall be at liberty to recover such amount or any part thereof by deducting itform the security deposit or from any sum due by Executing Department to the Contractor whetherunder this contract or otherwise and the executing Department shall not be bound to contest any claimmade against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said Act,except on the written request of the Contactor and upon his/her giving to the implementingDepartment full security for all costs for which the Department might become liable in contesting suchclaim.
Clause 19. The Contractor shall obtain a valid license under the Contract Labour (Regulationand Abolition) Act, 1970, before the commencement of the work, and continue to have valid licensesuntil the completion of the work. The contractor shall also abide by the provisions of the Child Labour(Prohibition and Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (CompensationInsurance) Act, 1970.The Contractor shall also comply with the provisions of the ‘Building and OtherConstruction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill theserequirements shall  attract penal provisions of the contract, arising out of the resultant non-implementation of such provisions.
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Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and thecontractor shall abide by the provisions of the Child Labour (Prohibition & Regulation) Act, 1986.Employment of female labour/s in works in the neighborhoods of sensitive barracks should be avoidedas far as possible.
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or through Sub-Contractors, wages not less than fair wages as defined by the Labour Commissioner of the StateGovernment under ‘Minimum Wages Act, 1948’, Contractor’s Labour Regulations or as per theprovisions of the Contract Labour (Regulation and



Abolition) Act, 1970, wherever applicable.The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to bepaid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work, as if the labour had been immediately employed byhim/her.In respect of all labourers directly or indirectly employed in the works for performance of theContractor’s part of the contract, the contractor shall comply with or cause to be complied with thecontractor’s Labour Regulations made by the State Government/ Government of India, from time totime in regard to payment of wages, wage period, deductions from wages, recovery of wages notpaid and deductions made without authority, maintenance of wage books or wage slips,publication of scale of wage and other terms of employment, inspection and submission of periodicalreturns and all other matters likewise in nature or as per the provisions of the Contract Labour(Regulation and Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation ofEmployment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to thecontractor any sum required or estimated to be required for making good the loss suffered by aworker or workers by reason of non-fulfillment of the conditions of the contract for the benefit ofthe workers, non-payment of wages or of deductions made from his/her/their wages which arenot justified by their terms of the contract or non-observance of the regulations.b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours,directly or indirectly employed in the work, one day rest for 6 days of continuous work, and paywages at the same rate as for duty. In the event of default, the Engineer-in-charge shall have theright to deduct the sum or sums not paid on account of wages for weekly holidays to any labourand pay the same to the persons entitled thereto from any money due to the contractor by theEngineer-in-charge concerned.The contractor shall also comply with the provisions of the ‘Employees Liability Act,2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendmentsthereof or any other law relating thereto, and the rules made there under from time to time.The Contractor shall indemnify and keep indemnified the implementing Department againstpayments to be made under and for the observance of the laws aforesaid and PW Contractor’s LabourRegulations without prejudice to this right to claim indemnity from his/her sub-contractors.The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemedto be a breach of this contract.Whatever is the minimum wage for the time being, or if the wage payable is higher than minimumwage, such wage shall be paid by the contractor to the workers directly without the intervention ofany Dafadar, and that Dafadar shall not be entitled to deduct or recover any amount from theminimum wage payable to the workers as and by way of commission or otherwise.The contractor shall ensure that no amount by way of commission or otherwise is deducted orrecovered by the Dafadar from the wage of workers.
Clause 19C. In respect of all labours directly or indirectly employed in the work for the performanceof the contractor’s part of this contract, the contractor shall at his/her own expenses, arrange for thesafety provisions as framed from time to time by the competent authority, and shall at his/her ownexpense provide all facilities in connection therewith. In case the contractor fails to make arrangement,and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/-for each default, and in addition the Engineer-in-Charge shall be at liberty to make arrangement andprovide facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.
Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th ofevery month to the Engineer-in-charge, a true statement showing in respect of the second half ofthe preceding month and the first half of the current month respectively-The number of labourers employed by him/her on the work, their working hours, and the



wages paid to them;Accidents that had occurred during the said fortnight showing the circumstances under which it hadhappened, and the extent of damage and injury caused by them, and the number of female workerswho have been allowed maternity benefits according to Clause19F of the contract and the amount paid to them;Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs. 2000/-for each default or materially incorrect statement.  The decision of the Engineer-in-charge shall befinal in deducting from any bill due to the contractor; the amount levied as fine and would be bindingon the contractor.
Clause 19E. In respect of all labours directly or indirectly employed in the work for the performanceof the contractor’s part of this contract, the contractor shall comply with or cause to be compiled withall the rules framed by the Government from time to time for the protection of health and sanitaryarrangements of workers employed by the contractor.
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions ofthe Contractor’s Labour Regulations and Rules for the protection of health and sanitary arrangementfor the workers as amended from time to time or furnishing any information or submitting or filingany statement under the provisions of the above Regulations and Rules which is materiallyincorrect, he/she shall, without prejudice to any other liability, pay to the Department a sum notexceeding Rs. 2000/- for every default, breach or furnishing, making, submitting, filing suchmaterially incorrect statements and in the event of the contractors defaulting continuously in thisrespect, the penalty may be enhanced to Rs. 200/- per day for each day of default subject to amaximum of five per cent of the tendered value. The decision of the Engineer-in-charge shall be finaland binding on the parties.Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing andcomplying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages Act,1948 and Contract Labour (Regulation and Abolition) Act1970, for the protection of health and sanitary arrangements for work-people employed by thecontractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall have the powerto give notice in writing to the contractor(s) requiring that the said Rules be complied with and theamenities prescribed therein be provided to the work-people within a reasonable time to be specifiedin the notice. If the contractor(s) shall fail within the period specified in the notice to comply withand/or observe the said Rules and to provide the amenities to the work-people as aforesaid, theEngineer-in-charge shall have the power to provide the amenities herein before mentioned at thecost of the contractor(s). The contractor(s) shall erect, make and maintain at his/her own expenseand to approved standards all necessary hutments and sanitary arrangements requiredfor his/her/their work-people on the site in connection with the execution of the works, and if thesame shall not have been erected or constructed, according to approved standards, theEngineer-in-charge shall have power to give notice in writing to the contractor(s) requiring thatthe said hutments and sanitary arrangements be remodeled and/or reconstruct such hutments andsanitary arrangements according to approved standards, and if the contractor(s) shall fail to remodel orreconstruct such hutments and sanitary arrangements according to approved standards within theperiod specified in the notice, the Engineer-in-charge shall have the power to remodel orreconstruct such hutments and sanitary arrangements according to approved standards at the cost ofthe contractor(s).
Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 1948,Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute Actand Maternity Benefit Act, 1961, as amended from time to time and rules framed thereunder andother labour laws affecting contract labour that may be brought into force by the appropriate authorityfrom time to time.
Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of work, anyperson or persons engaged/assigned or employed by the contractors upon the work who may bedetermined as insane or incompetent or misconducts himself/herself, and the contractor shall forthwithcomply with such requirements.
Clause 19I. It shall be the responsibility of the contractor to see that the



building/structure under construction is not occupied by anybody unauthorized during construction,and is handed over to the Engineer-in-charge with vacant possession free from encumbrances inentirety, If such buildings/structures through completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said building/structure in that position. Any delayin acceptance on this account will be treated as the delay in completion and for such delay a levy up to5% of tendered value of work may be imposed by the Engineer-in-charge whose decision shall be finalboth with regard to the justification and quantum and shall be binding on the contractor.However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegaloccupations, any time on or before construction and delivery.
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Clause 20. No work shall be done on Sundays without the p r i o r sanction of theEngineer-in-charge.
Clause 21. The contract shall not be assigned or sublet without specific orders from Government inrespect of a specified sub-contractor. And if the contractor shall assign or sublet his contract, orattempt so to do, or become insolvent or commence any in insolvency proceedings or make anycomposition with his creditor, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, rewardor advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised, or offeredby the contractor, or any of his servants or agents to any public officer or person in the employ ofGovernment in any way relating to his office of employment, or if any such officer or person shallbecome in any way directly or indirectly interested in the contract, the Divisional Officer maythereupon by notice in writing rescind the contract, and the security deposit of the contractor shallthereupon stand forfeited and be absolutely at the disposal of Government and the sameconsequences shall ensure as if the contract had been rescinded under the Clause 3 hereof, and inaddition the contractor shall not be entitled to recover or be paid for any work there for actuallyperformed under the contract.
Clause 22. All sums payable by way of compensation under any of these conditions shall beconsidered as reasonable compensation to be applied to the use of Government without reference tothe actual loss or damage sustained and whether or not any damage shall have been sustained.
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in writing of theEngineer-in-Charge shall be obtained for any change made in the constitution of the firm/consortium.Where the contractor is an individual or a Hindu Undivided Family (HUF) business concern, suchapproval as aforesaid shall likewise be obtained, before the contractor enters into any partnershipagreement/Memorandum of Articles whereunder the partnership firm/ consortium would have theright to carry out the works hereby undertaken by the contractor. If previous approval as aforesaid isnot obtained, the contract is liable to be rescinded.
Clause 24. All works to be executed under the contract shall be executed under the direction ofEngineer-in-Charge. Further instructions/advices, if felt necessary by Superintending Engineer/ ChiefEngineer, shall also be binding to be communicated by the Engineer-in-Charge.
Clause 25.  Settlement of Disputes and Arbitration:Except where otherwise provided in the contract, all questions and disputes relating to the meaningof the specifications, designs, drawings and instructions hereinbefore mentioned and as to the qualityof workmanship or materials used on the work or as to any other question, claim, right, matter orthing whatsoever, in any way arising out of or relating to the contracts, designs, drawings,specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, orthe executions or failure to execute the same, whether arising during the progress of the work, or afterthe completion or abandonment thereof shall be dealt with as mentioned hereinafter:If the contractor considers any work demanded of him/her to be outside the requirements of thecontract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge orany matter in connection with or arising out of the contract or carrying out of the work to beunacceptable, he/she shall promptly within 15 days request the Chairman of the DepartmentalDispute Redressal Committee, in writing, for



written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its writteninstruction or decision within a period of three months from the date of receipt of the Contractor’sletter.The Dispute Redressal Committee in each of the Works Departments shall be constituted with thefollowing officials as Members:
1 Secretary / Engineer-in-Chief of the Departmentconcerned Chairman
2 Joint Secretary / Deputy Secretary / any Officer ofequivalent rank of the Department Member
3 One Designated Chief Engineer / Engineer of the Department to benominated by the Department concerned. Member Secretary andConvenor
4 One representative of Finance Department of the Government notbelow the rank of Joint Secretary or Financial Advisor in case ofthe Works Department where FA system has been introduced. Member

This provisions will be applicable irrespective of the value of the works to which the disputemay relate.
Clause 26. The contractor shall fully indemnify and keep indemnified the implementing Departmentagainst any action, claim or proceeding relating to infringement or use of any patent or design or anyalleged patent or design rights and shall pay any royalties which may be payable in respect of anyarticle or part thereof included in the contract. In the event of any claims made under or action broughtagainst implementing Department in respect of any such matter as aforesaid, the contractor shallbe immediately notified thereof by the implementing Department and the contractor shall be at liberty,at his/ her own expense, to settle any dispute or to conduct any litigation that may arise therefrom,provided that the contractor shall not be liable to indemnify the implementing Department if theinfringement of the patent or design or any alleged patent or design right is the direct result of anorder passed by the Engineer-in-Charge this behalf.
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Clause 27. When the estimate on which the tender is made includes lump sums in respect of partsof the work, the contractor shall be entitled to payment in respect of the items of works involved or thepart of the work in question at the same rates as are payable under this contract for such items, or ifthe part of the work in question is not, in the opinion of the Engineer-in-charge, capable ofmeasurement, certificate in writing of the Engineer-in-charge shall be final and conclusive againstthe contractor with regard to any sum or sums payable to him under the provisions of this clause.
Clause 28. In the case of any class of work for which there is no such specifications as referred tounder Clause 11, such work shall be carried out in accordance with the latest Bureau of IndianStandards (BIS) specifications. In case there are no such specifications in Bureau of IndianStandards,  the work shall be carried out as per reputed manufacturer’s specifications if accepted bythe Engineer-in-Charge. If not available, then as per State Government / Union Government acceptedand approved specifications. In case there are no such specifications as required above, the work shallbe carried out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge which is approved by the Tender Accepting Authority.
Clause 29. The expression “works” or “work” where used in these conditions shall, unless therebe something either in the subject or context repugnant to such construction, be constructed and takento mean the works by or by virtue of the contract constructed to be executed, whether temporary orpermanent and whether original, altered, substituted or additional.
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with hutting onan approved site, and shall make arrangements for conservancy and sanitation in the labourcamp to the satisfaction of the local Public Health and Medical Authorities. He/they shall also athis/their own cost make arrangements for the laying



of pipe lines for water supply  to his/their labour camp from the existing mains whereveravailable, and shall pay all fees, charges and expenses in connection with there and incidental thereto.
Clause 31. The contractor(s) shall make his/their own arrangements for water required for thework and nothing extra will be paid for the same. This will be subject to the followingconditions:-i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfactionof the Engineer-in-charge;ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk andcost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are,in the opinion of the Engineer-in-Charge, unsatisfactory.
Clause 32. The contractor undertakes to make arrangement for the supervision of the work by thefirm supplying the construction materials. The Contractor shall collect the total quantity of materialsas per approved programme required for the work as per approved programme, before the work isstarted and shall hypothecate it to the Engineer- in-Charge. If any material remains unused oncompletion of the work on account of lesser use of materials in actual execution for reasons other thanauthorized changes of specifications and abandonment of portion of work, a corresponding deductionequivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be madeand the material returned to the contractor. Although the materials are hypothecated to Institute, thecontractor undertakes the responsibility for their proper watch, safe custody and protection against allrisks. The materials shall not be removed from site of work without the consent of the Engineer-in-Charge in writing.The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from thedate of completion of the work and the portion of the security deposit relating to work shall be refundedafter the expiry of Defect Liability Period.

Contractors
Superintendence,
Supervision,
Technical Staff &
Employees

Clause 33. The contractor shall provide all necessary superintendence during execution of the workand  as long thereafter as may be necessary for proper fulfilling of the obligations under thecontract.The contractor shall immediately after receiving letter of acceptance of the tender and beforecommencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications,experience, age, address(es) and other particulars along with certificates, of the principal technicalrepresentative to be in charge of the work and other technical representative(s) who will besupervising the work. The Engineer-in-Charge shall within 3 days of receipt of such communicationintimate in writing his/her approval or otherwise of such representative(s) to the contractor. Any suchapproval may at any time be withdrawn and in case of such withdrawal, the contractor shall appointanother such representative according to the provisions of this clause. Decision of the tender acceptingauthority shall be final and binding on the contractor in this respect. Such a principal technicalrepresentative shall be appointed by the contractor soon after receipt of the approval from the Engineer-in-Charge and shall be available at site before start of work.If  the contractor (or any partner in case of firm/company) himself/herself has suchqualifications, it will not be necessary for the said contractor to appoint such a principal technicalrepresentative but the contractor shall designate and appoint a responsible agent to represent him and tobe present at the work whenever the contractor is not in a position to be so present. All the provisionsapplicable to the principal technical representative under the clause will also be applicable in such acase to the contractor or his responsible agent. The principal technical representative and/or thecontractor shall on receiving reasonable notice from the Engineer-in-Charge or his designatedrepresentative(s) in charge of the work in writing or in person or otherwise, present himself/herself tothe Engineer-in-Charge and/or at the site of work, as required, to take instructions. Instructions givento the principal technical representative or the responsible agent shall be deemed to have the sameforce as if these have been given to the contractor. The principal technical representative and/or thecontractor or his/her responsible authorized agent shall be actually available at site especially duringimportant stages of execution of work, during recording of measurement of works and whenever sorequired by the Engineer-in-Charge  by a notice as aforesaid and shall also note down instructionsconveyed by the Engineer-in-Charge or his/her designated representative in the site order



book and shall affix his signature in token of noting down the instructions and in token of acceptance ofmeasurements.If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, isconvinced that no such technical representative(s) is/are effectively appointed or is/are effectivelyattending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from thecontractor as specified in Schedule and the decision of the Engineer-in-Charge as recorded in the siteorder book and measurement recorded checked / test checked in Measurement Books shall be final andbinding on the contractor. Further if the contractor fails to appoint a suitable technical representativeand/or other technical representative(s) and if such appointed persons are not effectively present orare absent by more than two days without duly approved substitute or do not discharge theirresponsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution ofthe work until such date as suitable other technical representative(s) is/are appointed and thecontractor shall be held responsible for the delay so caused to the work. The contractor shall submit acertificate of employment of the technical representative(s) along with every running account bill / finalbill and shall produce evidence if at any time so required by the Engineer-in-Charge.The contractor shall provide and employ on the site only such technical assistants as are skilled andexperienced in their respective fields and such foremen and supervisory staff as are competent to giveproper supervision to the work.The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary forproper and timely execution of the work.The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from theworks any person who, in his opinion, misconducts himself, or is incompetent or negligent in theperformance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to beundesirable. Such person shall not be employed again at works site without the written permission ofthe Engineer-in-Charge and the persons so removed shall be replaced as soon as possible bycompetent substitutes.
Clause 34. "Levy / Taxes Payable by Contractor"(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess inrespect of this contract shall be payable by the Contractor and Engineer-in- Charge shall notentertain any claim whatsoever in this respect.(ii) The contractor shall deposit Government Royalty and obtain necessary permit for supply of thesand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those aredirectly procured from quarry sites.In case materials are procured from secondary sources, certificates of quarry owners to the effectof payment of royalties and Cess would have to be furnished. In absence of such certificatestowards payment of Royalties and Cess such components shall be deducted from thecontractor’s bills at prescribed rates and deposited through‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO.If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomespayable by the implementing Department and does not at any time become payable by the contractor tothe State Government/Local appropriate authorities in respect of any material used by the contractor inthe works then in such a case, it shall be lawful to the Department and it will have the right and beentitled to recover the amount paid in the circumstances as aforesaid from dues of the contractor.
Clause 35.(i) All tendered rates shall be inclusive of statutory taxes and levies payable under respectivestatutes. However, if any further tax or cess is imposed by Statute, after the last stipulated date forthe receipt of tender including extensions if any and the contractor thereupon necessarily andproperly pays   such taxes/levies/cess, the contractor shall be reimbursed the amount sopaid. Provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whosedecision shall be final and binding on the contractor) attributable to delay in execution of workwithin the control of the contractor.(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of thiscondition as may be necessary and shall allow inspection of the same by a duly authorizedrepresentative of the Department and/or the Engineer-in-Charge



and further shall furnish such other information/document as the Engineer-in- Charge mayrequire from time to time.(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy orcess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant tothis condition, together with all necessary information relating thereto.
Clause 36. Without prejudice to any of the rights or remedies under this contract, if the contractor dies,the Engineer-in-charge shall have the option of terminating the contract without compensation to thecontractor, but would be liable to clear full dues and claims on work done to his/her legal successor/s.
Clause 37. The contractor shall not be permitted to tender for works in which his near relative isposted as in any capacity between the grades of the Executive Engineer and Junior Engineer (bothinclusive). He shall also intimate the names of persons who are working with him/her in any capacity orare subsequently employed by him/her and who are near relatives to any Official in the Institute. Anybreach of this condition by the contractor would render him/her liable to be removed from the approvedlist of contractors of the Department. If however the contractor is registered in any other Department,he/she shall be debarred from tendering in the Department for any breach of this condition.NOTE: By the term "near relatives” is meant wife, husband, own parents  and grandparents, ownchildren and grandchildren, own brothers and sisters, own uncles, aunts and first cousins and theircorresponding in-laws.
Clause  38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering oradministrative duties in the Government shall work as a contractor or employee of a contractor for aperiod of one year after his/her retirement from Government service without the previous permission ofGovernment in writing. This contract is liable to be cancelled if either the contractor or any of hisemployees is found at any time to be such a person who had not obtained the permission ofGovernment as aforesaid, before submission of the tender or engagement in the contractor's service, asthe case may be.
Clause 39. The work (whether fully constructed or not) and all materials, machines, tools and plants,scaffolding, temporary buildings and other things connected therewith shall be at the risk of thecontractor until the work has been delivered to the Engineer-in-Charge and a certificate from him/herto that effect obtained. In the event of the work or any materials properly brought to the site forincorporation in the work being damaged or destroyed in consequence of hostilities or warlikeoperation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove anydebris from the site, collect and properly stack or remove in store all serviceable materials salvagedfrom the damaged work and shall be paid at the contract rates in accordance with the provision of thisagreement for the work of clearing the site of debris, stacking or removal of serviceable material and forreconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition tocompensation up to the value of the work originally executed before being damaged or destroyed andnot paid for. In case of works damaged or destroyed but not already measured and paid for, thecompensation shall be assessed by the Engineer-in-Charge concerned. The contractor shall be paid forthe damages/destruction suffered and for the restoring the material at the rate based on analysis ofrates  tendered for in accordance with the  provision of the contract. The certificate of theEngineer-in-Charge regarding the quality and quantity of materials and the purpose for which theywere collected shall be final and binding on all parties to this contract.Provided always that no compensation shall be payable for any loss in consequence of hostilities orwarlike operations (a) unless the contractor had taken all such precautions against air raid as aredeemed necessary by the Air Force Officers or the Engineer-in- Charge (b) for any material etc. not onthe site of the work or for any tools, plant, machinery, scaffolding, temporary building and other thingsnot intended for the work.In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowedsuch extension of time for its completion as is considered reasonable by the Engineer-in-charge.
Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and theApprenticeship Rules, 1992 and orders issued thereunder from time to time. If



he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- Charge may, inhis/her discretion, cancel the contract. The contractor shall also be liable for any pecuniary liabilityarising on account of any violation by him/her of the provisions of the said Act.
Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and
ConsultantsThe procedure as laid down below shall govern the suspension/debarment ofSuppliers/Contractors/Consultants (Contractors for brevity) involved in Government procurement foroffences or violations committed during competitive bidding and contract implementation, for the worksunder different Departments of Government of West Bengal.Grounds for Suspension and Debarment:-(1) Submission of eligibility requirements containing false information or falsified documents.(2)     Submission of Bids that contain false information or falsified documents, or the concealment ofsuch information in the Bids in order to influence the outcome of eligibility screening or anyother stage of the bidding process.(3) Unauthorized use of one’s name/digital signature certificate for the  purpose ofbidding process.(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency

/Joint Venture/Consortium/Corporation participating in the procurement process and/or
a person / Contractor / Agency / Joint Venture / Consortium / Corporation having an
agreement/contract for any procurement with the department shall be referred as
Bidder) unduly influencing the outcome of the bidding in his favour.(5) Refusal or failure to post a self–declaration to the effect of any previous debarment imposed byany other department of State Government and/or Central Government.(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging falsecomplain about any Bidder, lodging false complain about any Officer duly authorized by theDepartment, restraining any interested bidder to participate in the bidding process, etc.(7) Assignment and subcontracting of the contract or any part thereof without prior written approvalof the procuring entity.(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirectinvolvement in threatening, making false complaints etc. damaging the reputation of thedepartment or any other type complaint considered fit by the competent authority of thedepartment, are received from more than one Officer or on more than one occasion fromindividual Officer.(9) Refusal or failure to post the required performance security / earnest money within theprescribed time without justifiable cause.(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisitelicense / supervisor certificate of competency as specified in the contract.(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter intocontract with the Government without justifiable cause.(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work orperformance within the specified period as mentioned in the “Letter of Acceptance”, “Letter ofAcceptance cum Work Order”, “Work Order”, “Notice  to Proceed”, “Award of Contract”, etc.(13) Failure by the Contractor  to fully and faithfully comply with its contractual obligationswithout valid cause, or failure by the Contractor to comply with any written lawful instruction ofthe Procuring Entity/Authority (the Officer authorized by the Administrative Department,Government of West Bengal for procurement) or its representative(s) pursuant to theimplementation of the Contract.(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant ofhis services arising from his fault or negligence. Any of the following acts by the Consultant shallbe construed as poor performance.(i) Non deployment of competent technical personnel, competent Engineers and/or worksupervisors;(ii) Non-deployment of committed equipment, facilities, support staff and manpower;(iii) Defective design resulting in substantial corrective works in design and/orconstruction;



(iv) Failure to deliver critical outputs due to consultant’s fault or negligence;(v) Specifying materials which are inappropriate and substandard or way above acceptablestandards leading to high procurement cost;(vi) Allowing defective workmanship or works by the Contractor being supervised by theConsultant.(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by themanufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory orinferior quality of goods, vis-à-vis as laid down in the contract.(16) Willful or deliberate abandonment or non-performance of the project or Contract bythe Contractor resulting in substantial breach thereof without lawful and/or just cause.
CATEGORY OF OFFENCE :-(A) First degree of offence:   1 to 16 of the above Clause-41 to be considered as First degree ofoffence.(B)     Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed bya particular Bidder/Contractor/Supplier on more than one occasion, be considered as Seconddegree of offence.
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the
concerned Bidder or prospective Bidder shall also be forfeited.

PENALTY FOR OFFENCE :-(I) For committing First degree of offence: Disqualifying a Bidder from participating in anyprocurement process under the Administrative Department of Government of West Bengal up to 2(two) years.(II) For committing Second degree of offence: Disqualifying a Bidder from participating in anyprocurement process under the Administrative Department of Government of West Bengal up to 3(three) years.
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS(1) Initiation of Action, Notification and Hearings:Any Bidder or procurement authority on his own or based on any other information madeavailable to him may invite the process of suspension/debarment proceedings by filing a writtenapplication with the Bid Evaluation Committee and such filing of written application has to bedone within forty eight hours from the date and time of publication of the result of technicalevaluation of any bid.(a) Upon verification of the existence of grounds for suspension/debarment, the Chairpersonof Bid Evaluation Committee shall immediately notify the bidder concerned eitherelectronically through his registered e-mail or in writing to his postal address, advising himthat:i) A complaint has been filed against him and prima facie material has been found, whichmay lead to suspension/debarment.ii) He has been recommended to be placed under suspension/debarment by thesuspension committee (as constituted by the respective Administrative Department)stating the ground for such.iii) The said bidder, within three days from the date of issue of such notification by the BidEvaluation Committee, may approach the Chairperson of Suspension Committee bysubmitting all required documents in his favour for hearing. Any application madethereafter would not be entertained.Such notice should contain the e-mail id and the postal address of theChairperson of the Suspension Committee.(b) After receiving the recommendation for suspension from Bid Evaluation Committee,Suspension Committee shall issue a notice to the alleged bidder electronically through hisregistered e-mail id, to submit all relevant documents in support of his defense within threeworking days after issuance of the notice of the Suspension Committee. The SuspensionCommittee will conduct the hearing within seven working days from the date of receipt ofthe documents from the alleged bidder. If no appeal has been received from the allegedbidder or if after hearing sufficient ground for suspension is found, the SuspensionCommittee, will suspend the alleged bidder from participating in the procurement processunder the Administrative Department for a period of six months from the date of issuanceof suspension order. The Chairperson of the



Suspension Committee shall issue the suspension order within seven days from thelast date of hearing and shall notify the bidder concerned either electronically through hisregistered e-mail id or in writing to his postal address. The Chairperson ofSuspension Committee shall also inform the decision to all concerned.If sufficient reason for suspension is not found, the Suspension Committee would reject therecommendation of Bid Evaluation Committee and would allow the bidder to take part in thetendering process.If the bidder is suspended, the Suspension Committee would recommend debarmentof the bidder and forward the case with all documents to the Debarment Committee forfurther action.(c) The Debarment Committee upon receipt of the recommendation of the SuspensionCommittee shall scrutinize the documents. The Debarment Committee will hold a hearingof the alleged bidder and issue necessary order within ten working days from the last dateof hearing. The Debarment Committee, if satisfied after hearing, shall forward the case tothe Department for orders of Debarment. The Department in due course will issueDebarment Order disqualifying/prohibiting the erring bidder from participating in thebidding/procurement of all projects under the Administrative Department for a specifiedperiod. The alleged bidder shall be intimated accordingly either electronically through hisregistered e-mail id or in writing to his postal address. Otherwise the DebarmentCommittee may reject the recommendation of the Suspension Committee. The Chairpersonof Debarment Committee shall also inform the decision to all concerned.
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recommendfor debarment to the Bid Evaluation Committee. The Bid  Evaluation Committee shall submit hisrecommendation of debarment of the alleged Bidder along with a detailed report stating clearly thereasons for debarment to the Debarment Committee within 30 (thirty) days from the date oftermination of contract. The alleged Bidder shall be intimated accordingly either electronically to hisregistered e-mail id or in writing to his postal address. The Chairperson of Bid EvaluationCommittee shall also inform the decision to all concerned.(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shallscrutinize the documents. The Debarment Committee will hold a hearing about the matter from theBidder and issue necessary order within 10 (ten) working days from the last date of hearing. TheDebarment Committee, if satisfied after hearing, shall forward the case to the Department for theorder of debarment. The Department in due course will issue debarment orderdisqualifying/prohibiting the erring Bidder from participating in the bidding/procurement of allprojects under the Administrative Department, Government of West Bengal for a specified period.The alleged Bidder shall be intimated accordingly either electronically to his registered e- mail id orin writing to his postal address. Otherwise the Debarment Committee may reject therecommendation of the Bid  Evaluation Committee. The Chairperson of Debarment Committeeshall also inform the decision to all concerned.
STATUS OF SUSPENDED / DEBARRED BIDDER :-(a) Bidder placed under Suspension/Debarment by the competent authority will not be allowed toparticipate in any procurement process under the Administrative Department within the periodof suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to theGovernment.(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”,“Letter of Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award ofContract” etc. for any Bid, the Suspended/Debarred Bidder shall not be qualified for Award forthe said Bid and such Procurement Process will be dealt with as per existing norms by simplyexcluding the erring Bidder.(c) If the Suspension/Debarment Order is issued after award of a Government Project/Contract to theDebarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Orderprovided that the said offence(s) committed by the Debarred Bidder is not connected with theawarded project/contract.
Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect ofthe Tender contract and all correspondences concerning rates, claims, change



in specifications and/or design and similar important matters will be valid only ifaccepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made withOfficers other than the Engineer-in-charge for speedy execution of works, the same will not be validunless copies are sent to the Engineer-in-Charge and also approved by him. Instructions given by theAssistant Engineer and the Junior Engineer on behalf of the Engineer-in-Charge (who have beenauthorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification,supervision, approval of materials and workmanship shall also be valid. In case of dispute relating tospecification and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however invariably take decisions relating to tender contract or as mentioned in therelevant rules and clauses of the contract document with the approval of the Tender AcceptingAuthority.
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigningreason thereof to the bidder. The accepting authority reserves the right to reject any or all of the tenderswithout assigning any reason thereof to the bidder/contractor.
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered foracceptance by the Department. In such cases, the Tender will be cancelled.
Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will prevail.
Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor forpayment of compensation on account of idle labour on  such grounds including non-possession ofencumbrance free land.
Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to machinesbecoming idle or any circumstances including untimely rains, other natural calamities, like strikes etc.
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order /commencement and before final completion of the work) is to be borne by the contractor/bidder.Original challan of those materials, which are procured by the bidder, may be asked to be submitted forverification.
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be deductedfrom the Gross value of all Works Bill in terms of Finance Department order. Also it is instructed toregister his/her establishment under the Act, with the competent registering Authority, i.e. AssistantLabour Commissioner / Deputy Labour Commissioner of the region.
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in the contract.
Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, Royaltyof Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income Tax, FerryCharges and other Local Taxes, if any, are to be paid by the Contractor/Bidder. No extra payment willbe made as a reimbursement or as compensation for these. The rates of supply and finished workitems are inclusive of these taxes and charges.
Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and arrangementof Labour Camps will have to be arranged by the Contractor at his/her own cost.
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out  thework and for taking and checking measurements for which no extra payment will be made.
Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc.before submitting e-Tender and satisfy himself/herself regarding the condition and nature of works andascertain difficulties that might be encountered in executing the work, carrying materials to the site ofwork, availability of drinking water and



other human requirements & security etc. Work on river banks may be interrupted due to a number ofunforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility of workingsite for carriage of materials. Engineer-in Charge may order the contractor to suspend work that may besubjected to damage by climate conditions. No claim will be entertained on this account. There may bevariation in alignment, height of embankment or depth of cutting, location of revetment, structures etc.due to change of topography, river condition and local requirements etc.  between the  preparationand execution of the scheme for which the tendered rate and contract will not stand invalid. TheContractor will not be entitled to any claim or extra rate on any of these accounts.
Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to bemaintained at site by the Contractor and the same has got to be issued from the Engineer-in-Chargebefore commencement of work. Instructions given by inspecting officers not below the rank ofAssistant Engineer will be recorded in this book and the contractor must note down the action to betaken by him in this connection as quickly as possible.
Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A suitableWork Programme based on time allowed for completion of work as per e-NIT is to be submitted by thecontractor within 7 (seven) days from the date of receipt of work order which should satisfy the timelimit of completion. The contractor should inform in writing, within 7 (seven) days from the date ofreceipt of work order, the names of his authorized representatives who are to remain present at sitedaily during work execution who will receive instructions of the work, sign measurement book, billsand other Government papers etc.
Clause 57. No compensation for idle labour, establishment charge or on other reasons such asvariation of price indices etc. will be entertained.
Clause 58. All possible precautions should be taken for the safety of the people and work forcedeployed at worksite as per safety rule in force. Contractor will remain responsible for his labour inrespect of his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases aspromptly as possible. Proper road signs as per PWD practice or any other sign board for safetypurpose as per requirement  by the concerned Administrative Department will have to be erected bythe Contractor at his own cost while operating in public thoroughfares.
Clause 59. The Contractor will have to maintain qualified technical employees and/orApprentices at site as per prevailing Apprentice Act or as stipulated in the contract.
Clause 60. The Contractor will have to accept the Work Programme as per modifications and priority ofwork fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable items arecompleted before impending monsoon or rise in river flood water level or for other suitable reasons.
Clause 61. Quantities of different items of work mentioned in the tender schedule or in work order areonly tentative. In actual work, these may vary considerably. Payment will be made on the basis ofworks actually done in different items and no claim will be entertained for reduction of quantitiesin some items or for omission of some items. For execution of quantitative excess in any item orsupplementary new items of work as decided by the Department, approval of the SuperintendingEngineer / Chief Engineer / Government would be required, depending on whosoever be theTender Accepting Authority, before making such payment.
Clause  62. In order to cope up with the present system of e-billing, supply of departmentalmaterials is generally not allowed. However, if in special circumstances, Departmental materials may beissued to the Contractor/Bidder to the extent of requirements as assessed, those may be recovered fromthe Running Account Bill and/or Final Bill, as applicable.
Clause 63. Any material brought to site by the contractor is subject to approval of the Engineer-in-Charge. The rejected materials must be removed by the contractor from the site at his own costwithin 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost andcarriage of all materials to worksite. The materials will have to be supplied in phase with dueintimation to the Assistant Engineer concerned in



conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPEBags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name of theManufacturers, Test Report etc. will also be submitted on each occasion. Engineer-in-Charge mayconduct independent test on the samples drawn randomly before according approval for using thematerials at site. In this regard decision of Engineer-in-Charge shall be final and binding.
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local labour,the Contractor shall employ skilled labour locally secured by Government in the manner indicatedabove. For bridge works, highly technical works of labour, the contractor may, with the priorpermission in writing of the Engineer-in-charge to whom full facts must be placed for such permission,import and employ skilled labour up to 30% (Thirty Percent) of the total requirement. In this case theexpression “Imported labour” shall mean “labour imported primarily from other States and secondarily,from the distant districts of the State of West Bengal.” In case where the contactor fails to secureunskilled local labour or to engage imported labour, the contractor shall employ labour locally recruitedby Government or labour imported by Government at the rate to be decided by theSuperintending Engineer of the works concerned, whose decision as to the circumstances in whichemployment of such labour is of mutual advantage to Government and the contractor, will be final andbinding on the parties.
Clause 65. All queries and disputes arising out of the works tender contract is to be brought tothe notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decisionwithin 15 days.
Clause 66. The contractor shall have to make his own arrangements for water, both for the work anduse by his workers, etc., for road rollers and for all tools and plant, etc., required on the work.
Clause 67. Contractor will be responsible for the payments of all water charges payable to theCorporation Municipality / Panchayat or any other water works authority including a GovernmentDepartment concerned.
Clause 68. If the contractors shall desire an extension of the time for completion of the work underclause 5 of the contract, no application for such extension will be entertained if it is not received insufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible forthe consequences arising out of his negligence in this respect.
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or cables, wherenecessary, and he will not be entitled to any extra payment on this account.
Clause 70. Contractors in the course of their work should understand that all materials obtained in thework of Dismantling, Excavation, etc., will be considered Government property and will be disposed of tothe best advantage of Government.
Clause 71. In case of very special case of circumstances, if any Departmental materials are issued,there may be delay in obtaining the materials by the Department and the Contractor is, therefore,required to keep himself/herself in touch with the day to day position regarding the supply of materialsfrom the Engineer-in-charge and to so adjust the progress of the work that his labour may not remain idlenor may there be any other claim due to or arising from delay in obtaining the materials. It should beclearly understood that no claim whatsoever shall be entertained by the Department on account of delayin supplying materials.
Clause 72. No compensation for any damage done by rain or traffic during the execution of the workwill be made.
Clause 73. Whenever a work is carried out in municipal area, electric lights or electric danger signalswhenever available shall be provided by the contractors on the barriers as well as paraffin lights.Facilities for the electric connection will be made by this Department but the Contractor will bear all theexpenses.



Clause 74. The Contractor should quote through rate inclusive of cost of materials and carriage toplace of working.
Clause 75. The Contractors should give complete specifications showing the method of execution andthe quantity and quality of materials they intend to use per hundred square metre area.
Clause 76. In cases where water is used by the Contractor he will be required to deposit in advancewith the Executive Engineer the charges for water which are to be calculated in accordance with theschedule of miscellaneous rates in the Canal Act.
Clause 77. It must be clearly understood by the Contractor that no claim on account of enhanced rateson those already accepted, due to fluctuations arising out of any situation will be entertained during thecurrency of this contract for the work as per schedule attached to the agreement and the additionalwork, if any, under Clause 12 of the contract.
Clause 78. In the event of emergency the Contractor will be required to pay his labour everyday and ifthis is not done, Government shall make the requisite payments as would have been paid by thecontractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously inconveniencethe public. The Engineer-in-charge may require the Contractor(s) to remove any materials, which areconsidered by him to be a danger or inconvenience to the public or cause them to be removed at thecontractor’s cost.
Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the satisfaction of theEngineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by theEngineer-in-charge and nothing extra will be paid.
Clause 81. The Contractor shall not allow any rubbish or debris to remain on the premisesduring or after repairs, but shall remove the same and keep the place neat and tidy during theprogress of the work. The Engineer-in-charge may get the site premises cleared of debris etc. Andrecover the cost from the bill of the contractor, if the latter shows slackness in observing this clause.
Clause-82. Construction materials brought at site shall not be stacked at random. The contractor shallstack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors. TheGovernment means Government in the concerned Works Department.The Department means the Secretary of the concerned Department or his/her authorizedrepresentative.The Divisional Officer means the Executive Engineer of the concerned Works Department for the timebeing of the Division concerned, also identified as the Engineer-in-Charge.The Sub-divisional Officer means the Assistant Engineer of the concerned Works Department for thetime being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the Sectionconcerned.Superintending Engineer in the concerned works Department is the final Authority regardingSchedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis of marketrate analysis for supplementary items, and the authority for approval of Reduced Rates and Part Rates.He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and up to Rs. 2.00crore under existing delegated power.Chief Engineer in the concerned Works Department is the technical head of theDirectorate and is also the Tender Accepting Authority for all works of value above Rs.



2.00 crore. Excess work over individual items comprising the original tender may be exceeded beyond10% with the approval of concerned tender accepting authority and verified by the SuperintendingEngineer / Chief Engineer subject to the total value of work upon completion is within thetechnically sanctioned cost and that there is no major deviation from original scope of work in thetender. Any supplementary tender/item/work in connection with the main tender is to be
taken up with the approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with the approvalof appropriate Government irrespective of the value of tender.Words importing the singular number only include the plural number and vice versa.
Irrespective of the accepting authority, Divisional officer shall be the authority signing
agreement for all tenders of value more than Rs. 3.00 lakh up to any amount on behalf of
the State.Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause10: Particulars Rates at which the materials will becharged to the contractor Place of delivery

Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the above schedule arefilled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender.

(Name in full)*Signature of Contractor/Agency withofficial seal containing Principal officeaddress* To be authenticated on each and every page of thecontract document by all parties.(Name in full)*Signature of Managing Director on behalf of WestBengal Medical Services Corporation Limited withofficial seal containing designation & address






