
NIT Reference No. :- WBMSCL/NIT-277/2026 Dated – 11/03/2026 

 ̀

 
WEST BENGAL MEDICAL SERVICES CORPORATION LTD. 

(Wholly owned by the Government of West Bengal) 
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091. 

 
NOTICE INVITING TENDER DOCUMENTS FOR 

 
 

“Civil, Plumbing and Electrical works for Construction of Model AYUSH OPD 
Building at Gogra SHD at PHC in the district of Bankura , West Bengal under 

WBMSCL during the year of 2025-26” 
 
 
 
 
 
 
 
 

 



NIT Ref No. : WBMSCL/NIT-277/2026 Dated : 11/03/2026 

 

WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
(Wholly Owned by the Government of West Bengal) 

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata– 700091 
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in 

 

 

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) from 
the bonafied, resourceful and reliable experienced Contractor for the work of detailed in the table below: 

(Submission of Bid through online) 
 

Sl. 
No 

Name of the work Estimated 
Amount put to 

Tender (Rs.) 

Earnest 
Money 
(Rs.) 

Time of 
Completion 

Name & address of 
the 

Office 
1. Civil, Plumbing and Electrical     

Managing 
Director, West 
Bengal Medical 

Services 
Corporation 

Limited 

 works for Construction of    

 Model AYUSH OPD Building RS. 28,60,880.00 RS. 57,218.00 90 Days 
 at Gogra SHD at PHC in    

 the District of Bankura,    

 West Bengal under    

 WBMSCL.    

 
GENERAL CLAUSE OF NIT : 

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The bidders 
who will be technically qualified in respect to Technical and Financial eligibility/capability criteria specified in the below 
mentioned subsequent clause can only be permitted to participate in the Financial Bidding. 

TENDER DOCUMENT 

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by the help of his 
Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money electronically 
as mentioned in Cl 14 of NIT. (Details of which has been narrated in “Instruction to Bidders”, i.e. Section A). Where an 
individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm of 
which he happens to be director or partner, such individual person either belonging to and appropriate cadre officer of 
the company or an authorized partner of a firm, shall invariably upload a copy of Registered power of attorney 
showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered in 
accordance with the provisions of the Registration Act, 1908. 

a. Dully filled in copies of Section – B (Forms I to V & Affidavit) in prescribed proforma with proper dated signature in the 
relevant spaces to be uploaded electronically. Documents in support of the information furnished in Forms I to V & 
Affidavit must be attached/uploaded for evaluation and the file number & page number has to be indicated in 
the respective column of the Form. 

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of Technical Bid & 
Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT. The documents submitted by the 
bidders should be properly indexed. 

Eligibility Criterion for participation in the tender :- 

3.0 i)  Credential :- 
(a)  The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-contractor) during the 

last 5 (five) years prior to the date of issue of this NIT at least one work of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/State Government and having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd 

call, 20% in case of 3rd call of the Estimated amount put to tender for intended job. 
OR 

(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-contractor) during the 
last 5(five) years prior to the date of issue of this NIT at least two works of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/State Government having a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in 
case of 2nd call, 15% in case of 3rd call of the Estimated amount put to tender for intended job. 



 OR  
(c) The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at least one single 

running work of similar nature which has been completed to the extent of 80% or more (75% in case of 2nd call, 70% 
in case of 3rd call) and value of which is not less than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) 
of the estimated amount put to tender of intended job under the authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no penal action has 
been initiated against the executing agency, i.e. the tenderer. 

N.B. - a) Estimated amount, Date of completion of project or percentage of physical progress of works for running 
works, value of works done, Salient feature & nature of work executed is to be mentioned in the Credential 
Certificate. Payment certificate will not be treated as credential. Credential Certificate issued by competent 
authority (Not the below rank of B.D.O) of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies constituted under the statue of the Central / State Government will be taken as 
credential. However, Credential Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt. 
Enterprise shall not be accepted. 
b) Executed value (without contractual percentage) of completed/running work will be taken as credential. 

c) Work Order, Bill of Quantity (BOQ) and Completion certificate to be submitted. 

ii) TECHNICAL PERSONEL 
The prospective bidders shall have full time engaged/appointed in their Pay roll experienced technical personnel, the 
minimum being one Civil Engineering Diploma Holder. (Required for technical evaluation) 

iii) PAN Card, Valid Latest Professional Tax Receipt Challan, Trade Licence, Valid GST Registration no. & certificate, 
Income Tax Acknowledgement Receipt for assessment year 2023-24, 2024-25, 2025-26 is to be submitted with 
Technical Bid document. 

iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-operative Societies are 
required to furnish valid bye law, Current Audit Report. 

v) Joint Venture will not be allowed. 
vi) The prospective bidder should own / hired through lease agreement in between leaser & lessee as 

required plant & machinery. Conclusive of machinery in working condition shall have to be submitted (to 
be documented through e-filling). 

vii) Intending bidder may make MOU with other vendors to fulfil the credential. Only 01 (one) MOU will be 
allowed. 

viii)  The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy of 
Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarised / 
registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of 
Association and Memorandum. (Non Statutory Documents). 

ix) Deleted. 
x) A prospective bidder shall be allowed to participate in the particular job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally in a single job, all of his/their bids will considered as 
nonresponsive for that job, without assigning any reason thereof. 
And 
If individual entity is found to be present in more than one bidding firm for a specific Sl as a Proprietor or / and 
Partner / or POA (Power of Attorney), in that case all the bids of the respective firms containing that particular 
entity shall be considered as non-responsive. 

xi) Earnest Money : - The bidder shall be required to deposit earnest money as per the below stated table – 
 

Sl no. Name of the Work EMD Value 
01 Civil, Plumbing and Electrical works for Construction of Model AYUSH 

OPD Building at Gogra SHD at PHC in the district of Bankura, West 
Bengal under WBMSCL during the year of 2025-26. 

 
RS. 57,218.00 

 
The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be 
stopped for e–tender procurement of this office wef. 01.09.2016. Necessary Earnest Money will be 
deposited by the bidder electronically: online – through his net banking enabled bank account, 
maintained at any bank or: offline – through any bank by generating NEFT/ RTGS challan from 
the e–tendering portal. Intending Bidder will get the Beneficiary details from e– tender portal with the 
help of Digital Signature Certificate and may transfer the EMD from their respective Bank as per the 
Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC Code and e–Proc Ref 
No. Earnest Money @2.00% of the estimated amount put to tender have to be submitted. The earnest money 
of the successful bidder (being converted to security deposit) deposited, will remain under the custody of 
the department till satisfactory completion of the work  in  full including  extended  quantity  if 



 ordered for. Besides this, necessary percentages shall be deducted from the progressive bids so as to 
make it 10% (Ten percent) of the value of work billed for. 

Agency having MSME certificate is not exempted from submission of EMD as 
per finance memo no. 4245 – F (Y), Kolkata, the 28th May, 2013. 

4. Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted from 
every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be borne by the 
contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated above. 

5.  The Bidder will have to submit the receipt of payment of Royalty to the Government for use of sand, 
stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill for 
payment, when they collect the materials directly from the source. If they collect the materials from the 
authorized quarry holder or commercials establishment who directly or indirectly pay the royalty to the 
Government, necessary certificate or cash memo for sale in that respect from them shall have to be 
produced to the Engineer-In- Charge failing which necessary deduction from the dues of the contractor 
may be made as fixed by the Engineer-In-Charge. 

6. Bids will remain valid for a period not less than 210 days (One Hundred Eighty days) from the date of 
opening of the financial proposal. However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to 
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfaited. 

7. All materials including bitumen (of all grade), bitumen emulsion, cement, steel shall be of 
approved brand in  accordance with relevant code of practice and manufacture accordingly and 
shall be procured and supplied by the agency at their own cost. Authenticated evidence for purchase of 
bitumen, bitumen emulsion, cement and steel are to be submitted along with challan and test 
certificate. If required by the Engineer in Charge, further testing from any Government approved Testing 
laboratory shall have to be conducted by the agency at their own cost. 

8. Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of 
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be 
decided by the Engineer–In–Charge  or  as  per  instruction  on  specified  in the  approved 
drawing of t h i s department or as stipulated in the departmental schedule of rates. 

9. Cement Procure & Supply by the Contractor shall be of ordinary Portland cement 53 grade, 43 grade, 
conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per instruction 
on specified in the approved drawing of this department or as stipulated in the departmental schedule 
of rates. 

 
PRICE ADJUSTMENT / PRICE PREFERENCE 
10. i) No adjustment of Price (increase or decrease). or Price Escalation of any kind will be allowed. 

ii) No price preference will be allowed for the work under this NIT. 
iii) No Mobilization Advance / Secured Advance will be allowed. 

11. Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 
bidders before tendering the bids. 

12. No Conditional Bid / Tender will be accepted under any circumstances. 
13. Requirement of Principal Machineries which must be possessed by [Non Statutory Document] by the 

Bidders. 
 

14.  Before uploading tender document through e-filing each page of the tender documents are to be 
signed by the Bidder/ owner/ partner / authorized signatories having legal authority to do so, 
failing which the Bid will be treated as informal. 

 
15. The employer reserves the right to accept or reject any / all offer without assigning any reason 

whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of 
Bidding. 

 
The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free 
reserve available to the firm should be positive. 



 16. IMPORTANT INFORMATION  
A. Current Schedule of Rates for P.W.D.(Building works) circle Schedule with effect from 01.11.2017 & with 

latest addendum & Corrigendum of P.W.D, Government of West Bengal for civil works and P.W.D 
Schedule will be applicable in this Tender including 1% cess. 
B. DATE & TIME SCHEDULE 

 

Sl. 
No. 

Particulars Date & Time 

1 Date of uploading of NIeT Documents (online)(Publishing 
Date) 

10/06/2026  at 10 A.M. 

2 Tender documents download start date (online) 10/06/2026  at 11 A.M. 

3 Bid proposal submission start date (online) 10/06/2026  at 12 P.M. 
4 Technical & Financial Bid proposal Submission end 

date(online) 
25/06/2026  at 12 P.M. 

5 Bid opening date of Technical evaluation (online) 25/06/2026  at 04 P.M. 
6 Bid opening date of Financial proposal To be notified later  

C: LOCATION OF CRITICAL EVENTS 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, 
Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal Medical 
Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid. Managing Director, West Bengal Medical Services Corporation Limited 
may call open bid /sealed bid after opening of the said bid to obtain the suitable rate further, if it is 
required. No objection in this respect will be entertained if raised by any bidder present or absent 
during opening of tender. 

17.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be treated 
as schedule / prescribed date for the same purpose. 

 
18. The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal 

Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 
 

19. Deleted. 

 
20. Agency shall h a ve to arrange required l a nd for installation of Plant & machineries (Specified for the 

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work 
site. 

21. The intending bidder(s) required to quote the rate (percentage above/below/at par) over the 
total estimated cost put to tender online considering that no escalation and / or price adjustment will be 
allowed by the department under any circumstances. 

22. The Bidder has to visit and examine the site of works and its surroundings and obtained all information 
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned 
in the NIT. The costs for visiting the working site shall be at the bidders own expense. 

23. The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which 
minimum10% (ten) percent shall be of the applicant’s own resource. (Not required for technical 
evaluation) 

24. Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the 
Building under improvement is to be maintained during progress of the work and during Defect Liability Period of 
5(five) Years for the works from the date of successful completion of the work up to the entire satisfaction of the 
Engineer in Charge. If any defect / damage is detected during this period as mentioned above the contractor shall 
make the same good at his own expense to the satisfaction of the Engineer in Charge or in default the Engineer 
in Charge may cause the same to be made good by other agency and deduct the cost (of which the certificate of 
the Engineer in Charge shall be final) from his security deposit or any sums that may be then, or at any time 
thereafter become due to the contractor. Security Deposit shall become payable only after expiry of the 
Defect Liability Period after making necessary deduction if applicable. 

25. If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 



  multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid amongst 
the lowest bidder. 

26. At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered as 
non- responsive and outright rejected with forfeiture of Earnest Money and action will be taken as 
per stipulation of IT Rules in force. 

27.  List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be 
opened within a short period after such publication. Therefore, Bidders are requested to view the tender 
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically 
Qualified Bidders”, that objection should be lodged to the Managing Director, WBMSCL within 48 hours 
from the date of publication of list of qualified Agency and beyond that time schedule no objection 
will be entertained by the Tender Evaluation Committee 

28. Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may 
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
found such document incorrect/ manufactured / fabricated, Letter of Acceptance / Provisional Work 
order will not be issued in favour of the bidder under any circumstances and action will be taken accordingly. 

29. In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 
Power of Attorney is to be produced. 

 
30. The Earnest Money may be forfeited if;- 

a) If the Bidder withdraws the Bid during the period of Bid validity. 
b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated 

time period. 
c) During scrutiny, if it is come to the notice of tender inviting authority that the credential or any 

other document which were uploaded & digitally signed by the Bidder are incorrect / manufactured / 
fabricated. 

31. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later 
notification will supersede former one in following sequence;- 

 
a) Notice Inviting Tender 
b) Special Terms and Conditions 
c) Financial Bid 
d) Schedule of Works 

 
All works covered in the clause appearing hereinafter shall be deemed to form a part of the 
appropriate item or items of works appearing in the work schedule whether specifically mentioned in any 
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra 
payment will be made for particular works. 

32. The bidders must have valid Electrical Contractors’ License with full time engagement of an 
Electrical Supervisor Competency on the parts 1, 2 & 11 or equivalent National Supervisors’ 
Certificate of competency (Self Attested scan copy of valid “Electrical Contractors’ License,” 
“Supervisors’ Certificate of Competency” and authentic Notarized document regarding engagement of 
Electrical Supervisors as submitted to the licensing board, “Govt. of West Bengal” require in Non- 
Statutory document). 

 
33. Prospective bidders must have sufficient credentials to participate in the tender as per 

notification of Clause No 3 (One credential for required value should be submitted either 
combined civil & electrical work or civil work or electrical work). Prospective bidder should submit 
credential for similar nature in electrical work or civil work (whichever is not submitted with the 
main credential) as per the B.O.Q. but value of the work for that electrical or civil work will not taken 
into consideration for technical evaluation purpose , only the value of main credential will taken into 
consideration for technical evaluation purpose. 

34. For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items of 
works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 
agreement or so. In that case sanctioned estimate will be binding criteria. 

 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the 

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 



 accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 
the bidder fails to submit the Additional Performance Security within seven working days from the date 
of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as 
per NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto 
end of the Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, 
the Additional Performance Security shall be forfeited at any time during the pendency of the contract 
period after serving proper notice to the contractor. Necessary provisions regarding deduction of security 
deposit from the progressive bills / BG of the contractor as per relevant clauses of the contract shall in no way be 
altered/affected by provision of this Additional Performance Security. 

36. In terms of Para 8 of Notification No. 1140 PRD-33011/1/2024-MGNREGA SEC dt 07.03.2024, Job Card 
holders shall be mandatorily engaged where unskilled workers are required. 

 
The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitally signed in support of the minimum criterion as mentioned above. If any document 
submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder 
will be out rightly rejected at any stage without prejudice and action will be taken as per stipulation 
of IT Rules in force. 

Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 



 

 
Payment Schedule 

Payment will be made as per the executed work at site according to B.O.Q 



 

INSTRUCTION TO BIDDERS 
SECTION – A 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 
for assisting the contractors to participate in e-Tendering. 

 
1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to be 

enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web portal. 

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III 
Digital Signature Certificate (DSC) for submission of tenders, from the approved service provider of the 
National Information’s Centre (NIC) on payment of requisite amount details are available at the Web Site 
stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 
3. The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only 
mode of collection of Tender Documents. 

4. Participation in more than one work a prospective bidder shall be allowed to participate in the job either 
in the capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all his applications will be rejected for that job. 

5. Submission of Tenders/General process of submission:  Tenders are to be submitted through online 
to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & the other in 
Financial Proposal before the prescribed date & time using the Digital Signature Certificate (DSC) The 
documents are to be uploaded (virus scanned copy) duly Digitally Signed. The documents will get 
encrypted (transformed into non readable formats). A. Technical & Financial proposal: The proposal should 
contain scanned copies of the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 
i) Earnest money (EMD) as prescribed in the NIT 
ii) NIT 
iii) Forms (As mentioned in the NIT, Section-C) 

 
Financial Bid: 
iv) The rate will be quoted in the BOQ quoted rate (as per schedule of works in the form of 

annexure) will be encrypted in the B.O.Q. under Financial Bid. 
v) Annexure (Schedule of works) 

 
 
 

A-2. Non statutory / Technical Documents 
i. Current Income Tax return (for the assessment year 2025-26), PAN, GST Registration Certificate, 

Valid Latest Professional Tax receipt challan 
ii. Valid enlistment renewal certificate 
iii. Registered Deed of partnership Firm 
iv. Trade License from the respective Municipality/Panchayet etc. 
v. Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 

(for Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 
vi. Requisite Credential Certificate as mention in Clause [3(i)] of this N.I.T. 
vii.  Electrical Contractors’ License with full time engagement of an Electrical Supervisor 

Competency on the parts 1, 2 & 11 
 

Note: Failure of submission of any of the above mentioned documents will render the tender liable to be rejected for 
both statutory & non statutory cover. 



 

 
THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit Non 
Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click to 
Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 

 
Sl. 
No. 

Category 
Name 

Sub Category 
Description 

Details 

A. CERTIFICATES CERTIFICATES Current Income Tax return (for the assessment year 2024-25), 
PAN, GST Registration Certificate & Professional Tax receipt 
challan for the financial year 2024-25, Trade License, Electrical 
Contractors’ License with full time engagement of an 
Electrical Supervisor Competency on the parts 1, 2 & 11 

B. Company 
 
Details 

Company 
 

Details -I 

‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for Regd. 
Unemployed Engineer’s Co – Operative Society Limited) 

C. Credential(in 
applicable 
cases) 

Credential 1 
Credential 2 

Documents of Credentials as per Notification No. 03- 
A/PW/O/10C-02/14Dated :12.03.2015 
For –1st call of NIeT 
(i) Intending tenderers should produce credentials of a 
similar nature of work of the minimum value of 40% of the 
estimated amount put to tender during 5(Five) years prior 
to the date of issue of this tender notice; or, 
(ii) Intending tenderers should produce credentials of 
2(Two) similar nature of work, each of the minimum value 
of 30 % of the estimated amount put to tender 
during5(Five) years prior to the date of issue of this tender 
notice; or 
(iii) Intending tenderers should produce credentials of one 
single running work of similar nature which has been 
completed to the extent of 80% or more and value of 
which is not less than the desire value at (i) above; 
In case of running works, only those tenderers who will 
submit the certificate of satisfactory running work from 
the concerned Executive Engineer, or equivalent 
competent authority will be eligible for the Tender. In the 
required certificate it will be clearly stated that the work is 
in progress satisfactorily and also that no penal action has 
been initiated against the executed agency, i.e. the 
tenderer. 
For – 2nd call of NIeT 
(i) Intending tenderers should produce credentials of a 
similar nature of work of the minimum value of 30% of the 
estimated amount put to tender during 5(Five) years prior 
to the date of issue of this tender notice; or, 
(ii) Intending tenderers should produce credentials of 



 

   2(Two) similar nature of work, each of the minimum value 
of 25 % of the estimated amount put to tender 
during5(Five) years prior to the date of issue of this tender 
notice; or 
(iii) Intending tenderers should produce credentials of one 
single running work of similar nature which has been 
completed to the extent of 75% or more and value of 
which is not less than the desire value at (i) above; 
In case of running works, only those tenderers who will 
submit the certificate of satisfactory running work from 
the concerned Executive Engineer, or equivalent 
competent authority will be eligible for the Tender. In the 
required certificate it will be clearly stated that the work is 
in progress satisfactorily and also that no penal action has 
been initiated against the executed agency, i.e. the 
tenderer. 
For – 3rd call of NIeT 
(i) Intending tenderers should produce credentials of a 
similar nature of work of the minimum value of 20% of the 
estimated amount put to tender during 5(Five) years prior 
to the date of issue of this tender notice; or, 
(ii) Intending tenderers should produce credentials of one 
single running work of similar nature which has been 
completed to the extent of 70% or more and value of 
which is not less than the desire value at (i) above; 
In case of running works, only those tenderers who will 
submit the certificate of satisfactory running work from 
the concerned Executive Engineer, or equivalent 
competent authority will be eligible for the Tender. In the 
required certificate it will be clearly stated that the work. 
Payment Certificate will not be treated as Credential. 

D. Financial 
 
(If necessary) 

Work in hand 1. Authenticated 

 2025-26 P & L and 
Balance sheet 
(with 
annexure) 

Profit & Loss and Balance sheet 

 
B.Technical proposal 

i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West Bengal 
Medical Services Corporation Limited and his authorized representative electronically from the web site stated 
using their Digital Signature Certificate. 

 
ii. Intending bidders may remain present if they so desire. 

 
C.Financial proposal 

i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ). 
The contractor is to quote the rate (Offering Above/ Below/ At per) online through Computer in the space 



 

m arked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given in the 
format of Annexure) 

 
ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 

contractor. 
 

PENALTY FOR SUPPRESSION / DISTORTION OF FACTS OR SUBMISSION OF INCORRECT INFORMATION: 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates and 
audited balance sheets), or any other documents on demand of the Tender Opening Authority within a specified 
time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any 
suppression of facts, the Tenderer will be suspended from participating in the tenders on e- Tender platform for 3 
(three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, 
WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take appropriate legal action against such 
tenderer. 

 
AWARD OF CONTRACT 
The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any liability 
to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of the ground 
for Employer’s action. 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through 
acceptance letter/email.. 
The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will be the 
part of the Contract Documents. 

 
D. (i)Special Terms & Conditions for Machineries,Tools and Plants as follows. 
(i) Welding Machine (ii) Grout Pump iii) Drilling Machine iv) Mixer Machine, , v) Safety equipments etc. 

All plants , m ac hi neri es and equi pm ent wi ll be veri fi ed by the c om petent authori ty before exec uti on of 
the work 



 

SECTION – B 
          

 
Scope of the work :- “Civil, Plumbing and Electrical works for Construction of Model AYUSH OPD Building at Gogra SHD at PHC in the 

district of Bankura , West Bengal under WBMSCL during the year of 2025-26”  

 

 
Sl 

no. 
Name of the Work Estimated 

Amount 
01 Civil, Plumbing and Electrical works for Construction of Model AYUSH OPD Building 

at Gogra SHD at PHC in the district of Bankura , West Bengal under WBMSCL 
during the year of 2025-26. 

RS. 28,60,880.00 

1. The intending bidder is requested to visit the sites at their own cost. No travelling charges will be given 

to the agency for their site visit. 

2. The items of work & quantity will be executed as per instruction of Engineer-In-Charge/ Assistant Engineer, 

/Sub-Asstt. Engineer, WBMSCL 

3. All item of work will be executed as per Current PWD SOR (Building works, Sanitary & Plumbing works and 

Road & pathways works). 

4. Rate for the works will be as per Current PWD Schedule rates and payment will be made after deducting 

contractual rate as quoted by the selected bidder. 

5. If any work to be done beyond the Current PWD Schedule rate then rate analysis will be done as per the market 

rate, that rate will be approved by WBMSCL and payment will be made after deducting contractual rate as quoted 

by the selected bidder from the market rate. 

6. Deleted. 

7. Deleted. 

8. The rates shall be all inclusive including of all taxes, transportation charges and duties etc. in the BOQ. No extra 

cost beyond the quoted rate will be admissible. 

9. The rates at any stage once quoted shall not be withdrawn. 

10. No advance payment will be made at any circumstances. 

11. No addition / alteration / deletion in the tender document is allowed. 

12. Deleted. 

13. Deleted. 

14. Deleted. 

15. Deleted. 

16. Deleted. 



SECTION – C 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for   

 work  
 

 

N.I.T. No: WBMSCL/NIT-277/2026, Dated – 11/ 03 / 2026 of West Bengal Medical Services Corporation Limited 

 
Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for evaluation 

 
The application is made by me / us on behalf of   

 
In the Capacity  duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in bidding for 
the work(s) given in Enclosure to this letter. 
We understand that: 

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the contract bid under 
this project. 

(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any application without 
assigning any reason. 

(c) Enclo:- e-Filling:- 
(d) 1. Statutory Documents. 
(e) 2. Non Statutory Documents. 

 
 

Date: - Signature of applicant including title 
and capacity in which application is made. 



SECTION – C 
 

FORM - II 

 
B.2. AFFIDAVIT – “X” 

 
Work in progress. 

 

Sl. Name of the work. 
Tender 

No. 
Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 
Work order issued but work not started. 

 
Sl. Name of the work. Tender No. Tendered 

Amount. 
Status. 

     

     

     

 
 

 
Signature 

 

 
Date: ----------------- 

 

Name of the Firm with Seal. 



 

SECTION – C 

FORM- III 
 

B.3. STRUCTURE AND ORGANISATION. 
 
 

B.3.1. Name of applicant::  
 

B.3.2. Office Address::   

 

 
Telephone No.::  

 
Fax No. ::  

 
E-mail ID ::   

 
B.3.3. Name & address of Bankers::  

 
 
 
 
 
 
 
 
 
 

B.3.4. Attach an organization chart showing the structure of the company with names of 
Key personnel and technical staff with Bio-data. 

 

 
Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 

 
 
 
 
 
 

 
Date: Signature of applicant. 
including title and capacity in which application is made. 



 

FORM – IV 
 

B.4. EXPERIENCE PROFILE. 

B.4.1. Name of the Firm:  
 

 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE 
THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 

 
Name, 
Location & 
nature of work 

Deptt. 
Concern 

Engineer- 
in- Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation of 
company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in completion 
(if any) Start 

Date 
Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 
 
 
 

 
Date: Signature of applicant 
including title and capacity in which application is made. 



 

[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 
 
 
 
 

DECLARATION BY THE TENDERER 
 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in 
and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender documents 
mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced schedule of 
Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this 

Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract doc uments and carry out and complete the 
work to the satisfaction of the department. 

 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

year. 
 

I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 
work. 

 
 
 
 

Signature of Tenderer 
Date : 

 
 

Postal address of the Tenderer 
 

Name of the Firm with Seal 



 

 
 

 
PRINTED TENDER FORM 

 
 
 
 
 
 

 
WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 

 
PRINTED TENDER FORM 

eNIT no. 

 
TENDER AND CONTRACT FOR WORKS GENERAL RULES AND DIRECTIONS FOR GUIDANCE 

OF BIDDERS/CONTRACTORS 
 
 

 
TENDER FOR WORKS 

 
I/We on behalf of West Bengal Medical Services Corporation Limited hereby tender for the execution of the 
work specified in the underwritten “Memorandum” within the time specified in such “ Memorandum” at the 
rates specified therein, and in accordance, in all respects within the Rules contained in clauses 
hereinafter, in a l l o f the annexed G e n e r a l Conditions of Contract (GCC), Special  Conditions of Contract 
(SCC) and with such other materials  as are provided for, by and in all other respects in accordance and 
with such conditions so far as applicable. 

 

MEMORANDUM 
 
 
 

(a) If several sub-works 
are included, they should 
be detailed in a separate 
list 

(a) General description of work ………………………. 

(b) Estimated cost put to Tender … Rs (c) Earnest Money Deposit 

… Rs. (d) Security Deposit (including earnest money) ... Rs 

(e) Percentage, if any, to be deducted from bill ... Rs 
……………………………… (Rupees………………………… 

Percentage ................................................. ) 

(f) Time allowed for the work from date of written order to 
Commence ..................................................... calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    

 

 
_   
_   

WBMSCL/NIT-277/2026 Dated – 11/ 03 / 2026 



 

 
 

 
Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the terms and provisions 
of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay 
to the Governor or his/ her successions in office, the sums of money mentioned in the said conditions. 

 

*Give 
particulars and 
numbers 

 
Strike out (a) or 
(b) as applicable. 

 
T Signature of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness to 
Contractor’s 
signature 

XX Signature of 
the Exec u t i ve 
En gi n ee r /AE on 
behalf of the 
Department. 

A sum of Rs ………………………. * has  been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to 
be absolutely forfeited to the Governor   or his/her successors  in office, without 
prejudice to any other rights or remedies of the said Governor or his successors in 
office. Should I/we not deposit the full amount of security specified in the above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained by Government on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 

Dated the Day of 20 
 

X T (Witness) 
Address 
Occupation 

 
 

The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 

XX 

 
Dated the  Day of  (Month)  (Year) 

 
GENERAL CONDITIONS OF CONTRACT 

 
Clause 1  1.1 Earnest Money - The person/persons who intend to participate in the 
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 

 
In case of offline tender earnest money is to be submitted in the form of Bank Draft 

or Bankers Cheque. 
In case of Online Tender (e-Tender) earnest money is to be deposited  through e- 

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 

i)  Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT  in case of offline payment through bank account in any Bank with 
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of  West Bengal, Finance Department. The L1 bidder shall 
make the Formal Agreement after getting the Letter of Acceptance (LOA) issued by the 
Tender Accepting Authority. Failure to make the Formal Agreement within the time period 
as prescribed in the Letter of Acceptance (LOA) for the purpose, may be construed as an 
attempt to disturb the tendering process and will be dealt with accordingly in a legal 
manner as deemed fit including blacklisting the bidder. 

 
1.2  Security Deposit -  While making  any payment to the person(s) whose 

tender has been accepted  (hereinafter shall be called the contractor) for work done 
under the contract, the authority making payment shall deduct such sum which together 
with the Earnest Money already deposited and converted into security deposit, shall 
amount to 10% of the value of works executed at the material point of time and paid 
during the progressive running accounts bills, so that total deduction together with 



 

 
Earnest Money constitute 10% of the tendered value of work actually done. 

In case of excess/and supplementary work over the tendered amount, additional security 
@ of 10% of such additional amount is to be deposited for all such excess/ and supplementary works beyond 
the tendered amount before payment of final bill. 

Compensation of all other sums of money payable by the contractor to the Government under the terms of the 
contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of 
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been 
converted into security and further deductions from progressive bills shall be made, taking into consideration 
the enhanced component of earnest money so converted into security. 

Security deduction will not normally be required for hiring of inspection vehicles and boats etc., supply of 
tools & plants, furniture and computer peripherals. Separate agreement may be required in those cases, 
particularly for consultancy and RFP for EPC, which shall be made in standard formats to be approved by the 
Government. 

 
After completion of the work, the Contractor may opt for refund of the Security D eposit by replacing equal 
amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a 
Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if 
the accepted bid value is 80% or less than the estimated amount put to tender. 

If the bidder fails to submit Additional Performance Security within 7 (seven) working days  from  the  date 
of LoA or the time period as approved by the Tender inviting Authority, his Earnest Money will be 
forfeited. 

If the bidder fails to complete the works successfully, the Additional Performance Security along with 
Security Deposit lying with the Government shall be forfeited at any time during the pendency of contract 
period as per relevant Clauses of the Contract. 

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as 
per relevant clauses of the contract will in no way be affected/ altered by this Additional Performance 
Security. 

 

 

 
Compensation 
for delay 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of the contract on the part of the contractor, the contractor shall be bound in all 
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 
into various ‘Identifiable and quantifiable construction related stages ’ pertaining to 
the work. In the event of the contractor failing to comply with any of the conditions 
related to achieving the ‘Milestones’ within the specified time period prescribed for 
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 

If the contractor fails to commence and/or maintain required prog ress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before 
the end of contract period or extended date of completion , he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 

This will also apply to items or group of items for which a separate period of 
completion has been specified. 

 
Compensation for delay of work:  @ 2% (Two percent) of the tendered value of 
work arrived for each month of delay to be computed on per day basis subject to 
the ceiling limit of security deposit already withheld or due to be wi thheld 
during imposition of the said clause and minimum payable comp ensation 
equivalent to the Earnest Money deposited (EMD). 



 

 
 
 
 
 
 

Action when whole 
of security deposit is 
forfeited 

 
 
 
 
 
 
 
 
 
 
 

 
Contractor remains 
liable to pay 
compensation, if 
action is not taken 
under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item or 
group of items of the work, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as per the contract in accordance with 
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- 
in-charge to proceed with the works. 

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with 
the prior approval of Tender Accepting Authority, may, without prejudice to his/her any 
other rights, remedy against the Contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provision of the co ntract or otherwise, and 
whether the date of completion has or has not been elapsed, by notice in writing, 
absolutely determine the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that work is being performed in an 
inefficient or otherwise improper or un-workman like manner, shall omit to comply with 
the requirements of such notice for a period of seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or has 
failed to proceed with the work with due diligence so that, in the opinion of the Engineer- 
in-Charge he/she will be unable to secure completion of the work by the schedule date for 
completion, and continues to do so after a notice of seven days in writing from the 
Engineer-in-charge; 

(iii)  If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated on or 
before such date(s) of completion and does not complete them or reach the defined 
Milestones within the period specified in the notice given in writing to that effect by the 
Engineer-in-charge; 

(iv)  If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & conditions of 
the contract and does not remedy it, or take effective steps to remedy it, within seven days 
after a notice in writing is given to him/her to that effect by the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be 
adjudged insolvent or have a ‘Receiving Order’ or Order for administration of his/her 
Estate made against him/her, or take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force, or make any conveyance or assignment of 
his/her effects or composition or arrangement for the benefit of his/her creditor or purport 
to do so, or if any application be made under Insolvency Act for the time being in force for 
the sequestration of his/her Estate, or if a trust deed is executed by him/her for benefit of 
his/her creditors; 

(vi)  If the Contractor being a Company pass a resolution or the court delivers an order of 
judgement that the Company shall be wound up, or if a receiver or a manager on behalf of a 
creditor be appointed, or if a circumstance arise which entitle the Court or the creditor to 
appoint a receiver or a manager or which entitle the court to issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and allows 
it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 



 

 
Authority,  transfers,  sublets  (engagement  of  labour  on  piece  work  basis  or  of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to 
assign, transfer, sublet or otherwise parts with the entire work or any portion thereof without prior written 
approval of the Engineer–in–charge; 

(ix)  AND THEREFORE, the Contractor has made himself/herself liable for action under any of the cases 
aforesaid, the Engineer-in-charge on behalf of the Government with the prior approval of Tender Accepting 
Authority, shall have the powers to adopt any of the following actions, as he/she may deem best suited to the 
interest of the Government:- 

(a) To determine the contract as aforesaid, of which rescission notice in writing and costs to be recovered for 
works since executed subject to a minimum of the amount of Earnest Money deposited by the Contractor 
under the hand of Engineer-in-charge, shall be the conclusive evidence. Upon such determination, the 
Earnest Money Deposit, Security Deposit already recovered for executed works and performance guarantee, if 
any under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

(b) After giving notice to the Contractor to measure up the work executed and to take such whole or the balance 
or part thereof, as shall be un-executed out of his/her hands, and to give it to another Contractor to complete 
the balance work.  The Contractor, whose contract is determined or rescinded as above, shall not be allowed 
to participate in the tendering process for the balance work. 

(c) To  employ labour paid  by  the  implementing  Department,  and to supply materials, to carry out the 
works or any part of the work, debarring  the contractor and debiting the cost of labour and price of 
materials (of the amount of which cost and price determined by certificate of the Engineer-in-Charge shall be 
final and conclusive against the contractor) and crediting him/her with the value of the work done, in all 
respects in the same manner and at the same rates as  if  it  had  been  carried  out  by  the  contractor 
under the terms of his/her contract; the certificate of the Executive Engineer as to the value of the work 
done shall be final and conclusive against the contractor. 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 
Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Power to take 
possession of or 
require removal of 
or sell 
Contractor’s 
plant 

shall have no claim of compensation for any loss sustained by him/her by reason of 
his/her having purchased or procured any material or entered into any engagement or 
made any advances on any account or with a view to execute the work or the 
performance of the contract. In case, action is taken under any of t he provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 

 
Clause 3A. In case, the work cannot be started due to reasons not within the control of 
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such an 
eventuality, the earnest money deposited and the security of the contractor shall be 
refunded, but no payment on account of interests, loss of profit or damages etc. shall be 
payable at all. 

 
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the 
contract may be terminated as stated in clause 3A above by the Engineer -in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 

 
Clause 4.  In cases in which any of the powers conferred upon the Engineer-in- 
Charge under Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any of the 
conditions hereto, and such powers shall, notwithstanding be exercisable in the event of any 
future  case  of  default  by  the  contractor,  for  which  by  any  clause  or clauses hereof, he/she 
is  declared liable to  pay compensation amounting  to whole of his/her  security deposit,  and 
the  liability  of  the  contractor  for  past  and  future compensation shall remain unaffected. In 
the event of the Engineer-in-Charge putting in force either of the powers under ix (a) or (c) 
vested with him/her under the preceding clause, he/she may if he/she so desires, take possession 
of  all or  any tools &  plant, materials  and  stores, in or upon  the  work,  or  the site  thereof, 
or belonging to the contractor, or procured by him/her and intended to be used for execution of 
the work, or any part thereof, paying or allowing for the same in account at the contract rates or 
in case of these not being applicable, at current  market rates to be certified by the Engineer- 
in-Charge whose certificate thereof, shall be final and binding. Otherwise, the Engineer-in-Charge 
may deliver notice in writing to the contractor or his/her clerk, foreman or other authorized 
agent, requiring him/her to remove such tools & plant, materials or stores from the premises 
within a time to be specified in such notice; and in the event of the contractor failing to comply with 
any such requisition, the Engineer-in- Charge may remove them at the contractor’s expense or 
sale them by p u b l i c  auction or private sale on account of the contractor and at his/her risk, in 
all respects, and the certificate of the Engineer-in-Charge as  to  the  expense  of  any  such 
removal, and the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 

 
Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of Work’ or 
in the extended time in accordance with the terms and conditions shall be the essence of the 
contract. Execution of work shall commence from such time period as mentioned in the said 
schedule, or from the date of handing over of the site to the contractor  whichever  is  later.  If 
the  contractor  commits  default  in  commencing execution of  the  work  as  aforesaid within 
thirty  days,  without justifiable reasons included under Force Majeure or other such reasons 
beyond the control of the contractor, in which case to be reported within seven days by the 
contractor, considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per work 
order, with  the  prior  approval of  the  Tender Accepting Authority, without prejudice to any 
other right to remedy available in l aw, be at liberty to apply clause 2 and subsequently clause 3 
of the tender document. 

5.1 As soon as possible after the contract is executed, signed and agreed, the contractor shall 
submit  a  ‘Time  and  Progress Chart’  for  each  broad  activity (Milestone) and get it approved 
by the Engineer-in-Charge. The chart shall be prepared in direct relation to the time slated in the 
Notice Inviting Tender (NIT) document, for completion of items or group of items of the work. It 
shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may be amended, as necessary, by an agreement between the 
Engineer-in-Charge and the contractor within the limitations of time imposed in the NIT 
document. Further, to  ensure  go od  progress  during execution of work, the contractor shall in 
all cases, in which the time allowed for any work exceeds one month (save and except for 
special  jobs  for  which a separate programme has been agreed upon) to complete the work as 
per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into various 
‘Identifiable and quantifiable construction related stages’ related with the type and nature of 
work, and that the ‘total time allowed for completion of work’ is to be broken up against 
achievement of those stages during the construction / progress of work to ensure a periodic 
monitoring of progress and enable the contractor and the Engineer-in-Charge to take corrective 
measures from time to time. 

5.2 If the work(s) be delayed by: 
Force majeure, due to war, internal emergency and other conditions such as abnormally bad 
weather, flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, 
strike or lockout affecting procurement of construction materials or any of the trades employed in 
the work, or any other cause which in the absolute discretion of the Engineer -in-Charge is 
beyond the contractor’s control, then upon happening of any such event causing delay, the 



 

 
contractor shall immediately give notice in writing to the Engineer -in-Charge but shall nevertheless use 
constantly his/her best endeavors to prevent or make good the delay and shall do all that may be 
reasonably  required  to  the satisfaction of the Engineer-in-Charge to proceed with the works. 

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of the happening of the 
event  causing  delay  in  the prescribed form.  The contractor may also,  if  practicable, indicate in such 
a request the period for which extension is desired. 

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority, may give a fair 
and reasonable extension of time and reschedule the activity wise ‘Milestones’ for completion of the work. 
Such extension shall be communicated to the contractor by the Engineer -in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the date of receipt of such 
request. 
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Clause 6. On completion of work, the contractor shall be furnished with a certificate by 
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 
shall the work be considered to be completed until and unless the contractor shall 
have removed from the work premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and cleaned off the dirt from wood works, doors, 
windows, floors, or other parts of any building, upon or about which the work is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall have been measured by the Engineer-in-charge whose 
measurements shall be binding and conclusive against the contractor. If the contractor 
shall fail to comply with the requirements of this clause as to removal of scaffolding, 
surplus materials and rubbish and cleaning off dirt on or before the date fixed for 
completion of the work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish, and dispose of the same as 
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 
b e b o u n d t o pay the amount of all expense so incurred, and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For 
works of tendered value above Rs 25.00 lakh, for running account bill payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive a payment proportionate to the part thereof, approved and passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final m e a s u r e d b i l l 
payment only and not as payments for work actually done and completed, and shall 
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 
and taken away and reconstructed, or re-erected or to be considered as an admission of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 
of any claim, nor shall it conclude, determine or affect in any way the powers of the 
Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement 
and of the total amount payable for the work accordingly shall be final and binding on 
all parties. 

 
Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling 
above clause, on or before the date fixed by the Engineer-in-charge, for all works 
executed during the previous month, and the Engineer-in-charge  shall take or cause to 
take the requisite measurement for the purpose of having the same verified, and the claim 
as far as admissible adjusted, if possible, before the expiry of fourteen days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 



 

 
work in presence of the contractor, whose countersignature in the measurement book will be sufficient 
warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on the 
contractor in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to the 
Engineer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-charge shall 
inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor a final 
certificate of completion. Otherwise, a provisional certificate of physical completion indicating defects (a) 
to be rectified by the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued. Such reduced rate is to be imposed with the approval of Superintending Engineer concerned. 

 
Clause 8A.  When annual repair and maintenance work is carried out, the splashes and droppings from 
white washing, colour washing, painting etc., on walls, floors, windows shall be removed and the surface 
cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or 
premises etc. where the work is done without waiting for the actual completion of all the other items of 
work in the contract. In  case,  the  contractor  fails  to  comply  with  the  requirements  of  this  clause, 
the Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either 
Departmentally or through any other contractor. Before taking such action, the Engineer-in-Charge shall 
give ten days notice in writing to the contractor. 

Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days of completion of the 
work. 

Clause 9. The Contractor shall submit  all bills in printed forms, a s  p e r  f o r m a t p r e s c r i b e d  b y 
G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer- in-Charge, and the charges in the bills 
shall always be entered at the rates specified in tender or in case of any extra work ordered in pursuance 
of these conditions, and not mentioned or provided for in the tender at rates thereinafter provided for such 
work. 
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Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer- 
in-charge. 
While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance for the payment, the contractor should wherever possible 
present his/her bills duly receipted and discharged through his/her Banker/s. 

(2) In the case of bills, which the contractor presents for payment direct, 
and which are not endorsed in favour of the Bank, while efforts will be made to 
secure payment to the financing Bank, payments made to the contractor should be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give t h e Government a letter to this effect. 

Note 1. The procedure will not affect the usual rights of t h e Government to 
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 
due to Government of account of penalties, over-payments etc., on this or any other 
contract with the Governor of th e St a te of West Bengal. 

Note 2. Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 

Clause 10. If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the Engineer-in-Charge, (such materials & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto 
annexed), the contractor shall be supplied with such materials and stores as is required 
from time to time to be used by him/her for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is held in 
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge. Any such material 
unused and in perfectly good condition at the time of the completion or determination of 
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 

Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design and drawings, and instructions in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled at his/her own expense to make or cause to be made 
copies of the specifications, and of all such design, drawings and instructions as 
aforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, 
omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be a t a l l t i me s b e bound to carry out these works, in accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in- 
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original 
tender and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as a part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he/she agreed to do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered, 
additional or substituted work includes any class of work, for which no rate is specified 
in the contract, then such class of work shall be carried out at the rates entered in 
the schedule of rates of concerned Works Department applicable in the district, which 
was in force at the time of acceptance of the contract, minus/plus the percentage which 
the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid schedule of rates, or (b) the current market rates of materials and labour 
when even basic rates for the work are not available in the schedule. In cases when 
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 
be made at the rates so determined without application of the said stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 

 
Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 
shall have no claim to any payment or compensation whatsoever on account of any profit 
or advantage which he might have derived from execution of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he/she have any claim for compensation by reason  of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer 
in-charge of the work, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the Contractor, for the execution of the work are unsound, or of a 
quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the  contractor shall on demand in writing from the  Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the 
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government and 
the contractor shall at all times during the normal working hours, and  at all other 
times at which reasonable notice of the intention of the Engineer-in-charge or his/her 
subordinates to visit the work site shall have been given to the contractor, either 
himself/herself be present to receive orders and instructions, or have  a responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent shall be considered to have the same force as if i t had been given to the 
contractor himself/herself. 

 
Clause 16. The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work, in order that the same is 
so covered up or placed beyond the reach of measurement, and shall not cover up or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or placed beyond the reach of measurement without such notice having 
been given or consent obtained, the same shall be uncovered at the contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed. 

 
Clause 17.  If the Contractor or his/her workers or authorized representatives shall 
break, deface, injure or destroy any part of the structure in which they may be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 
any time, whether during its execution or within a period of six months after issuance of a 
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 
be made good by other workers, and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 
or otherwise, that may be then, or at any time thereafter become due to the contractor by 
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 
opinion shall be final and conclusive against the contractor, making such damage or 
imperfections good shall exceed the amount of such security deposit and/or such sums, it 
shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 

 
Clause 17A.  The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighing, assisting in the joint measurement or examination at any time and 
from time to time of the work or materials. Failing his/her so doing the same may be 



 

 
provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted from 
any money due to the contractor under the contract or from his/her Security Deposit or the proceeds of 
sales thereof or of a sufficient portion thereof. The Contractor shall also provide all necessary fencing / 
barricading / providing caution boards etc. and light required to protect the public from accident, and 
shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damage and costs which may be awarded in such suit, actions or proceedings to any such persons or 
which may with the consent of the Contractor be paid to compromise any claim by any such persons. 

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, the implementing Department is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works. The implementing Department will 
recover from the Contractor the amount of compensation so paid; and without prejudice to the rights of 
the Department under sub- section (2) of section 12, of the said Act, implementing Department shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by implementing Department to the Contractor whether under this contract or otherwise. The 
implementing Department shall not be bound to contest any claim made against it under sub-section (1) 
Section 12, of the said Act, except on the written request of the contractor and upon his/her giving to the 
implementing Department full security for all costs for which the Department might become liable in 
consequence of contesting such claims. 

 
Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract Labour 
(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing Department is 
obliged to pay amount of wages to a workman employed by the Contractor in execution of the works, or to 
incur any expenditure in providing welfare and health amenities required to be provided under the above 
said Act and the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by Contractors, executing Department will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred; and without prejudice 
to the rights of the executing Department under sub- section(2) of Section 20, and sub-section (4) of 
Section  21,  of  the  Contract  Labour (Regulation and Abolition) Act, 1970, executing Department shall be 
at liberty to recover such amount or any part thereof by deducting it form the security deposit or from 
any sum due by Executing Department to the Contractor whether under this contract or otherwise and the 
executing Department shall not be bound to contest any claim made against it under sub-section (1) of 
Section 20, sub-section (4) of section 21, of the said Act, except on the written request of the Contactor 
and upon his/her giving to the implementing Department full security for all costs for which the 
Department might become liable in contesting such claim. 

 
Clause 19.  The Contractor shall obtain a valid license under the Contract Labour (Regulation and 
Abolition) Act, 1970, before the commencement of the work, and continue to have valid licenses until the 
completion of the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition 
and Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill these 
requirements shall attract penal provisions of the contract, arising out of the resultant non- 
implementation of such provisions. 
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Clause 19A. No labour/s below the age of eighteen years shall be employed in the work 
and the contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 

 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 



 

 
Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of  any  contract to  the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him/her. 

In respect of all labourers directly or indirectly employed in the works for performance of the 
Contractor’s part of the contract, the contractor shall comply with or cause to be complied with the 
contractor’s  Labour  Regulations made  by  the  State  Government/ Government of India, from 
time to time in regard to payment of wages, wage period, deductions from wages, recovery of 
wages not paid and deductions made without authority, maintenance of wage books or wage 
slips, publication of scale of wage and other terms of employment, inspection and submission of 
periodical returns and all other matters likewise in nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the 
workers, non-payment of wages or of deductions made from his/her/their wages which are not 
justified by their terms of the contract or non-observance of the regulations. 

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, 
directly or indirectly employed in the work, one day rest for 6 days of continuous work, and pay 
wages at the same rate as for duty. In the event of default, the Engineer-in-charge shall have the 
right to deduct the sum or sums not paid on account of wages for weekly holidays to any labour 
and pay the same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-charge concerned. 

The contractor shall also comply with the provisions of the  ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time to time. 
The Contractor shall indemnify and keep indemnified the implementing Department against 
payments to be made under and for the observance of the laws aforesaid and PW Contractor’s 
Labour Regulations without prejudice to this right to claim indemnity from his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum 
wage, such wage shall be paid by the contractor to the workers directly without the intervention of 
any Dafadar, and that Dafadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workers as and by way of commission or otherwise. 
The contractor shall  ensure that  no  amount by way  of  commission or  otherwise is deducted 
or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own expenses, 
arrange for the safety provisions as framed from time to time by the competent authority, and shall 
at his/her own expense provide all facilities in connection therewith. In case the contractor fails to 
make arrangement, and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay 
a penalty of Rs. 2000/- for each default, and in addition the Engineer-in-Charge shall be at liberty 
to make arrangement and provide facilities as aforesaid and recover the costs incurred in their 
behalf, from the contractor. 

 
Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of 
every month to the Engineer-in-charge, a true statement showing in respect of the second half of 
the preceding month and the first half of the current month respectively- 

The number of labourers employed by him/her on the work, their working hours, and the 



 

 
wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under which it 
had happened, and the extent of damage and injury caused by them, and the number of female 
workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs. 
2000/- for each default or materially incorrect statement. The decision of the Engineer-in- 
charge shall be final in deducting from any bill due to the contractor; the amount levied as fine and 
would be binding on the contractor. 

Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or cause to 
be compiled with all the rules framed by the Government from time to time for the protection of 
health and sanitary arrangements of workers employed by the contractor. 

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions 
of the Contractor’s Labour Regulations and Rules for the protection of health and sanitary 
arrangement for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulations and Rules 
which is materially incorrect, he/she shall, without prejudice to any other liability, pay to the 
Department a sum not exceeding Rs. 2000/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the contractors defaulting 
continuously in this respect, the penalty may be enhanced to Rs. 200/- per day for each day of 
default subject to a maximum of five per cent of the tendered value. The decision of the Engineer- 
in-charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and 
complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages 
Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by the 
contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall have the 
power to give notice in writing to the contractor(s) requiring that the said Rules be complied with 
and the amenities prescribed therein be provided to the work-people within a reasonable time to be 
specified in the notice. If the contractor(s) shall fail within the period specified in the notice to 
comply with and/or observe the said Rules and to provide the amenities to the work-people as 
aforesaid, the Engineer-in-charge shall have the power to provide the amenities herein before 
mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at 
his/her own expense and to approved standards all necessary hutments and sanitary 
arrangements required 
for his/her/their work-people on the site in connection with the execution of the works, and if the 
same shall  not  have been erected or  constructed, according to approved standards, the 
Engineer-in-charge shall  have  power  to  give  notice  in  writing  to  the contractor(s) requiring 
that the said hutments and sanitary arrangements be remodeled and/or reconstruct such hutments 
and sanitary arrangements according to approved standards, and if the contractor(s) shall fail to 
remodel or reconstruct such hutments and sanitary arrangements according to approved standards 
within the period specified in the notice, the  Engineer-in-charge shall  have  the  power to 
remodel or  reconstruct such hutments and sanitary arrangements according to approved 
standards at the cost of the contractor(s). 

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute 
Act and Maternity Benefit Act, 1961, as amended from time to time and rules framed thereunder 
and other labour laws affecting contract labour that may be brought into force by the appropriate 
authority from time to time. 

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of work, 
any person or persons engaged/assigned or employed by the contractors upon the work who may 
be determined as insane or incompetent or misconducts himself/herself, and the contractor shall 
forthwith comply with such requirements. 

 
Clause  19I.   It  shall  be  the  responsibility  of  the  contractor  to  see  that  the 



 

 
building/structure under construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-charge with vacant possession free from encumbrances in entirety, If such 
buildings/structures through completed is occupied illegally, then the Engineer-in-Charge shall have the 
option to refuse to accept the said building/structure in that position. Any delay in acceptance on this account 
will be treated as the delay in completion and for such delay a levy up to 5% of tendered value of work may be 
imposed by the Engineer-in-charge whose decision shall be final both with regard to the justification and 
quantum and shall be binding on the contractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupations, any time on or before construction and delivery. 
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Clause 20. No work shall be done on Sundays without the p r i o r sanction of the 
Engineer-in-charge. 

 
Clause 21. The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to do, or become insolvent or commence any in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or if 
any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Divisional Officer may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall ensure as if the contract had been 
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 
to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22. All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the use of Government 
without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 

 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made in the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 

Clause 24. All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 
the Engineer-in-Charge. 

Clause 25.  Settlement of Disputes and Arbitration: 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall promptly within 15 days 
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 



 

 
written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written instruction 
or decision within a period of three months from the date of receipt of the Contractor’s letter. 

The Dispute Redressal Committee in each of the Works Departments shall be constituted with the following 
officials as Members: 

 

1 Secretary Chairman 

2 Special Secretary Member 

 
3 

Chief Engineer / Addl. Chief Engineer of the Department 
to be nominated by the Department concerned. 

Member Secretary 
and Convenor 

4 Financial Advisor  
Member 

5 General Manager Member 

This provisions will be applicable irrespective of the value of the works to which the dispute may relate. 
 

Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing Department against 
any action, claim or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against implementing 
Department in respect of any such matter as aforesaid, the contractor shall be immediately notified 
thereof by the implementing Department and the contractor shall be at liberty, at his/ her own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the contractor shall 
not be liable to indemnify the implementing Department if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge this behalf. 

Clause 27. When the estimate on which the tender is made includes lump sums in 
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respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of this clause. 

 
Clause 28. In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per reputed 
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 
as per State Government / Union Government accepted and approved specifications. In 
case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is approved by the Tender Accepting Authority. 

Clause 29. The expression “works” or “work” where used in these conditions shall, 
unless there be something either in the subject or context repugnant to such construction, 
be constructed and taken to mean the works by or by virtue of the contract constructed to 
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30.  The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make arrangements for conservancy and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 



 

 
of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains wherever available, 
and shall pay all fees, charges and expenses in connection with there and incidental thereto. 

 
Clause 31. The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the contractor(s) for procurement of water are, in the opinion of the 
Engineer-in-Charge, unsatisfactory. 

 
Clause 32. The contractor undertakes to make arrangement for the supervision of the work by the firm 
supplying the construction materials. The Contractor shall collect the total quantity of materials as per 
approved programme required for the work as per approved programme, before the work is started and shall 
hypothecate it to the Engineer- in-Charge. If any material remains unused on completion of the work on 
account of lesser use of materials in actual execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding deduction equivalent to the cost of 
unused materials as determined by the Engineer-in-Charge shall be made and the material returned to the 
contractor. Although the materials are hypothecated to Institute, the contractor undertakes the responsibility 
for their proper watch, safe custody and protection against all risks. The materials shall not be removed from 
site of work without the consent of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the date of 
completion of the work and the portion of the security deposit relating to work shall be refunded after the 
expiry of Defect Liability Period. 

Clause 33. The contractor shall provide all necessary superintendence during execution 
of the work and as  long thereafter as may be  necessary for proper fulfilling of  the 

Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable notice from the Engineer-in-Charge or his designated representative(s) in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take instructions. 
Instructions given to the principal technical representative or  the responsible agent  shall 
be deemed to have the same force as if these have been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 



 

 
book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 
convinced  that  no  such  technical  representative(s)  is/are  effectively appointed or is/are 
effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be 
effected from the contractor as specified in Schedule and the decision of the Engineer-in-Charge as 
recorded in the site order book and measurement recorded checked / test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to appoint a 
suitable technical representative and/or other technical representative(s) and if such appointed 
persons are not effectively present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have 
full powers to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the delay so 
caused to the work. The contractor shall submit a certificate of employment of the technical 
representative(s) along with every running account bill / final bill and shall produce evidence if at 
any time so required by the Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who, in his opinion, misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to 
be undesirable. Such person shall not be employed again at works site without the written 
permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

Clause 34. "Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess in respect 
of this contract shall be payable by the Contractor and Engineer-in- Charge shall not entertain any 
claim whatsoever in this respect. 

(ii)  The contractor shall deposit Government Royalty and obtain necessary permit for supply of the 
sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are 
directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners to the effect of 
payment of royalties and Cess would have to be furnished. In absence of such certificates towards 
payment of Royalties and Cess such components shall be deducted from the contractor’s bills at 
prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomes 
payable by the implementing Department and does not at any time become payable by the 
contractor to the State Government/Local appropriate authorities in respect of any material used by 
the contractor in the works then in such a case, it shall be lawful to the Department and it will have 
the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of 
the contractor. 

 
Clause 35. 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under respective 
statutes. However, if any further tax or cess is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any and the contractor thereupon necessarily and 
properly pays  such  taxes/levies/cess, the contractor shall be reimbursed the amount so 
paid. Provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose decision 
shall be final and binding on the contractor) attributable to delay in execution of work within the 
control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Department and/or the Engineer-in-Charge 



 

 
and further shall furnish such other information/document as the Engineer-in- Charge may 
require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 
cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-in-charge shall have the option of terminating the contract without compensation 
to the contractor, but would be liable to clear full dues and claims on work done to his/her legal 
successor/s. 

Clause 37. The contractor shall not be permitted to tender for works in which his near relative is 
posted as in any capacity between the grades of the Executive Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him/her in any 
capacity or are subsequently employed by him/her and who are near relatives to any Official in the 
Institute. Any breach of this condition by the contractor would render him/her liable to be removed 
from the approved list of contractors of the Department. If however the contractor is registered in any 
other Department, he/she shall be debarred from tendering in the Department for any breach of this 
condition. 

NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents, 
own children and grandchildren, own brothers and sisters, own uncles, aunts and first cousins and 
their corresponding in-laws. 

Clause 38.   No engineer of Gazetted Rank or  other Gazetted Officer  employed in engineering 
or administrative duties in the Government shall work as a contractor or employee of a contractor 
for a period of one year after his/her retirement from Government service without the previous 
permission of Government  in  writing. This contract is liable to be cancelled if either the contractor 
or any of his employees is found at any time to be such a person who had not obtained the 
permission of Government as aforesaid, before submission of the tender or engagement in the 
contractor's service, as the case may be. 

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him/her to that effect obtained. In the event of the work or any materials properly brought to the 
site for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in accordance with 
the provision of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed before 
being damaged or destroyed and not paid for. In case of works damaged or destroyed but not 
already measured and paid for, the compensation shall be assessed by the Engineer-in-Charge 
concerned. The contractor shall be paid for the damages/destruction suffered and for the restoring 
the material at the rate based on analysis of rates tendered for in accordance with the 
provision of the contract. The certificate of the Engineer-in-Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final and binding on all 
parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the Air Force Officers or the Engineer-in- Charge (b) for any material etc. not 
on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 



 

 
he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- Charge 
may, in his/her discretion, cancel the contract. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him/her of the provisions of the said Act. 

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government procurement 
for offences or violations committed during competitive bidding and contract implementation, for the 
works under different Departments of Government of West Bengal. 

Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified documents. 
(2)  Submission of Bids that contain false information or falsified documents, or the concealment of 

such information in the Bids in order to influence the outcome of eligibility screening or any other 
stage of the bidding process. 
(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 
(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement process and/or a 
person / Contractor / Agency / Joint Venture / Consortium / Corporation having an 
agreement/contract for any procurement with the department shall be referred as Bidder) 
unduly influencing the outcome of the bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any 
other department of State Government and/or Central Government. 

(6)  All other acts that tend to defeat the purpose of the competitive bidding such as lodging false 
complain about any Bidder, lodging false complain about any Officer duly authorized by the 
Department, restraining any interested bidder to participate in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of 
the procuring entity. 

(8)  Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect 
involvement in threatening, making false complaints etc. damaging the reputation of the 
department or any other type complaint considered fit by the competent authority of the 
department, are received from more than one Officer or on more than one occasion from individual 
Officer. 

(9)  Refusal or failure to post the required performance security / earnest money within the prescribed 
time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite 
license / supervisor certificate of competency as specified in the contract. 
(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12)  Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or 
performance within the specified period as mentioned in the “Letter of Acceptance”, “Letter of 
Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of Contract”, etc. 

(13) Failure  by  the  Contractor  to  fully  and  faithfully  comply  with  its  contractual obligations 
without valid cause, or failure by the Contractor to comply with any written lawful instruction of the 
Procuring Entity/Authority (the Officer authorized by the Administrative Department, Government 
of West Bengal for procurement) or its representative(s) pursuant to the implementation of the 
Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his 
services arising from his fault or negligence. Any of the following acts by the Consultant shall be 
construed as poor performance. 

(i) Non deployment of competent technical personnel, competent Engineers and/or work supervisors; 
(ii) Non-deployment of committed equipment, facilities, support staff and manpower; 

(iii) Defective design resulting in substantial corrective works in design and/or construction; 



 

 
(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 

(v) Specifying materials which are inappropriate and substandard or way above acceptable standards 
leading to high procurement cost; 

(vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant. 

(15)  For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or 
inferior quality of goods, vis-à-vis as laid down in the contract. 
(16) Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just cause. 

CATEGORY OF OFFENCE :- 
(A) First degree of offence:  1 to 16 of the above Clause-41 to be considered as First degree of offence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a 

particular Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree 
of offence. 

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by 
the concerned Bidder or prospective Bidder shall also be forfeited. 

PENALTY FOR OFFENCE :- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in any procurement 
process under the Administrative Department of Government of West Bengal up to 2 (two) years. 

(II)  For committing Second degree of offence: Disqualifying a Bidder from participating in any 
procurement process under the Administrative Department of Government of West Bengal up to 3 
(three) years. 

PROCEDURE  OF  SUSPENSION  AND  DEBARMENT  DURING  THE  PROCUREMENT PROCESS 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information made available to 
him may invite the process of suspension/debarment proceedings by filing a written application with 
the Bid Evaluation Committee and such filing of written application has to be done within forty eight 
hours from the date and time of publication of the result of technical evaluation of any bid. 

(a)  Upon verification of the existence of grounds for suspension/debarment, the Chairperson of Bid 
Evaluation Committee shall immediately notify the bidder concerned either electronically through his 
registered e-mail or in writing to his postal address, advising him that: 

i) A complaint has been filed against him and prima facie material has been found, which may lead to 
suspension/debarment. 

ii)  He has been recommended to be placed under suspension/debarment by the suspension 
committee (as constituted by the respective Administrative Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification by the Bid Evaluation 
Committee, may approach the Chairperson of Suspension Committee by submitting all required 
documents in his favour for hearing. Any application made thereafter would not be entertained. 
Such notice should contain the e-mail id and the postal address of the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation Committee, Suspension 
Committee shall issue a notice to the alleged bidder electronically through his registered e-mail id, to 
submit all relevant documents in support of his defense within three working days after issuance of 
the notice of the Suspension Committee. The Suspension Committee will conduct the hearing within 
seven working days from the date of receipt of the documents from the alleged bidder. If no appeal 
has been received from the alleged bidder or if after hearing sufficient ground for suspension is 
found, the Suspension Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six months from the date 
of issuance of suspension order. The Chairperson of the 



 

 
Suspension Committee shall issue the suspension order within seven days from the last date of 
hearing and shall notify the bidder concerned either electronically through his registered e-mail id 
or  in  writing  to  his  postal address.  The  Chairperson of  Suspension Committee shall  also 
inform the decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee would reject the 
recommendation of Bid Evaluation Committee and would allow the bidder to take part in the tendering 
process. 
If the bidder is suspended, the Suspension Committee would recommend debarment of the 
bidder and forward the case with all documents to the Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the Suspension Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing of the alleged bidder and 
issue necessary order within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department for orders of 
Debarment. The Department in due course will issue Debarment Order disqualifying/prohibiting the 
erring bidder from participating in the bidding/procurement of all projects under the 
Administrative Department for a specified period. The alleged bidder shall be intimated accordingly 
either electronically through his registered e-mail id or in writing to his postal address. 
Otherwise the Debarment Committee may reject the recommendation of the Suspension Committee. 
The Chairperson of Debarment Committee shall also inform the decision to all concerned. 

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recommend 
for debarment to the Bid Evaluation Committee. The Bid Evaluation Committee shall submit his 
recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the 
reasons for debarment to the Debarment Committee within 30 (thirty) days from the date of 
termination of contract. The alleged Bidder shall be intimated accordingly either electronically to his 
registered e-mail id or in writing to his postal address. The Chairperson of Bid Evaluation Committee 
shall also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing about the matter from the 
Bidder and issue necessary order within 10 (ten) working days from the last date of hearing. The 
Debarment Committee, if satisfied after hearing, shall forward the case to the Department for the 
order of debarment. The Department in due course will issue debarment order 
disqualifying/prohibiting the erring Bidder from participating in the bidding/procurement of all 
projects under the Administrative Department, Government of West Bengal for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- mail id or in 
writing to his postal address. Otherwise the Debarment Committee may reject the  recommendation 
of the Bid Evaluation Committee. The Chairperson of Debarment Committee shall also inform the 
decision to all concerned. 

STATUS OF SUSPENDED / DEBARRED BIDDER :- 

(a)  Bidder placed under Suspension/Debarment by the competent authority will not be allowed to 
participate in any procurement process under the Administrative Department within the period of 
suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to the 
Government. 

(b)  If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, 
“Letter of Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of Contract” 
etc. for any Bid, the Suspended/Debarred Bidder shall not be qualified for Award for the said Bid 
and such Procurement Process will be dealt with as per existing norms by simply excluding the erring 
Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government Project/Contract to the 
Debarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Order provided 
that the said offence(s) committed by the Debarred Bidder is not connected with the awarded 
project/contract. 

Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect 
of the Tender contract and all correspondences concerning rates, claims, change 



 

 
in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made 
with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be 
valid unless copies are sent to the Engineer-in-Charge and also approved by him. Instructions given 
by the Assistant Engineer and the Junior Engineer on behalf of the Engineer-in-Charge (who have 
been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision, approval of materials and workmanship shall also be valid. In case of dispute relating 
to specification and work, the decision of Engineer-in-Charge shall be final and binding. The 
Engineer-in-Charge will however invariably take decisions relating to tender contract or as 
mentioned in the relevant rules and clauses of the contract document with the approval of the 
Tender Accepting Authority. 

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigning 
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the 
tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered 
for acceptance by the Department. In such cases, the Tender will be cancelled. 

Clause 45.  In the event of conflicting different clauses, the clauses in the e-NIT will prevail. 
 

Clause 46.  Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor 
for payment of compensation on account of idle labour on such grounds including non- 
possession of encumbrance free land. 

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to machines 
becoming idle or any circumstances including untimely rains, other natural calamities, like strikes 
etc. 

Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work 
order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, may be 
asked to be submitted for verification. 

 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be 
deducted from the Gross value of all Works Bill in terms of Finance Department order. Also it is 
instructed to register his/her establishment under the Act, with the competent registering Authority, 
i.e. Assistant Labour Commissioner / Deputy Labour Commissioner of the region. 

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in the 
contract. 

Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, 
Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income 
Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the Contractor/Bidder. No extra 
payment will be made as a reimbursement or as compensation for these. The rates of supply 
and finished work items are inclusive of these taxes and charges. 

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own cost. 

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out 
the work and for taking and checking measurements for which no extra payment will be made. 

 
Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, Drawings 
etc. before submitting e-Tender and satisfy himself/herself regarding the condition and nature of 
works and ascertain difficulties that might be encountered in executing the work, carrying materials 
to the site of work, availability of drinking water and 



 

 
other human requirements & security etc. Work on river banks may be interrupted due to a number 
of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility of 
working site for carriage of materials. Engineer-in Charge may order the contractor to suspend work 
that may be subjected to damage by climate conditions. No claim will be entertained on this account. 
There may be variation in alignment, height of embankment or depth of cutting, location of 
revetment, structures etc. due to change of topography, river  condition and  local  requirements 
etc. between the preparation and execution of the scheme for which the tendered rate and 
contract will not stand invalid. The Contractor will not be entitled to any claim or extra rate on any of 
these accounts. 

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-in-Charge 
before commencement of work. Instructions given by inspecting officers not below the rank of 
Assistant Engineer will be recorded in this book and the contractor must note down the action to be 
taken by him in this connection as quickly as possible. 

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A suitable 
Work Programme based on time allowed for completion of work as per e-NIT is to be submitted by 
the contractor within 7 (seven) days from the date of receipt of work order which should satisfy the 
time limit of completion. The contractor should inform in writing, within 7 (seven) days from the date 
of receipt of work order, the names of his authorized representatives who are to remain present at 
site daily during work execution who will receive instructions of the work, sign measurement book, 
bills and other Government papers etc. 

Clause 57. No compensation for idle labour, establishment charge or on other reasons such as 
variation of price indices etc. will be entertained. 

 
Clause 58. All possible precautions should be taken for the safety of the people and work force 
deployed at worksite as per safety rule in force. Contractor will remain responsible for his labour in 
respect of his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases 
as promptly as possible. Proper road signs as per PWD practice or any other sign  board  for 
safety purpose as per requirement by the concerned Administrative Department will have to be 
erected by the Contractor at his own cost while operating in public thoroughfares. 

Clause 59. The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

Clause 60.  The Contractor will have to accept the Work Programme as per modifications and 
priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable 
items are completed before impending monsoon or rise in river flood water level or for other suitable 
reasons. 

Clause 61. Quantities of different items of work mentioned in the tender schedule or in work order 
are only tentative. In actual work, these may vary considerably. Payment will be made on the basis 
of works actually done in different items and no claim will be entertained for reduction of 
quantities in some items or for omission of some items. For execution of quantitative excess in any 
item or supplementary new items of work as decided by the Department, approval of the 
Superintending Engineer / Chief Engineer / Government would be required, depending on 
whosoever be the Tender Accepting Authority, before making such payment. 

Clause 62. In order to cope up with the present system of e-billing, supply of 
departmental materials is generally not allowed. However, if in special circumstances, Departmental 
materials may be issued to the Contractor/Bidder to the extent of requirements as assessed, those 
may be recovered from the Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63. Any material brought to site by the contractor is subject to approval of the Engineer-in- 
Charge. The rejected materials must be removed by the contractor from the site at his own cost 
within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and 
carriage of all materials to worksite. The materials will have to be supplied in phase with due 
intimation to the Assistant Engineer concerned in 



 

 
conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, 
HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name 
of the Manufacturers, Test Report etc. will also be submitted on each occasion. Engineer-in-Charge 
may conduct independent test on the samples drawn randomly before according approval for using 
the materials at site. In this regard decision of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ 
70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local 
labour, the Contractor shall employ skilled labour locally secured by Government in the manner 
indicated above. For bridge works, highly technical works of labour, the contractor may, with the 
prior permission in writing of the Engineer-in-charge to whom full facts must be placed for such 
permission, import and employ skilled labour up to 30% (Thirty Percent) of the total requirement. In 
this case the expression “Imported labour” shall mean “labour imported primarily from other States 
and secondarily, from the distant districts of the State of West Bengal.” In case where the contactor 
fails to secure unskilled local labour or to engage imported labour, the contractor shall employ 
labour locally recruited by Government or labour imported by Government at the rate to be 
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government and the 
contractor, will be final and binding on the parties. 

 
Clause 65.  All queries and disputes arising out of the works tender contract is to be brought to 
the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision 
within 15 days. 

Clause 66. The contractor shall have to make his own arrangements for water, both for the work 
and use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work. 

Clause 67. Contractor will be responsible for the payments of all water charges payable to the 
Corporation Municipality / Panchayat or any other water works authority including a Government 
Department concerned. 

Clause 68. If the contractors shall desire an extension of the time for completion of the work under 
clause 5 of the contract, no application for such extension will be entertained if it is not received in 
sufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible 
for the consequences arising out of his negligence in this respect. 

 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or cables, 
where necessary, and he will not be entitled to any extra payment on this account. 

Clause 70. Contractors in the course of their work should understand that all materials obtained in 
the work of Dismantling, Excavation, etc., will be considered Government property and will be 
disposed of to the best advantage of Government. 

Clause 71.  In case of very special case of circumstances, if any Departmental materials are 
issued, there may be delay in obtaining the materials by the Department and the Contractor is, 
therefore, required to keep himself/herself in touch with the day to day position regarding the supply 
of materials from the Engineer-in-charge and to so adjust the progress of the work that his labour 
may not remain idle nor may there be any other claim due to or arising from delay in obtaining the 
materials. It should be clearly understood that no claim whatsoever shall be entertained by the 
Department on account of delay in supplying materials. 

 
Clause 72.  No compensation for any damage done by rain or traffic during the execution of the 
work will be made. 

Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric danger 
signals whenever available shall be provided by the contractors on the barriers as well as paraffin 
lights. Facilities for the electric connection will be made by this Department but the Contractor will 
bear all the expenses. 



 

 
Clause 74. The Contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 

Clause 75.  The Contractors should give complete specifications showing the method of execution 
and the quantity and quality of materials they intend to use per hundred square metre area. 

Clause 76. In cases where water is used by the Contractor he will be required to deposit in 
advance with the Executive Engineer the charges for water which are to be calculated in accordance 
with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77. It must be clearly understood by the Contractor that no claim on account of enhanced 
rates on those already accepted, due to fluctuations arising out of any situation will be entertained 
during the currency of this contract for the work as per schedule attached to the agreement and the 
additional work, if any, under Clause 12 of the contract. 

Clause 78.  In the event of emergency the Contractor will be required to pay his labour everyday 
and if this is not done, Government shall make the requisite payments as would have been paid by 
the contractor and recover the cost from the contractors. 

INCONVENIENCE OF THE PUBLIC 
 

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove any 
materials, which are considered by him to be a danger or inconvenience to the public or cause them 
to be removed at the contractor’s cost. 

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the satisfaction 
of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by 
the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on the premises 
during or  after repairs, but  shall  remove  the same  and  keep the place neat and tidy during 
the progress of the work. The Engineer-in-charge may get the site premises cleared of debris etc. 
And recover the cost from the bill of the contractor, if the latter shows slackness in observing this 
clause. 

 
Clause-82. Construction materials brought at site shall not be stacked at random. The contractor 
shall stack all these materials as directed by the Engineer-in-charge. 

 
INTERPRETATION OF CLAUSES 

 
 

Governor means the Governor of the State of West Bengal and his/her successors. The Government 

means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

The Divisional Officer means the Executive Engineer of the concerned Works Department for the 
time being of the Division concerned, also identified as the Engineer-in-Charge. 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works Department for 
the time being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the 
Section concerned. 

Superintending Engineer in the concerned works Department is the final Authority regarding 
Schedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis of 
market rate analysis for supplementary items, and the authority for approval of Reduced Rates and 
Part Rates. He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and 
up to Rs. 2.00 crore under existing delegated power. 

Chief Engineer in the concerned Works Department is the technical head of the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 



 

 
2.00 crore. Excess work over individual items comprising the original tender may be exceeded 
beyond 10% with the approval of concerned tender accepting authority and verified by the 
Superintending Engineer / Chief Engineer subject to the total value of work upon completion is 
within the technically sanctioned cost and that  there is  no major deviation from original scope 
of work in the tender. Any supplementary tender/item/work in connection with the main 
tender is to be taken up with the approval of the Tender Accepting Authority not below the 
rank of Executive Engineer. Such supplementary tenders above 10% of BOQ are to be executed 
only with the approval of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Divisional officer shall be the authority signing 
agreement for all tenders of value more than Rs. 3.00 lakh up to any amount on behalf 
of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause 
10: 

 
Particulars at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the above schedule are 
filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 

 
 
 

 

(Name in full) 
*Signature of Contractor/Agency with official 

seal containing Principal office address 

(Name in full) 
*Signature of Managing Director 

 

on behalf of West Bengal Medical Services 
Corporation Limited with official seal containing 

designation & address 

* To be authenticated on each and every page of the contract document by all parties. 



 

           

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
                    

 

 

 

 

 

 
 

 

 
 

 



 

Civil, Plumbing and Electrical works for Model AYUSH OPD Building (G+1) at Gogra 
SHD at PHC in the district of Bankura, West Bengal during the year of 2025-26 

SL No Description of Work 
Estimated Amount including 

GST & Lcess (Rs.) 

1-A Civil, Plumbing and Electrical works for Model AYUSH OPD 
Building (G+1) at Gogra SHD at PHC in the district of Bankura, 
West Bengal during the year of 2025-26 
(refer detailed Civil Works Estimate) 

 
₹ 25,20,150.00 

1-B Civil, Plumbing and Electrical works for Model AYUSH OPD 
Building (G+1) at Gogra SHD at PHC in the district of Bankura, 
West Bengal during the year of 2025-26 
(refer detailed Electrical Works Estimate) 

 
₹ 3,40,730.00 

Total = ₹ 28,60,880.00 

In Figure: Rupees Twenty Eight Lakh Sixty Thousand Eight Hindered and Eighty Only. 

Note 1: Rates are inclusive of GST & Labour cess. 
Note 2: Detailed BOQ of the above-mentioned items of works are attached along with. Agencies are requested to 
go through the detailed BOQ before quoting the final rate in this format. 
Note 3: The contractor/Bidder is required to quote the financial offer/bid price or as item rate including all taxes 
(GST, Cess etc.) in the downloaded BOQ and should be uploaded online in specified folder . 

 
Quoted rate in figures ………………….. % (Less/At Par/Above) amounting Rs. ……………………………. 

Quoted rate in Words .................................................................... percent (Less/At Par/Above) amounting 

Rupees ………………………………………………………………………………… 
 
 
 
 
 
 

 

Date: Signature of applicant 
Including title and capacity in which application is made. 

Name of the Firm with Seal 



 

 

Civil, Plumbing and Electrical works for Construction of Model AYUSH OPD Building in the district of 
BANKURA , West Bengal during the year of 2025-26 

Model AYUSH OPD” building at Gogra SHD at PHC 

ESTIMATE FOR CIVIL & PLUMBING WORKS 

 
Sl. 
No. 

 
Description of Item 

Unit Quantity 
Rate (incl. GST 

& L.Cess) 
Amount (incl. GST 

& L.Cess) 

 (q) e=(a+b+c) g = e × q 

Annexure A (Civil work)    

 

 
1 

Surface Dressing of the ground in any kind of soil including removing vegetation 
inequalities not exceeding 15 cm depth and disposal of the rubbish within a lead upto 75 
m as directed. 

    

Quantity for Gogra SHD at PHC = Sqm 157.200 ₹ 11.92 ₹ 1,873.82 

 
 

 
2 

Earth work in excavation of foundation trench in all sorts of soil (including mixed soil 
but excluding laterite of sand stone) including the spoils with in a lead of 75,m as 
directed. The includes necessary trimming the sides of trenches leveling dressing and 
ramming the bottom bailing out water as required complete. 
(a) Depth of excavation not exceeding 1,500 mm. 

    

Quantity for Gogra SHD at PHC = Cum 39.388 ₹ 142.15 ₹ 5,599.00 

 

 
3 

Earth work in filling in foundation trenches or plinth with good earth,in layers not 
exceeding 150 mm. including watering & ramming etc. layer by layer complete. 
(Payment to be made on the basis of measurement of finished qty. of work ) 
(a)With earth obtained from excavation of foundation 

    

Quantity for Gogra SHD at PHC = Cum 22.667 ₹ 92.42 ₹ 2,094.88 

 
 

 
4 

(A) Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as 
directed and consolidating the same by thorough saturation with water, ramming 
complete including the cost of supply of sand. (payment to be made on measurement of 
finished quantity) 
(B) Do by fine sand 

    

Quantity for Gogra SHD at PHC = Cum 28.853 ₹ 706.22 ₹ 20,376.57 

 
 

 
5 

(a) Anti termite treatment to bottom surface ( in case of masonry foundation and 
basements) and the sides (upto a height of 300 mm. from bottom) of the excavation 
trenches with chemical emulsion by admixing chloropyrofos emulsifiable concentrates 
(1% concentration) with water by weight at the rate of 5 Litres per sq. m. area. The work 
shall be carried out as per specification described in 6.2.1. of code IS-6313 (part -II) 
1981. (Mode of measurment will be the plan area of foundation treated.) 

    

Quantity for Gogra SHD at PHC = Sqm 92.628 ₹ 112.03 ₹ 10,377.11 

 
6 

Single Brick flat soling of picked jhama brick including raming and dressing bed to 
proper level and filling joints with powdered earth or local sand. 

    

Quantity for Gogra SHD at PHC = Sqm 190.796 ₹ 350.39 ₹ 66,853.01 

 
 

7 

Supplying and laying Polythene Sheet (150gm / sq.m.) over damp proof course or below 
flooring or roof terracing or in foundation or in foundation trenches. 

    

Quantity for Gogra SHD at PHC = Sqm 71.660 ₹ 28.60 ₹ 2,049.48 

 
 

8 

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement,if any, in ground floor as per relevant IS codes. 
a) Pakur Variety M15 Grade P.C.C. 

    

Quantity for Gogra SHD at PHC = Cum 12.136 ₹ 6,133.53 ₹ 74,437.13 

 
 
 
 

 
9 

Hire and labour charges for shuttering of requisite thickness inclusive of staging for 
structural members viz concrete floor/roof slabes in position including horizontal 
runners horizonta l diagonal bracing providing stone vertical props and striking out 
carefully after competion of works.(height of props upto 4 M). 

    

(f) 25 mm to 30 mm shuttering without staging in foundation     

Quantity for Gogra SHD at PHC = Sqm 131.709 ₹ 241.94 ₹ 31,865.68 



 

 
Sl. 
No. 

 
Description of Item 

Unit Quantity 
Rate (incl. GST 

& L.Cess) 
Amount (incl. GST 

& L.Cess) 

 (q) e=(a+b+c) g = e × q 

 (a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer- 
In-Charge. 

    

Quantity for Gogra SHD at PHC = Sqm 135.834 ₹ 382.57 ₹ 51,966.01 

 

 
10 

Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes. 

    

Quantity for Gogra SHD at PHC = Cum 40.501 ₹ 6,728.26 ₹ 2,72,501.26 

 
 

 
11 

Reinforcement for reinforced concrete work in all sorts of structures including 
distribution bars, stirrups, binders etc initial straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking and bending to correct shape, placing in 
proper position and binding with 16 gauge black annealed wire at every intersection, 
complete as per drawing and direction. 
II. JSW/JSPL/SHYAM/ SRMB/BMASL/ELECROSTEEL/SSL 

    

Quantity for Gogra SHD at PHC = MT 2.776 ₹ 65,376.04 ₹ 1,81,483.89 

 

 
12 

(b) Applying 2 coats of Non-Toxic Acrylic Polymer modified Paint having adhesive & 
waterproofing properties by mixing in proportion (1 liquid: 4 cementitious material) or 
as per manufacturer's specification for water proofing layer in water tank etc. (No 
Departmental Cement is required) 

    

Quantity for Gogra SHD at PHC = Sqm 16.320 ₹ 306.29 ₹ 4,998.65 

 
 

 
13 

Brick work with 1st class bricks in cement mortar (1:6)     

(a) In foundation and plinth     

Quantity for Gogra SHD at PHC = Cum 8.057 ₹ 5,315.48 ₹ 42,826.82 

(b) In superstructure, ground floor     

Quantity for Gogra SHD at PHC = Cum 23.014 ₹ 5,581.25 ₹ 1,28,446.89 

 
14 

125 mm. thick brick work with 1st class bricks in cement mortar (1:4) in ground floor. 
    

Quantity for Gogra SHD at PHC = Sqm 99.270 ₹ 735.98 ₹ 73,060.73 

 
15 

Extra for using approved H.B netting in every third layer in 16 & 17 of subhead A above 
in any floor 

    

Quantity for Gogra SHD at PHC = Sqm 99.270 ₹ 48.86 ₹ 4,850.33 

 
16 

Labour for Chipping of concrete surface before taking up Plastering work.     

Quantity for Gogra SHD at PHC = Sqm 148.800 ₹ 25.03 ₹ 3,724.46 

 
 
 
 
 
 
 
 

17 

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off 
or chamfering corners as directed and raking out joints including throating, nosing and 
drip course, scaffolding /staging where necessary (Groundfloor) . [Excluding cost of 
chipping over concrete surface] 

    

Outside Wall     

15 mm thick plaster, with (1:6) cement morter     

Quantity for Gogra SHD at PHC = Sqm 242.014 ₹ 157.97 ₹ 38,230.87 

Inside Wall     

20 mm thick plaster, with (1:6) cement morter     

Quantity for Gogra SHD at PHC = Sqm 212.923 ₹ 178.45 ₹ 37,996.11 

10 mm thick plaster, with (1:4) cement morter     

Quantity for Gogra SHD at PHC = Sqm 47.499 ₹ 142.48 ₹ 6,767.66 
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18 

Supplying and laying true to line and level vitrified tiles of approved brand (size not less 
than 600 mm X 600 mm X 10 mm thick) in floor,skirting etc. set in 20 mm sand cement 
mortar(1:4) and 2 mm thick cement slurry back side of tiles using cement @ 2.91 
kg./sq.m. or using polymerised adhesive (6 mm thick layer applied directly over ........... 
of tiles/epoxy grout material of approved make as directed and removal of wax coating 
of top surface of tiles with warm water and polishing the tiles using soft and dry cloth 
upto mirror finish complete including the cost of materials, labour and all other 
incidental charges complete true to the manufacturer's specification and direction of 
Engineer-in-Charge. (White cement synthetic adhesive and grout material to be supplied 
by the contractor). Light Colour. 

    

Quantity for Gogra SHD at PHC = Sqm 48.141 ₹ 1,492.65 ₹ 71,857.66 

 
 
 
 
 
 
 
 
 

 
19 

Supplying,fitting & fixing 1st quality Ceramic tiles in walls to match with the existing 
work & 4nos of key stones (10mm) fixed with araldite at the back of each tiles & finishing 
the joints with white cement mixed with colouring oxide if required to match the colour 
of tiles including roughening of concrete surface,if necessary or by synthetic adhesive & 
grout materials etc. 

    

(A) Floor 
With Sand Cement Mortar (1:4) 20 mm thick & 2 mm thick cement slurry at back side of 
tiles using cement @ 2.91 Kg/Sq.m & joint filling using white cement slurry @ 
0.20kg/Sq.m. 
(a) Area of each tile upto 0.09 Sq.m (i) Coloured decorative 

    

Quantity for Gogra SHD at PHC = Sqm 5.025 ₹ 862.20 ₹ 4,332.56 

(B) Wall 
With sand cement mortar (1:3) 15mm thick & 2mm thick cement slurry at back side of 
tiles using cement @ 2.91kg/sqm & joint filling using white cement slurry @ 0.20kg/sqm. 
(b) Area of each tile above 0.09 Sq.m (i) Coloured decorative 

    

Quantity for Gogra SHD at PHC = Sqm 26.355 ₹ 1,292.44 ₹ 34,062.26 

 
20 

(b)Rendering the surface of walls and ceiling with white cement based wall putty of 
approved make and brand (1.5 mm thick) 

    

Quantity for Gogra SHD at PHC = Sqm 260.422 ₹ 131.10 ₹ 34,141.32 

 
 
 
 
 
 
 
 

21 

Supplying,fitting & fixing of 2-Track / 3-Track Aluminium sliding Window of all 
Aluminium sections viz. window frame (top,bottom & side frame), shutter (top, bottom, 
side & interlock member) made of aluminium alloy extrusions conforming to IS 733-1983 
& IS 1285-1975, annodised conforming to IS 1868-1983, fitted with all other accessories 
viz. PVC roller, EPDM gasket, maruti lock, screws etc. including labour charges for 
fitting & fixing of aluminium 2-track/3-track sliding window with fixing of glass 
(excluding cost of glass) all complete as per architectural drawings and direction of 
Engineer-in-charge. 10-12 Micron thickness Annodizing film 

    

For 2-Track window : Members for Bottom frame @ 0.875 Kg per Mtr. and for Top and 
Side frame @ 0.778 Kg per Mtr. and for shutter Bottom and Top member @ 0.472 Kg 
per Mtr., Style side member @ 0.493 Kg per Mtr. and Interlock member @ 0.612 Kg per 
Mtr. 

    

For Window (W=1200 x 1200)  &  For Vent (V=600 x 750)     

Quantity for Gogra SHD at PHC = Kg 45.047 ₹ 533.93 ₹ 24,051.94 



 

 

 
Sl. 
No. 

 
Description of Item 

Unit Quantity 
Rate (incl. GST 

& L.Cess) 
Amount (incl. GST 

& L.Cess) 

 (q) e=(a+b+c) g = e × q 

 
 
 
 
 
 
 
 
 
 

22 

 
Supplying, fitting & fixing of partly glazed partly panelled or fully glazed single leaf 
Aluminium swing door of all aluminium sections viz door frame ( top and side frame), 
shutter( top rail, bottom rail, lock rail, door vertical) , glazing clip made of Aluminium 
Alloy Extrusions conforming to IS: 733-1983 and IS: 1285-1975, annodized conforming 
to IS:1868- 1983, fitted with all other accessories viz. EPDM gusket,cleat, angle screws 
etc. including labour charges for fitting and fixing of aluminium door with door 
spring,/aluminium hinges, glass / Panel board all complete as per architectural drawings 
and direction of Engineer-incharge. ( Excluding cost of glass/ panel board, door spring/ 
Al hinges, door closer, door stoper, handle, tower bolt and locking arrangment etc) 10- 
12 Micron thickness Annodizing film 

    

(unit wt of to Top & side frame @1.366 kg/m ; top rail @ 1.296 kg/m; bottom rail @ 
1.974 kg/m; lock rail @ 1.590 kg/m; door vertical @ 1.412 kg/m; glazing clip @ 0.167 
kg/m. ) 

    

Aluminium Door [size (900 x 2100)] &Aluminium Door Double leaf [size (1200 x 
2100)] 

    

Quantity for Gogra SHD at PHC = Kg 89.107 ₹ 458.84 ₹ 40,885.86 

 
 
 
 

23 

Supplying bubble free float glass of approved make and brand conforming to IS: 2835- 
1987. 

    

(ii) 4 mm. thick coloured/tinted/smoke glass.     

Quantity for Gogra SHD at PHC = Sqm 8.100 ₹ 557.76 ₹ 4,517.86 

(vi) 6 mm. thick coloured/tinted/smoke glass.     

Quantity for Gogra SHD at PHC = Sqm 4.095 ₹ 787.78 ₹ 3,225.96 

 
 
 
 
 
 

24 

Providing and fixing exterior quality Aluminium Composite Panel (ACP) wall cladding 
on existing Al. /MS frame work with GI brackets, ACP fixed on the existing frame work 
by folding the edges of ACP panel (Engraving the rear surface of ACP sheet) with CP 
angles, cleats and strainless Steel screws forming groves at the periphery of ACP panel. 
Such grooves filled with foam and silicon sealant etc. complete with all materials (but 
including the cost of silicon sealant), labour, scaffolding and all other incidental charges 
complete in all respect as per specification and direction of Engineer-in-charge. (Mode 
of payment is on finished surface area of ACP) 
(b) 4mm thick (0.50mm Al.+3.0mm LDPE +0.50mm Al. PVDF coating) 

    

Quantity for Gogra SHD at PHC = Sqm 4.095 ₹ 3,430.00 ₹ 14,045.85 

 
25 

Supplying EPDM gasket of approved make and brandas per direction of Engineer-in- 
Charge. (i) For sliding windows b) 'U' shaped EPDM gasket for frames. 

    

Quantity for Gogra SHD at PHC = Mtr 143.10 ₹ 17.88 ₹ 2,558.63 

 
26 

Supplying PVC rollers for sliding windows as per direction of Engineer-in-Charge.     

Quantity for Gogra SHD at PHC = Each 20.00 ₹ 16.69 ₹ 333.80 

 
27 

Labour charge for fabrication and installation of composite door, window, partitions 
made from annoidized extruded alloy aluminium sections for the following units :- 

    

A) Glazed aluminium sliding windows made of extruded and anodized alloy aluminium 
sections, fabrications, including cutting to proper shape and size drilling and alinging of 
window and shutter frame fitted with in built locking arrangements, sliding rollers and 
other necessary fittings, fixture,adhesives and ............... requisite size and fixing the glass 
as per drawing, specification and direction of Engineer in Charge. The rate including all 
incidental charges of all tools and plants,including all incidental charges, adhesive, 
joineries such as screw, cleat angle etc. but excludes the cost of extuded aluminium 
sections, glass,neoprene/EPDM gasketing, locking arrangement and rollers.. 

    

(i)2 track sliding window.     
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 Quantity for Gogra SHD at PHC = Sqm 8.100 ₹ 829.49 ₹ 6,718.87 

 B) Partly glazed partly panelled or fully glazed leaf aluminium swing door made of 
extruded and anodised alloy aluminium sections, fabrication including cutting to proper 
shape and size, drilling and aligning, fitted with heavy duty hydraulic action floor spring 
placed in the floor with mending ............. towerbolt, glazing clips etc. (10% rate 
reduction has to be made for swing doors or partitions where floor spring is not used. 
10% enhancement of rateis to be made where door frame of extruded aluminium sections 
has to be fitted and fixed to masonary wall,5% rate enhancement may allowed for double 
leaf swing door. Payment shall be made for the shutter area only except where door 
frame is fixed the entire opening shall be taken to consideration Payment for door frame 
sections are to be paid seperately). 

    

Door installation     

Quantity for Gogra SHD at PHC = Sqm 8.190 ₹ 1,526.70 ₹ 12,503.67 

 
 
 
 
 
 

28 

Supplying, Fitting & Fixing Factory made prelaminated P.V.C. door frame of size 50 
mmx47 mm with a wall thickness of 5 mm, made out of extruded 5 mm Prelaminated PVC 
sheet miter cut at two corners and joined with two nos of 1.5 mm long brackets of 15 mm 
x15 mm M.S. square tube. The two vertical door profiles are to be reinforced with 19 
mmx 19 mm M.S. Square tube of 19 gauge, weather seal to be provided through out the 
frame. The door frame shall be fixed with the wall using 65/100 mm M.S. Screws through 
the frame by using P.V.C fasteners. A minimum of 4 Nos of screws to be provided for 
each vertical member and minimum 2 Nos for horizontal member etc. complete as per 
Manufacturer‟s specification and direction of Engineer-in-Charge. 

    

Quantity for Gogra SHD at PHC = Mtr 9.900 ₹ 458.84 ₹ 4,542.52 

 
 
 
 

 
29 

Supplying, Fitting & Fixing 30 mm thick both side prelaminated Factory made solid 
Panel PVC Door Shutter consisting of outer frame made out of M.S. tubes of 19 gauge 
thickness and size 19 mmx19 mm for styles, top and bottom rails, M.S. frame shall have 
cost of steel primers of approved make and manufacture, M.S. frame............... with 7 mm 
(5 mm+2 mm) th.x15 mm wide PVC sheet beading on inner side and joined together with 
solvent cement adhesive. An additional 5 mm th. PVC strip of 20 mm which is to be stuck 
on the interior side of the “C” channel using PVC solvent adhesive etc. complete 
excluding all necessary hardwares as per direction of Engineer-in- Charge. 

    

Quantity for Gogra SHD at PHC = Sqm 3.150 ₹ 2,905.61 ₹ 9,152.67 

 
30 

F) Supplying Zinc powered coated star lock.(Natural White) 
    

Quantity for Gogra SHD at PHC = Each 10.00 ₹ 47.67 ₹ 476.70 

 

 
31 

Anodised aluminium barrel/tower/socket bolt (full covered) of approved quality 
manufactured from extruded section conforming to I.S.204/74 fitted and fixed with 
cadmium plated screws : (iii) 100mm long x 10mm dia. bolt. 

    

Quantity for Gogra SHD at PHC = Each 9.00 ₹ 63.17 ₹ 568.53 

 

 
32 

(B) Supplying 125 mm. Dia acrylic handle for aluminium door as per approved make & 
brand. 
(a) Natural Colour 

    

Quantity for Gogra SHD at PHC = Each 14.00 ₹ 215.72 ₹ 3,020.08 

 
33 

i) Hydraulic door closer of approved quality as per I.S.I. standard fitted and fixed 
complete (b) Medium (I.S.I. size 2) 

    

Quantity for Gogra SHD at PHC = Each 2.00 ₹ 1,628.00 ₹ 3,256.00 

 
34 

Door stopper (Anodised aluminium) 
    

Quantity for Gogra SHD at PHC = Each 5.00 ₹ 83.43 ₹ 417.15 
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35 

Supplying 4 lever mortice lock or any approved make and brand as per direction of the 
Engineer- in -Charge. 
i) 150 mm. 

    

Quantity for Gogra SHD at PHC = Each 4.00 ₹ 450.50 ₹ 1,802.00 

 
 

 
36 

(a) M.S.or W.I. Ornamental grill of approved design joints continuously welded with 
M.S, W.I. Flats and bars of windows, railing etc. fitted and fixed with necessary screws 
and lugs in ground floor. (Add extra @ 1% for each addl. floor upto 4th floor and @ 
1.25% for each addl. floor above 4th floor) (i) Grill weighing above 10 Kg./sq.mtr and 
up to 16 Kg./sq. mtr. 

    

Quantity for Gogra SHD at PHC = Qntl. 7.153 ₹ 11,784.52 ₹ 84,294.67 

 
 
 

 
37 

Collapsible gate with 40mm x 40mm x 6mm Tee as top and bottom guide rail, 20mm x 
10mm x 2mm vertical channels 100mm apart in fully stretched position 20mm x 5mm 
M.S. flats as collapsible bracings properly rivetted and washered including 38mm steel 
rollers including locking arrangements, fitted and fixed in position with lugs set in 
cement concrete and including cutting necessary holes, chasing etc. in walls, floors etc. 
and making good damages complete. In ground floor. (Payment will be made on the area 
of the gate covered by two guard rails and two extreme channels). 

    

Quantity for Gogra SHD at PHC = Sqm 6.930 ₹ 5,160.49 ₹ 35,762.20 

 
 

 
38 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 
cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 
including scraping and preparing the surface throughly, complete as per manufacturer's 
specification and as per direction of the EIC. (In Ground Floor) 
(a) One Coat i) Water based interior grade Acrylic Primer 

    

Quantity for Gogra SHD at PHC = Sqm 260.422 ₹ 36.70 ₹ 9,557.49 

 

 
39 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 
including sand papering in intermediate coats including putty (Two coats) 
i) Standard Quality 

    

Quantity for Gogra SHD at PHC = Sqm 260.422 ₹ 73.89 ₹ 19,242.58 

 
 

 
40 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 
cencrete surface old or new surface to receive decorative textured (matt finish) or 
smooth finish acrylic exterior emulsion paint including scraping and preparing the 
surface throughly, complete as per manufacturer'sspecification and as per direction of 
theEIC. In Ground Floor: (a) One Coat 

    

Quantity for Gogra SHD at PHC = Sqm 242.014 ₹ 37.42 ₹ 9,056.15 

 
 

 
41 

Protective and Decorative Acrylic exterior emulsion paint of approvedquality, as per 
manufacturer's specification and as per direction ofEngineer-in-Charge to be applied 
over acrylic primer as required. The rate includes cost of material, labour, scaffolding 
and all incidental charges but excluding the cost of primer. In Ground floor (Two Coat) 
b) Premium 100% Acrylic Emulsion 

    

Quantity for Gogra SHD at PHC = Sqm 242.014 ₹ 100.11 ₹ 24,227.97 

 
 

42 

a) Priming one coat on steel or other metal surface with synthetic oil bound primer of 
approved quality including smoothening surfaces by sand papering etc. 

    

Quantity for Gogra SHD at PHC = Sqm 79.805 ₹ 34.56 ₹ 2,758.06 

 
 

 
43 

(A) Painting with best quality synthetic enamel paint of approved make and brand 
including smoothening surface by sand papering etc. including using of approved putty 
etc. on the surface, if necessary : (b) On steel or other metal surface : With super gloss 
(hi-gloss) - 
(iv) Two coats (with any shade except white) 

    

Quantity for Gogra SHD at PHC = Sqm 79.805 ₹ 94.15 ₹ 7,513.64 
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44 

Artificial stone in floor, dado, staircase etc with cement concrete (1:2:4) with stone 
chips, laid in panels as directed with topping made with ordinary or white cement (as 
necessary) and marble dust in proportion (1:2) including smooth finishing and rounding 
.    flooring works using cement @ 1.75 kg/sq.m all complete including all materials 
and labour. In ground floor. 3 mm. thick topping (High polishing grinding on this item is 
not permitted with ordinary cement). Using grey cement 
(ii) 25 mm. thick 

    

Quantity for Gogra SHD at PHC = Sqm 65.314 ₹ 300.34 ₹ 19,616.41 

 
 

 
45 

18 mm. to 22 mm. thick, kota stone slab set in 20 mm thick (avg) cement mortar (1:4) in 
floor, stair & lobby including pointing in cement slurry with admixture of pigment 
matching the stone shade, including grinding & polishing as per direction of Engineer - 
in - charge to match with the existing work. [Slurry for bedding @ 4.4 kg/Sq.m and 
pointing @2.0 kg/Sq.m] 

    

Quantity for Gogra SHD at PHC = Sqm 33.085 ₹ 1,185.17 ₹ 39,211.35 

 
 

 
46 

Supplying& laying 20 mm designer chequered tiles of any shade and of approved quality 
as per IS: 1237: 1980 laid in patterns as directed in pavement, footpath including 
necessary underlay 25 mm thick average cement mortar (1:3) complete in all respect 
with all labour and materials [using cement slurry @ 4.4 kg/Sq.m at back side of tiles. 
Cement of mortar & slurry will be supplied by the Department. Border concrete if 
necessary to be paid separately]. 

    

Quantity for Gogra SHD at PHC = Sqm 5.603 ₹ 956.14 ₹ 5,357.25 

 
 
 
 
 
 

 
47 

Roof treatment by application of non toxic polyurethane modified acrylic based single 
component (P U Roof Coat) solvent free, cold applied polyurethane modified elastomeric 
waterproofing membrane with excellant UV resistant capasity as per ASTM D6083fa 
water based 100%acrylic elastomeric emulsion polymer latex coating .,.. used as 
protective coating for roofs} after preparing the surface by cleaning and ti repairing the 
roof cracks by cement & sand mortar (1:4), preferably with :i!: antishrinkage mortar (to 
be paid separately) if any, apply two coats along with a 5 ~ IPrimingcoat(two coats of P 
U Roof Coat and one coat of primer coat compatible with Sqm. i main product as per 
manufacturers specification) and reinforced with or without 20 ~ gsm GeotextileFleece, 
including the cost of primer coat and basepreparation, tools & IPlantsbut excluding the 
cost of scaffolding and stagging complete as per direction of Engineer -in-charge. (Note: 
If Geotextile Fleece not uesd ,the rate would be reduced by Rs. 5/-per Sqm) 

    

Quantity for Gogra SHD at PHC = Sqm 3.150 ₹ 512.98 ₹ 1,615.89 

 
 
 
 
 

 
48 

M.S. structural works with hollow sections (square or rectangular shape) conforming to 
IS: 806-1968 & IS:1161-1998) connected to one another with bracket, gusset, cleat as 
per design, drawing & direction of Engineer-in-Charge complete including cutting to 
requisite shape & size, fabrication including metal arc welding conforming to IS: 816- 
1969 & IS: 9595 using electrodes of approved make and brand conforming to IS:814- 
2004, haulage, hoisting and erection all complete. 
The rate includes the cost of all M.S. Hollow section, all consumables such as electrodes, 
gas and hire charges of all tools and plants and labour reqired for execution and all 
incidental chages (such as electricity, labour insurance) etc. complete 
i) For Roof Truss Work   a) Span upto 12 Mtr. 

    

Quantity for Gogra SHD at PHC = MT 2.201 ₹ 86,186.21 ₹ 1,89,695.85 
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49 

Supplying, fitting and fixing single skin color coated trapezodial profile for wall clading, 
Roof shall be made of 0.45 mm BMT (Base Metal Thickness) (0.50 mm TCT (Total coated 
thickness excluding paint), G550 (min 550 yield strength), of Zincalume metalic coating 
(ISI5965) with high Solar Reflectance Index (SRI) value for better colling as per 
thermatech technology, 1000 - 1015 mm effective cover width with five major . 
........................ coating total on both sides, pre- painted with colorbond XRW (xterior 
roofing, walling) paint system of 35 micron Super Durable Polyster paint (SDP) with 
stable inorganic picment with no lead contents confirming IS15965. The sheet shall be 
free from defects and have brand marking of the manufacturer giving product details on 
the back of the sheet at regular interval confirming genuinity of the material. i) in 
Roof (a) 0.5 mm th. Sheet 

    

Quantity for Gogra SHD at PHC = Sqm 102.963 ₹ 1,067.85 ₹ 1,09,948.51 

Annexure B (S & P work) 
 

 
50 

Supplying, fitting and fixing Anglo-Indian W.C. in white glazed vitreous china ware of 
approved make complete in position with necessary bolts, nuts etc. 
(a) With 'P' trap (with vent) 

    

Quantity for Gogra SHD at PHC = Each 2 ₹ 3,699.35 ₹ 7,398.70 

 

 
51 

Supplying, fitting and fixing 10 litre P.V.C. low-down cistern conforming to I.S. 
specification with P.V.C. fittings complete,C.I. brackets including two coats of painting 
to bracket etc. 

    

Quantity for Gogra SHD at PHC = Each 2 ₹ 1,209.68 ₹ 2,419.36 

 
 
 

 
52 

Supplying, fitting and fixing white vitreous china best quality approved make wash basin 
with C.I. brackets on 75 mm X 75 mm wooden blocks, C.P. waste fittings of 32 mm dia., 
one approved quality brass C.P. pillar cock of 15 mm dia., C.P. chain with rubber plug 
of 30 mm dia., approved quality P.V.C. waste pipe with C.P. nut 32 mm dia., 900 mm 
long approved quality P.V.C. connection pipe with heavy brass C.P. nut including 
mending good all damages and painting the brackets with two coats ofapproved paint. 
(iii) 630 mm X 450 mm size 

    

Quantity for Gogra SHD at PHC = Each 3 ₹ 3,885.27 ₹ 11,655.81 

 
53 

Supply of UPVC pipes (B Type) & fittings conforming to [S-13592-1992 
(A) (ii) Double Socketed 3 Meter Length 
(b) 110 mm 

    

Quantity for Gogra SHD at PHC = Metre 28.700 ₹ 375.42 ₹ 10,774.55 

(B) Fittings     

xi) Door Bend (T.S.) ii) 110 mm. Dia.     

Quantity for Gogra SHD at PHC = Each 8 ₹ 175.19 ₹ 1,401.52 

xv) Vent Cowl (b) 110 mm     

Quantity for Gogra SHD at PHC = Each 3 ₹ 39.33 ₹ 117.99 

(i) Coupler (b) 110 mm     

Quantity for Gogra SHD at PHC = Each 10 ₹ 101.30 ₹ 1,013.00 

(ii) Plain Tee, (b) 110 mm     

Quantity for Gogra SHD at PHC = Each 7 ₹ 101.30 ₹ 709.10 

(iii) Door Tee, (b) 110 mm     

Quantity for Gogra SHD at PHC = Each 2 ₹ 232.40 ₹ 464.80 

xvi) Pipe Clip     

Quantity for Gogra SHD at PHC = Each 45 ₹ 25.03 ₹ 1,126.35 

xvii) W.C. Connector (150 mm long) 125 X 110(W/WC Ring) 75 mm     

Quantity for Gogra SHD at PHC = Each 2 ₹ 169.24 ₹ 338.48 
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 xix) W.C. Connector Bend W / lipring 75 mm     

Quantity for Gogra SHD at PHC = Each 2 ₹ 189.50 ₹ 379.00 

xx) 125/110 P Trap with W.C. Ring, 75 mm     

Quantity for Gogra SHD at PHC = Each 2 ₹ 405.21 ₹ 810.42 

C) Rubber Lubricant 500 ML     

Quantity for Gogra SHD at PHC = Each 4 ₹ 222.87 ₹ 891.48 

D) Solvent Cement 250 ML     

Quantity for Gogra SHD at PHC = Each 6 ₹ 122.76 ₹ 736.56 
 
 

 
54 

Labour for fitting and fixing U.P.V.C. pipes for above ground work including cost of 
jointing materials etc. fitting and fixing all necessary specials, cutting pipes, cutting 
holes in walls or R.C. floor where necessary ................. upto 1.5 metre and refilling the 
same complete as per direction of the Engineer in-charge. (Payment will be made on 
centre line measurement of the total pipeline including specials. (A) Above ground 
(ii) 110 mm dia. 

    

Quantity for Gogra SHD at PHC = Mtr. 28.700 ₹ 67.93 ₹ 1,949.59 
 

 
55 

Supplying, fitting and fixing PVC pipes of approved make of Schedule 80 (medium duty) 
conforming to ASTMD - 1785 and threaded to match with GI Pipes as per IS : 1239 (Part 
- I). with all necessary accessories, specials viz. socket, bend, tee, union, cross, elbo, 
............. coats of painting with approved paint in any position above ground. (a) For 
Exposed Work PVC Pipes 

    

i) 15 mm     

Quantity for Gogra SHD at PHC = Mtr 22.050 ₹ 120.37 ₹ 2,654.16 

ii) 20 mm     

Quantity for Gogra SHD at PHC = Mtr 12.500 ₹ 153.74 ₹ 1,921.75 

iii) 25 mm     

Quantity for Gogra SHD at PHC = Mtr 9.000 ₹ 210.95 ₹ 1,898.55 

iv) 32 mm     

Quantity for Gogra SHD at PHC = Mtr 45.000 ₹ 281.26 ₹ 12,656.70 

 
 
 

 
56 

Supplying, fitting and fixing Peet's valve fullway gunmetal standard pattern best quality 
of approved brand bearing I.S.I. marking with fittings (tested to 21 kg per sq. cm.) (vii) 
25 mm dia 

    

25 mm dia     

Quantity for Gogra SHD at PHC = Each 1 ₹ 1,086.92 ₹ 1,086.92 

32 mm dia     

Quantity for Gogra SHD at PHC = Each 2 ₹ 1,499.28 ₹ 2,998.56 

 

 
57 

Supplying, fitting and fixing bib cock or stop cock.     

(d) (i) Chromium plated angular Stop Cock with wall flange (Equivalent to Code No. 
5053 & Model - Florentine of Jaquar or similar brand). 

    

Quantity for Gogra SHD at PHC = Each 5 ₹ 971.32 ₹ 4,856.60 

 

 
58 

Supplying, fitting and fixing pillar cock of approved make     

f) (ii) CP 2-way bib Cock - 15 mm, supplied, fitted and fixed. (Code 
No.5041 & Model - FLORENTINE of JAQUAR or similar brand). 

    

Quantity for Gogra SHD at PHC = Each 2 ₹ 1,512.39 ₹ 3,024.78 

 
 
 

59 

Supplying, fitting and fixing shower of approved brand and make 
    

(f) Hand Shower(Health Faucet) with 1mtr Fexible Tube with Wall 
Hook(Equivalent to Code No.573 & Model -ALLIED of Jaquar or 
similar). 

    

Quantity for Gogra SHD at PHC = Each 2 ₹ 1,490.94 ₹ 2,981.88 
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60 

Supplying,fitting and fixing approved brand P.V.C. CONNECTOR white flexible, with 
both ends coupling with heavy brass C.P. nut, 15 mm dia. 600 mm long. 

    

Quantity for Gogra SHD at PHC = Each 5 ₹ 127.52 ₹ 637.60 

 
 

61 

Supplying, fitting and fixing bevelled edged mirror 5.5 mm thick silver red as per I.S. 
3438 / 1965 together with brass C.P. hinges. 
(ii) 600 mm X 450 mm 

    

Quantity for Gogra SHD at PHC = Each 3 ₹ 576.83 ₹ 1,730.49 

 
62 

Supplying, fitting & fixing Aluminium domical grating. (iii) 100 mm     

Quantity for Gogra SHD at PHC = Each 2 ₹ 58.40 ₹ 116.80 

 
63 

f) (i) CP Pillar Cock with 200 mm extended Lever Handle (Equivalent to Code No. 5031 
& Model - FLORENTINE of JAQUAR or similar brand). 

    

Quantity for Gogra SHD at PHC = Each 3 ₹ 1,260.92 ₹ 3,782.76 

 
64 

Supplying P.V.C. water storage tank of approved quality with closed top with lid (Black) - 
Multilayer (c) 1500 litre capacity 

    

Quantity for Gogra SHD at PHC = Each 1 ₹ 9,343.71 ₹ 9,343.71 

 
65 

Labour for hoisting plastic water storage tank. 
(i) Upto 1500 litre capacity. (a) Upto 1st story from G.L. 

    

Quantity for Gogra SHD at PHC = Each 1 ₹ 114.41 ₹ 114.41 

 
66 

Labour for punching hole in plastic water storage tank upto 50 mm dia.     

Quantity for Gogra SHD at PHC = Each 3 ₹ 22.64 ₹ 67.92 

 
 
 
 
 

67 

Constructing Inspection pit of inside measurement 600mm X 600mm X upto 600mm 
(depth) with 250 mm thick 1st. class brick work in cement mortar (1:4) on all sides, 
bottom of the pit consisting of 100 mm thick cement concrete (1:3:6) with stone chips 
over a layer of jhama brick flat soling, 15 mm thick (1:4) cement plaster to inside walls 
and out-side walls upto G.L. and 20 mm.thick (1:4) plaster to.................., filling sides of 
the pit with earth and removing spoils after work complete in all respect with all costs of 
labour and materials 
ii) With Pakur variety  (JSW/JSPL/SHYAM/SRMB/BMASL/ELECROSTEEL/SSL) 

    

Quantity for Gogra SHD at PHC = Each 2 ₹ 7,724.06 ₹ 15,448.12 

 
 
 
 
 
 
 
 

68 

Construction of septic tank of different capacities as per approved drawing with 1st class 
brick work in cement mortar (1:4) including two 560 mm dia. R.C.C. manhole 
cover(heavy type)of approved make supplied, fitted and fixed in the 100mm thickR.C.C 
(1:1.5:3) top slab with necessary fittings, 20mm thick cement plaster (4 : 1) with neat 
cement finish to the internal surfaces and 15 mm thick cement plaster (4 : 1) to outside 
wall upto 200 mm below G.L floor finished with 25 mm thick ................... l stone flooring 
is to be done with admixture of water proofing compound @ 0.5% by weight of cement 
with all costs of labour and materials. Note:- (i) Finished level of Septic Tank should be 
400 mm. from Ground Level. (ii) Height of 50 mm. Ventilation pipe &Mosquito proof 
mesh, should be follwed as per IS:2470,PartI.Payment will be made separetly on the 
basis of actual height based on relevant I.S.Code. 

    

(iii) For 30 users septic tank     

Quantity for Gogra SHD at PHC = Each 1 ₹ 68,312.78 ₹ 68,312.78 
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69 

Construction of circular soak well 2.5 metre deep in all types of sandy soils with dry 
brick work upto 1.6 metre from the bottom having 150 mm intermediate cement brick 
work (1:4) band all round and cement brick work (1:4) upto 0.90 metre from top with 
20mm thick cement plastering (1:4) to inside face upto the depth of cement brick work, 
15mm thick cement plaster (1:4) on outer face from top of the well upto G.L. ............. 
connections, excavation of well including shoring, dewatering and removing the exess 
earth from the premises as per direction complete in all respect with all costs of labour 
and materials. With 250 mm thick dry brick work and 250 mm thick cement brick work 
(1:6) and 1.00m inside dia. ii) With Pakur variety (JSW/JSPL/SHYAM/ 
SRMB/BMASL/ELECROSTEEL/SSL) 

    

Quantity for Gogra SHD at PHC = Each 1 ₹ 17,383.59 ₹ 17,383.59 

Annexure C (Borewell) 
 
 
 
 

70 

Labour for boring through any type of soil for sinking tube well of required dia. with 
top enlargement by rig boring system (either by reserve circulation or by direct 
rotary method) including hire charges and labour for rig machine, tools and 
plants, staging, force pumping set and making arrangement for water required 
for boring etc. complete and lowering  of pipes, strainers, blind pipes etc. 
complete. 
(a) For depth upto 250 metre for 100 mm dia. Tube well with top enlargement of 
200 mm dia.(upto 50 metre). 

    

 (i) First 50 metre Mtr. 50.00 ₹ 1,208.49 ₹ 60,424.50 
 (ii) Next 50 metre Mtr. 45.00 ₹ 1,052.36 ₹ 47,356.20 

 
 
 
 

 
71 

Supplying, fitting and fixing PVC pipes for underground work of approved make 
of Schedule 80 (medium duty) conforming to ASTMD - 1785 and threaded to match 
with GI Pipes as per IS : 1239 (Part - I). with all necessary accessories, specials viz. 
socket, bend, tee, union, cross, elbo, nipple, longscrew, reducing socket, 
reducing tee, short piece etc. fitted including cost of all materials ,jointing 
materials, cutting pipes, making threads ,cutting trenches upto 1.5 metre below 
surface in all sorts of soil and refilling the same as directed complete in all respect. 
(Payment will be made on the centre line measurement of the total pipe line 
including all specials No separate payment will be made for accessories, 
specials.) PVC Pipes 

    

 200 mm dia Mtr. 30.00 ₹ 3,236.93 ₹ 97,107.90 
 100 mm dia Mtr. 55.00 ₹ 1,384.87 ₹ 76,167.85 
 40 mm dia Column Pipe Mtr. 60.00 ₹ 370.65 ₹ 22,239.00 

 
72 

Supplying PVC strainer of approved make with adapter conforming to I.S.12818 
specifications. 
(iv) 100 mm dia. 

 
Mtr. 

 
10.00 

 
₹ 1,571.98 

 
₹ 15,719.80 

 
73 

Supply of PVC pipes & fittings Schedule 80 (medium duty) conforming to ASTMD - 1785 
and threaded to match with GI Pipes as per IS : 1239 (Part - I). 
(K) End Plug 

 
Each 

 
1 

 
₹ 262.20 

 
₹ 262.20 

 
74 

Supplying, fitting and fixing check valve (horizontal) 
G.M. tested to 21 kg per sq. cm. 
(v) 40 mm 

 
Each 

 
1 

 
₹ 1,763.86 

 
₹ 1,763.86 

 
75 

Supplying, fitting and fixing chech valve (vertical) G.M. 
tested to 21 kg per sq. cm. 
(v) 40 mm 

Each 1 ₹ 1,010.65 ₹ 1,010.65 

 
76 

Supplying, fitting and fixing gunmetal wheel valve of approved brand and make tested to 
21 kg per sq. cm. (for water lines only). 
(v)  40 mm dia 

 
Each 

 
1 

 
₹ 2,563.56 

 
₹ 2,563.56 

 
77 

Supplying, fitting and fixing heavy type bell mouth reducing socket. 
((iv) 100 mm X 200 mm 

Each 1 ₹ 1,030.91 ₹ 1,030.91 
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78 

Supplying, fitting and fixing G.I. cap at top 
(iii) 200 mm 

Each 1 ₹ 670.98 ₹ 670.98 

 
79 

Supplying, fitting and fixing M.S socket ring 
(iii) 200 mm 

Each 1 ₹ 312.25 ₹ 312.25 

 
 

80 

Washing and developing tube well with air compressor pump and engine for 8 (eight) 
hours continuous pumping per day with necessary arrangements for testing the 
yield in gallons per hour with 'V' notch including hire and labour charges for all 
tools and plants and scaffolding as required. 

 
Day 

 
1 

 
₹ 8,983.79 

 
₹ 8,983.79 

 
81 

Labour for making arrangement for showing verticality test including the cost 
for hire charges of tools and plants, scafolding, labour etc. all complete. 

 
L.S. 

 
1 

 
₹ 1,091.69 

 
₹ 1,091.69 

 
 

82 

Collecting sample of water for bacteriological and chemical test from 
any depth at any time during execution of work including hire and labour charges for 
tools and plants and sterilising the equipments, paying all charges and fees, testing 
etc. complete in all respect as per direction. 

 
L.S. 

 
1 

 
₹ 1,467.11 

 
₹ 1,467.11 

 
 

83 

Packing the annular space between the outside of the tube well pipes & 
strainers and the bore with pea size washed gravel of approved quality having size from 
2 mm to 5 mm or the size approved by the Engineer- incharge including cost of all 
materials labour and equipment complete. 

 
Cum 

 
8.300 

 
₹ 2,418.16 

 
₹ 20,070.73 

 
84 

Packing annular space between the outside of the housing pipe and the bore 
with puddled clay balls of approved size as per direction of the Engineer-in- 
charge with cost of all materials and labour complete. 

 
Cum 

 
4.230 

 
₹ 496.98 

 
₹ 2,102.23 

 
85 

Providing and fixing bell plug as required upto 250 mm (internal) dia. ERWMS 
pipe including cost of materials and labour complete. 

Each 1 ₹ 513.67 ₹ 513.67 

 
86 Supplying, fitting and fixing 300 mm M.S. housing clamp of approved quality. 

Per 
Set 1 ₹ 2,663.67 ₹ 2,663.67 

 
87 

Providing 200 mm centre guide. 
i) With Clamp 

Per 
Set 1 ₹ 152.55 ₹ 152.55 

 
88 

Geophysical investigation of the acquifer by electrologging system with all tools 
and plants as necessary including supply of necessary report. 

Each 
Test 1 ₹ 9,828.77 ₹ 9,828.77 

 
89 

Supplying and laying 4 sq.mm 3 core flat copper PVC submersible cable from starter and 
controlling panel to the submersible Pump with necessary connection. ( M- Finolex, 
Product code - 17203) 
Rate approv. by Elect. Deptt. 

 
Mtr 

 
85 

 
₹ 183.54 

 
₹ 15,600.90 

 
 
 
 

 
90 

Single Phase Submersible Pump set A Per Latest BIS (Without Panel Board) 
Supply and delivery of clear water verticat wet type submersible pump suitable for bore 
well conforming to IS : 8034 ( and as amended thereaiter ) with standard tuOC fo. 
potable clear cold water and BEE 3 Star Rated.capable of discharging noted M'/h. 
against head of water column. The pump shall be directly coupled with a continuous 
rated2- pole suitable wet type vertical squinel cage induction motor. conforming to IS 
: 9253 (and as amended thereafter ), suitable for operation in A-C Single phases 
220Y,50H2 (category B motor) 
2 HP Stage 20 with Head of 96 Mtr. and discharge 3 Cum per hour with NRV size 38mm. 

 
 
 

 
Set 

 
 
 

 
1 

 
 
 

 
₹ 35,046.07 

 
 
 

 
₹ 35,046.07 
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91 

Single Phase Submersible Pump Controller (Microprocessor Based) 
Without Water Level Control 
Supply and delivery of direct on line ( DOL) strater panel board conforming to 
ISl3947 and IEC 947 of suitable HP rating for operation in 230V (+10%) AC, single 
phase, 50HZ(+5yo) comprising of ammeter, voltmeter, thermal overload relay,2 pole 
magnetic contactor, under voltage protection, indicating lamp, capacitors, on/off push 
buttons including 5 way connector, wiring with l/1.5 sq. mm PVC insulated copper 
wire, powder coated vermin proof box of following capacities:- 
iii) 2H.P. (Relay Range ll-18 Amp.) 

 
 
 

 
Each 

 
 
 

 
1 

 
 
 

 
₹ 6,084.14 

 
 
 

 
₹ 6,084.14 

Total Cost of Work (including GST & L.Cess) = ₹ 25,20,150.04 

Say = ₹ 25,20,150.00 

Rupees Twenty Five Lakh Twenty Thousand One Hundred and Fifty only. 



 

BOQ 
Electrical works for Model Ayush OPD Building (G+1) in different district of West Bengal- Gogra SHD at PHC, District-Bankura. 

 
SL NO 

 
Description of work 

 
Qty. 

 
Unit 

 
Rate 
(+ GST & L.W.C.) 

 
Amount 
(+ GST & L.W.C.) 

 Maim Power Connection     

1 Supply & delivery of 1.1 KV Gr. XLPE/ PVC Armoured Aluminium Cable 
(Gloster / R.R. Kabel / Polycab / Havells / Approved by EIC) 

    

1.01 2 core 6 sq. mm. 18 Mtr. 228.00 4104.00 

1.02 2 core 10 sq. mm. 80 Mtr. 289.00 23120.00 

2 Laying of cable on wall/surface incl. S & F MS saddles with earthing 
attachment in 2X10 SWG GI (Hot Dip) Wire, making holes etc. as necy. 
mending good damages and painting [PWD/GS Page: F-1 Item: 2] 

    

2.01 Laying of cable upto 3/4 core 25 sqmm 28 Mtr. 72.00 2016.00 

3 Laying of one No. cable upto 35 sqmm in underground trench 460 mm wide x 
760 mm average depth, with brick protection on the top of the cable with 8 
(eight) Nos. bricks per metre, including filling the space between the brick & 
cable and also the trench with shifted soil, leveling up and restoring surface 
duly rammed. 
[PWD/GS Page: F-1 Item: 1/a] 

70 Mtr. 203.00 14210.00 

4 S & F compression type brass cable gland complete with brass gland, brass 
ring & rubber ring for dust & moisture proof entry of XLPE/PVC armoured 
cable. [PWD/GS Page No.: F-4 Item No.: 7/c] 

    

4.01 2 core 6 sq. mm. 4 Set 85.00 340.00 

4.02 2 core 10 sq. mm. 4 Set 144.00 576.00 

5 Finishing the end of the XLPE/PVC armoured cableas by crimping method 
incl. S&F solderless socket (Dowels make), tapes, anticorrosive paste & joiting 
materials. [PWD/GS Page No.: F-5 Item No.: 8/b] 

    

5.01 2 core 6 sq. mm. 4 Set 41.00 164.00 

5.02 2 core 10 sq. mm. 4 Set 43.00 172.00 

6 S&F medium gauge 40mm dia GI Pipe (ISI-Medium) Protection with 
necessary fittings and jointing metarials as required as per GS. 
[PWD/GS Page: F-6 Item: 11] 

6 Mtr. 307.00 1842.00 

 Earthing Installation     

7 Earthing with 50 mm dia GI pipe 3.64 mm thick x 3.04 Mts. long and 1 x 4 
SWG GI (Hot Dip) wire, with an average depth of 3.65 Mts. below the ground 
level (For soft Soil: ISI-Medium GI pipe) [PWD/GS Page No.: G-1 Item 
No.:2/a] 

1 Item 1713.00 1713.00 

8 Excavation of soil for installation of Earth Electrode and filling & ramming. 
(Soft Soil) [PWD/GS Page: G-1 Item:1] 

2.5 qbmtr. 269.00 672.50 



 

 
SL NO 

 
Description of work 

 
Qty. 

 
Unit 

 
Rate 
(+ GST & L.W.C.) 

 
Amount 
(+ GST & L.W.C.) 

9 Extra for providing masonery enclosure on the top of the earth electrode of 
overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete 
with cemented brick work(1:6) of 25 cm width duly plastered with cement 
morter (inside) CI hinged inspection cover of size 36.56 cm x 35.56 cm with 
locking arrangement, GI reducer including drilling of 46 nos. 12 mm dia holes 
on the GI pipe. [PWD/GS Page: G-2 Item: 3/a] 

1 Item 1145.00 1145.00 

10 Extra for treatment of soil by using salt & charcoal or coke for plate electrode. 
[PWD/GS Page: G-2 Item: 3/b] 

1 Item 665.00 665.00 

11 S&F earth busbar of galvanized (Hot Dip) MS flat on wall having clearance of 
6 mm from wall including providing drilled holes on the busbar complete with 
GI bolts, nuts, washers, spacing insulators etc. as required. 
[PWD/GS Page: G-2 Item: 4/a] 

    

11.01 S&F galvanized (Hot Dip) MS flat 25 mm x 6 mm on wall 0.5 Mtr. 195.00 97.50 

12 Connecting the equipments body to earth busbar including S&F galvanised 
(Hot Dip) MS flat on wall/floor with GI saddles as required and connection to 
equipments incl. drilling holes, with bolts, nuts, washers etc. 
[PWD/GS Page:G-3 Item: 5/c] 

    

12.01 S&F 20 mm x 3 mm galvanised (Hot Dip) MS flat 10 Mtr. 115.00 1150.00 

13 Connecting the equipments to earth busbar including S & F 4SWG GI (Hot 
Dip) wire of size. [PWD/GS Page:G-2 Item: 5/a] 

    

13.01 S & F 4SWG GI (Hot Dip) wire of size. 20 Mtr. 23.00 460.00 
 Components of Power Distribution System     

14 S&F double-door (2+4) Way SPN MCB Distribution Board with IP-42/43 
protection, concealed in wall. (for Inverter) 
(Make: Legrand-507710 /Siemense-8GB32102RC06 /Schneider-A9HSND06 
/ABB (ITUS) - as per direction of EIC) [PWD/GS Page: D-9 Item:13] 

1 Nos. 1484.00 1484.00 

15 S&F double-door (2+8) Way SPN MCB Distribution Board with IP-42/43 
protection, concealed in wall. (for Power) 
(Make: Legrand-507711 /Siemense-8GB32102RC08 /Schneider-A9HSND08 
/ABB (ITUS) - as per direction of EIC) [PWD/GS Page: D-9 Item:13] 

1 Nos. 1848.00 1848.00 

16 Supplying and fixing 4-way MCB SS enclosure with IP-20/30 protection, 
powder coated provision for two/four pole MCB, concealed in wall after 
cutting the wall & mending good the damages to original finish incl. painting, 
connection & provision for earthing attachment. [PWD/GS Page: D-9 Item: 
11] 

3 Nos. 395.00 1185.00 

17 Supply & fixing 240/415 V MCB of Breaking capacity 10kA & C 
characteristics on din rail of existing DBs and necessary connection (Make: 
Havells/ /Schneider /ABB - as per direction of EIC). [PWD/GS Page: D-6 
Item: 7] 

    



 

 
SL NO 
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Qty. 

 
Unit 

 
Rate 
(+ GST & L.W.C.) 

 
Amount 
(+ GST & L.W.C.) 

17.01 16-32A DP MCB 5 Nos. 683.00 3415.00 

17.02 6-32A SP MCB 10 Nos. 238.00 2380.00 

 Distribution Wiring Installation     

18 Distn. wiring in 3X22/0.3 (1.5 sqmm) single core stranded 'FR' PVC insulated 
& unsheathed single core stranded copper wire (Brand approved by EIC) in 19 
mm bore, 3mm thick polythen pipe complete with all accessories embedded in 
wall to light/fan/call bell points with Piano key type switch (Anchor make) 
fixed on sheet metal (16 SWG) switch board complete with 2 no. “Ph & N” 
copper bar and 'L' sahped insulator chair with bakelite/perspex (wall matching 
colour) top cover (3mm thick) flushed in wall incl. mending good damages to 
original finish. [PWD/GS Page: E-9 Item: 2/a] 

    

18.01 On board 5A 6 Nos. 95.00 570.00 

18.02 Average run: 07 Mtr. 31 Pts. 1094.00 33914.00 

19 Cutting channel of 40 mm x 40 mm size on masonry wall incl. S&F heavy 
gauge 19mm polythene pipe dia as stated below, by means of iron hooks and 
supplying and drawing 18 SWG GI Wire as fish wire incl. mending good 
damages to building works [PWD/GS Page: E-2 Item: 3/a] 

160 Mtr. 109.00 17440.00 

20 Supplying and Drawing 1.1 KV single core stranded 'FR' PVC insulated & 
unsheathed single core stranded copper wire (Brand approved by EIC) of the 
following sizes in the prelaid polythene pipe and by the prelaid GI fish wire 
and making necy. connection as required [PWD/GS Page: E-09 Item: C/1] 

    

20.01 2 x 22/0.3 (1.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) ECC 55 Mtr. 60.00 3300.00 

20.02 2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) as ECC 90 Mtr. 81.00 7290.00 

20.03 2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) as ECC 15 Mtr. 119.00 1785.00 
21 Finishing of the PVC insulated wire ends by socketting with pin/ring type 

copper sockets and insulated tapes etc., including supplying sockets, tapes. 
[PWD/GS Page: F-5 Item: 9] 

    

21.01 2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) 12 Set 23.00 276.00 

21.02 2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) 2 Set 25.00 50.00 
22 S&F Electronic Socket type fan regulator on existing switch board with 

backelight top cover after making housing for regulator(Step type)(Brand 
approved by EIC) knob by cutting backelight top cover including making 
necessary connections. 
[PWD/GS Page: E-6 Item: 18/a ] 

8 Nos. 295.00 2360.00 

23 S&F 250 V AC/DC superior type Call Bell (Anchor) on HW board incl. S&F 
HW board [PWD/GS Page: D-13 Item: 20 ] 

1 Nos. 216.00 216.00 
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 Switch-Sockets & Enclosure with MCB     

24 Supply & Fixing 250 V one 5 Pin 6A flush type plug socket with one 6A Piano 
key type (Brand approved by EIC) switch on sheet metal box embidding in 
wall with bakelite top cover and earthing attachment incl. S&F sheet metal box 
appropriate of size [16 SWG] with 3mm thick bakelite top cover.[PWD/GS 
Page: E-6 Item: 21] 

2 Nos. 255.00 510.00 

25 Supply & Fixing 250 V two 5 Pin 6A flush type plug socket with two 6A 
Piano key type (Brand approved by EIC) switch on sheet metal box with 
bakelite top cover and earthing attachment incl. S&F sheet metal box 
appropriate of size 175x100x65mm MS [16 SWG] with 3mm thick bakelite top 
cover. 
[PWD/GS Page: E-4 & 5 Item: 11/c, 12/c & 14/a, 15/a] 

1 Nos. 413.00 413.00 

26 S&F 250 V one 5 Pin 20A flush type plug socket with one 20A Piano key type 
(Brand approved by EIC) switch on sheet metal box with bakelite top cover. 
Incl. S & F 150x100x65mm MS(16 SWG) Switch board with bakelite Top 
cover of 3mm thick by Brass screws after making housing for switch by cutting 
bakelite/perspex cover and making necessary connections as required 
[PWD/GS Page: E-6 Item No.: 22] 

5 Nos. 359.00 1795.00 

27 Supply & Fixing 240 V, 3 nos. 6A, & 1 no. 20A plug socket with separate 3 
nos. 6 A & 1 no. 20A Piano key type switch, indicator & 20A switch type SP 
MCB (Brand approved by EIC) on sheet metal switch board incl. S & F 
240x200x65mm MS (16SWG) switch board and bakelite top cover of 3mm 
thick and making necessary connections as required [PWD/GS Page: E-7 
Item: 26 ] 

1 Nos. 941.00 941.00 

28 S&F Inverter connection switch board comprising with 250 V two 5 Pin 20A 
flush type plug socket with two 20A Piano key type (Brand approved by EIC) 
switch on 200x150x65mm sheet metal box with bakelite top cover and one 
Havells 25A DP MCB type changeover switch with din rail on same metal box. 
[PWD/GS Item: (E4/11d + E4/12d + E5/14b + E5/15b + D7/9 ] 

1 set 1820.00 1820.00 

29 Supply & Fixing 240 V, 25 A, Modular type starter (Brand approved by EIC) 
with 25A Modular switch type DP MCB (CCurve) and 4 Module GI Modular 
type switch board with 4 Module top cover plate flushed in wall incl. S&F 
switch board and cover plate and making necy. connections with PVC Cu wire 
and earth continuity wire etc. [PWD/GS Page: E-19 Item: 17 ] 

1 Nos. 981.00 981.00 

30 S&F 240 V, 16 A, 3 pin Modular type plug socket (Brand approved by EIC) 
without plug top on 2 Module GI Modular type switch board with top cover 
plate flushed in wall incl. S&F switch board and cover plate and making necy. 
connections with PVC Cu wire and earth continuity wire etc. [PWD/GS Page: 
E-17 Item: 2/a, 4/b ] 

1 Nos. 418.00 418.00 

 Fan Fittings & other accessories     
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31 S&F MS fan clam of two piece type for RC ceiling as per approved 
specification, fabricated from 40 mm x 9 mm MS flat including making good 
damages to building roof with satisfactory finishing and painting – (As per 
Drawing no. 475 of PWD 
Specification Book – May 1991) 
[PWD/GS Page:D-14 Item: 29] 

8 Nos. 303.00 2424.00 

32 Supply & delivery of Heavy duty metal 9" Sweep A.C Exhaust fan. (Make- 
EPC or similar of ORIENT/ CROMPTON as approved by EIC) 

3 Nos. 2631.00 7890.00 

33 Fixing only exhaust fan after making hole in wall and making good damages 
and smooth cement finish etc. as practicable as possible and providing necy. 
length of PVC insulated wire and making connection for exhaust 
[PWD/GS Page: C-4, Item: 30 ] 

3 Nos. 309.00 927.00 

34 Supply & Fixing 23 cm Exhaust fan (9") louver shutter on wall with necy. bolts 
& nuts (6 mm dia x 62 mm long) [PWD/GS Page: D-14, Item: 32/a ] 

3 Nos. 190.00 570.00 

35 Supply & delivery of 42" (1050 mm) AC ceiling fan make: (Orient PSPO 
NEWBREEZE PLUS / equivalent of EPC or USHA or CROMPTON as per 
direction of EIC) 

1 Nos. 2750.00 2750.00 

36 Supply & delivery of 48" (1200mm) AC ceiling fan make: (Orient PSPO 
NEWBREEZE or SUMMERCOOL / equivalent of EPC or USHA or 
CROMPTON or HAVELLS as per direction of EIC) 

7 Nos. 3271.00 22897.00 

37 Fixing only ceiling fan complete with blades, canopy, fork, rubber bush etc. 
incl. S&F connecting wire for down rod upto 30 cm incl. painting the rod with 
approved paint and making necessary connection as required by 2x1.5 sqmm 
flexible copper wire. [PWD/GS Page: C-3 Item: 21/a] 

8 Nos. 83.00 664.00 

38 Supply & fixing additional safety arrangement of ceiling fan by stranded GI 
strain wire of suitable gauge with one end fixed at RC clamp with special type 
of socket, nut-bolts, thimbles which throughly crimped with the strain wire and 
the wire passing through down rod (for upto 8 ft) and also other end connected 
with armature spindle by its existing jam nut hole with special arrangement 
(sample approved by EIC). The length of the strain wire up to 9ft also 
considering any type of work required i.e. enlarging the existing hole by file 
etc. to complete the job including installation as per direction of EIC (Static & 
Dynamic Load Test (in rotation of 1:20) certificate must be provided with final 
bill jointly with concerned Junior Engineer & authorised Electrical Supervisor 
of Agency). 

8 Item 79.00 632.00 

39 Engraving the deptt. number with 10 mm lettering on the body of fan upto 10 
letters incl. hifen, stroke or stop (like as PWDES1 0001) 
[PWD/GS Page: C-3 Item: 24/a] 

11 Each 33.00 363.00 

40 Supply & delivery of single 4ft LED tube light fitting incl. 1 Nos. 4ft LED 
tube (Mas LEDtube 1200mm) , complete with all accessories. [Philips: TMC 
502 P 1xT-LED 22W, Mas LEDTube 1200mm 18W 865 T8 I – 2100lm or 
equivalent of Wipro/ Bajaj etc. Approved by EIC] 

10 Set 1116.00 11160.00 
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41 Supply & delivery of double 4ft LED tube light fitting incl. 2 Nos 4ft LED tube 
(Mas LEDtube 1200mm), complete with all accessories. [Philips: TMC 502 P 
2xT-LED 22W, Mas LEDTube 1200mm 18W 865 T8 I – 2100lm or equivalent 
of Wipro/Bajaj etc. Approved by EIC] 

4 Set 1913.00 7652.00 

42 Fixing of single/double tube light fitting incl. all accessories directly on wall 
with HW block/MS flat (25X6mm) clamp and suitable size MS fastener, 
Ceiling plate, nipples etc. as required. [PWD/GS Page: C-2 Item: 14/d] 

4 Set 201.00 804.00 

43 Fixing only single/twin fluorescent light fitting suspended 25 cm bellow the 
ceiling with 2 No. 20 mm dia EI conduit (14 SWG) supports fixed with “L” 
type MS clamp whose one side fixed on ceiling with sutable size 4 nos. fastener 
and other side connected with the conduit with suitable size of bolts and nuts 
incl. S&F EI conduit, “L” type (125mmx125mm) 6mm thick and 25mm with 
MS clamps and connecting the length of PVC insulated wire and mending good 
damages to original finish and painting etc. by 2x24/0.20 mm (1.5sqmm.) 
flexible copper wire of 1.10 mt. length. [PWD/GS Page: C-2 Item: 17] 

10 Set 249.00 2490.00 

44 Supply & Fixing of 10W LED Lamp. Make: Philips or equivalent of 
Crompton/ Wipro as approved by EIC) 

5 Nos. 120.00 600.00 

 Building Security Light:     

45 Fixing only outdoor / street light light fitting complete with all accessories to 
be fixed/projected from the wall of the building incl. making holes to building, 
S&F 40 mm dia GI pipe (ISI-Medium) 1.50 mts. average length, with GI 
socket at one end and thread at the other end & suitable bend to house the 
fitting & making necy. connections with S&F necy. length of 1.5 sqmm PVC 
insulated single core stranded annealed copper wire and making connections as 
required and mending good damages to wall and painting. [PWD/GS Page: C- 
3 Item: 19] 

4 Item 904.00 3616.00 

46 Supplying & Fixing GI waterproof type looping cable box size 200x150x100 
mm deep having 4 mm thick comprising of one 250 V 15 A kit-kat fuse unit, 
one NL on porcelain insulator, one compression type brass cable gland for upto 
2- core 16 sqmm PVC/A cable and having lined with rubber gasketted GI top 
cover with brass machine screws etc., earthing terminal with lug, on steel 
tubular pole near base, including S&F 40x6 mm thick, MS clamps with bolts, 
nuts etc. including painting with anticorrosive paint. [PWD/GS Page: H-5 
Item: 5] 

4 Item 573.00 2292.00 

47 Supply & fixing of outdoor type light fitting complete with all accessories to 
be fixed on 9 mtr. incl. S&F necy. length of 1.5 sqmm PVC insulated single 
core stranded annealed copper wire and making necessary connections as 
required. Make Philips: BRP029 P LED25 CW / SLRCRPSUSPDSimiler of 
Wipro / Bajaj / Crompton as approved by EIC. 

4 Item 1913.00 7652.00 
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48 Supply & installation of 06ft X 04ft X 4inch size wall mounted Rectangular 
Sign Board would (matter will be approved by the H&FW authority) be made 
with 3mm thick white Acrylic sheet cutting letter to be fixed on 3mm thick 
ACP board base including S/F Osram make water proof LED module & SMPS. 
Structure would be fabricated by 25X25X3mm MS Rectangular Pipe complete 
with 16SWG 120GSM GI sheet on the back side of the structure as directed by 
EIC. The board will be fixed on a pre errected iron clamp made by 
40X40X5mm equal angle. 25mmX25mmX22SWG stainless steel angle would 
be fixed with necessary screw on the edge of the ACP board over front fascia. 
The complete sign board to be fixed on wall above the entrance of building 
with necessary clamp, nut-bolts & other accessories. 

1 Item 15732.00 15732.00 

49 Supply & Fixing of Timer control switch for controlling for Outdoor light & 
Sugn Board made with suitable size MS Sheet duly Power coated paint with IP 
43 projection with front door locking arrangement with all connection and 
comprising with following accessories including necessary connentions and 
earthing attachment on angle Iron frame on wall / embedding in wall as per 
instruction of EIC . (Make -L&T/ equivalent of Legrand , Simens). 
a) 16A DP MCB make -L&T - 1 Nos., 
b) SPN DB Legrand 2+8 Way Enclosure (607712)-1 nos ., 
c) LK/GIC 67DDTO DIN Rail Digital timer switch, min swithchg time 1min, 
25 ON/OFF programs, 6 yrs. battery backup, - 1 nos, 
d) Two pole Contactor- Type Type MU16-2P with Thermal Overload Release 
1 nos . 
e) LED Gen Next LED indicator (SIL) 16 mm , 240V AC - 1 no, 
f) 30A rated Three pole terminal bolck -01 nos 
g) Auto - manual toggle Switch (2-way) - 01 nos, 
h) Ferule marking & name plate for each Ckt.and Wire 1.5 cu with necessary 
connection. 

1 Item 6993.00 6993.00 

50 Supply & Delivery of 1.2 to 1.5 TR capacity 3-star rated inverter type ,efficient 
& tropical -return cooled Rotary Compressor ,green refrigerent gas (R32), 
installation kit , remote & batteries . (Make: Mitshubishi Electric-MSY/MUY- 
JS15VF/ O-General- ASGG18CGAA-B(R-32) or Similar of Mitshubishi 
Heavy) 

1 Nos 54194.00 54194.00 

51 Installing, testing and commissioning (including the charges for lifting, 
shifting , scaffolding & all other charges or accessories etc. of wall mounted Hi 
wall split type air Conditioning Unit up to 2TR with suitable brackets /angle 
Iron Clamp for supporting the out door unit & other accessories. 

1 Items 2682.00 2682.00 
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52 S & F of 3/8 " + 1/4" Copper refrigerant pipes with 3 core 2.5sq. mm copper 
Cable thermal insulation with 70 mm nritril ruber tube insulation and best 
quality PVC drain pipe with 40 mm best quality tap for wrapping the whole 
incl fixing arrangement copmlete with high quality saddel in all respect for 
1.5TR to 2TR Split type airconditioner . (excluding supplied with splite AC 
unit) 

5 Mtr 1013.00 5065.00 

53 supply and charging of refrigerent gas as required . (R32/R410A) 0.5 Kg 1013.00 506.50 
54 Supplying, fitting and fixing 20mm PVC pipes of approved make of (medium 

duty) with all necessary accessories, specials viz. socket, bend, tee, union, 
cross, elbo, nipple, etc. fitted with holder bats clamps, including cutting pipes, 
making threads,fitting, fixing etc. complete in all respect and two coats of 
painting with approved paint in any position above ground - for water drainage 
system of AC machine. (P/S Page: 10 Item: 19(I)) 

3 Mtr 154.00 462.00 

55 supplying & Fixing 240 V, 25A, 3pin modular type plug top with 
indicator(Brand approved by EIC) & necy. Connections [PWD/GS Page: E- 
17 Item: 5b ] 

1 nos 161.00 161.00 

56 Online UPS - Input supply: Single Phase, Output Supply : Single Phase 
Supplying, installation, testing & commissioning of 2KVA capacity at full 
load (Unity Power Factor) ON LINE Uninterrupted Power Supply (UPS) 
system suitable for Single Phase input, Single Phase output AC Supply. The 
UPS shall include a Rectifier, inverter, battery bank suitable for Battery VAH 
capacity shall not be less than 1600 VAH per KVA of UPS rating per Hour 
backup time, on full load (Battery shall be VRLA, SMF in ABS Container) and 
Static Bypass switch along with provision for manual bypass, suitable isolation 
transformer for additional protection against neutral faults etc. The UPS 
systems shall be Microprocessor based Digital Control, using Insulated Gate 
Bipolar Transistor (IGBT)'s both for the rectifier & inverter with PWM (Pulse 
Width Modulation) Technology. The quality of design, manufacturing and 
inspection process should confirm to the relevant Inter-national standards such 
as IEC/EN/VDE. The operating efficiency of the UPS systems shall be >95% 
at 100% non-linear loads. Current total harmonic distortion (ITHD)/ total 
demand distortion (TDD) on the input grid shall be < 5% at 100 %load. (The 
required LC filters shall be included in UPS cost), extreme power factor kit to 
be include to limit the input pf to 0.99 and output power factor shall be unity 
(i.e. kw rating of the UPS shall be kva rating x 1 ) however UPS shall be 
suitable to take load at 0.7 laging to 0.7 leading power factor loads. UPS shall 
be suitable for incoming supply AC single phase 160-270V 50 Hz and 
delivering output AC supply true sine wave single phase 220/230/240 Volt, 50 
Hz +/- 0.2Hz, Overload capacity of 120% for 10 mins and 150% for 1 minute. 

1 Items 42713.00 42713.00 
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56.01 Operating temperature 0 to 40 deg C, Relative humidity 0-95% non 
condensing, noise level less than 60db at 1 meter distance, Protection for Under 
voltage, over voltage, abnormal output voltage, battery over charging, output 
over current, short circuit, battery deep discharge , 10 KV surge. Display for 
watt/VA,Amp and Voltage power parameters etc. UPS shall comply with low 
voltage electromagnetic compatibility (EMC) achieved as per EN 6204, 
EN6204 Part I and Part 2, it shall be a Voltage and Frequency Independent 
(VFI) type UPS (as per standard IEC 62040-1, 2 & 3) . The UPS should be 
with IGBT Based Inverter Technology, Communication RS232/RS485/SNMP 
port open protocol for BMS integration as per approved by Engineering in 
charge. Required battery racks, DC breaker of 
suitable rating and interconnecting copper conductor cable of suitable size and 
connectors and all required accoseries are inclusive in the cost. The UPS should 
have QR code which should contain drawing, test report OEM manual, Geo- 
Tag of manufacturing location etc. 
UPS Make: APC/ Emerson/ Numeric/ Schneider/ AVO/ Riello Power/ Power- 
One 
Battery Make: Exide/ Amara Raja) as approved by EIC. 

    

    TOTAL 340729.50 
    Say 340730.00 

Rupees Three Lakh Fourty Thousand Seven Hundred & Thirty Only 

 


