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NOTICEINVITINGTENDER FOR 
 

 
SITC of Split Type AC Unit at the Pathology Sample collection area of Gangarampur SSH, 
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WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(Wholly Owned by the GovernmentofWest Bengal) 

Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091 
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website:www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT-245/2026;       Dated –05/03/2026 

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “SITC of Split 
Type AC Unit at the Pathology Sample collection area of Gangarampur SSH, DakshinDinajpur,2nd 
call”from the bonafied, resourceful and reliable experienced Contractor in West Bengal. 

 

Sl. 
No. 

Name of the Work 
Estimated 

Amount 
(Rs.) 

Earnest 
Money 

(Rs.) 

Cost of 
Tender 

documents 
(Rs.) 
(Non- 

 
Period of 

Completion 

Name & 
address of 
TheOffice 

1 

SITC of Split Type AC Unit at the 
Pathology Sample collection 

area of Gangarampur SSH, 
DakshinDinajpur, 2nd call 

 

 

3,50,228.00 

 

7,005.00 NIL 30(thirtyDays) 
Swasthya Sathi, 
GN-29, Sector-V, 

Salt Lake, 
Kolkata-700091 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V must be attached/uploaded for evaluation and the file number & 
page number has to be indicated in the respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
 https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
 Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.  The 
 documents submitted by the bidders should be properly indexed.  

 

EligibilityCriterionforparticipationinthetender :- 
 

3.0  i)     Credential :- 
(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar 
nature of work/ EI Workunder the authority of State/Central Govt., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call 



 
 

of the Estimated amount put to tender for intended job. 
OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of 
work/ EI Workunder the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude 
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 
3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at 

least one single running work of similar nature of work / EI work which has been completed to the 
extent of 80% or more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less 
than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to 
tender of intended job under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no 
penal action has been initiated against the executing agency, i.e. the tenderer. 

OR 
(d)   As per memo no. 410-A/PW/O/10C-9/14, Dated:01.12.2014 of Principal Secretary to the Govt. Of 

West Bengal, PWD for 1st Call, 2nd Call and 3rd Call. 
 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed is to 
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. 
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State 
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 

c)   Work order of relevant work(s) supported with completion certificate to be submitted.  
d)  For above mentioned Sl. (a), (b) & (c) - Work Order & Certificate shall be issued by not 

lessthan the rank of Executive Engineer or equivalent of a State / Central Government 
 undertaking, Statutory / Autonomous bodies constituted under Central / State statute, 
 on the executed value of completed work will be taken as credential. 
 

ii)   TECHNICAL PERSONEL  
 

 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being Electrical Contractor Licence, Part: 1,2, & 11. 
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2024-25, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year  

2024-25, is to be submitted with Technical Bid document.  
 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid by law, Current Audit Report.          
  

v)     JointVenturewill not be allowed. 
 
vi)    Deleted. 

vii)  MOU will not be allowed. 
 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 
 
ix) Deleted.  
 
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 

of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 



 
 

thereof.  
 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 

Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive.  

 
xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to 
 

Sl. 
no Name of the Work Name of the site Amount 

1 

SITC of Split Type AC Unit at the Pathology 
Sample collection area of Gangarampur SSH, 

DakshinDinajpur,2nd call 
 

Gangarampur SSH, 
DakshinDinajpur 7,005.00 

 
TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore–tenderprocurementofthisoffice 
wef.01.09.2016.NecessaryEarnestMoneywill be deposited by the bidder 
electronically: online –  through his  net banking enabled bank account,  maintained 
at any bank or: offline –  through any bank  by generating NEFT/ RTGS challanfrom 
the e–tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome– tender 
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective 
BankaspertheBeneficiaryName&AccountNo., 
Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande–
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be 
submitted.Theearnestmoney ofthesuccessfulbidder(being 
convertedtosecuritydeposit)deposited, will remain under the custody of the department till 
satisfactory completion of thework   in  full including extended quantity if ordered for. 
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make 
it10% (Tenpercent)of thevalue ofworkbilledfor. 

  
 

4.ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted 
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe 
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above. 

 

5.   Deleted. 
 

6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of 
opening of the financial proposal.However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to 
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfaited. 

7.  All materials shallbe of approvedbrand in accordancewithrelevantcodeof practice and manufacture  
accordingly and shall beprocured and supplied bythe 
agencyattheirowncost.Authenticatedevidenceistobesubmittedalongwithchallan and test   certificate.  
IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernment approved Testinglaboratoryshall 
have to be conducted by the agencyattheir owncost. 

 

8.  Deleted. 
9. Deleted. 
  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.     
11.  No MobilizationAdvance / SecuredAdvance will be allowed. 

 
12. Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto 

bidders beforetenderingthe bids. 
 



 
 

13.  NoConditional Bid/Tender will be acceptedunder anycircumstances. 
 
13.   Deleted. 

 
14.   Before uploading tender document through e-filing each page of  the tender documents are to be signedby 

the  Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich 
theBidwillbe treated asinformal. 

 
15. The  employer reserves the right to accept  or reject any / all offer without assigning any reason 

whatsoever and is not liable for any  cost that might have incurred bythe Bidder at the stage of Bidding. 
 

The  Bidders N e t Worth  for  the  last  year ca lcula te don t h e basis  of  capital,  Profit and free reserve 
availabletothefirm should be positive. 

 
 
 

16. IMPORTANTINFORMATION 
A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be 

applicable inthisTender including1%cess. 
 

B. DATE &TIME SCHEDULE 
 

Sl. 
No. PARTICULAR DATE &TIME 

i) Date  of  uploading  of  N.I.T  and  Tender  Documents(online) 09/03/2026 
ii) Documents Sell /downloadstartdate (online) 09/03/2026 at 11.00 A.M. 
iii) Bid SubmissionUpload Startdate (online) 09/03/2026 at 12.00 P.M. 
iv) Bid SubmissionUpload End date (online) 16/03/2026  up to 11.00 

A.M. 
v) Date & PlaceforOpeningofTechnicalbid(online) for theBidders 16/03/2026 at 3.00P.M. 

vi) Date &place for openingof financial proposal To be notified later 
 

C: LOCATIONOFCRITICALEVENTS 
 

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector–V, Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengal 
MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector–V,Saltlake,Kolkata- 
700091during openingofbid. Managing  Director, West Bengal Medical Services Corporation 
Limited may call open  bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate 
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor 
absentduringopeningof tender. 

 

17.  Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as 
schedule / prescribed date for thesame purpose. 

 

 
18.  Thesuccessful BiddershallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal 

MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder. 
 

19.  Bank guarantee shallbe accepted for the purpose of thesecurity. 
 

20.  Deleted. 
 

21. The intending bidder(s) required to quote the rate (Offering  Above/ Below/ At par) over the 
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed 
bythe departmentunder anycircumstances. 

 

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay 
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. 
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense. 

 

23.  TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich 
minimum10%(ten) percent  shall  be of the  applicant’sown resource.  [NonStatutoryDocuments  (Financial 
Statement)] 

24.  ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe 



 
 

Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability 
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction 
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned 
abovethecontractorshall make the same goodat hisownexpense  to  thesatisfaction of theEngineer 
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the  
cost (of which the  certificate of the Engineer in  Charge shall be final) from hissecurity depositorany 
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shallbecome  
payable  only  after  expiry   of  the  Defect  Liability  Period   after  making necessarydeductionif applicable. 

 
25.  IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar multiple 

rateswill not  be entertained / accepted. Lowest offerwill be ascertained by sealed bid amongst thelowest 
bidder. 

 

26.  Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder 
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per 
stipulationof ITRules inforce. 

27.   Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened 
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender 
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically 
QualifiedBidders”, that objection  should be lodged to the Managing Director,  WBMSCL within 48 
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will  
be entertainedbythe Tender EvaluationCommittee 

 

28. Before  issuanceofLetter ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay 
verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis found  
such document  incorrect/  manufactured/fabricated, Letterof Acceptance /ProvisionalWork 
orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly. 

 
29.  In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered 

Power ofAttorneyisto beproduced. 
 

30.  The EarnestMoneymaybe forfeitedif;- 
a)      If theBidder withdrawstheBid duringtheperiodof Bid validity. 
b)      In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated 

time period. 
c)      Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the  credential or any 

otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / 
manufactured/fabricated. 

 
31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseas stated 

inlater notification willsupersede formerone infollowingsequence;- 
 
a)  Notice InvitingTender 
b) SpecialTermsand Conditions c)  
Financial Bid 
d) Schedule of Works 

 
All  works  covered  in  the  clause  appearing hereinaftershall  be  deemed  to  form  a  part  of  the 
appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany 
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment 
willbe madeforparticularworks. 

 
32. Deleted. 

 
33.  Prospective bidders must  have  sufficient  credentials to participate in  the tender aspernotificationof Clause 

No 3. 
 

34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems 
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring 
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria. 

 



 
 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    successful 

bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid 
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be 
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the 
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance 
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

36.  If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, 
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under 
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week 
of delay or part thereof until the date of successful completion of the Works to the satisfaction of 
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay 
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in 
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even 
prior thereto for breach by the Contractor. 

 No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a 
reasonable opportunity to the Contractor to explain the reason behind its delay. 

37.  Allbatteries as mentioned in the Annexure-I, Section B should be reached in Sealed/Packed condition. 
38.  Allbatteries as mentioned in the Annexure-I, Section B to be supplied by the Agency/ vendor at his own risk 

and including of all applicable taxes, charges, transportation, labour charges etc. 
39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% 

(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. 
The price for the additional quantity of individual goods will be as per the contracted price of this bid. 

40. The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-mailID) toWBMSCL 
before issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix 
during DLP period,sameshould be notified to theconcernedsite Engineers ofWBMSCL within 2(two)working 
days through e-mail. 

41. Thebidderhastoattendbreakdowncall relatedtobatterieswithin72(seventytwo)hoursfromthetimeof 
complainlodge bythe site engineerofWBMSCL.Incaseofreplacementofdefective batteriesthe bidder have 
tosupplyand replacewithsimilar specification,makeandquantities ofbatterieswithin7(seven)workingdays 
fromthedateofissuingletterforreplacementofbatteriesbytheconcernedsiteengineerofWBMSCL.If bidder fails 
and found reluctant to attend the breakdown call  of the batteries in due time as already 
mentioned,apenaltyamountwillbeimposedfor suchincomplianceofthe breakdownissue@Rs.500/-per 
day,maximum to10%ofthe totalsecurity deposit oftherespectiveSSH.Incase ofreplacementofbatteries,if 
thebidderfoundreluctantto replacethe batteriesafter15(fifteen)daysfromthe replacementnotification, 
WBMSCLmayprocurethebatteriesbytheirownarrangement,andthecostforprocurementof batteries including 
taxes,delivery charges etc.willbededucted fromthesecuritydepositofthe vendor. 

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally  
signed  in  support  of  the  minimum  criterion  as  mentioned  above.  If anydocument 
submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will 
beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT 
Rulesinforce. 

 

Sd/- 
Managing Director 

WestBengalMedicalServicesCorporationLimited 



 
 
 
 
 
 

PaymentSchedule 
 

 
Payment will bemadeaccordingto B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

INSTRUCTIONTO BIDDERS 
SECTION– A 

Generalguidancefore-Tendering 
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed 

for assistingthecontractorsto participate ine-Tendering. 
 

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be 
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto 
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal. 

2. Digital Signature certificate (DSC) Each  contractor  is  required  to  obtain  a  class-II  or  Class-III Digital 
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National 
Information’s Centre (NIC) on payment of requisiteamount details are  available  at the WebSite  stated 
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 
3.       Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe 
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of 
collectionof Tender Documents. 

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job 
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle 
job, allhisapplicationswill berejected forthat job. 

5. SubmissionofTenders/General process of submission:   Tenders are to be submitted through 
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& 
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate 
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments 
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal 
shouldcontainscannedcopies of the followingintwo covers(folders). 

 
A-1.Statutory CoverfileContaining. 

 
Technical Bid: 
i)       Earnestmoney(EMD)asprescribedintheNIT 
ii)      NIT 
iii)     Forms(Asmentioned inthe NIT,Section-B) 

 
Financial Bid: 
iv)     TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.O.Q. under Financial Bid. 

 
A-2. Nonstatutory/TechnicalDocuments 

i.            CurrentIncomeTaxreturn(fortheassessmentyear2024-25),PAN,GSTRegistrationCertificate 
&ProfessionalTaxreceipt challan for the financial year 2024-25, Electrical Contractor Licence,  

ii.          Valid enlistmentrenewalcertificate iii.         
Registered Deedofpartnership Firm 
iv.         Trade Licensefromtherespective Municipality/Panchayet etc.  for the financial year 2025-26 
v.          CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo–operativeSocieties 

(for Regd. Unemployed Engineer’sCo– Operative SocietyLtd.) 
vi.         RequisiteCredentialCertificate asmentionin Clause[2(i)]ofthisN.I.T. 

 
Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender 

liable to be rejected for both statutory&nonstatutorycover. 



 
 
 
 

THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE 
FOLLOWINGMANNER 

 
Clickthecheck boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick thetab “Submit 
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt 
and upload”andthenclick the “Technical”Folder to uploadtheTechnical Documents. 

 
Sl. 
No. 

Category 
Name 

SubCategory 
Descriptio

n 

Details 

A. CERTIFICATES CERTIFICATES Current IncomeTaxreturn(fortheassessment2024-25), 
PAN,GSTRegistrationCertificate&ProfessionalTax 
receipt challan for the financial year 2024-25,  

B. CompanyDetails CompanyDetails– I   ‘Certificate of Registration’fromthe respective 
AssistantRegistrar of Co –operative Societies(for 
Regd. Unemployed Engineer’s Co –Operative Society 
Limited). 

C. Credential (in 
applicablecases) 

Credential 1. DocumentsofCredential (intheformof work 
completioncertificatesandpayment 
certificates)asmentionedinClause No.[2(i)] 

 
B.Technicalproposal 
i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West 

BengalMedicalServicesCorporationLimitedand hisauthorizedrepresentativeelectronically fromthe 
website stated usingtheirDigital SignatureCertificate. 

 
ii. Intendingbiddersmayremainpresentif theysodesire. 

 
C.Financialproposal 
i) Thefinancialproposal shouldcontainthefollowingdocumentsinonecover(folder)i.e.Billof quantities(BOQ). The 

contractor istoquotetherate(Offering  Above/ Below/ At par)online 
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the 
Scheduleof worksgivenintheformat of Annexure) 

 
ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe 

contractor. 
 

PENALTYFOR SUPPRESSION/DISTORTIONOFFACTSOR  SUBMISSIONOF  INCORRECT INFORMATION: 
 

Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates 
andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif 
thereisanysuppression offacts,theTendererwillbesuspendedfromparticipatinginthetendersone- Tender 
platformfor3(three)years.In addition,hisuser IDwillbedeactivatedand Earnest Money Deposit will 
standforfeited.Besides,WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal 
actionagainst such tenderer. 

 
AWARD OF CONTRACT 

 
The TenderInvitingAuthorityreservestherighttoacceptorreject anyTenderandtocanceltheTendering 
processandreject all TendersatanytimeandpriortotheAward ofContractwithouttherbyincurringany 
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof 



 
 

 

 
the ground forEmployer’saction. 
TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through 
acceptance letter/email.. 
The notificationof awardwill initiate the executionof agreement. 

 
TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender 
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.O.Q,STC&TF.will be the 
part of the Contract Documents. 
 
 
 
 

Annexure-A 

Name of Work :SITC of Split Type AC Unit at the Pathology Sample collection area of Gangarampur 
SSH, DakshinDinajpur,2nd call 
NIT Reference No. : WBMSCL/NIT-245/2026; Dated –05/03/2026 

Sl. 
No. 

Description of Work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount                   
(+GST 

+L.W.C) 

  SITC of Split Type AC Units         

1 

Supply and delivary of 1.9 TR or 2.1 Ton 3 Star 
FIXED Speed (NON Inverter) Split AC , Hi Wall 
type Split Air Conditioning Unit fitted with rotary 
compressor and designed to operate on 230 Volt 
± 5%, 50 Hz. Supply with insulation and water 
drainage pipeline . R-32 refrigerent gas with 
100% copper condenser . 
(Make: O-General (ASGA24BMAAB)(2.1 Tr) or 
MITSUBISHI ELECTRIC 
INDIA PVT. LTD (MS-GS24VF) & MU-GS24VF(1.9 
TR)/ Similar of Daikin (As Approved by EIC) 

3.0 Each 69734.60 209203.80 

2 

Installation and commissioning charges for 1.9 
TR or 2.1 TR capacity Hi wall type Split Air 
Conditioner with clamp and angel iron frame for 
outdoor( 2 Nos) 

3.0 Each 2681.55 8044.65 

3 

Supply and Fixing of 5/8" + 1/4" copper 
refrigerant pipes of  with 4 core 2.5 Sq. mm. 
copper cable ( Make : Polycab , KEI ), thermal 
insulation with nritril rubber tubeinsulation and 
best quality UPVC drain pipe with best quality 
insulation and tape for wrapping the whole incl 
fixing arrangement complete with high quality 
saddle in all respect for Split type airconditioner 
( Beyond 3.0 mtr.) 

55.0 RM 1013.00 55715.00 



 
 

Annexure-A 

Name of Work :SITC of Split Type AC Unit at the Pathology Sample collection area of Gangarampur 
SSH, DakshinDinajpur,2nd call 
NIT Reference No. : WBMSCL/NIT-245/2026; Dated –05/03/2026 

Sl. 
No. 

Description of Work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount                   
(+GST 

+L.W.C) 

4 

Timer Unit for One Split AC Machine: 
Supply and fixing of timer control switch for 
controlling Split AC machines made of suitable 
size MS sheet duly Power coated paint with IP - 
43 protection with front door locking 
arrangement with all connection and comprising 
with following accessories including necessary 
connenctions and earthing attachment on angel 
iron frame on wall / embedding in wall in (2+10) 
Way SPN DB ( as directed by EIC (Make - L&T  / 
equivalent of Legrand, Simens) 
(a) 16A DP MCB - 1 nos., (b) 25A Two Pole MU 
type Contactor: CS90118 - 1 nos., (c) 9-15A Over 
load Relay Type: CS9020700A0 - 1 nos.  (d) Daily 
& weekly programmable basis digital time 
switch, min switching time 1 min, 25 ON/OFF 
programs, 6 yrs. Battery backup, settable DST & 
key pad lock features. - 1 no. (Make: L&T-GIC 
67DDT0), (e) LED indication Lamp, 240V AC -1 
set, ( f ) 30 A rated Two pole terminal - 01 nos., 
(g) Auto-manual toggle switch (2-Way)- 01 nos., 
(h) Ferule marking & name plate for each ckt. 

3.0 Each 7244.00 21732.00 

5 

Supply and Delivary of Aircondition Starter : 25 
Amp  Automatic single phase motor starter with 
VOLTCHECK, AMPCHECK & TIMECHECK and 3-
digit display , Make: Electron ( Model : OLP3+ ) 

3.0 Nos 2164.42 6493.26 

6 Supply and Installation of 4 Modular Surface box-
4 modules, Make: Legrand (6733 04)  

3.0 Nos 96.98 290.94 

7 

Supply & Fixing 240 V, 25 A, 3 pin Modular type 
plug socket (Brand approved by EIC), without 
plug top and switch with 2 Module GI Modular 
type switch board with top cover plate flushed in 
wall and making necy. connections with PVC Cu 
wire and earth continuity wire 
(Legrand/L&T/Havells) 

3.0 Each  450.16 1350.48 

8 
Supply & Fixing 16A Lifesavior Plug top with in 
build RCD, Make : Havells ( Cat No.- AHLP301600 
) 

3.0 Nos 842.14 2526.42 



 
 

Annexure-A 

Name of Work :SITC of Split Type AC Unit at the Pathology Sample collection area of Gangarampur 
SSH, DakshinDinajpur,2nd call 
NIT Reference No. : WBMSCL/NIT-245/2026; Dated –05/03/2026 

Sl. 
No. 

Description of Work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount                   
(+GST 

+L.W.C) 

9 

Supplying and fixing of 4 Way double door 
Horizontal TPN MCB Distribution board with IP-
42/43 protection, concealed in wall after cutting 
the wall & mending good the damages to original 
finish incl. Inter connection with suitable size of 
copper wire and neutral link 
&provisionforearthing attachment, Make 
:Legrand Enclosure (607715) 

1.0 Nos 3635.67 3635.67 

10 
Supplying and fixing 240/415 V MCB of Breaking 
capacity 10kA & C characteristics on din rail of 
existing DBs and necessary connection  

        

(a) 6-32 Amp SP , Make : Legrand  12.0 Nos 242.29 2907.48 

(b) 100 Amp FP, Make : Legrand 1.0 Nos 8690.67 8690.67 

11 

Supply of 1.1kV Grade 4 Core X 50 Sq mm 
Aluminium conductor XLPE Insulated Armoured 
PVC Outer Sheathed Power Cable confirming to 
IS : 7098 (PART-1)/ 1554(Part -1) 1988 with 
latest ammendment as applicable , Make : 
MESCAB , POLYCAB, GLOSTER , KEI , HAVELS  

20.0 RM 730.20 14604.00 

12 

Laying of cable from 4 or 3/3½ core 35 sqmm to 
50 sqmm on wall/surface incl. S & F MS saddles 
with earthing attachment in 2 x 10 SWG GI (Hot 
Dip) Wire, making holes etc. as necy., mending 
good damages and painting 

20.0 RM 90.54 1810.80 

13 

Supplying and fixing compression type gland 
complete with brass gland, brass ring & rubber 
ring for dust & moisture-proof entry of 
XLPE/PVC armoured cables as below : 

        

  For 4 Core , upto 50 sqmm 2.0 Each 251.22 502.44 

14 

Finishing the end of following XLPE/PVC 
armoured cables by crimping method incl. 
supplying and fixing solderless socket (Dowels 
make), tapes, anticorrosive paste & jointing 
materials : 

        

  4 or 3½ core 50 sqmm cable 2.0 Set 266.52 533.04 

15 

Distribution wiring in 1.1 KV single core stranded 
'FR' 
PVC insulated & unsheathed copper wire (Brand 
approved by EIC) in 20mm size PVC rigid conduit 

        



 
 

Annexure-A 

Name of Work :SITC of Split Type AC Unit at the Pathology Sample collection area of Gangarampur 
SSH, DakshinDinajpur,2nd call 
NIT Reference No. : WBMSCL/NIT-245/2026; Dated –05/03/2026 

Sl. 
No. 

Description of Work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount                   
(+GST 

+L.W.C) 

'FR' 
(Precision make) incl. necy. fittings as required 

  
2 x 56/0.3 (4 sqmm) + 1 x 36/0.3 (2.5 sqmm) 
ECC 

60.0 RM 190.01 11400.60 

16 

Supply &delivary of 0.75 Sq mm FR PVC 
Insulated Single Industrial Core Cable Multi 
Stand Cable with electrolytic grade copper 
conductor suitable upto 1100Volt grade 
confirming to IS 694 ,Colour : Green , Make : 
MESCAB , POLYCAB, GLOSTER , KEI , HAVELS  

60.0 RM 13.12 787.20 

Total Amount (Rs.) 3,50,228.45 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

SECTION– B 
 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION. 
To 
ManagingDirector, 
West Bengal MedicalServicesCorporation Limited 

 
Ref:-Tenderfor  

work 
 
 
 

N.I.T.No:Bid reference no.:- WBMSCL/NIT-245/2026; Dated –05/03/2026 
ofWestBengalMedicalServicesCorporationLimited 

 
 

DearSir, 
Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its 
Agenda &corrigendum, I/we herebysubmitallthenecessaryinformationand relevantdocuments for 
evaluation 

 
The applicationismade byme / usonbehalfof  

 
Inthe Capacity dulyauthorized to submitthe order. 

 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor 
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin 
biddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the 
contractbidunder thisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 

 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 

 
 
 

Date:-                                                                                                                             Signature ofapplicantincludingtitle 
andcapacityinwhich applicationismade. 



 

PageNo.11  [NITNo.73/2016]dated– 22.12.2016 

SECTION– B 
 

FORM-II 
 

 
B.2. 

 
Workinprogress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

%ofwork 
Executed. 

     

     

     

 
Work orderissuedbutworknotstarted. 

 
Sl. Name of the work. Tender 

No. 
Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date:-----------------  
NameoftheFirmwithSeal. 



  
 

 

SECTION–B 
 

FORM- III 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 

B.3.1. Name of applicant::  
 

B.3.2. OfficeAddress::  
 
 
 
 

Telephone No.::  
 

FaxNo. ::  
 
E-mail ID :: ________________________________________________ 

 
B.3.3.Name&addressofBankers::  

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof 
Keypersonneland technicalstaffwithBio-data. 

 
 
 
 

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                         Signatureofapplicant. 
includingtitle andcapacityinwhichapplication ismade. 



 
 

FORM–IV 
 

 
B.4. EXPERIENCEPROFILE. 

 
B.4.1.Nameofthe Firm:  

 
 
 
 
 

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS 
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS. 

 
Name, 
Location&
natureof 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
pricein 
IndianRs. 

%of 
Participation 
of company 

OriginalTime 
Schedule 

ActualTimeSchedule Reasons for 
delayin 
completion 
(ifany) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note:a)Certificatefromthe Employersto be attached 
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                Signatureof applicant 
includingtitleandcapacityinwhichapplicationis made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow] 

 
 
 

DECLARATIONBYTHE TENDERER 
 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthe siteofwork.I/Wehave carefullygonethroughtheNoticeInviting Tender Reference No. : 
WBMSCL/NIT-245/2026; Dated –05/03/2026 andothertender documentsmentionedtherein along withthedrawing 
attached.I/Wehavealso carefullygonethroughthe'Priced schedule of Probable ItemsandQuantities'. 

 
My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in 

thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe 
satisfactionof thedepartment. 

 
 

year. 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 

work. 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 

Date: Signature of Tenderer 
 
 

Postaladdressof the Tenderer 
 

 
 
NameoftheFirmwithSeal 



 

Form 11: BID SECURITY (BANK GUARANTEE) FORM 
 

 
[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form 
in accordance with the instructions indicated.] 
 
__________________________ 
 
[Bank’s Name and Address of Issuing Branch or Office] 
 
Beneficiary: ___________________ [ Name and Address of WBMSCL] 
 
Date: _____________ 
 
BID GUARANTEE No.: _____________ 
 
We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) 
has submitted to you its bid dated (hereinafter called “the Bid”) for the execution of 
[name of contract] under Invitation to Bid No. [NIT number] (“the NIT”). 
 
Furthermore, we understand that, according to your conditions, bids must be 
supported by a bid guarantee. At the request of the Tendered, we[name of Bank] hereby 
irrevocably undertake to pay any sum or sums not exceeding in total an amount of 
[amount in figures] ([amount in words]) upon receipt by us of your first demand in 
writing accompanied by a written statement stating that the Tenderer is in breach of its 
obligation(s) under the bid conditions, because the Tendered: 
 
(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in 
the Form of Bid; or 
 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of 
bid validity , (i) fails or refuses to execute the Contract Form; or (ii) fails or refuses to 
furnish the performance security. If required, in accordance with the Instruction to 
Tenderers. 
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our 
receipt of copies of the contract signed by the Tenderer and the performance security 
issued to you upon the instruction of the Tenderer; or (b) if the Tenderer is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to 
the Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after 
the expiration of the Tenderer’s Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at 
the office on or before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 
No. 458. 
 
(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as 
ICICI Bank IFSC ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 
760 message to be send by issuing bank, to establish the authenticity of given BG. 
 
 
________ 
 
[Signature] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL SERVICES 

CORPORATION LIMITED



 

 

 

NameofWork 
Tendered 

AmountPut to 
Tender 

RateQuotedbythe 
Bidder(%aboveor 

lessor atpar) 

TenderedAmount 
(ContractPriceboth 
inwords&figures) 

    
 

PRINTED TENDER FORM 
 

eNIT no. WBMSCL/NIT-245/2026;      Dated –05/03/2026 
 

TENDERANDCONTRACTFORWORKS 
GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS 

 
 
 
 

TENDERFORWORKS 
 

I/WeonbehalfofWest Bengal Medical Services Corporation 
Limitedherebytenderfortheexecutionoftheworkspecifiedin 
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified 
therein, and  in accordance, in  all   respects withintheRules containedinclauseshereinafter, 
inalloftheannexedGeneral ConditionsofContract (GCC),Special   ConditionsofContract(SCC)and with such 
other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar 
asapplicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
are included, they 
should bedetailed ina 
separate list 

(a)Generaldescriptionof work………………………. 
 

(b)Estimatedcostputto Tender                      …   Rs 

(c)EarnestMoneyDeposit                                 …     Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...    Rs 

(e)Percentage,ifany,tobedeductedfrombill    ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender 
 
 

 

 
 
 
 
 

_ 
_ 



 

 

 

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe 
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office, 
thesumsofmoneymentioned inthesaidconditions. 

 
 

*Give 
particular
s and 
numbers 

 
Strikeout 
(a)or(b) 
as 
applicable. 

 
 

TSignatureof 
Contractorbefore 
submission of 
tender 

 
XSignatureof 

Witnessto 
Contractor’s 
signature 

 
XX  Signatureof 
theExecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutely forfeited 
to the Governor   or  his/hersuccessors  in  office,  without prejudiceto any other rightsor remedies  of the 
said Governor or his successorsin office. Should I/we not depositthe full amount 
ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue 
of whichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract]. 
 
Datedthe                     Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1   1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe TenderforanEstimated 
Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit EarnestMoney@2% 
(Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft orBankersCheque. 
IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited   throughe- 

tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICIBankPaymentGateway. 

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith his/hertender/quotation 
asperMemorandumNo.3975-F(Y)dated:-28.07.2016of SecretarytotheGovernmentof   
WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2 SecurityDeposit-  Whilemaking  anypaymenttotheperson(s)whose tenderhasbeenaccepted  

(hereinaftershallbecalledthecontractor)forworkdone under 
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether withtheEarnestMoney 
alreadydepositedandconvertedintosecurity deposit, shall amount to10% ofthe value ofworks 
executedatthematerialpointof timeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 

 

 

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone. 
 

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security 
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and 
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the 
contractmaybe deductedfrom the security deposit. 

 
However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction 
oftenderedamount duetoanyreason whatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions 
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof earnestmoneyso 
convertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply 
oftools&plants, furniture andcomputerperipherals.Separate agreementmayberequired inthose 
cases,particularly forconsultancyand RFP forEPC, whichshallbe madein standardformatsto 
beapprovedbythe Government. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamou
nt ofBankGuarantee ofscheduled Bankvalid upto3months beyondthe defect liabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank 
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe 
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to 
tender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from the date of 
LoAor the time period  as approved  by the Tender  inviting Authority,his EarnestMoneywillbe 
forfeited. 

 
If the bidder fails to complete the works successfully,  the Additional Performance 
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe 
pendencyof contractperiod asper relevantClausesof theContract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered 
bythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder tocommence 
workisgiventothecontractor.Theworkshallthroughoutthestipulated periodofthecontractbeproceeded 
withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. Inthe 
eventof thecontractorfailingto complywithanyof the conditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore 
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice toany 
otherrightorremedyavailable underthelaw onaccountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or  group of items for which  a separate period of completionhasbeen 
specified. 
 
Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to theceilinglimitof 
securitydepositalreadywithheldorduetobe withheldduring imposition of the said clause and 
minimum payable compensationequivalenttotheEarnestMoneydeposited(EMD). 



 

 

 

 
 
 
 
 

Action when 
whole ofsecurity 
deposit is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
topay 
compensation,if 
actionis not 
takenunder 
Clause3 

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof itemsof 
thework,forwhichaseparateperiodof completionis originallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to 
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Duetowar,internal emergency andotherconditions suchasabnormally badweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-chargeto 
proceedwith theworks. 

 
Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge 
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her 
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor 
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein 
writing,absolutelydeterminethe contractinanyof the followingcases: 

 

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto complywith 
therequirementsof suchnotice foraperiod of sevendays thereafter; 

 

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or 
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-Charge 
he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and 
continuestodosoafteranotice ofsevendaysin writingfrom the Engineer-in-charge; 

 

(iii)   IftheContractorfailstocomplete thework withinthestipulated date orthe 
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones 
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge; 

 

(iv)     IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe 
contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions 
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby the Engineer-in-
Charge; 

 

(v)   Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany 
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration 
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction) 
underanyInsolvencyActforthetimebeinginforce,ormakeany conveyance 
orassignmentofhis/hereffectsorcomposition orarrangement forthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct 
forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust deed 
isexecutedbyhim/herforbenefit of his/hercreditors; 

 

(vi)     IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder ofjudgementthat 
theCompanyshallbewoundup,or ifa receiveroramanageron behalfofacreditorbeappointed, 
orifacircumstancearise whichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup order; 

 

(vii)     IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand allowsitto be 
continuedforaperiod of21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

 

Authority,transfers,sublets(engagementof labouron  pieceworkbasisor  of 
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe 
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise 
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the Engineer–in–
charge; 

 
(ix)     AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval 
ofTenderAccepting Authority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the Government:- 

 

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehand of Engineer-in-
charge,  shall be the conclusive evidence. Upon suchdetermination, 
theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworksandperformanceguarantee,if anyunderthecontractshall 
beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government. 

 

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands, 
andtogiveittoanotherContractor tocomplete thebalance work. TheContractor, 
whosecontract isdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  To employ  labour paid by the implementing Department, and to supply materials,to carry 
out the  worksor any part of the  work, debarring the 
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been 
carried out by the contractor under the terms of his/hercontract;thecertificate 
oftheExecutiveEngineer  astothevalueof theworkdone shall be finalandconclusive 
againstthecontractor. 
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IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any advances  
on any account  or with a view to execute  the work or the performance of the contract. In case, action is 
taken under any of the provisions aforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed under 
thiscontract,unlessanduntiltheEngineer-in-charge hascertifiedinwritingthattheperformance 
ofsuchworkandvaluepayable inrespect thereof, and he/sheshallonly be entitled to be paidthe value 
socertified. 
 
 
Clause 3A.Incase,theworkcannotbe starteddue to reasons notwithinthecontrolof theContractor 
within1/4th(onefourth)of the stipulatedtimeforcompletion ofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may 
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, 
theearnestmoneydeposited andthesecurityof thecontractor shall be 
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat all. 
 
 
Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the 
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge withtheconsent of the 
contractorand approvaloftheTenderAcceptingAuthority. 
 
 
Clause4.In cases in which any of the powers conferred upon the Engineer-in- 
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future case of 
default by the contractor,   for which by any clause or clauseshereof,he/sheis declaredliableto 
paycompensationamounting to wholeof his/her security deposit, and the liability of the contractor for 
past and future compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce 
either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and  stores, inor 
upon the  work, or thesite thereof, or belonging tothe 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in  caseofthese  not being 
applicable, at current marketratestobecertifiedbythe Engineer-in-Chargewhosecertificate 
thereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver  notice inwriting to  the 
contractor or his/herclerk, foremanor  otherauthorizedagent,requiringhim/hertoremovesuchtools 
&plant, materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction orprivatesaleonaccount 
ofthecontractorandathis/herrisk,inallrespects, andthe certificateoftheEngineer-in-Chargeas to the 
expense of any such  removal, and  the amount of theproceeds  and expense  of any such sale shall be 
finalandconclusive againstthecontractor. 

 
 

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod asmentioned 
inthesaidschedule,orfromthedateofhanding overofthesitetothe contractor whicheveris later. If the 
contractor commits  default in commencing executionof the work as aforesaidwithin  thirty days,  
without  justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control 
ofthe contractor,  in which case  to be reported within  seven days by the  contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the 
prior  approval of  the Tender Accepting  Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 
andsubsequentlyclause3of thetenderdocument. 

 
5.1As  soon as possible  after  the contract is executed, signed and agreed, the contractorshall  

submit  a ‘Time  and ProgressChart’for  each  broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared in 
directrelationtothetimeslatedintheNoticeInvitingTender (NIT) document,forcompletion 
ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement 
andcompletionofvarioustradesof sectionsofthework.Thismay  
beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of 
work,thecontractorshall inallcases,in whichthe time allowedfor any  work exceedsone  
month(save  and exceptfor  special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature 
of work,andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestages duringthe construction /progressof 
worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-
Charge totakecorrectivemeasures fromtimetotime. 

 
5.2Ifthework(s)bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  bad 
weather, flood, cyclone natural  calamity or  serious loss  or damagebyfireorcivilcommotion, 
strikeorlockoutaffecting procurement of constructionmaterialsoranyofthetradesemployed in 
the work,or anyother causewhichintheabsolutediscretionoftheEngineer-in-
Chargeisbeyondthe contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 

 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and 
shall  do all that may be  reasonably  required to the satisfactionoftheEngineer-in-
Chargetoproceedwith the works. 

 
5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof time,tobeeligible 

forconsideration, shallbe madebythecontractorinwriting within fourteen days of the 
happening  of  the  event causing delay in the prescribedform. The  contractormay  also,  if 
practicable,indicatein sucha requesttheperiodforwhichextensionisdesired. 

 
5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedule the 
activitywise‘Milestones’ forcompletion ofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one)  monthofthe 
dateofreceiptofsuchrequest. 
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Clause6.Oncompletion of work,thecontractorshallbefurnishedwithacertificate by theEngineer-in-
Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  work be consideredto be  
completeduntil andunless the contractor shall have removedfromthework  
premisesonwhichtheworkisexecuted,allscaffolding, surplusmaterialsandrubbish,and cleaned off the  dirt  
from  wood works,doors, windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall  
have  been  measured  by  the  Engineer-in-charge   whose measurementsshall be 
bindingandconclusiveagainstthecontractor.Ifthecontractor shallfailtocomplywith therequirementsof 
thisclauseasto  removalofscaffolding, surplus materials and 
rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of  the work,theEngineer-in-
chargemayattheexpenseofthecontractor removesuchscaffolding, surplusmaterials andrubbish, 
anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith 
be bound to paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such scaffolding 
or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedbythesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) percent 
ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill  payment,the contractorshall 
onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a payment proportionate to  the 
part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill 
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfullworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-charge 
undertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on  or 
beforethe date fixed by the Engineer-in-charge,for all works executedduringtheprevious month, 
andtheEngineer-in-charge shalltakeorcause to 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim asfarasadmissible 
adjusted, if possible,before the expiry offourteen days from the presentationofthe bill. Ifthecontractor 
doesnotsubmit thebillwithinthetimefixedas aforesaid,theEngineer-in-
chargemaydeputeaJuniorEngineertomeasureupthesaid 



 

 

workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-
in-charge shallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor 
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced  rate  is to be 
imposed with the approval of Superintending Engineer concerned. 

 

 
Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and droppings 
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese 
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor 
fails to comply with the requirements  of  this clause, the Engineer-in-Chargeshall  have the  right to  
get this  work done at the cost of the contractoreitherDepartmentally 
orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays 
noticeinwritingto the contractor. 

 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractor  shallsubmit allbillsinprintedforms, as per format prescribed by Government of 
West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges 
inthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade tohisbankthroughe-
Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-charge. 
While the onlinereceipt given by such Banks shall constitute a full and sufficient 
discharge/acquittancefor  the  payment,  the  contractor  should   wherever   possible 
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 
 

(2)  Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich are not 
endorsed in favour of the Bank, while efforts will be made to securepayment tothefinancing Bank, 
payments  madetothecontractor shouldbe acceptedasfullacquittancesofarastheGovernmentisconcerned. 
Asapartofthe arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect. 
 

Note1.           The procedure will not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum duetoGovernment 
ofaccountofpenalties, over-payments etc.,on thisoranyother 
contractwiththeGovernoroftheStateofWestBengal. 
 

Note2.           NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial 
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand 
thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience 
ofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired fromtimetotimetobeused 
byhim/herforthepurpose ofthecontract only,andthe value ofthefullquantity 
ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum 
maybesetoffordeductedfromanysumsthendue,or 
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor 
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin Governmentsecurities, 
thesameorasufficient portionthereof beinginthiscase soldfor 
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute property ofGovernment, 
andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection 
bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting underhis/herhand, 
he/she shallso require;butthecontractorshallnotbeentitled to return anysuch 
materialunlesswithsuchconsent, andshallhave noclaimfor compensationonaccountofanysuchmaterial 
sosuppliedtohim/herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial. 
 
Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand 
workmanlike manner, and both, asregards tomaterialsandotherwise,in everyrespect,in 
strictaccordancewith the specifications.The contractorshall  also conformexactly,fullyandfaithfully 
tothedesignand  drawings,  andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-
Chargeandlodgedinhis/heroffice, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown  expense tomake or causetobemade copies of the 
specifications, and of all such design, drawings and instructions as aforesaid. 
 
Clause  12.The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor  recommended by Superintending 
Engineer ortheChiefEngineer duringtheprogressofwork,andthe contractorshallbeat alltimes be 
boundtocarryouttheseworks,inaccordanceto anyinstructions which 
maybegiventohim/herinwriting,signedbytheEngineer-in- 
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe 
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and  any altered, 
additional or substitutedwork  which the contractor maybe 
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe mainwork,and atthe 
samerates,ifany,maybe specifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof theEngineer-in-
chargeshallbe conclusiveas to suchproportion.  And, ifthe  altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe contract, 
thensuchclassofwork  shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; 
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson 
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule  
ofrates,or(b) thecurrent market  ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at the rates so 
determined  without application  of the said stipulated 
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbefinalandbinding. 
 
Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-in-
charge shallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage 
whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence 
ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason   ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials orarticlesprovided 
bytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the contractorshallon 
demandin  writingfromthe Engineer-in-chargespecifyingthe work,materialsorarticlescomplained 
ofnotwithstandingthatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified 
inwholeorinpart,asthecasemayrequire,orasthecase maybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof 
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor 
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe 
attheriskandexpenseinallrespectsofthecontractor. 
 
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable 
noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the  work site  shall have  
been  given to the contractor,either himself/herself  be present to receive orders and instructions,orhave  
a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor’s agent 
shall be considered to have the same force as if i t hadbeen  giventothe contractorhimself/herself. 
 
Clause16.   TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-charge 
orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond 
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor 
placedbeyondthereachof  measurementwithoutsuchnoticehaving been given or consent obtained,  the 
same  shall be uncovered at the contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhichthesamewasexecuted. 
 
Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking 
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts 
orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall 
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat 
anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa certificateofits 
completionbytheEngineer-in-Charge,thecontractorshallmakethesame good athis/herown 
expense,orindefault,theEngineer-in-Chargemaycausethe sameto bemadegoodbyother 
workers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-in-Chargeshallbefinaland 
binding)fromanysums,whetherunderthecontract orotherwise, 
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment 
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa 
sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion 
shallbefinalandconclusive against thecontractor,makingsuchdamageor 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin 
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 
 
Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthemeans 
andmaterialsnecessary forthepurposeofsettingoutworks,and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 

 

providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay 
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her 
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The 
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution 
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses 
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe 
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand 
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings 
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby 
anysuchpersons. 

 
Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.Theimplementing Department willrecoverfromtheContractortheamountof compensation 
sopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto 
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom 
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract 
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims. 

 
Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the implementingDepartment 
isobligedtopayamountofwagestoaworkman employedby 
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities 
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto  
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors, 
executingDepartment willrecover fromtheContractor, 
theamountofwagessopaidortheamountofexpenditure so incurred;andwithoutprejudice 
totherightsoftheexecutingDepartment undersub- section(2)of Section20, and sub-section(4) of 
Section21, of the Contract  Labour (Regulation andAbolition)Act,1970,executingDepartment 
shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersub-
section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing 
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim. 

 
Clause19.TheContractorshallobtainavalidlicenseunderthe  ContractLabour (Regulationand 
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until 
thecompletionofthework. Thecontractor shallalsoabideby theprovisions 
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident 
Act,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and 
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill 
theserequirementsshall  attractpenalprovisionsof  the contract,arisingout ofthe resultantnon-
implementationofsuchprovisions. 

 
Labour 

 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework 
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor throughSub-
Contractors,wagesnot less  than fair wagesas definedby the Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause 
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the 
contractor’s Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of 
wages not paid and deductions  made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother 
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue 

tothecontractoranysumrequiredorestimated toberequired formakinggoodthe 
losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of 
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions 
madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof 
theregulations. 

 
b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto 

thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-
charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays 
toanylabour andpaythesametothe persons entitled theretofromanymoney due 
tothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep  indemnifiedthe implementingDepartment against 
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom his/hersub-
contractors. 
Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto 
beabreachof thiscontract. 

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan minimumwage,such 
wageshallbepaidbythecontractortothe workersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover 
anyamountfromtheminimum wagepayable totheworkersasandbywayof commissionorotherwise. 
Thecontractorshall  ensurethat no amountbyway  of  commissionor otherwiseis deductedorrecoveredby 
theDafadarfromthewageof workers. 

 
Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance 
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses, 
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. 
Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas aforesaid, he/she 
shallbeliabletopayapenaltyofRs.2000/-foreach default,andin additiontheEngineer-in-Charge 
shallbeatlibertytomakearrangement andprovide facilitiesasaforesaidand recoverthecostsincurredin 
theirbehalf,from thecontractor. 

 
Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the  secondhalf of 
the precedingmonthandthe first half  of  the currentmonth respectively- 

 

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours,and the 



 

 

wagespaidto them; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe 
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 
19Fofthecontractandtheamountpaidto them; 

 

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/- for 
eachdefault or materially incorrect statement.  The decision of the Engineer-in-charge 
shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance 
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health 
and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe 
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth 
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany 
informationorsubmittingorfilinganystatementundertheprovisions  oftheabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default, 
breachorfurnishing,making, submitting,filingsuchmaterially incorrect statementsand 
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced toRs.200/-
perdayforeachdayofdefaultsubjecttoa maximum offivepercentofthetenderedvalue.Thedecision 
oftheEngineer-in-charge shallbe final andbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The MinimumWagesAct, 
1948andContractLabour(RegulationandAbolition)Act 
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the power to 
provide  the amenities herein before mentioned  at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, andif the  sameshall  
not havebeenerectedor constructed,accordingtoapproved standards,the  Engineer-in-chargeshall have 
power  to give notice in writing  to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled 
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe notice,the 
Engineer-in-chargeshall have the  powerto remodelor  reconstructsuch hutments 
andsanitaryarrangements accordingtoapprovedstandards atthecostofthe contractor(s). 

 
Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages 
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby 
theappropriateauthorityfromtimeto time. 

 
Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon 
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts 
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements. 

 
Clause 19I.    It shall be the responsibility of the contractor to see that the 



 

 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances 
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-
Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure 
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand 
forsuchdelay a levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-
chargewhosedecisionshallbe final both with regardto 
thejustificationandquantumandshallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.Nowork shallbedoneonSundays without theprior  sanction ofthe 
Engineer-in-charge. 
 
Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government 
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or attemptso to 
do,  or  becomeinsolventor  commenceany  in insolvency 
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall 
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants 
oragentstoanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or 
indirectly interestedin the contract,  the DivisionalOfficer may thereupon 
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor  shall thereupon  stand 
forfeited and be absolutely  at the disposal of Government  and the same consequences  shall ensure as if 
the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaid foranywork there foractuallyperformedunderthecontract. 
 
Clause22.All sums payablebywayof  compensationunderanyof theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without reference 
tothe actual lossor  damage sustained and  whether ornotany damageshallhavebeen sustained. 

 
Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin 
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe 
constitutionofthefirm/consortium. Wherethecontractor isanindividual oraHindu Undivided 
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot obtained,thecontractis 
liableto berescinded. 
 
Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the directionofEngineer-in-
Charge.Furtherinstructions/advices, iffeltnecessary by 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the Engineer-in-
Charge. 
 
Clause25.  SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawings andinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever, inanywayarisingoutofor relating 
tothecontracts,designs,drawings,specifications,estimates,instructions,orders 
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion 
orabandonmentthereofshall bedealtwithasmentionedhereinafter: 
 

Ifthe contractorconsidersanywork demandedofhim/herto be outsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-Charge 
oranymatterinconnectionwithorarisingoutofthecontractor 
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 

 

writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits written 
instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with 
thefollowingofficialsasMembers: 

 

1 Secretary  /  Engineer-in-Chief  of   the  Department concerned Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalentrankof theDepartment Member 

 
3 

OneDesignated ChiefEngineer/Engineer ofthe Department 
tobenominated bytheDepartment concerned. 

MemberSecretary 
andConvenor 

4 
Onerepresentative ofFinanceDepartmentofthe Governmentnot 

below the rank of Joint Secretary  or 
FinancialAdvisorincaseoftheWorksDepartment where FA 

systemhasbeenintroduced. 

 
Member 

 
Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate. 

 
Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst 
anyaction,claimorproceedingrelatingtoinfringement oruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable 
inrespectofanyarticleorpartthereof included inthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe 
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense, 
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall 
notbeliable to indemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an 
orderpassedby theEngineer-in-Chargethisbehalf. 
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Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe opinionoftheEngineer-in-
charge,capableofmeasurement,certificateinwritingofthe Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto 
anysumorsumspayabletohimundertheprovisionsofthisclause. 
 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as 
referredtounderClause11,suchworkshallbecarriedoutinaccordance withthelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau of Indian  
Standards,  the work shall be carried out as per reputed manufacturer’sspecifications 
ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance 
withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby 
theTenderAcceptingAuthority. 
 
Clause 29.The expression “works” or “work” where usedinthese conditions shall, unlesstherebe 
somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be 
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor additional. 
 
Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on an approved 
site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 

 

of pipe lines for water supply  to his/their labour camp from  the existing mains 
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere 
andincidentalthereto. 

 
Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe followingconditions:- 

 

i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii) TheEngineer–in-Charge shallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof 
waterare,intheopinionof theEngineer-in-Charge,unsatisfactory. 

 
Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe 
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper 
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials 
inactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody andprotection 
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 
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Superintendence, 
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Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the  work  and  as 
long thereafteras may be necessaryfor properfulfilling  of the obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand beforecommencement 
ofthework,intimateinwritingtotheEngineer-in-Charge, the name(s),qualifications, 
experience,age,address(es)andotherparticularsalong  with 
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother 
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch representative 
accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal technicalrepresentative 
shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-
Chargeandshallbeavailableatsitebeforestartofwork. 

If  thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch qualifications, 
itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal technicalrepresentativebut the 
contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe 
workwheneverthecontractoris not in aposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under theclause 
willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable notice from 
the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-Charge 
and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be deemed to have 
the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized 
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of 
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge  by a 
notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder 



 

 

bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof 
measurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced 
that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable) 
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge 
asrecordedinthesiteorderbookandmeasurement recordedchecked/testcheckedinMeasurement 
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable 
technicalrepresentative and/orothertechnicalrepresentative(s) 
andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay 
socausedtothework.The contractorshallsubmitacertificateof employmentofthe 
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall 
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis 
necessaryforproperandtimelyexecutionof thework. 

 

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from the 
worksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin the 
performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-Charge 
tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout thewrittenpermissionof 
theEngineer-in-Chargeand thepersons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/TaxesPayablebyContractor" 

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor 
Cessinrespectofthiscontract shallbepayablebytheContractor andEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)      ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof 
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike 
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby 
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect 
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment 
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas 
aforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe 
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe 
contractorthereuponnecessarilyandproperly pays   such  taxes/levies/cess, the contractor shall be 
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-
in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin 
executionofworkwithinthecontrol ofthecontractor. 

(ii)   Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 

 

and further shall furnish such other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)   Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto. 

 
Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare 
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of 
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant  wife, husband, own parents  and grandparents, 
ownchildren andgrandchildren, ownbrothersandsisters,ownuncles, auntsand 
firstcousinsandtheircorrespondingin-laws. 

 
Clause  38.No engineer of Gazetted Rank or other Gazetted Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before 
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe. 

 
Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and 
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought 
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence 
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge 
toremoveanydebrisfromthesite,collect and 
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin 
additiontocompensationuptothevalueof theworkoriginallyexecuted before  being damagedor 
destroyedand  not paid for. In caseof  works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof  rates  tenderedfor  in 
accordancewiththe  provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere 
collectedshallbefinalandbinding onallpartiestothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge 
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework. 

 

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge. 

 
Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 

 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable foranypecuniary 
liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement 
foroffencesorviolationscommittedduringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)   Submissionofeligibilityrequirements containingfalseinformationorfalsified documents. 
(2)     SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 

ofsuchinformation intheBidsinordertoinfluence theoutcomeof eligibilityscreeningorany 
otherstageof thebiddingprocess. 

(3)    Unauthorizeduseof  one’sname/digitalsignaturecertificatefor the  purposeof 
biddingprocess. 

(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/JointVenture/Consortium/Corporation participatingintheprocurement 
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation having 
an agreement/contractfor any procurement  with the department 
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour. 

(5)    Refusalorfailuretopostaself–declaration totheeffectofanypreviousdebarment imposedby 
anyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)    Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)     Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof 
theprocuringentity. 

(8)    Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director 
indirectinvolvementin  threatening,makingfalse complaintsetc.damagingthe reputation 
ofthedepartment oranyothertypecomplaintconsidered fitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)    Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)  FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance 
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter  of Acceptancecum 
Work Order”,“Work Order”,“Notice  to Proceed”,“Awardof Contract”,etc. 

(13)  Failure by the Contractor  to fully and faithfully comply with its contractual obligations 
withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrative Department,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s)pursuanttotheimplementationofthe Contract. 

(14)  FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing 
actsbytheConsultantshallbeconstruedaspoorperformance. 
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or 

worksupervisors; 
(ii)   Non-deployment  of  committed  equipment,  facilities,  support  staff  and manpower; 

(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction; 



 

 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant. 

(15)  For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby 
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby 
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:   1to16oftheaboveClause-41tobeconsideredasFirst degreeofoffence. 
(B)     Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)     ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement 
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin 
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
Any Bidder orprocurementauthority onhisown orbased onanyotherinformation 
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings 
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of 
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)   Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis 
postaladdress,advisinghimthat: 
i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundforsuch. 

iii)Thesaid bidder,withinthreedays fromthe dateof issueof suchnotification 
bytheBidEvaluation Committee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbe entertained. 

Such notice should contain the e-mail id and the postal address of the 
ChairpersonoftheSuspensionCommittee. 

(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation Committee,Suspension 
Committeeshallissueanoticetotheallegedbidder electronicallythroughhisregisterede-
mailid,tosubmitallrelevantdocuments insupportofhisdefensewithinthreeworkingdays after 
issuanceofthe notice oftheSuspensionCommittee.TheSuspension Committeewillconductthe 
hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments fromthealleged 
bidder. Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe 



 

 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough 
his registered  e-mail id or in writing to his postal address.  The Chairpersonof 
SuspensionCommitteeshall also  inform the decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If thebidderis suspended,the SuspensionCommitteewould  recommend 
debarmentofthebidderandforwardthecase withalldocuments tothe 
DebarmentCommitteeforfurtheraction. 

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe 
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessary order withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder  from participatingin the 
bidding/procurementofallprojects undertheAdministrativeDepartmentfora specified 
period.Thealleged biddershallbeintimated accordingly either electronicallythrough his 
registered  e-mail id or in writing to his postal address.OtherwisetheDebarment 
Committeemayrejecttherecommendation oftheSuspensionCommittee. 
TheChairpersonofDebarment Committeeshall alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor 
debarmentto the Bid EvaluationCommittee.The Bid  Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor 
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe 
last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe Administrative 
Department, GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe  
recommendationof the Bid  EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)    BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate 
inanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof Acceptance”,“Letter 
ofAcceptancecum Work Order”,  “Work Order”,  “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper 
existingnormsbysimplyexcludingtheerringBidder. 

(c)   IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract 
totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect 
oftheTendercontractand allcorrespondencesconcerningrates,claims,change 



 

 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the 
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge 
(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge) 
regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-
Charge shallbefinalandbinding.TheEngineer-in-Charge will 
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe 
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority. 

 
Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout assigning 
reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of 
thetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled. 

 
Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail. 

 
Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever  from the 
Contractorforpaymentofcompensationonaccountofidlelabouron  suchgrounds includingnon-
possessionofencumbrancefreeland. 

 
Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work 
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder. 
Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion. 

 
Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract. 

 
Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty 
ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll Tax,IncomeTax,FerryCharges 
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder.  No extra payment will be made as a 
reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement 
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for layingout  the 
workandfor takingand checkingmeasurementsfor whichno  extra paymentwillbemade. 

 
Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand 



 

 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto 
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend 
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained 
onthisaccount.Theremaybevariationinalignment,heightof embankment 
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand  local 
requirementsetc.  betweenthe  preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained 
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge  beforecommencement 
of work. Instructions givenby inspecting officersnotbelowtherankofAssistant Engineerwillberecorded 
inthisbookandthe contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas 
possible. 

 
Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons suchasvariationof 
priceindicesetc.willbeentertained. 

 
Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork 
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor 
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board for 
safety purpose as per requirement  by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract. 

 
Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or 
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or 
forothersuitablereasons. 

 
Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin 
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made  on the basis 
of works actually done in different  items and no claim will be entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government  would be 
required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment. 

 
Clause  62.In order to cope up with the present system of e-billing, supply of departmental materials 
isgenerally notallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours 
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials 
toworksite.Thematerials will 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 



 

 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic 
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet 
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach occasion.Engineer-
in-Charge mayconductindependenttestonthesamplesdrawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding. 

 
Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government 
inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts 
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe 
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe 
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand 
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework. 

 
Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation 
Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned. 

 
Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of 
thecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedof tothebestadvantageof Government. 

 
Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe 
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto 
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat 
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials. 

 
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution oftheworkwillbemade. 

 
Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric dangersignals 
wheneveravailableshallbeprovided bythecontractors onthebarriersas 
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment 
buttheContractorwillbearalltheexpenses. 



 

 

Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand carriagetoplaceof 
working. 

 
Clause75.TheContractors shouldgivecompletespecifications showingthemethodof 
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit inadvancewiththe 
ExecutiveEngineerthechargesforwater which aretobecalculatedin accordancewiththescheduleof 
miscellaneousratesintheCanalAct. 

 
Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof 
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe 
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 

 
Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or after 
repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthisclause. 

 
Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeans Governmentin theconcernedWorks Department. 

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative. 
 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof 
the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks 
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of 
theSectionconcerned. 

 

SuperintendingEngineer  in the concernedworks Departmentis  the final Authority regarding Schedule 
of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived onthebasisofmarketrateanalysis 
forsupplementary items,andtheauthorityfor approvalofReduced Rates 
andPartRates.HeisalsotheTenderAccepting Authorityfor worksofvalueaboveRs.45.00lakhand 
uptoRs.2.00 croreunderexisting delegated power. 

 

Chief Engineer in the concerned Works Department is the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

 

2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond 
10%withtheapprovalofconcerned tenderacceptingauthority and 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation from 
originalscopeofwork inthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof 
the value of tender. 

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa. 
 

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf ofthe 
State. 

 
Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10: 

 
Particulars Ratesatwhichthematerialswillbe 

chargedtothecontractor 
Placeofdelivery 

Unit Rs. P. 
    

 

Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender. 

 
 
 
 
 
 

(Namein full) 
*SignatureofContractor/Agency 

withofficialsealcontaining 
Principalofficeaddress 

(Namein full) 
*SignatureofManaging Director 

onbehalfofWest Bengal Medical Services 
Corporation Limitedwithofficialseal 

containingdesignation&address 
 

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.  


