WEST BENGALMEDICAL SERVICES CORPORATION LTD.
(Wholly ownedby theGovernmentof WestBengal)

SwasthyaSathi,GN-29, Sector-V, SaltLake,Kolkata-700091.

NOTICEINVITINGTENDERDOCUMENTSFOR

Supply installation with AMC of water purifier (20 nos) at different floor of
Jangipur Super Speciality Hospital, Murshidabad (G+4), under Rattirer Sathi,3™
call

(NITReferenceNo.:WBMSCL/NIT- 420 /2026,Dated-01/ 06 /2026)



WESTBENGALMEDICALSERVICESCORPORATIONLIMITED

(Wholly Owned by the GovernmentofWestBengal)

Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata- 700091
Phone:033-4034-0300¢ Email:inffo@wbmsc.gov.in ¢ website: www.wbmsc.gov.in

I.T.B.No.: WBMSCL/NIT- 420 /2026

Managing Director, WBMSCL invites sealed bids through

SECTION - A

Dated- 01 / 06 /2026

electronic tendering (e-Tendering)for “Supply

installation with AMC of water purifier (20 nos) at different floor of Jangipur Super Speciality Hospital,
Murshidabad (G+4), under RattirerSathi, 3rdcall”from the bonafied, resourcefuland reliableexperienced Contractor

in West Bengal.
Sl NameoftheWork Earnest Money . Name&addressof the
No. (Rs.) Cﬂfrfl‘)‘l’gt;’ofn Office
Payment to be done by online
NEFT/RTGS in e-Tender
portal)
) ) ) Managing
Supply installation with AMC Director, West
of water purifier (20 nos) at Bengal Medical
different floor of Jangipur Services
Super Speciality Hospital, Corporation
01, Murshidabad (G+421, under 20 Days Limited,
Rattirer Sathi,3" call 33359.00 SwasthyaSathiBu
ilding,GN-
29,Sector-V,
Saltlake,
GENERAL CLAUSE OF NIT :

TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be Technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the

Financial Bidding.
TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered
in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V & Affidavit) in prescribed proforma with proper dated
signature in the relevant spaces to be uploaded electronically. Documents in support of the
information furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation
and the file number & page number has to be indicated in the respective column of the Form.

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of

Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT. The



documents submitted by the bidders should be properly indexed.

EligibilityCriterionforparticipationinthetender :-

3.0 i) Credential :-

The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-contractor)
during the last 5 (five) years prior to the date of issue of this NIT at least one work of similar nature
under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous
Bodies under the statute of the Central/State Government/ Any Private Hospital and having a
minimum value of Rs. 333590.00/- (Rupees three lakh thirty three thousand five hundred ninety)
only.

Or,

The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-contractor)
during the last 5 (five) years prior to the date of issue of this NIT at least two work of similar nature
under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous
Bodies under the statute of the Central/State Government/ Any Private Hospital and having a
minimum value of Rs.250192.00/-(Rupees two lakh fifty thousand onehundred ninety two ) only in
each work.

N.B. - Agency has to submit credential as per above stated table to participate. For single work credential
agency has to submit credential as stated above. For Double work credential agency has to submit
credential as stated above.

OR

(b) The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at
least one single running work of similar nature which has been completed to the extent of 80% or
more and value of which is to be as per the above stated norms under the authority of State/Central
Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the
Central/State Government / Any Private Hospital. In the credential certificate it should be clearly
stated that the work is in progress satisfactorily & also that no penal action has been initiated
against the executing agencyj, i.e. the tendered.

N.B.- a) Value of Work, Date of completion of project or percentage of physical progress of works
for running works, value of works done, Salient feature & nature of work executed is to be
mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State
Government/ Any Private Hospital will be taken as credential. However, Credential Certificate
issued to sub-contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be
accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.
c) Work order of relevant work(s) to be submitted.

ii) Deleted

iii) PAN Card, Valid Professional Tax Receipt Challan for the financial year 2024-25, Trade Licence,
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year
2023-24 is to be submitted with Technical Bid document.

iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid bye law, Current Audit Report.

V) JointVenturewill not be allowed.

vi) Theprospectivebiddershouldown /hiredthroughleaseagreementinbetweenleaser&
lesseeas required plant &machinery. Conclusive ofmachineryin working condition shall have
to be submitted(tobedocumented throughe-filling).

vii) Deleted



viii)

The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarised / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory
Documents).

Deleted

A prospective bidder shall be allowed to participate in the particular job either in the capacity
of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the
respective firms containing that particular entity shall be considered as non-responsive.

xi)  Earnest Money : -The bidder shall be required to deposit earnest money amounting to

Rs.33359.00/- (Rupees thirty three thousand three hundred fifty nine only) to participate
in the bid. The Earnest Money to be submitted is an amount of Rs. 33359.00/- (Rupees thirty
three thousand three hundred fifty nine only) will be transferred by way of net banking to
the designated bank account as mentioned in the website https://www.wbtenders.gov.in.

Agency having MSME certificate is not exempted from submission of EMD as
per finance memo no. 4245 - F (Y), Kolkata, the 28th May, 2013.

4. ConstructionalLabourWelfareCess@1% (onepercent)ofthecostofconstructionwillbededucted
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above.

5. Deleted.

6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of

8.

opening of the financial proposal.However, extension of bid validity may be suitably considered by the
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be

forfaited.

Deleted

Deleted

9. Deleted

PRICE ADJUSTMENT / PRICE PREFERENCE
10. i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or

10.
11.

12.
13.

14.

decrease).

ii) No price preference will be allowed for the work under this NIT.
No MobilizationAdvance / SecuredAdvance will be allowed.

Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto
bidders beforetenderingthe bids.

NoConditional Bid/Tender will be acceptedunder anycircumstances.
Requirementof Principal Machinerieswhichmust bepossessedby[NonStatutoryDocument] bythe

Bidders.

Before uploading tender document through e-filing each page of the tender documents are to be signedby
the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich
theBidwillbe treated asinformal.

15. The employer reserves the right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred bythe Bidder at the stage of Bidding.



The Bidders NetWorth for the last year calculated on the basis of capital, Profit and free reserve
availabletothefirm should be positive.

16. IMPORTANTINFORMATION
A. Marketrateswill be applicable inthisTender including1%cess.

B. DATE &TIME SCHEDULE

SL PARTICULAR DATE &TIME

No.

i)  Date of uploading of N.LT and Tender Documents 10/06/2026 at 10.00 AM
(online)

ii) | Documents Sell /downloadstartdate (online) 10/06/2026 at 1.00 P.M

iii) = Bid SubmissionUpload Startdate (online) 10/06/2026 at 2.00 PM

iv) | Bid SubmissionUpload End date (online) 25/06/2026 at 2:00 P.M.

v) | Date & PlaceforOpeningofTechnicalbid(online) for the = 25/06/2026 at 4.00 PM
Bidders

vi) | Date &place for openingof financial proposal To be notified later

C: LOCATIONOFCRITICALEVENTS

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector-V, Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengal
MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector-V,Saltlake,Kolkata-
700091during openingofbid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor
absentduringopeningof tender.

17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as
schedule / prescribed date for thesame purpose.
18. Deleted

19. Bank guarantee as Performance Security Bank Guarantee @ 10% of the contract value may be submitted for
the purpose of the security deposit
20. Deleted

21. The intendingbidder(s) required to quote the rate in individual items in the BOQ

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT.
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.

23. Deleted.

24. ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe
Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned

abovethecontractorshall make the same goodat hisownexpense to thesatisfaction of theEngineer
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the
cost (of which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shallbecome
payable only after expiry of the Defect Liability Period after making necessarydeductionif applicable.

25. IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar multiple
rateswill not be entertained / accepted. Lowest offerwill be ascertained by sealed bid amongst thelowest
bidder.

26. Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per



stipulationof ITRules inforce.

27. Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically

QualifiedBidders”, that objection should be lodged to the Managing Director, WBMSCL within 48
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will
be entertainedbythe Tender EvaluationCommittee.

28. Before issuanceofLetter ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay
verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis  found
such document incorrect/ manufactured/fabricated, Letterof Acceptance /ProvisionalWork

orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly.

29. In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered
Power ofAttorneyisto beproduced.

30. The EarnestMoneymaybe forfeitedif;-

a) IftheBidder withdrawstheBid duringtheperiodof Bid validity.

b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated
time period.

) Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the credential or any
otherdocumentwhichwereuploaded& digitally signedby  theBidderare incorrect  /
manufactured/fabricated.

31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseas stated
inlater notification willsupersede formerone infollowingsequence;-

a) Notice InvitingTender

b) SpecialTermsand Conditions c)

Financial Bid

d) Schedule of Works(asper B.0.Q)

All works covered in the clause appearing hereinaftershall be deemed to form a part of the
appropriateitemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment
willbe madeforparticularworks.

32. Deleted

33. Deleted

34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity, Amount,anytypeofnomenclatureinitems
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring

agreement or so. Inthatcasesanctioned estimate will bebindingcriteria.
35. Deleted

36. The bidders whose technical bids are found defective to explain their position within 07 (seven) working days
either through e-Mail or sending hard copy through any messenger. After receiving the clarification on deficiency,
the authorities would be justified in taking appropriate decision on the admission / rejection of the bid
considering the merit of each case.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted /uploaded & digitally signed
in support of the minimum criterion as mentioned above. If anydocument submitted/uploaded by
the Bidder is either manufactured or false the eligibility of Bidder will beoutrightlyrejectedatanystage
withoutprejudiceandactionwillbetakenasperstipulationofIT Rulesinforce.

Managing Director
WestBengalMedicalServicesCorporationLimited



SECTION -B
PaymentSchedule

Payment will bemadeaccordingto B.0.Q.



INSTRUCTIONTO BIDDERS
SECTION-C
Generalguidancefore-Tendering

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed
for assistingthecontractorsto participate ine-Tendering.

1.

RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.
Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National
Information’s Centre (NIC) on payment of requisiteamount details are available at the WebSite stated
inClause-20fGuidelinetoBidderDSCisgivenasaUSBe-Token.

3. Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of
collectionof Tender Documents.

Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle

job, allhisapplicationswill berejected forthat job.

SubmissionofTenders/General process of submission: Tenders are to be submitted through
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal&
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal
shouldcontainscannedcopies of the followingintwo covers(folders).

A-1.Statutory CoverfileContaining.

Technical Bid:

i)
ii)

Earnestmoney(EMD)asprescribedintheNIT
NIT

iii) Forms(Asmentioned inthe NIT,Section-D)

Financial Bid:
iv) TheratewillbequotedintheBOQquotedrate(asperscheduleofworksintheformof annexure) will

v)

be encrypted inthe B.0.Q. under Financial Bid.
Annexure ‘A’(Schedule of works)

A-2. Nonstatutory/TechnicalDocuments

i CurrentIncomeTaxreturn(fortheassessmentyear2023-24), PAN,GSTRegistrationCertificate,
ProfessionalTax receipt challan for the financial year 2024-25

ii. Valid enlistmentrenewalcertificate iii.

Registered Deedofpartnership Firm

iv. Trade Licensefromtherespective Municipality/Panchayetetc.

V. CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo-operativeSocieties
(for Regd. Unemployed Engineer’sCo- Operative SocietyLtd.)

Vi. RequisiteCredentialCertificate asmentionin Clause[3(i)]ofthisN.LT.

Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender
liable to be rejected for both statutory&nonstatutorycover.



THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE
FOLLOWINGMANNER

Clickthecheck  boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick  thetab  “Submit
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt
and upload”andthenclick the “Technical’Folder to uploadtheTechnical Documents.

SL Category SubCategory Details
No. Name Descriptio
A CERTIFICATES CERTIFICATES Current IncomeTaxreturn(fortheassessmentyear2023-

24), PAN,GSTRegistrationCertificate&Professional Tax
receipt challan for the financial year 2024-25, Trade
License

B. | CompanyDetails CompanyDetails- 1 ‘Certificate of Registration’fromthe respective
AssistantRegistrar of Co —operative Societies(for
Regd. Unemployed Engineer’s Co —Operative

Society Limited)
C. Credential (in Credential 1. DocumentsofCredential (intheformof work
applicablecases) completioncertificatesandpayment

certificates)asmentionedinClause No.[2(i)]

B.Technicalproposal
i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West

BengalMedicalServicesCorporationLimitedand  hisauthorizedrepresentativeelectronically =~ fromthe
website stated usingtheirDigital SignatureCertificate.

ii. Intendingbiddersmayremainpresentif theysodesire.

C.Financialproposal
i) Thefinancialproposal shouldcontainthefollowingdocumentsinonecover(folder)i.e.Billof quantities(BOQ). The

contractor istoquotetherate (Offering Above/ Below/Atper)online
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the
Scheduleof worksgivenintheformat of Annexure)

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe
contractor.

PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT
INFORMATION:

Ifanytenderer  failstoproducetheoriginal hard  copiesofthedocuments(speciallyCompletionCertificates

andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif
thereisanysuppression  offacts,theTendererwillbesuspendedfromparticipatinginthetendersone-  Tender

platformfor3(three)years.In additionhisuser IDwillbedeactivatedand Earnest Money Deposit will
standforfeited.Besides, WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal
actionagainst such tenderer.

AWARD OF CONTRACT

The TenderInvitingAuthorityreservestherighttoacceptorreject anyTenderandtocanceltheTendering
processandreject all TendersatanytimeandpriortotheAward ofContractwithouttherbyincurringany
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof



theground forEmployer’saction.

TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority ~ through
acceptance letter/email..

The notificationof awardwill initiate the executionof agreement.

TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.0.Q,STC&TF.willbe the
part of the Contract Documents.



Additional Terms & Condition

Eligibility Criteria for the work for Supply, Installation, Testing & commissioning of Commercial RO filter of 50 litre storage tank

capacity within the State of West Bengal.

1.

10.

11.

12.

13.

Bidder/OEM need to provide GC Mark Green Company Certificate.

Bidder/OEM of Water filter must provide Escalation Matrix of mobile numbers and valid e-mail id for service
support.

The Bidder/ OEM must submit a declaration in their letter head that they have not been debarred by any Govt.
agencies / Govt. Dept. / Quasi Govt. Dept/PSU or similar organization. If any Govt. agencies / Govt. Dept. / Quasi
Govt. Dept/PSU or similar organization banned the OEM/bidder in the past, in that case the bidder will not be
eligible.

A) Response time: Within 24 Hours after call logging.
Resolution time: Within 48 hours.

B) If the seller fails to comply the clause no. 12(A), then a penalty of @ 0.5 % of unit price of the product (Water
filter) shall be charged as penalty for each week delay from the seller, beyond the rectification time of 48 hours
time limit. Seller can deposit the penalty with the Buyer directly else the Buyer shall have a right to recover all
such penalty amount from the Performance Security (PBG).

100% payment will be made on confirmation of the complete set of material supplied at respective site and also
testing and commissioning of the Water filter with site confirmation after deduction of security deposit as
applicable. Security deposit will made pay after successful completion of 3 yrs. DLP. The DLP period is 36(thirty
six) months from the date of commissioning of each unit. Commissioning report is subject to acceptance of EIC.

The SITC of the Water filter at respective site have to be executed on confirmation of appropriate Authority.

The validity of the rate offered by the lowest bidder must be six months from the date of final acceptance. If the
seller fails to do so within six months, shall charge a penalty of 0.5% of the unit price of the product of each
week of delay from the supplier. The Buyer shall have the right to recover all such penalties arising out of late
delivery, installation, testing & commissioning at actual site from the bill submitted by the seller.

To ensure the quality/ performance, product test certificate shall be submitted separately for Water filter as per
latest standard as applicable.

3 years comprehensive warranty to be provided against any manufacturing defects of the product with effect
from the date of successful commissioning

The water purifier should be operate to its optimum performance in normal atmospheric condition.

If the bidder is an Authorized Dealer or Distributor, he must clearly indicate the name of the OEM (separately in
his letter head) of the Water filter and that OEM should have qualified all the points without any break.SITC of
100% of the total quantity should be executed within 1 month from the date of issuance work order.

There is provision for production site visit which is an integrated part of the e-Tender, which may scheduled
before opening of the financial bid to verify the capability & quality of production/ manufacturing unit of the
OEM (product i.e. Water filter).

Rate should be quoted inclusive of all taxes, duties, packing, transportation, loading, unloading, details testing at
factory premises, commissioning at site including 3 years comprehensive warranty on site against any
manufacturing defects with effect from the date of successful commissioning.Necessary manufacturer test
certificate will have to submit in triplicate copy during delivery of the equipment and at the time of billing.



SECTION-D

FORM-I
B.1.PRE-QUALIFICATION APPLICATION.
To
ManagingDirector,
West Bengal MedicalServicesCorporation Limited

Ref:-Tenderfor

work

N.I.T.No:WBMSCL/NIT- 420 /2026, Dated - 01/06/20260fWestBengalMedicalServicesCorporationLimited

DearsSir,

Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its
Agenda &corrigendum, [/we herebysubmitallthenecessaryinformationand relevantdocuments for
evaluation

The applicationismade byme / usonbehalfof

Inthe Capacity dulyauthorized to submitthe order.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin
biddingforthework(s)giveninEnclosuretothisletter.
Weunderstandthat:
(a) TenderInviting&AcceptingAuthority /Engineer-in-Chargecanamendthescope&valueof the
contractbidunder thisproject.
(b) Tender Inviting&AcceptingAuthority /Engineer-in-Chargereservetherighttorejectany
applicationwithoutassigninganyreason.

(c) Enclo:-e-Filling:-
(d) 1. StatutoryDocuments.
(e) 2. NonStatutoryDocuments.

Date:- Signature ofapplicantincludingtitle
andcapacityinwhich applicationismade.



SECTION-D
FORM-II

B.2.AFFIDAVIT - “X”

(Tobefurnishedin Non-JudicialStamppaperofappropriatevaluedulynotarized)

Workinprogress.
Tender Tendered %ofwork
1. Name of the work. No. Amount. Executed.
Work orderissuedbutworknotstarted.
SL Name of the work. Tender Tendered Status.
No. Amount.

Signature

NameoftheFirmwithSeal.



SECTION-D

FORM- III

B.3. STRUCTUREANDORGANISATION.

B.3.1. Name of applicant::

B.3.2. OfficeAddress::

Telephone No.::

FaxNo. ::
E-mail ID ::

B.3.3.Name&addressofBankers::

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof
Keypersonneland technicalstaffwithBio-data.

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation,

Date: Signatureofapplicant.
includingtitle andcapacityinwhichapplication ismade.



B.4.1.Nameofthe Firm:

FORM-IV

B.4. EXPERIENCEPROFILE.

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS.

Name, Deptt. Engineer- Contract %of OriginalTime ActualTimeSchedule Reasons for
Location& Concern in- pricein Participation Schedule delayin
natureof Charge IndianRs. | of company Start Completion Start Completion completion
work Date Date Date Date (ifany)

Note:a)Certificatefromthe Employersto be attached
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm.

Date:

includingtitleandcapacityinwhichapplicationis made.

Signatureof applicant




[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow]

DECLARATIONBYTHE TENDERER

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions
inandaroundthe siteofwork.]/Wehave carefullygonethroughtheNoticelnviting Tenderandothertender
documentsmentionedtherein along withthedrawing attached.l/Wehavealso carefullygonethroughthe'Priced schedule
of Probable ItemsandQuantities'.

My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in
thisDetailedNoticelnviting Tendertocompletethe proposedworkreferredtoaboveinallrespects.

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe
satisfactionof thedepartment.

I/Wedeclarethatl /Weinthecapacityofindividual /asapartnerofafirmnotdebarredinthelastfinancial

year.
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe
work.
Signature of Tenderer
Date:

Postaladdressof the Tenderer

NameoftheFirmwithSeal



PRINTED TENDER FORM

WEST BENGAL MEDICAL
SERVICES CORPORATION
LIMITED



PRINTED TENDER FORM
eNIT no. - WBMSCL/NIT- 420 /2026 Dated — 01/06/2026

TENDERANDCONTRACTFORWORKS
GENERALRULESANDDIRECTIONSFORGUIDANCEOF

BIDDERS/CONTRACTORS
1. AllworksoftendervalueaboveRs.5.00lakhproposed forexecutionthroughthis
contractdocumentaretobenotified andpublished intheformofnoticeinviting e-tender (e-
NIT)inthedesignatedofficialtenderwebsiteofGovernment ofWestBengalhavingURL

https://wbtenders.gov.in,anduploadedsimultaneouslyintheURLofconcerned
DepartmentinvitingTenders.Thusthetendermaybe seen anddownloadedbylogginginto the“e-
procurement’link providedtherein,digitally signedbytheconcernedTenderlnviting
Authorityanditscorresponding  abridgednoticealsopublishedonthesamedateinthe print
media.

2. Thise-NoticelnvitingTender(e-NIT)willstatetheworktobecarriedout,thedate
forencrypting(submitting)and decrypting(opening) ofe-tenders,thetimeallowedfor carrying
out the work; amountofearnestmoneytobedepositedwiththee-tender; procedure

forsubmissionofEMD,amountofsecuritytobefurnishedbythesuccessful
bidder/contractor,security/performancesecurity tobedeductedfromrunning account bills,
copies  of specifications,BillofQuantities, design and drawingsandanyother
documentrequiredinconnectionwiththework,digitallysignedfor thepurpose of
identificationbytheTenderInvitingAuthority.

3. Intending contractors/bidders are required to download the e-tender documents
directlyfromthewebsitestated above.Tender isrequired tobesubmitted onlinebythe intending

biddersbyauthorizede-Tokensprovided asDSC.Thisistheonlymodeofe- submission
oftenderanddocument(s). Allinformationpostedinthewebsiteconsistingof e-NIT, WBForm No.
2911, Tender Bill of Quantities (BOQ), corrigenda notices and drawings

etc.,ifany,shallformpartoftheContract.Detailsofprocedureofsubmission
havebeenexplainedunderGeneralTerms&Conditions”andAnnexureattachedwiththe
noticeof e-tender(e-NIT).

4. Allthedocuments uploadedbytheTender InvitingAuthorityformsanintegralpartof

thetendercontract/agreement. Contractors/biddersarerequiredtouploadtheentireset
oftenderdocumentsalongwithotherrelateddocuments asaskedforinthee-tender
throughtheabovewebsite(s)withinthestipulated dateandtimeasgiveninthee-NIT.

Tendersaretobesubmittedintwofoldersatatimeforeachwork,onebeing the

‘Technical Bid’andtheother‘FinancialBid’.The contractor/ biddershallcarefully go
throughallthedocumentsandpreparetouploadthescanneddocuments inPortable
DocumentFormat(PDF)inthedesignated linkinthewebportalastheirTechnicalBid.
He/sheneedstofillup therates of items/percentagein theBOQ downloadedforthework
inthedesignatedcelland uploadthesameagaininthedesignated linkintheportalas
theirFinancialBid.Documentsuploadedarevirusscannedanddigitallysigned usingthe
DigitalSignatureCertificate(DSC).Contractors/biddersshouldespeciallytakenoteofall



(a) Ifseveralsub-works
are included, they
should bedetailed ina
separate list

theaddendaandcorrigendarelatedtothee-tenderanduploadallofthesedocuments
alsoasapartof theirtenderdocument.

5. Documents uploaded by the contractors/bidders with all information &rates
comprisingTechnical and Financial bids cannot be changed after last/end date for
submissionofthee-tender.

6. DeedofConsortium/PartnershipFirm,anddocumentsoftheirregistration intheform of
certifiedcopyof‘Form No.VIII,’issuedunderthelndianPartnershipAct, 1932 (Act-IXof

1932), GST, &PAN (Permanent Account Number) as per RBI guidelines/above Rs.
50,000/-maybecompulsorilyfurnishedforallcontractsandallotherstatutoryclearances
definedin thee-NIT.

7. Thetenderevaluation andaccepting authoritiesreservetherighttorejectanyorallof
thetenderswithoutassigning anyreasonsandhe /shewillnotbebound toaccepteither
thelowesttenderoranyofthetenders.

8. Withdrawalofe-Tenderoncethebidhasbeensubmittedonlineandafterpassingof
enddateforsubmission whichhasbeenacceptedforfurtherprocessing isnotallowed.
EMDwillbeforfeitedbytheGovernmentandthebidder/contractor penalizedintermsof
provisionsin thenoticeof thetender.

9. GenerallyBidswillbevalidfor120daysfromthedateofopeningofthefinancial
proposal.However,extensionofbidvaliditymaybesuitablyconsidered bytheTender
InvitingAuthority,ifrequired,subjecttoobtainingawrittenconfirmation ofthe

contractor/bidder(s)tothateffect.

TENDERFORWORKS

I/WeonbehalfoftheGovernorherebytenderfortheexecutionoftheworkspecifiedin
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates

specified therein, and in accordance, in all respects withintheRules
containedinclauseshereinafter, inalloftheannexedGeneral ConditionsofContract
(GCC),Special ConditionsofContract(SCC)and with such other materials as are

providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar asapplicable.

MEMORANDUM

(a)Generaldescriptionof work........c....cocveveninnn...

(b)Estimatedcostputto Tender

Rs(c)EarnestMoneyDeposit ... Rs.

(d)SecurityDeposit(includingearnestmoney) ... Rs

(e)Percentage,ifany,tobedeductedfrombill ... Rs
(RUDEES. . rrrvvooorrreerrrrreee
Percentage......c.cocevviiiiiiiiiiiiiiian.n. )

(f) Timeallowedfortheworkfromdateofwrittenorderto
COMMENCE....eniniinineneneiieneeaeneaenenes calendarmonths.

Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender

NameofWork AmountPut to RateQuotedbythe TenderedAmount
Tendered Tender Bidder(%aboveor (ContractPriceboth
lessor atpar) inwords&figures)




*Give
particulars
and
numbers

Strikeout

(a)or(b) as
applicable.

TSignatureof
Contractorbefore
submission of
tender

XSignatureof
Witnessto
Contractor’s
signature

XX Signatureof
theExecutive
Engineer/AE
onbehalfofthe
Department.

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable,
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office,
thesumsofmoneymentioned inthesaidconditions.

*hasbeenfurnishedthroughonlinenet
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be
absolutely forfeited to the Governor or his/hersuccessors in office, without prejudiceto
any other rightsor remedies of the said Governor or his successorsin office. Should I/we
not depositthe full amount ofsecurityspecifiedintheabove
‘Memorandum’inaccordancewithclausel(A)ofthesaidconditionsofcontract,thesaid
sumofRs............ shallberetainedbytheGovernmentasonaccountofsuchsecurityas
aforesaid:(b)thefullvalue of whichshallberetainedbyGovernment onaccountofthe
securitydepositspecifiedinclausel(B)ofthesaidconditionsofcontract].

Datedthe Dayof 20
X T

(Witness)

Address

Occupation

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState
ofwestBengal

XX

Datedthe Dayof (Month) (Year)

GENERALCONDITIONSOFCONTRACT

Clausel 1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe
TenderforanEstimated Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit
EarnestMoney@2% (Twopercent)oftheEstimated Amountput toTenderorRs10Lakh,
whicheverislower.

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft
orBankersCheque.

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited throughe-
tenderportal(https: / /wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes:

i) Netbanking (anyofthebankslistedintheICICIBankPayment
paymentthroughlICICIBankPaymentGateway.

ii)RTGS /NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.20160f
SecretarytotheGovernmentof WestBengal,FinanceDepartment.TheL1bidder
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed
asanattempttodisturbthetenderingprocessandwillbedealtwith
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

gateway)incaseof

1.2  SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose
tenderhasbeenaccepted (hereinaftershallbecalledthecontractor)forworkdone  under
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether
withtheEarnestMoney alreadydepositedandconvertedintosecurity deposit, shall amount
to10% ofthe value ofworks executedatthematerialpointof timeandpaid
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith



Compensation
fordelay

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone.

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill.

Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe
terms of the contractmaybe deductedfrom the security deposit.

However, eventhough theearnest moneydeposited exceeds theprescribed percentage,
duetoreduction  oftenderedamount duetoanyreason whatsoever, suchadditional
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity = andfurther  deductions
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof
earnestmoneyso convertedintosecurity.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand
boatsetc.,supply oftools&plants, furniture andcomputerperipherals.Separate
agreementmayberequired inthose cases,particularly forconsultancyand RFP forEPC,
whichshallbe madein standardformatsto beapprovedbythe Government.

Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacing
equalamount ofBankGuarantee ofscheduled Bankvalid upto3months beyondthe defect
liabilityperiod.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe

estimatedamountput to tender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from
the date of LoAor the time period as approved by the Tender inviting Authority, his
EarnestMoneywillbe forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany
timeduringthe pendencyof contractperiod asper relevantClausesof theContract.

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected / altered
bythisAdditionalPerformanceSecurity.

Clause?2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall
cases,toachievethe‘Milestones’asdefinedunderClauseSandspecifiedintheNIT
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework.
Inthe eventof thecontractorfailingto complywithanyof the conditions
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation.

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion
andintermsofclauseSorfailstocompletetheworkandclearthesiteonorbefore
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice
toany otherrightorremedyavailable underthelaw onaccountofsuch
breach,payasagreedcompensationtotheimplementingDepartment.

This will also apply to items or group of items for which a separate period of
completionhasbeen specified.

Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof
workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to
theceilinglimitof securitydepositalreadywithheldorduetobe withheldduring
imposition of the said clause and minimum payable
compensationequivalenttotheEarnestMoneydeposited(EMD).



Action when whole
ofsecurity  deposit
is forfeited

Contractor
remains liable
topay
compensation, if
actionis not
takenunder
Clause3

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis
clauseshallnotexceed 10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof
itemsof thework,forwhichaseparateperiodof completionis originallygiven.

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased.
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-
Duetowar,internal emergency andotherconditions suchasabnormally badweather,

flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe

delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-

chargeto proceedwith theworks.

Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior
workmanship,anyclaimsfordamagesand /oranyotherprovisionofthecontractor
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein
writing,absolutelydeterminethe contractinanyof the followingcases:

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto
complywith therequirementsof suchnotice foraperiod of sevendays thereafter;

(i) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe
Engineer-in-Charge he/shewillbeunabletosecurecompletionoftheworkbythe
scheduledateforcompletion,and continuestodosoafteranotice ofsevendaysin
writingfrom the Engineer-in-charge;

(idi) IftheContractorfailstocomplete thework withinthestipulated date orthe
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe
definedMilestones withintheperiodspecifiedinthenoticegiveninwritingtothat
effectbythe Engineer-in-charge;

(iv) IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe
contractand /orcommitsdefaultbynotcomplying withanyoftheterms&conditions
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy
it,withinsevendaysafteranoticeinwritingisgiventohim /hertothateffectby the
Engineer-in-Charge;

) Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor
reconstruction) underanylnsolvencyActforthetimebeinginforce,ormakeany
conveyance orassignmentofhis/hereffectsorcomposition orarrangement forthe
benefitofhis /hercreditororpurporttodoso,orifanyapplication bemade under
InsolvencyAct forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust
deed isexecutedbyhim /herforbenefit of his/hercreditors;

(vi) IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder
ofjudgementthat theCompanyshallbewoundup,or ifa receiveroramanageron
behalfofacreditorbeappointed, orifacircumstancearise whichentitletheCourt
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue
awindingup order;

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis /hergoodsand
allowsitto be continuedforaperiod of21 days;

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting



Contractors
remains liable to
pay compensation
if actionnottaken
under Clause3

Powertotake
possessionofor
requireremoval
oforsell

Contractor’s
plant

Authority,transfers,sublets(engagementof labouron pieceworkbasisor of
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the
Engineer—in—-charge;

(ix) AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment
withthepriorapproval ofTenderAccepting Authority,shallhavethepowersto
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the
Government:-

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof
theamountofEarnestMoneydeposited bytheContractorunderthehand of
Engineer-in-charge, shall be the conclusive evidence. Upon
suchdetermination, theEarnestMoneyDeposit,SecurityDepositalreadyrecovered
forexecutedworksandperformanceguarantee,if anyunderthecontractshall
beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government.

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her
hands, andtogiveittoanotherContractor = tocomplete thebalance  work.
TheContractor, whosecontract isdetermined orrescindedasabove,
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.

(c) To employ labour paid by the implementing Department, and to supply
materials,to carry out the worksor any part of the work, debarring the
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall
befinalandconclusiveagainstthecontractor)andcreditinghim /herwiththe
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it
had been carried out by the contractor under the terms of
his/hercontract;thecertificate oftheExecutiveEngineer astothevalueof
theworkdone shall be finalandconclusive againstthecontractor.

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor
shallhavenoclaimofcompensation foranylosssustainedbyhim /herbyreasonof
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any
advances on any account or with a view to execute the work or the performance of the
contract. In case, action is taken under any of theprovisions aforesaid,thecontractor
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed under
thiscontract,unlessanduntiltheEngineer-in-charge
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof,
and he/sheshallonly be entitled to be paidthe value socertified.

Clause 3A.Incase,theworkcannotbe starteddue to reasons notwithinthecontrolof
theContractor withinl/4th(onefourth)of the stipulatedtimeforcompletion ofthework
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality,
theearnestmoneydeposited andthesecurityof thecontractor shall be
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe
payableat all.

Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge
withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority.

Clause4.In cases in which any of the powers conferred upon the Engineer-in-
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot



beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of the
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany
future case of default by the contractor, for which by any clause or
clauseshereof,he/sheis declaredliableto paycompensationamounting to wholeof his/her
security deposit, and the liability of the contractor for past and future
compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce
either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding
clause,he/shemayifhe/shesodesires,takepossessionof all or any tools&plant, materials and
stores, inor upon the work, or thesite thereof, or belonging tothe
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework,
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese
not being applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver = notice inwriting to the contractor or his/herclerk, foremanor
otherauthorizedagent,requiringhim /hertoremovesuchtools &plant,
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in-
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction
orprivatesaleonaccount ofthecontractorandathis/herrisk,inallrespects, andthe
certificateoftheEngineer-in-Chargeas to the expense of any such removal, and the amount
of theproceeds and expense of any such sale shall be finalandconclusive
againstthecontractor.

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod
asmentioned inthesaidschedule,orfromthedateofhanding overofthesitetothe contractor
whicheveris later. If the contractor commits default in commencing executionof the
work as aforesaidwithin thirty days, without justifiablereasons includedunderForce
Majeure orothersuch reasonsbeyondthe control ofthe contractor, in which case to be
reported within seven days by the contractor,
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work
order, with the prior approval of the Tender Accepting Authority, without
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2
andsubsequentlyclause3of thetenderdocument.

5.1As soon as possible after the contract is executed, signed and agreed, the
contractorshall submit a ‘Time and ProgressChartfor each broad activity
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared
in directrelationtothetimeslatedintheNoticelnvitingTender (NIT)
document,forcompletion ofitemsorgroupofitemsofthe work.Itshallindicate
theforecastofthedatesofcommencement andcompletionofvarioustradesof
sectionsofthework.Thismay beamended,asnecessary,byanagreement betweenthe
Engineer-in-Chargeandthecontractorwithinthe limitationsof
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of
work,thecontractorshall inallcases,in whichthe time allowedfor any work
exceedsone month(save and exceptfor special jobs for whicha
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto
various‘ldentifiableandquantifiableconstructionrelatedstages’relatedwith
thetypeandnature of work,andthatthe‘totaltimeallowedforcompletion of
work’istobebrokenupagainstachievement ofthosestages duringthe construction
/progressof worktoensureaperiodicmonitoring ofprogressand
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures
fromtimetotime.

5.2Ifthework(s)bedelayedby:

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally
bad weather, flood, cyclone natural calamity or serious loss or
damagebyfireorcivilcommotion, strikeorlockoutaffecting procurement of
constructionmaterialsoranyofthetradesemployed in the work,or anyother
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the
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contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the
delay and shall do all that may be reasonably required to the
satisfactionoftheEngineer-in-Chargetoproceedwith the works.

5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof
time,tobeeligible forconsideration, shallbe madebythecontractorinwriting within
fourteen days of the happening of the event causing delay in the
prescribedform. The contractormay also, if practicable,indicatein sucha
requesttheperiodforwhichextensionisdesired.

5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting
Authority,maygiveafairandreasonableextensionoftimeandreschedule the
activitywise‘Milestones’ forcompletion ofthework.Suchextensionshallbe
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe
dateofreceiptofsuchrequest.

Clause6.0Oncompletion of work,thecontractorshallbefurnishedwithacertificate by
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe
work be consideredto be completeduntil andunless the contractor shall have
removedfromthework premisesonwhichtheworkisexecuted,allscaffolding,

surplusmaterialsandrubbish,and cleaned off the dirt from wood works,doors,
windows,floors,or otherparts of any building, upon or about which the work is
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof,
noruntiltheworkshall have been measured by the Engineer-in-charge whose
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor
shallfailtocomplywith therequirementsof thisclauseasto removalofscaffolding, surplus
materials and rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of  the
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding,
surplusmaterials andrubbish, anddisposeofthesameas
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to
paytheamountofallexpensesoincurred,andshallhavenoclaimin  respect of any such
scaffolding or surplusmaterialsasaforesaid,exceptforanysum
actuallyrealizedbythesalethereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty)

percent ofTenderedValueoruptoRs25.00lakh,whichever isless, tillafterthe
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment,the

contractorshall onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a
payment proportionate to the part thereof, approved and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe = Engineer-in-
charge undertheseconditionsoranyofthemastothefinalsettlementand
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract.
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties.

Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause,
on or Dbeforethe date fixed by the Engineer-in-charge,for all works
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcause to
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim

asfarasadmissible adjusted, if possible,before the expiry offourteen days from the
presentationofthe  bill.  Ifthecontractor = doesnotsubmit thebillwithinthetimefixedas
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid
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workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich
shallbebindingonthecontractorinallrespects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch
notice,theEngineer-in-charge shallinspectthework,andifthereisnodefectinthe

work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby
theContractor and/or(b)forwhich payment willbemadeatreducedrates,shall be issued.
Such reduced rate is to be imposed with the approval of Superintending Engineer
concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and
droppings fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the
contractor fails to comply with the requirements of this clause, the Engineer-in-
Chargeshall have the right to get this work done at the cost of the
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch
action,theEngineer-in-Chargeshallgivetendays noticeinwritingto the contractor.

Clause8B.TheContractorshallsubmitcompletionPlan /Drawingasrequiredinthe
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days
ofcompletionofthework.

Clause9.TheContractor shallsubmit allbillsinprintedforms, as per format prescribed by
Government of West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges
inthebillsshallalwaysbeenteredattheratesspecifiedin
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork.

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim /herbemade
tohisbankthroughe-Pradan,detailsof = whichhastobedirectlyfurnishedtotheEngineer- in-
charge.

While the onlinereceipt given by such Banks shall constitute a full and sufficient
discharge/acquittancefor the payment, the contractor should wherever possible
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s.

(2) Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich
are not endorsed in favour of the Bank, while efforts will be made to securepayment
tothefinancing Bank, payments madetothecontractor shouldbe
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe
arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect.

Notel. The procedure will not affect theusual rights ofthe Government to
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother

contractwiththeGovernoroftheStateofWestBengal.

Note2. NothingcontainedhereinshalloperatetocreateinfavouroftheBankany
rights,claimsorequitiesvis-a-vistheGovernor.

Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand
thepricestobecharged thereforashereinafter mentioned beingsofaras
practicablefortheconvenience ofthecontractor,butnotsoasinanywaytocontrolthe
meaningoreffectofthiscontractspecifiedinthescheduleor‘'Memorandum’  hereto annexed),
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired
fromtimetotimetobeused byhim/herforthepurpose ofthecontract only,andthe value
ofthefullquantity ofmaterialsandstoressosupplied attheratesspecified inthe
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin
Governmentsecurities, thesameorasufficient portionthereof beinginthiscase soldfor
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute property
ofGovernment, andshallnotonanyaccountberemovedfromthesiteofthework, and
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting
underhis/herhand, he/she shallso require;butthecontractorshallnotbeentitled to return
anysuch materialunlesswithsuchconsent, andshallhave noclaimfor
compensationonaccountofanysuchmaterial sosuppliedtohim /herasaforesaidbeing
unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Clausel1l.TheContractorshallexecutethewholeandeverypartofworkinthemost

substantialand workmanlike manner, and both, asregards tomaterialsandotherwise,in
everyrespect,in  strictaccordancewith the specifications.The contractorshall also
conformexactly,fullyandfaithfully = tothedesignand drawings, andinstructionsin
writingrelatingtotheworksignedbytheEngineer-in-Chargeandlodgedinhis/heroffice,
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the
specifications, and of all such design, drawings and instructions as aforesaid.

Clause 12.The Engineer-in-Chargeshall have powersto make any alterationin,
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs
andinstructions,that may  appearto him/herto be necessaryor recommended by
Superintending Engineer ortheChiefEngineer duringtheprogressofwork,andthe
contractorshallbeat alltimes be boundtocarryouttheseworks,inaccordanceto
anyinstructions which maybegiventohim /herinwriting,signedbytheEngineer-in-
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and
any altered, additional or substitutedwork which the contractor maybe
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe
mainwork,and atthe samerates,ifany,maybe specifiedinthetenderforthemainwork.
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof

theEngineer-in-chargeshallbe conclusiveas to suchproportion. And, ifthe altered,
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe
contract, thensuchclassofwork shall becarried outattheratesenteredin
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which

wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender;
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,

paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid
schedule ofrates,or(b) thecurrent market ratesofmaterials andlabour

whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at
the rates so determined without application of the said stipulated
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending
Engineershallbefinalandbinding.

Clausel3.If at anytimeafterthecommencementof thework theGovernorshallfor any
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried
out,theEngineer-in-charge shallgivenoticeinwritingofthefacttothecontractor ,who
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit
oradvantage whichhemight havederivedfromexecution oftheworkinfull,butwhich
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen
carriedout;neithershallhe /shehaveanyclaimforcompensationbyreason ofany
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.
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Clause 14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or
unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials
orarticlesprovided bytheContractor, fortheexecutionoftheworkareunsound,orofa
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the
contractorshallon demandin writingfromthe Engineer-in-chargespecifyingthe
work,materialsorarticlescomplained ofnotwithstandingthatthesamemayhavebeen
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecase maybe
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid,
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe
attheriskandexpenseinallrespectsofthecontractor.

Clause 15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand
thecontractorshallatalltimesduringthenormal working hours, and at all other times at
which reasonable noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto
visit the work site shall have been given to the contractor,either himself/herself be
present to receive orders and instructions,orhave a responsible agentduly accreditedin
writingpresentforthatpurpose.Ordersgiventothecontractor’s agent shall be considered to
have the same force as if it hadbeen giventothe contractorhimself/herself.

Clausel6. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe = work;andifanywork shallbe coveredupor
placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent
obtained, the same shall be uncovered at the contractor’s
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor
thematerialswithwhichthesamewasexecuted.

Clausel7.IftheContractor orhis/herworkersorauthorizedrepresentativesshall
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor
telephoneposts orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat

anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa
certificateofits completionbytheEngineer-in-Charge,thecontractorshallmakethesame good
athis/herown expense,orindefault,theEngineer-in-Chargemaycausethe sameto

bemadegoodbyother workers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-
in-Chargeshallbefinaland binding)fromanysums,whetherunderthecontract orotherwise,
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment
orfromhis /hersecuritydeposit,ortheproceedsofsalethereof,orofa

sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion

shallbefinalandconclusive against thecontractor,makingsuchdamageor
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin

accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce.

Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons
withthemeans andmaterialsnecessary forthepurposeofsettingoutworks,and
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe



Labour

Payment of
minimum
Wages to
Labour

providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto
beartheexpenses ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto
compromiseanyclaimby anysuchpersons.

Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof
theworks.Theimplementing Department willrecoverfromtheContractortheamountof
compensation sopaid;andwithoutprejudicetotherightsoftheDepartment undersub-
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade
againstitundersub-section(1)Section12,ofthesaidAct,exceptonthewrittenrequest
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting
suchclaims.

Clause18B.IneverycaseinwhichbyvirtueoftheprovisionsunderTheContract
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the
implementingDepartment isobligedtopayamountofwagestoaworkman employedby
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare
andhealthamenities requiredtobeprovidedundertheabovesaidActandtherules
framedbyGovernment fromtimeto timefortheprotectionofhealthandsanitary
arrangementsforworkersemployedbyContractors, executingDepartment willrecover
fromtheContractor, theamountofwagessopaidortheamountofexpenditure so
incurred;andwithoutprejudice totherightsoftheexecutingDepartment undersub-
section(2)of Section20, and sub-section(4) of Section21, of the Contract Labour
(Regulation andAbolition)Act,1970,executingDepartment shallbeatlibertytorecover
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein
contestingsuchclaim.

Clause19.TheContractorshallobtainavalidlicenseunderthe ContractLabour (Regulationand
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses
until thecompletionofthework. Thecontractor shallalsoabideby theprovisions
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident
Act,1855,Personallnjuries(Compensationlnsurance)Act,1970.

The Contractor shall also comply with the provisions of the ‘Building and Other
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’. Failuretofulfill
theserequirementsshall attractpenalprovisionsof the contract,arisingout ofthe
resultantnon-implementationofsuchprovisions.

Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition&
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof
sensitivebarracksshouldbeavoidedasfaraspossible.

Clause19B.TheContractorshallpaytolaboursemployed byhim /hereitherdirectlyor
throughSub-Contractors,wagesnot less than fair wagesas definedby the Labour
CommissioneroftheStateGovernment under'MinimumWagesAct,1948’,Contractor’s

LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand



Abolition)Act,1970,whereverapplicable.

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad
beenimmediatelyemployedby him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied
with the contractor’s Labour Regulationsmade by the State Government/ Government
ofindia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages,

recovery of wages not paid and deductions made without
authority, maintenanceofwagebooksorwageslips,publicationofscaleofwageand
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother

matterslikewiseinnature or  aspertheprovisionsofthe  ContractLabour(Regulationand
Abolition)Act,1970,andthelnter-StateMigrantWorkmen(RegulationofEmployment
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable.

a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue
tothecontractoranysumrequiredorestimated toberequired formakinggoodthe
losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions

madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observanceof theregulations.

b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto
thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault,

theEngineer-in-charge shallhavetherighttodeductthesumorsumsnotpaidon account
ofwagesforweeklyholidays toanylabour andpaythesametothe persons entitled
theretofromanymoney due tothecontractorbytheEngineer-in-charge concerned.

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct,
2008’,Workmen’sCompensationActand ‘MaternityBenefitsAct’ortheamendments
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time.

The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment against

paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom
his/hersub-contractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof
shallbedeemedto beabreachof thiscontract.

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan
minimumwage,such  wageshallbepaidbythecontractortothe  workersdirectly  without
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover
anyamountfromtheminimum wagepayable totheworkersasandbywayof

commissionorotherwise.

Thecontractorshall ensurethat no amountbyway of  commissionor otherwiseis
deductedorrecoveredby theDafadarfromthewageof workers.

Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance
ofthecontractor’s partofthiscontract,thecontractorshallathis /herown expenses,
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent
authority,andshallathis /herownexpenseprovideallfacilitiesinconnectiontherewith.

Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas
aforesaid, he/she shallbeliabletopayapenaltyofRs.2000/-foreach default,andin
additiontheEngineer-in-Charge shallbeatlibertytomakearrangement andprovide
facilitiesasaforesaidand recoverthecostsincurredin theirbehalf,from thecontractor.

Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the
secondhalf of the precedingmonthandthe first half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim /heronthework, theirworking hours,and the



wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause
19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs.
2000/- foreach default or materially incorrect statement. The decision of the Engineer-in-
charge shallbefinalindeductingfromanybillduetothecontractor;the
amountleviedasfineandwouldbebindingonthecontractor.

Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the
protection of health and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany
informationorsubmittingorfilinganystatementundertheprovisions oftheabove
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto
anyotherliability, paytotheDepartmentasumnotexceedingRs.2000/-forevery default,
breachorfurnishing,making, submitting, filingsuchmaterially incorrect statementsand
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum
offivepercentofthetenderedvalue.Thedecision oftheEngineer-in-charge shallbe final
andbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The
MinimumWagesAct, 1948andContractLabour(RegulationandAbolition)Act
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules

becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin
theperiodspecifiedinthenoticetocomplywithand /orobserve thesaidRulesandto

providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge  shallhave the
power to provide the amenities herein before mentioned at the cost of the
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired
forhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, andif the
sameshall not havebeenerectedor constructed,accordingtoapproved standards,the
Engineer-in-chargeshall have power to give notice in writing to the
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe
notice,the Engineer-in-chargeshall have the powerto remodelor  reconstructsuch
hutments andsanitaryarrangements  accordingtoapprovedstandards  atthecostofthe
contractor(s).

Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct,
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe
broughtintoforceby theappropriateauthorityfromtimeto time.

Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite
ofwork,anypersonorpersonsengaged /assignedoremployedbythecontractorsupon
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements.

Clause 19I. It shall be the responsibility of the contractor to see that the
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building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree
fromencumbrances inentirety,Ifsuchbuildings/structures throughcompletedis
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept
thesaidbuilding/structure inthatposition.Anydelayinacceptanceonthisaccountwill
betreatedasthedelayincompletionand forsuchdelay a levyup to 5%of tenderedvalue ofwork
maybeimposedbytheEngineer-in-chargewhosedecisionshallbe final both with regardto
thejustificationandquantumandshallbebindingonthecontractor.

However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove
theillegaloccupations,anytimeonorbeforeconstructionanddelivery.

Clause20.Nowork shallbedoneonSundays without theprior sanction ofthe
Engineer-in-charge.

Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or
attemptso to do, or becomeinsolventor commenceany in insolvency
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants
oragentstoanypublicofficerorpersonintheemployofGovernmentinany
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way
directly or indirectly interestedin the contract, the DivisionalOfficer may thereupon

bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor shall
thereupon stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure as if the contract had been

rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled
torecoverorbepaid foranywork there foractuallyperformedunderthecontract.

Clause22.All sums payablebywayof compensationunderanyof theseconditions
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without
reference tothe actual lossor damage sustained and whether ornotany

damageshallhavebeen sustained.

Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe
constitutionofthefirm /consortium. Wherethecontractor isanindividual oraHindu Undivided
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of
Articleswhereunderthepartnershipfirm /consortiumwouldhavetherighttocarryout

theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot

obtained,thecontractis liableto berescinded.

Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the
directionofEngineer-in-Charge.Furtherinstructions/advices, iffeltnecessary by
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the

Engineer-in-Charge.
Clause25. SettlementofDisputesandArbitration:

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto
themeaningofthespecifications, designs,drawings andinstructionshereinbefore
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto
anyotherquestion,claim,right, matterorthingwhatsoever, inanywayarisingoutofor relating
tothecontracts,designs,drawings,specifications,estimates,instructions,orders
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto
executethesame,whetherarisingduringtheprogressof = thework, or afterthecompletion
orabandonmentthereofshall bedealtwithasmentionedhereinafter:

Ifthe contractorconsidersanywork demandedofhim/herto be outsidetherequirements
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor
carryingoutoftheworktobeunacceptable,he /sheshallpromptlywithin1Sdays
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for
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writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits
written instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof
theContractor’sletter.

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with
thefollowingofficialsasMembers:

1 | Secretary / Engineer-in-Chief of the Department Chairman
concerned
2 | Joint Secretary / Deputy Secretary / any Officer of Member

equivalentrankof theDepartment

OneDesignated ChiefEngineer/Engineer ofthe Department | MemberSecretary

3 | tobenominated bytheDepartment concerned. andConvenor
4 | Onerepresentative ofFinanceDepartmentofthe
Governmentnot below the rank of Joint Secretary or Member

FinancialAdvisorincaseoftheWorksDepartment where FA
systemhasbeenintroduced.

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe
disputemayrelate.

Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing
Departmentagainst anyaction,claimorproceedingrelatingtoinfringement oruseofany patent
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable
inrespectofanyarticleorpartthereof included inthecontract. Inthe
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe
implementingDepartmentandthe contractorshall Dbeatliberty,athis/her ownexpense,
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom,
providedthatthecontractorshall notbeliable to indemnifytheimplementingDepartment
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe = directresultof
an orderpassedby theEngineer-in-Chargethisbehalf.

Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingofthe Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwithregardto
anysumorsumspayabletohimundertheprovisionsofthisclause.

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as
referredtounderClausel 1,suchworkshallbecarriedoutinaccordance withthelatest
BureauoflndianStandards(BIS)specifications.Incasetherearenosuchspecifications in
Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer’sspecifications ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin
allrespectsinaccordance withtheinstructionsandrequirements oftheEngineer-in-
Chargewhichis approvedby theTenderAcceptingAuthority.

Clause 29.The expression “works” or “work” where usedinthese conditions shall,
unlesstherebe somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor
additional.

Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on
an approved site, and shall make arrangements for conservancy and sanitation
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical

Authorities.He /theyshallalsoathis/theirowncostmakearrangementsforthelaying
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of pipe lines for water supply to his/their labour camp from the existing mains
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere
andincidentalthereto.

Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe
followingconditions:-

i)  Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe
satisfactionoftheEngineer-in-charge;

ii) TheEngineer-in-Charge shallmakealternativearrangementsforsupplyofwaterat
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for
procurementof waterare,intheopinionof theEngineer-in-Charge,unsatisfactory.

Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser
useofmaterials inactualexecutionforreasonsotherthanauthorized changesof

specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork
withouttheconsentoftheEngineer-in-Chargeinwriting.

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod.

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the
work and as long thereafteras may be necessaryfor properfulfilling of the
obligationsunderthecontract.

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand
beforecommencement ofthework,intimateinwritingtotheEngineer-in-Charge, the
name(s),qualifications, experience,age,address(es)andotherparticularsalong with
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall
within3daysofreceiptofsuchcommunication intimateinwritinghis /herapprovalor
otherwiseofsuchrepresentative(s)tothecontractor. Anysuchapprovalmayatanytime
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork.

If thecontractor(oranypartnerin caseof firm /company)himself/herselfhassuch
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal
technicalrepresentativebut the contractorshalldesignateand appointaresponsibleagent
torepresenthimand tobepresentatthe workwheneverthecontractoris not in aposition
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under
theclause willalsobeapplicableinsuchacasetothecontractororhisresponsible
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable
notice from the Engineer-in-Chargeor his designated representative(s)in
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and /oratthesiteofwork,asrequired,totakeinstructions.
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be
deemed to have the same force as if these have beengiventothecontractor.The
principaltechnicalrepresentativeand /orthecontractororhis/herresponsibleauthorized

agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-
Charge by a notice as aforesaid and shall also note down instructions
conveyedbytheEngineer-in-Chargeorhis/herdesignatedrepresentativeinthesiteorder



bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof
acceptanceof measurements.

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is
convinced that no such technical representative(s) is/are  effectively
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement
recordedchecked /testcheckedinMeasurement Booksshallbefinalandbindingonthe
contractor. Furtherifthecontractor failstoappointasuitable technicalrepresentative
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay
socausedtothework.The contractorshallsubmitacertificateof employmentofthe
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge.

Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas
arecompetenttogivepropersupervisiontothework.

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis
necessaryforproperandtimelyexecutionof thework.

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from
the worksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin
the performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-
Charge tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout
thewrittenpermissionof theEngineer-in-Chargeand thepersons SO
removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/TaxesPayablebyContractor"

@) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor
Cessinrespectofthiscontract shallbepayablebytheContractor andEngineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect.

(i) ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from

localauthorities,ifthosearedirectlyprocuredfromquarrysites.

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners
totheeffectof paymentofroyaltiesand Cesswouldhaveto befurnished.In absence
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO.

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby

thecontractortotheStateGovernment/Localappropriateauthoritiesin respect
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful
totheDepartment anditwillhavetherightandbeentitledtorecovertheamountpaidin

thecircumstancesas aforesaidfromduesofthecontractor.

Clause35.

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe
contractorthereuponnecessarilyandproperly pays such  taxes/levies/cess, the

contractor shall be reimbursed the amount so paid.Providedsuchpayments, if
any,isnot, inthe opinionof theEngineer-in-charge(whosedecisionshallbefinaland
bindingonthe contractor)attributabletodelayin executionofworkwithinthecontrol
ofthecontractor.

(i) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments  forthe
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge



and further shall furnish such other information/documentas the Engineer-in-
Chargemayrequirefromtimetotime.

(iii) Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe
sameisgivenpursuanttothiscondition,togetherwithallnecessary information
relatingthereto.

Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract

withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims
onworkdonetohis/herlegalsuccessor/s.

Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare
workingwithhim /herinanycapacityoraresubsequently employedbyhim /herandwho
arenearrelativestoanyOfficialinthelnstitute. Anybreachofthiscondition bythe
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and
grandparents, ownchildren andgrandchildren, ownbrothersandsisters,ownuncles,
auntsand firstcousinsandtheircorrespondingin-laws.

Clause 38.No engineer of Gazetted Rank or other Gazetted Officer employed in
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe.

Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge
andacertificatefromhim /hertothateffectobtained. Intheeventoftheworkorany
materialsproperlybrought tothesiteforincorporation intheworkbeingdamagedor
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen
ordered(inwriting)bytheEngineer-in-Charge toremoveanydebrisfromthesite,collect and
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged
workandshallbepaidatthecontractratesinaccordance  withtheprovisionofthis agreement
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable

materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such
paymentsbeingin additiontocompensationuptothevalueof theworkoriginallyexecuted before
being damagedor destroyedand not paid for. In caseof works damagedor
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor in

accordancewiththe provisionof  the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere
collectedshallbefinalandbinding onallpartiestothis contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant,

machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he /sheshall
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge.

Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If



he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable
foranypecuniary  liabilityarisingonaccount ofanyviolation  byhim /heroftheprovisions
ofthesaidAct.

Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand
Consultants

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment
procurement foroffencesorviolationscommittedduringcompetitivebiddingandcontract
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal.

GroundsforSuspensionandDebarment:-

(1) Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.

(2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment
ofsuchinformation intheBidsinordertoinfluence theoutcomeof
eligibilityscreeningorany otherstageof thebiddingprocess.

(3) Unauthorizeduseof one’sname/digitalsignaturecertificatefor the purposeof

biddingprocess.
(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency
/JointVenture/Consortium/Corporation participatingintheprocurement

processand/oraperson/Contractor/Agency/JointVenture/Consortium /
Corporation having an agreement/contractfor any procurement with the
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe
biddinginhisfavour.

(5) Refusalorfailuretopostaself-declaration totheeffectofanypreviousdebarment imposedby
anyotherdepartmentofStateGovernmentand /orCentralGovernment.

(©) Allotheractsthattendtodefeatthepurposeofthecompetitive = biddingsuchas
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate
inthebiddingprocess,etc.

(7) Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior
writtenapprovalof theprocuringentity.

(8) Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director
indirectinvolvementin threatening, makingfalse complaintsetc.damagingthe
reputation ofthedepartment oranyothertypecomplaintconsidered fitbythe

competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror
onmorethanoneoccasionfromindividualOfficer.

9) Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin
theprescribedtimewithoutjustifiablecause.
(10) FailureindeploymentofTechnicalPersonnel, Engineersand /orWorkSupervisor

havingrequisitelicense /supervisorcertificateofcompetency asspecifiedinthe contract.

(11) Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto
contractwiththeGovernmentwithoutjustifiablecause.

(12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart
workorperformance withinthespecifiedperiodasmentioned inthe“Letterof
Acceptance”,“Letter  of Acceptancecum Work Order”,“Work Order”,“Notice to
Proceed”,“Awardof Contract”,etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual
obligations withoutvalidcause,orfailurebytheContractortocomplywithany
writtenlawfulinstructionoftheProcuringEntity / Authority(theOfficerauthorized
bytheAdministrative Department,GovernmentofWestBengalforprocurement)or
itsrepresentative(s)pursuanttotheimplementationofthe Contract.

(14) FortheprocurementofConsultancyService /Contracts, poorperformancebythe
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing
actsbytheConsultantshallbeconstruedaspoorperformance.

(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or
worksupervisors;
(i) Non-deployment of committed equipment, facilities, support staff and
manpower;
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or
construction;



(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence;

(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove
acceptablestandardsleadingtohighprocurementcost;

(vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby

theConsultant.
(15) For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or

unsatisfactoryorinferiorqualityofgoods,vis-a-visaslaiddowninthecontract.
(16) Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause.

CATEGORYOFOFFENCE:-

(A) Firstdegreeofoffence: 1to160ftheaboveClause-41tobeconsideredasFirst
degreeofoffence.

(B) Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above,

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion,
beconsideredasSeconddegreeofoffence.

Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited.

PENALTYFOROFFENCE:-

0] ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in
anyprocurement processundertheAdministrative DepartmentofGovernmentof
WestBengalupto2(two)years.

(I1) ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof

WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT
PROCESS

(1) InitiationofAction,NotificationandHearings:

Any Bidder orprocurementauthority onhisown orbased onanyotherinformation

madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings

byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time
ofpublicationoftheresultoftechnicalevaluationofanybid.

(a) Uponverificationoftheexistenceofgroundsforsuspension/debarment,the
ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis
postaladdress,advisinghimthat:

i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen
found,whichmayleadtosuspension/debarment.

ijjHehasbeenrecommendedtobeplacedundersuspension/debarmentby
thesuspensioncommittee(asconstituted bytherespectiveAdministrative
Department)statingthegroundforsuch.

iii)Thesaid bidder,withinthreedays fromthe dateof issueof suchnotification
bytheBidEvaluation Committee,mayapproachtheChairperson of
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour
forhearing. Anyapplicationmadethereafterwouldnotbe entertained.

Such notice should contain the e-mail id and the postal address of the

ChairpersonoftheSuspensionCommittee.

(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation
Committee,Suspension Committeeshallissueanoticetotheallegedbidder
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments
insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice

oftheSuspensionCommittee. TheSuspension Committeewillconductthe
hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments
fromthealleged bidder. Ifnoappealhasbeenreceivedfromtheallegedbidder
orifafterhearingsufficientgroundforsuspension isfound,theSuspension

Committee,willsuspendtheallegedbidderfromparticipating inthe procurement
processundertheAdministrativeDepartmentforaperiodofsix
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe



SuspensionCommitteeshallissuethesuspensionorderwithinsevendays
fromthelastdateofhearingandshallnotifythebidderconcerned either
electronicallythrough his registered e-mail id or in writing to his postal
address. The Chairpersonof SuspensionCommitteeshall also inform the
decisiontoallconcerned.

Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee

wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow

thebiddertotakepartinthetenderingprocess.

If thebidderis suspended,the SuspensionCommitteewould recommend

debarmentofthebidderandforwardthecase withalldocuments tothe

DebarmentCommitteeforfurtheraction.
(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe

SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee
willholdahearingoftheallegedbidderandissuenecessary order withintenworking
daysfromthelastdateofhearing. TheDebarment Committee,
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order
disqualifying/prohibitingthe  erring bidder from participatingin the
bidding/procurementofallprojects undertheAdministrativeDepartmentfora
specified  period.Thealleged biddershallbeintimated accordingly either
electronicallythrough his registered e-mail id or in writing to his postal
address.OtherwisetheDebarment Committeemayrejecttherecommendation
oftheSuspensionCommittee. = TheChairpersonofDebarment = Committeeshall
alsoinformthedecisiontoallconcerned.

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall
recommendfor debarmentto the Bid EvaluationCommittee.The Bid Evaluation
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall
alsoinformthedecisiontoallconcerned.

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten)
workingdaysfromthe last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the
erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe
Administrative Department, GovernmentofWestBengalforaspecifiedperiod.The
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede-
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe
recommendationof the Bid EvaluationCommittee.The Chairpersonof
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned.

STATUSOFSUSPENDED /DEBARREDBIDDER:-

(@) BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe
allowedtoparticipate inanyprocurement processundertheAdministrative
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe
suspendedBiddershallstandforfeitedtotheGovernment.

(b) IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof
Acceptance”,“Letter ofAcceptancecum Work Order”, “Work Order”, “Notice to
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall

notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe
dealtwithasper existingnormsbysimplyexcludingtheerringBidder.

(c) IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract
totheDebarredBidder,theawardedProject/Contractshallnotbe
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe
DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect
oftheTendercontractand allcorrespondencesconcerningrates,claims,change



inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif
accepted /recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof
theEngineer-in-Charge (whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Charge will
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe
relevantrulesandclausesofthecontract document withtheapprovaloftheTender
AcceptingAuthority.

Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout
assigning reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject
anyorall of thetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled.

Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail.

Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever from the
Contractorforpaymentofcompensationonaccountofidlelabouron suchgrounds includingnon-
possessionofencumbrancefreeland.

Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural
calamities,likestrikesetc.

Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work
order/commencementandbeforefinal completionof thework) isto bebornebythe
contractor/bidder. Originalchallanofthosematerials,whichareprocuredbythebidder,
maybeaskedtobesubmittedforverification.

Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall

bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order.
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner
oftheregion.
Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein
thecontract.

Clause51.ValidPANissuedbythelncomeTaxDepartment,Governmentoflndia,valid
15digitGoods and Services TaxPayerldentificationNumber(GSTIN) under GSTAct2017,
Cess,Royalty ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe
Contractor/Bidder. No extra payment will be made as a reimbursement or as
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese
taxesandcharges.

Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for
layingout the workandfor takingand checkingmeasurementsfor whichno extra
paymentwillbemade.

Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments,
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand



otherhumanrequirements&securityetc. Workonriverbanksmaybeinterrupted dueto
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood,
inaccessibility ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe
contractor tosuspend workthatmaybesubjectedtodamagebyclimateconditions. No
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof
topography,river conditionand local requirementsetc. betweenthe  preparationand
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid.
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge beforecommencement of  work. Instructions  givenby  inspecting
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.

Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives
whoaretoremainpresentatsitedailyduringworkexecutionwhowill
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc.

Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons
suchasvariationof priceindicesetc.willbeentertained.

Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other
sign board for safety purpose as per requirement by the concerned
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile
operatinginpublicthoroughfares.

Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand /or
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract.

Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or
forothersuitablereasons.

Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably. Paymentwillbe made
on the basis of works actually done in different items and no claim will be entertained
forreductionofquantitiesinsomeitemsorforomissionofsomeitems. For
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/
Government would be required, depending on whosoever be the Tender Accepting
Authority,beforemakingsuchpayment.

Clause 62.In order to cope up with the present system of e-billing, supply of departmental
materials isgenerally notallowed.However,ifinspecialcircumstances,
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable.

Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin
24hours ofissueoftheordertothateffect. Therates inthe schedule
areinclusiveofcostandcarriageofallmaterials toworksite. Thematerials will
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin



conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic

Bags,HDPEBags,GeoTextileFilter, GeoJuteFilteretc.,ifany,relevant DataSheet
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach
occasion.Engineer-in-Charge mayconductindependenttestonthesamplesdrawn

randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision
ofEngineer-in-Chargeshallbefinalandbinding.

Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe
distantdistricts oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled
locallabourortoengageimported labour,thecontractor shallemploylabour
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government
andthecontractor,willbe finalandbindingontheparties.

Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in
writingfordecisionwithin15days.

Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework.

Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto
theCorporation Municipality /Panchayatoranyotherwaterworksauthorityincludinga
GovernmentDepartmentconcerned.

Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe
workunderclause5of thecontract,noapplicationforsuchextensionwillbeentertainedif
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect.

Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment
propertyandwillbedisposedof tothebestadvantageof Government.

Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat

noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin
supplyingmaterials.
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution

oftheworkwillbemade.

Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric
dangersignals = wheneveravailableshallbeprovided bythecontractors onthebarriersas
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment

buttheContractorwillbearalltheexpenses.



Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand
carriagetoplaceof working.

Clause75.TheContractors shouldgivecompletespecifications showingthemethodof
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare
metrearea.

Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit

inadvancewiththe  ExecutiveEngineerthechargesforwater = which  aretobecalculatedin
accordancewiththescheduleof miscellaneousratesintheCanalAct.

Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation
willbeentertained duringthecurrencyofthiscontractfortheworkasperschedule
attachedtotheagreementandtheadditionalwork,ifany,underClausel2 ofthecontract.

Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould
havebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic
orcausethemtoberemovedatthecontractor’scost.

Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid.

Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises
during or after repairs, but shall remove the same and keep theplace
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe
lattershowsslacknessinobservingthisclause.

Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.

TheGovernmentmeans Governmentin theconcernedWorks Department.

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized
representative.

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe
timebeingof the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge.

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior = Engineerequivalent to
SectionOfficer of theSectionconcerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority
regarding Schedule of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived
onthebasisofmarketrateanalysis forsupplementary items,andtheauthorityfor
approvalofReduced Rates andPartRates.HeisalsotheTenderAccepting  Authorityfor
worksofvalueaboveRs.45.00lakhand uptoRs.2.00 croreunderexisting delegated power.

Chief Engineer in the concerned Works Department is the technical head of the
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.



2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded
beyond 10%withtheapprovalofconcerned tenderacceptingauthority and
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno

majordeviation from originalscopeofwork inthetender.Anysupplementary
tender/item/work inconnectionwiththemaintenderistobetakenupwiththe
approvaloftheTenderAccepting Authoritynotbelowtherank ofExecutive
Engineer.Suchsupplementary tendersabove10%o0fBOQaretobeexecutedonlywith
theapprovalofappropriateGovernmentirrespectiveof the value of tender.

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa.
Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority

signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf
ofthe State.

Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge
underclausel0:
Particulars Ratesatwhichthematerialswillbe Placeofdelivery
chargedtothecontractor
Unit Rs. P.
Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe

submissionofthetender.

(Namein full) (Namein full)
*SignatureofContractor/Agency *SignatureofManaging Director
withofficialsealcontaining onbehalfofWest Bengal Medical
Principalofficeaddress Services Corporation

Limitedwithofficialseal
containingdesignation&address

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.



