Maach o darm o
caEE i L

WEST BENGALMEDICAL SERVICES CORPORATION LTD.

(WhollyownedbytheGovernmentofWestBengal)
SwasthyaSathi,GN-29, Sector-V, SaltLake,Kolkata-700091.

NOTICEINVITINGTENDER FOR

Repair & replacement of existing False ceiling Non-LED Recess/ Suspended type
Lights with LED type Light fixtures (1st Phase) at Barjora SSH, Bankura.

(NITReferenceNo.:WBMSCL/NIT-399/2026,Dated-01/06/2026)



WESTBENGALMEDICALSERVICESCORPORATIONLIMITED

(Wholly Owned by the GovernmentofWest Bengal)
RegisteredOffice:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091
Phone:033-4034-0300¢ Email:info@wbmsc.gov.in ¢ website:www.wbmsc.gov.in

I.T.B.No.: WBMSCL/NIT-399/2026 Dated-01/06/2026

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Repair &
replacement of existing False ceiling Non-LED Recess/ Suspended type Lights with LED type Light
fixtures (1st Phase) at Barjora SSH, Bankura”from the bonafied, resourceful and reliable experienced
Contractor in West Bengal.

CostofTenderd
Estimated Earnest ocuments
1 NameoftheWork Amount Money (Rs.) Period of Name&ad(!ressofthe
No. (Rs.) (Rs.) (Non-  Completion Office
refundable)
Repair & replacement of
existing False celling Non- 30 (Thirty SwasthyaSathi,
01 LED Recess/ Suspended | 4,79,103.00 9582.00 NIL b GN-29, Sector-V,
type Lights with LED type ' ays) Salt Lake,
Light fixtures (1st Phase) Kolkata-700091
at Barjora SSH, Bankura.

GENERAL CLAUSE OF NIT :
TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered
in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V) in prescribed proforma with proper dated signature
in the relevant spaces to be uploaded electronically. Documents in support of the information
furnished in Forms I to V must be attached/uploaded for evaluation and the file number &

page number has to be indicated in the respective column of the Form.
b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website

https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT. The
documents submitted by the bidders should be properly indexed.

EligibilityCriterionforparticipationinthetender :-
3.0 i) Credential :-
(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of EI
work/similar nature of work under the authority of State/Central Govt, State/Central Gov.




OR
(b)

OR
()

N.B.

i)

iii)

vii)

viii)

x)

undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government and
having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case
of 3rd call of the Estimated amount put to tender for intended job.

The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of EI
work/similar nature of work under the authority of State/Central Gov. State/Central Gov.
undertaking, Statutory/Autonomous Bodies under the statute of the Central /State Government having
a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call,
15% in case of 34 call of the Estimated amount put to tender for intended job.

The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at
least one single running work of similar nature which has been completed to the extent of 80% or
more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of
40% (30% in case of 2nd call, 20% in case of 31 call) of the estimated amount put to tender of intended
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous
Bodies under the statute of the Central/State Government. In the credential certificate it should be
clearly stated that the work is in progress satisfactorily & also that no penal action has been
initiated against the executing agency, i.e. the tenderer.

- a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.
b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.
c) Work order of relevant work(s) supported with completion certificate to be submitted.
d) For above mentioned Sl. (a), (b) & (c) - Work Order & Certificate shall be issued by not
lessthan the rank of Executive Engineer or equivalent of a State / Central Government
undertaking, Statutory / Autonomous bodies constituted under Central / State statute,
on the executed value of completed work will be taken as credential.

TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced
technical personnel, the minimum being one Supervisory licence Holder(part no
1,2,&11(Authenticated documents in respect of qualification and engagement shall be furnished
for Technical Evaluation).

PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence,
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year
2025-26, is to be submitted with Technical Bid document.

Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid bye law, Current Audit Report.

JointVenturewill not be allowed.

Deleted.
MOU will not be allowed.

The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarised / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory
Documents).

Deleted.

A prospective bidder shall be allowed to participate in the particular job either in the capacity



of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the
respective firms containing that particular entity shall be considered as non-responsive.

xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to
Sl .
no Name of the Work Name of the site Amount

Repair & replacement of existing False
celling Non-LED Recess/ Suspended
01 | type Lights with LED type Light fixtures
(1st Phase) at Barjora SSH, Bankura.

Barjora SSH, 9582.00
Bankura

TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.will
bestoppedfore-tenderprocurementofthisofficewef.01.09.2016.NecessaryEarnestMoneywill be
deposited by the bidder electronically: online - through his net banking enabled bank account,
maintained at any bank or: offline - through any bank by generating NEFT/ RTGS challanfromthe
e-tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome- tender
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective
BankaspertheBeneficiaryName&AccountNo., Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande-
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be
submitted.Theearnestmoneyofthesuccessfulbidder(being  convertedtosecuritydeposit)deposited,  will
remain under the custody of the department till satisfactory completion of theworkin full including
extended quantity if ordered for. Besidesthis,necessarypercentagesshallbedeductedfromtheprogressive
bidssoastomake it10% (Tenpercent)of thevalueofworkbilledfor.

4.ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbedeductedfromeverybill

5.
6.

oftheselectedagency.GST,Royalty&allotherStatutoryLevy/Cesswillhavetobebornebythecontractor.Asther
atesintheScheduleofrateareinclusiveofGST&Cessas stated above.

Deleted.

Bidswillremainvalidforaperiodnotlessthan 180days(OneHundredEightydays)fromthe date of
opening of the financial proposal.However, extension of bid validity may be suitably considered by the
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfaited.

All materials shallbeof approvedbrandin accordancewithrelevantcodeofpractice and manufacture
accordinglyand shall beprocured and supplied
bytheagencyattheirowncost.Authenticatedevidencearetobesubmittedalongwithchallan and  test
certificate. IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernmentapproved
Testinglaboratoryshallhave to be conducted by the agencyattheirowncost.

8. Deleted.
9. Deleted.

PRICE ADJUSTMENT / PRICE PREFERENCE
10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or

11.
12.

13.

decrease).
ii) No price preference will be allowed for the work under this NIT.
No MobilizationAdvance / SecuredAdvancewill be allowed.

Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedininstructiontobidders
beforetenderingthebids.

NoConditionalBid/Tender will be acceptedunderanycircumstances.



13. Deleted.

14. Before uploading tender document through e-filing each page of the tender documents are to be signedby

the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich
theBidwillbe treated asinformal.

15. The employer reserves the right to accept or reject any / all offer without assigning any reason whatsoever
and is not liable for any cost that might have incurred bythe Bidder at the stage of Bidding.

The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free reserve
availabletothefirm should be positive.

16. IMPORTANTINFORMATION

A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be
applicable inthisTenderincluding1%cess.

B. DATE &TIME SCHEDULE

l\?(l)'. PARTICULAR DATE &TIME

i) | Date of uploading of N.LT and Tender Documents (online) 05.06.2026

ii) | Documents Sell /downloadstartdate (online) 05.06.2026 at 3.00 P.M.
iii) | Bid SubmissionUploadStartdate (online) 05.06.2026 at 4.00 P.M.
iv) | Bid SubmissionUploadEnd date (online) 12.06.2026up to 3.00 P.M.
v) | Date &PlaceforOpeningofTechnicalbid(online) for the Bidders 15.06.2026 at 3.00 P.M.
vi) | Date &place for openingof financial proposal To be notified later

C: LOCATIONOFCRITICALEVENTS

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector-V, Salt lake,Kolkata-700091”
InterestedbiddermaybepresentedatWestBengalMedicalServicesCorporationLimited,SwasthyaSathiB
uilding,GN-29,Sector-V,Saltlake,Kolkata-

700091during openingofbid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder
presentorabsentduringopeningof tender.

17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as

18.

19.
20.
21.

22.

23.

24,

schedule / prescribed date for thesamepurpose.

ThesuccessfulB i d d e r shallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal
MedicalServices CorporationLimitedwithin7 (Seven)daysfromtheissuanceofProvisionalWorkorder.

Bank guarantee shallbeaccepted for the purpose of thesecurity.
Deleted.

The intending bidder(s) required to quote the rate (percentage above/below/at par) over the
totalestimatedcostputtotenderonlineconsideringthatnoescalationand Jorpriceadjustmentwillbeallowed
bythedepartmentunderanycircumstances.

TheBidderhastovisitandexaminethesiteofworksanditssurroundingsandobtainedallinformationthatmaybenec

essaryforpreparing Bid andenteringintoanagreementforthework/worksasmentionedintheNIT.
Thecostsforvisitingtheworkingsiteshall beat the biddersownexpense.

TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhichminimum10%/(ten
) percent shall be of the applicant'sownresource. [NonStatutoryDocuments(Financial Statement)]




25.

26.

27.

28.

29

ProspectiveBiddershallhavetoexecutetheworkinsuchmannersothatappropriateserviceleveloftheBuildingun
derimprovementistobemaintainedduringprogressoftheworkandduringDefectLiability
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentiresatisfaction
oftheEngineerinCharge.Ifany
defect/damageisdetectedduringthisperiodasmentionedabovethecontractorshallmake the same
goodathisownexpense to thesatisfaction of
theEngineerinChargeorindefaulttheEngineerinChargemaycausethesametobemadegoodbyotheragencyand
deduct the cost (of which the certificate of the Engineer in Charge shall be final) from
hissecuritydepositoranysumsthatmaybethen,oratanytimethereafterbecomeduetothecontractor.Security
Deposit shall become payable only after expiry of the Defect Liability Period after making
necessarydeductionif applicable.

IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilarmultiple
rateswillnot be entertained/accepted. Lowest offerwillbeascertainedbysealedbid amongst thelowest
bidder.

Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidderuploadedduringBi
ddingprocess,found incorrect/manufactured/fabricated,thatbidwillbeconsideredasnon-responsive and
outright rejected with forfeiture of Earnest Money and action will be taken as per stipulationofITRules
inforce.

Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe  opened
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender
statusonaregularbasis.IncaseoftherebeanyobjectionregardingPre-
qualification/listof“TechnicallyQualifiedBidders”, that objection should be lodged to the Managing
Director, WBMSCL within 48 hoursfromthedate of publication of list of qualified Agency and beyond that
time schedule no objection will be entertainedbytheTender EvaluationCommittee

Before issuanceofLetterofAcceptance/
ProvisionalWorkorder,thetenderacceptingauthoritymayverifythecredential&otherdocumentsofthelowestbi
ddersouploadedonlineiffoundnecessary.Ifitis found such document incorrect/ manufactured/fabricated,
LetterofAcceptance /ProvisionalWorkorderwillnotbe issued in
favourofthebidderunderanycircumstancesandactionwillbetaken accordingly.

. IncaseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered

Power ofAttorneyistobeproduced.

30. The EarnestMoneymaybeforfeitedif;-

a) IftheBidderwithdrawstheBidduringtheperiodofBid validity.

b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated
time period.

) Duringscrutiny, ifitiscome to the notice oftenderinvitingauthoritythatthe credentialor any
otherdocumentwhichwereuploaded& digitally signedbytheBidderare incorrect /
manufactured/fabricated.

31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseasstated in

laternotification willsupersede formerone infollowingsequence;-

a) Notice InvitingTender

b) SpecialTerms&Conditions
¢) Financial Bid

d) Schedule of Works

All works covered in the clause appearing hereinafter shall be deemed to form a part of the
appropriate
itemoritemsofworksappearingintheworkschedulewhetherspecificallymentionedinanyclauseornotandtherate
squotedshallincludeallsuchworksunlessitisotherwisementionedthatextrapaymentwillbemadeforparticularw
orks.

32. Deleted.

33. Prospective bidders must have sufficient credentials to participate in the tender aspernotificationof Clause

No 3.



34. ForanytypographicalmistakencaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring agreement
or so. Inthatcasesanctioned estimate will bebindingcriteria.

35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful
bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

36. If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order,
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week
of delay or part thereof until the date of successful completion of the Works to the satisfaction of
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even
prior thereto for breach by the Contractor.

No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a
reasonable opportunity to the Contractor to explain the reason behind its delay.

37. Deleted

38. Deleted

39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20%
(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions.
The price for the additional quantity of individual goods will be as per the contracted price of this bid.

40. The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-maillD) toWBMSCL
before issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix
during DLP period,sameshould be notified to theconcernedsite Engineers of WBMSCL within 2(two)working
days through e-mail.

41. Deleted

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted /uploaded &  digitally
signed in support of the minimum criterion as mentioned above. If
anydocumentsubmitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder
will

beoutrightlyrejectedatanystagewithoutprejudiceandactionwillbetakenasperstipulationofl TRulesinforce

Sd/-
Managing Director
WestBengalMedicalServicesCorporationLimited



PaymentSchedule

Payment will bemadeaccordingtoB.0.Q.



INSTRUCTIONTO BIDDERS
SECTION- A
Generalguidancefore-Tendering
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed
for assistingthecontractorsto participate ine-Tendering.

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto
beenrolled&registeredwiththeGovernment e-Procurementsystem,throughlogging onto
https://etender.whb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital

Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National
Information’s Centre (NIC) on payment of requisiteamount details are available at the WebSitestated
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token.

3. Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe
logsontothewebsite mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of
collectionofTender Documents.

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle
job, allhisapplicationswillberejectedforthat job.

5. SubmissionofTenders/General process of submission: Tenders are to be submitted through
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal&theotherinFinan
cial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate
(DSC)Thedocumentsaretobe uploaded (virus scanned copy)
dulyDigitallySigned.Thedocumentswillgetencrypted(transformedintonon readableformats). A.
Technical &Financialproposal: The proposal shouldcontainscannedcopies of the
followingintwocovers(folders).

A-1.StatutoryCoverfileContaining.

Technical Bid:
i)  Earnestmoney(EMD)asprescribedintheNIT
ii) NIT

iii) Forms(AsmentionedintheNIT,Section-B)

Financial Bid:
iv) TheratewillbequotedintheBOQquotedratewill be encrypted intheB.0.Q. under Financial Bid.

A-2.Nonstatutory/TechnicalDocuments

i. CurrentIncomeTaxreturn(fortheassessmentyear2025-26),PAN,GSTRegistrationCertificate
&ProfessionalTaxreceiptchallan for the financial year 2025-26, Electrical Contractor Licence (S.C.C Part
1,2,11)

ii. Valid enlistmentrenewalcertificate

iii. Registered Deedofpartnership Firm

iv. Trade Licensefromtherespective Municipality/Panchayetetc.

V. CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo-operativeSocieties
(for Regd. Unemployed Engineer’sCo- Operative SocietyLtd.)

Vi. RequisiteCredentialCertificateasmentionin Clause [3.0(i)] of this N.L.T.

Note: Failureofsubmissionofanyoftheabovementioneddocumentswill render thetender liable
to be rejected for both statutory&nonstatutorycover.



THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE
FOLLOWINGMANNER

ClickthecheckboxesbesidethenecessarydocumentsintheMyDocumentlistandthenclickthetab“Submit
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt
and upload”andthenclick the “Technical’Folder to uploadtheTechnicalDocuments.

SL Category SubCat_eg9ry Details

No. Name Description

A. CERTIFICATES CERTIFICATES Current IncomeTaxreturn(fortheassessment2025-26),
PAN,GSTRegistrationCertificate&ProfessionalTaxreceipt
challan for the financial year 2025-26, Electrical
Contractor Licence (S.C.C Part 1,2,11)

B. | CompanyDetails CompanyDetails- | ‘Certificate of Registration’fromtherespective
AssistantRegistrarof Co -operative Societies(for
Regd. Unemployed Engineer’s Co -Operative Society
Limited).

C. Credential (in Credential DocumentsofCredential (intheformofwork

applicablecases) completioncertificatesandpaymentcertificate

s)asmentionedinClauseNo.[3.0(i)]

B.Technicalproposal
i.OpeningofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West

BengalMedicalServicesCorporationLimitedandhisauthorizedrepresentativeelectronicallyfromthewebsit
e statedusingtheirDigitalSignatureCertificate.

ii. Intendingbiddersmayremainpresentiftheysodesire.

C.Financialproposal
i) Thefinancialproposalshouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The

contractoristoquotetherate (Offering Above/ Below/Atpar)online
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned = and  upload  the
Scheduleofworksgivenintheformat of Annexure)

ii)Onlydownloadedcopies of the above documentsaretobe uploaded
virusscanned&DigitallySignedbythecontractor.

PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT
INFORMATION:

Ifanytendererfailstoproducetheoriginal hard
copiesofthedocuments(speciallyCompletionCertificatesandauditedbalancesheets),oranyotherdocumentsonde
mandoftheTenderOpeningAuthoritywithin a

specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif
thereisanysuppression  offacts,theTendererwillbesuspendedfromparticipatinginthetendersone-  Tender
platformfor3(three)years.Inaddition,hisuserIDwillbedeactivatedand Earnest Money Deposit
willstandforfeited.Besides, WESTBENGALMEDICALSERVICESCORPORATIONLIMITEDmay take appropriate
legal actionagainstsuch tenderer.

AWARD OF CONTRACT

TheTenderInvitingAuthorityreservestherighttoacceptorrejectanyTenderandtocanceltheTenderingprocessan
dreject all TendersatanytimeandpriortotheAwardofContractwithouttherbyincurringany
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof



the ground forEmployer’saction.
TheBidderwhoseBidhasbeenacceptedwillbenotifiedbytheTenderinviting&AcceptingAuthority through
acceptance letter/email..

The notificationofawardwillinitiate the executionof agreement.

TheAgreementinprescribedcompositeTenderFormwillincorporateallagreementsbetweenthe Tender
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.0.Q,STC&TF.willbe the
part of the Contract Documents.



SECTION-B

FORM-I
B.1.PRE-QUALIFICATION APPLICATION.
To
ManagingDirector,
West Bengal MedicalServicesCorporation Limited

Ref:-Tenderfor

work

N.L.T.No:WBMSCL/NIT-399/2026, Dated -01/06/20260fWestBengalMedicalServicesCorporationLimited

DearsSir,

Havingexamined the Statutory,Nonstatutory, InstructiontoBidders&NITdocumentsalongwithits
Agenda &corrigendum, [/we herebysubmitallthenecessaryinformationandrelevantdocuments for
evaluation

The applicationismadebyme / usonbehalfof

IntheCapacity dulyauthorized to submittheorder.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtousonbehalfofthegroupoffirmsfor
Applicationandforcompletionofthecontractdocumentsisattachedherewith.
Weareinterestedinbiddingforthework(s)giveninEnclosuretothisletter.
Weunderstandthat:
(a) TenderInviting&AcceptingAuthority /Engineer-in-Chargecanamendthescope&valueof the
contractbidunderthisproject.
(b) Tender Inviting&AcceptingAuthority /Engineer-in-Chargereservetherighttorejectany
applicationwithoutassigninganyreason.

(c) Enclo:-e-Filling:-
(d) 1. StatutoryDocuments.
(e) 2. NonStatutoryDocuments.

Date:-Signatureofapplicantincludingtitle
andcapacityinwhichapplicationismade.



SECTION-B

FORM-II
B.2.
Workinprogress.
Tender Tendered %ofwork

Sl Name of the work. No. Amount. Executed.

Workorderissuedbutworknotstarted.
SL. Name of the work. Tender Tendered Status.
No. Amount.
Signature

NameoftheFirmwithSeal.




SECTION-B

FORM- III

B.3. STRUCTUREANDORGANISATION.

B.3.1.Nameofapplicant::

B.3.2. OfficeAddress::

Telephone No.::

FaxNo. ::

E-mail ID ::

B.3.3.Name&addressofBankers::

B.3.4. Attachanorganizationchartshowingthestructureofthecompanywithnamesof
KeypersonnelandtechnicalstaffwithBio-data.

Note:ApplicationcoversProprietaryFirm,Partnership,LimitedCompanyorCorporation,

Date: Signatureofapplicant.
Includingtitleandcapacityinwhichapplicationismade.



B.4.1.Nameofthe Firm:

FORM-IV

B.4. EXPERIENCEPROFILE.

B.4.2.LISTOF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS.

ActualTimeSchedule

Reasons for

Name, Deptt. Engineer- Contract %of OriginalTime

Location& Concern in- pricein Participation Schedule delayincom
natureofw Charge IndianRs. | of company Start Completion Start Completion pletion

ork Date Date Date Date (ifany)

Note:a)CertificatefromtheEmployerstobe attached

b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm.

Date:

Including titleandcapacityinwhichapplicationis made.

Signatureof applicant




[Print out inAgency’s Letterhead&uploadthefilledproformawithdigitallysignedasstatedbelow]

DECLARATIONBYTHE TENDERER

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions
inandaroundthesiteofwork.l/WehavecarefullygonethroughtheNoticelnvitingTenderandothertenderdocumentsmentio
nedthereinalong  withthedrawingattached.l/Wehavealsocarefullygonethroughthe'Pricedschedule =~ of  Probable
ItemsandQuantities'.

My/Our tender isofferedtakingdueconsiderationof all factorsregardingthe local site conditions stated in
thisDetailedNoticelnvitingTendertocompletetheproposedworkreferredtoaboveinallrespects.

[/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe
worktothesatisfactionofthedepartment.

I/Wedeclarethatl /Weinthecapacityofindividual /asapartnerofafirmnotdebarredinthelastfinancial

year.
[/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe
work.
Signature of Tenderer
Date:

Postaladdressof the Tenderer

NameoftheFirmwithSeal



Form 11: BID SECURITY (BANK GUARANTEE) FORM

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated.]

[Bank’s Name and Address of Issuing Branch or Office]

Beneficiary: [ Name and Address of WBMSCL]

Date:
BID GUARANTEE No.:

We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) has submitted to you its
bid dated (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT
number] (“the NIT”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the
request of the Tendered, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in
total an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing
accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the bid
conditions, because the Tendered:

(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity, (i) fails or refuses
to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance
with the Instruction to Tenderers.

This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if
the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the
Tenderer of the name of the successful Tenderer; or (ii) twenty - eight days after the expiration of the Tenderer’s
Bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on or before that
date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to
establish the authenticity of given BG.

[Signature]



Annexure-A (BOQ)

Name of Work: Repair & replacement of existing False celling Non-LED Recess/ Suspended type Lights
with LED type Light fixtures (1st Phase) at Barjora SSH, Bankura.
(NITReferenceNo.:WBMSCL/NIT-399/2026,Dated-01/06/2026)

SL

No.

Description of work

Qty.

Unit

Rate
(Incl. GST
& L.W.C)

Amount
(Incl. GST
& L.W.C)

Supply & delivery of Recess Mounted LED Round Down Light,
24 W, die-cast thermally conductive housing with white powder
coated finish, IP20 protection, internal surge protection, high
efficiency electronic driver, high translucent frosted diffuser for
glare-free light distribution, system luminous flux not less than
2,400 lumens and a minimum system luminous efficacy of 100
lumen/ Watt, CCT 5700 K, spring steel clamps for recessed
mounting in false ceiling (ceiling cutout 205 mm), complete with
all mounting accessories.

Make: Crompton Pearl Ultima LSCRM-24W-CDL or Its Equivalent
of Philips/ Wipro (As approved by EIC)

215

Nos

1793.54

385611.10

Supply & delivery of 35W LED Well Glass Luminaire with PDC
aluminium housing, PC diffused translucent cover, IP65 ingress
protection, IKO8 impact resistance, in-built SPD, high-efficiency
LED system, system luminous flux not less than 4,200 lumens and
aminimum system luminous efficacy of 120 lumen/Watt.
complete with adjustable cradle mounting for proper installation
and operation.

Make: Philips - BY202P LED 43S CW PSU PC SPD LILO or Its
Equivalent of Bajaj/ Wipro/ Crompton (Brand approved by EIC)

Nos

3427.74

20566.44

Distribution wiring in 1.1 KV single core stranded 'FRLSH' PVC
insulated & unsheathed copper wire (Brand approved by EIC) in
20mm size PVC rigid conduit 'FRLSH' (Precision make) incl. necy.
fittings as required

(i) 2x22/0.3 (1.5 sqmm) + 1x 22/0.3 (1.5 sqmm) ECC

450

RM

127.64

57438.00

Fixing only bulk head ceiling fitting on wall /ceiling by screws etc.

221

70.08

15487.68

Total

479103.22

Say

479103.00

In word: Four lakh seventy nine thouand one hundred three only




PRINTED TENDER FORM

WEST BENGAL MEDICAL
SERVICES CORPORATION
LIMITED



West Bengal Form No. 2911
e-NITno. WBMSCL/NIT-399/2026; Dated - 01/06/2026

TENDERANDCONTRACTFORWORKS GENERALRULESAND
DIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1.

All work proposed for execution by contract will be notified in the form of invitation to tender posted in
concerned departmental website, e-procurement portal of the Government of West Bengal (
https://wbtenders.gov.in) and to be published in local news paper for wide circulation also in the notice
boards at public place signed by Tender Inviting Authority.

This form will state the work to be carried out, the date for submitting and opening of tenders as well as the
time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender,
the amount of security deposit to be deposited by the successful bidder and the percentage, if any, to be
deducted from bills. Copies of the specification, design & drawings the other documents required in
connection with the work, signed for the purpose of identification by the Authority inviting Tender shall also
be open for inspection by the contractor at the office of the Tender Inviting Authority during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by each member thereof,
or, in the event of absence of any of the partners, it must be signed on his/ her behalf by a person holding a
Power-of-Attorney authorising him/her to do so. Such power-of-attorney is to be produced with the tender,
and in the case of a firm carried on the one member of a joint family; it must be disclosed the firm is daily
registered under the Indian Partnership Act.

Acceptance of the measurements entered and bills raised on account of a work, when executed by a firm,
must also be signed by the several partners, except where the contractors are described in their tender as a
firm in which case the receipts must be signed in the name of the firm by one of the partners or by some
other person having authority to give effectual receipt for the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what rate he or she is
willing to undertake the work. Tenders which purpose any alteration in the work specified in the said form
of invitation to tender, or in the time allowed for carrying out the work, or which contained any other
conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit a separate tender for each. Tenders shall
have the name and number of the work to which they refer, written outside the sealed envelopes.

The Tender Inviting Authority or his/ her duly authorised representative will open tenders in presence of
intending contractors/bidders who may be present at the time, and will enter the bid amounts as
percentage rates above or below or at par of the tender BOQ of several tenders in a comparative statement in
a suitable form. In the event of a tender being accepted, a receipt shall thereupon be given to the contractor
/bidder who shall thereupon for the purpose of identification, signed copies of specifications and other
documents mentioned in the Rules.In the event of a tender being rejected, the earnest money which such
unaccepted tender shall be refunded within 10 days from the date on which the tender is decided, provided
the contractor(s) present himself/herself before the Tender Inviting Authority to take the earnest money
refund.

The accepting authority reserves the right to reject any or all of the tenders without assigning any reasons to
the participating bidders and he/she will not be bound to accept either the lowest tender or any of the other
tenders.

Receipt of an accountant or clerk for any money paid by the contractor / bidder will not be considered as an
acknowledgement of payment ensuring that he/she procures a receipt signed by the Tender Inviting
Authority or a duly authorised representative.

The Memorandum of work tendered for, and the schedule of materials to be supplied by the executing
Department at their supply / issue rates, shall be filled in and completed in the office of the Tender Inviting
Authority before the tender form is issued. If a form is issued to an intending bidder / contractor without
having been so filled in and completed, he/she shall request the office to have this done before he / she
completes and delivers his / her tender.



(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

1.

All works of tender value above Rs. 5.0 lakh proposed for execution through this contract document are
to be notified and published in the form of notice inviting e-tender (e-NIT) in the designated official
tender website of Government of West Bengal having URL https://wbtenders.gov.in, and uploaded
simultaneously in the URL of concerned Department inviting Tenders. Thus the tender may be seen and
downloaded by logging into the “ e-procurement “ link provided therein, digitally signed by the concerned
Tender Inviting Authority and is corresponding abridged notice also published on the same date in the
print media.

This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting
(submitting) and decrypting (opening) of e-tenders, the time allowed for carrying out the work; amount of
earnest money to be deposited with the e-tender; procedure for submission of EMD, amount of security
to be furnished by the successful bidder / contractor, security / performance security to be deducted
from running account bills, copies of specifications, Bill of Quantities, design and drawings and any
other document required in connection with the work, digitally signed for the purpose of identification by
the Tender Inviting Authority.

Intending contractors/bidders are required to download the e-tender documents directly from the
website stated above. Tender is required to be submitted online by the intending bidders by authorised
e-Tokens provided as DSC. This is the only mode of e-submission of tender and document(s). All
information posted in the website consisting of e-NIT WB form No. 2911, Tender Bill of Quantities (BOQ),
corrigenda notices and drawings etc., if any, shall form part of the contract. Details of procedure of
submission have been explained under “General Terms & Conditions “and Annexure attached with the
notice of e-tender (e-NIT).

All the documents uploaded by the Tender Inviting Authority forms and integral part of the tender
contract/ agreement. Contractors / bidders are required to upload the entire set of tender documents
along with other related documents as asked for in the e-tender through the above website (s) within the
stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a time for
each work, one being the ‘Technical Bid’ and the other ‘Financial Bid’. The contractor / bidder shall
carefully go through all the documents and prepare to upload the scan documents in Portable Document
Format (PDF) in the designated link in the web portal as their Technical Bid. He/she needs to fill up the
rates of items/ percentage in the BOQ downloaded for the work in the designated cell and upload the
same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus
scanned and digitally signed using the Digital Signature Certificate (DSC). Contractor/bidders should
especially take note of all the addenda and corrigenda related to the e-tender and upload all of these
documents also as a part of their tender document.

Documents uploaded by the contractors/ bidders with all information & rates comprising Technical and
Financial bids cannot be changed after last /end date for submission of the e- tender.

Deed of Consortium/ Partnership Firm, and documents of their registration in the form of certified copy
of Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of 1932), GST, & PAN
(Permanent Account Number) as per RBI guidelines /above Rs. 50,000/- maybe compulsorily furnished
for all contracts and all other statutory clearances defined in the e-NIT.

The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders
without assigning any reasons and he/she will not be bound to accept either the lowest tender or any of
the tenders.

Withdrawal of e- Tender once the bid has been submitted online and after passing of end date for
submission which has been accepted for further processing is not allowed. EMD will be forfeited by the
Government and the bidder / contractor penalized in terms of provisions in the notice of the tender.
Generally Bids will be valid for 120 days from the date of opening of the financial proposal. However,
extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject
to obtaining a written confirmation of the contractor/ bidder(s) to that effect.



(a) Ifseveralsub-works
areincluded,they
shouldbedetailedin a
separatelist

TENDERFORWORKS

I/WeonbehalfofWest BengalMedicalServicesCorporationLimitedherebytenderforthe execution
of the work specifiedinthe underwritten“Memorandum”within the time specified in such
“Memorandum” at the rates specified therein, and in accordance, in all respects

withintheRulescontainedinclauseshereinafter, inall of theannexed General
ConditionsofContract(GCC), Special Conditions of Contract(SCC)and with such other
materials as areprovidedfor,byandinallother

respectsinaccordanceandwithsuchconditionssofaras applicable.

MEMORANDUM

(a)Generaldescriptionofwork..............cocoeiiiinl.

(b)EstimatedcostputtoTender

Rs(c)EarnestMoneyDeposit ... Rs.
(d)SecurityDeposit(includingearnestmoney) ... Rs
(e)Percentage,if any,tobedeductedfrombill ... Rs
(RUPEES. ..o rvvreorrrrrerroreen,
Percentage..........cooeveviiiiiiiiiiiiiiii )

(f) Timeallowedfortheworkfromdateofwrittenorderto
COMMENCE....uiuinatiineeeeieiieieeeeeeennes calendarmonths.

Forofflinetenderduringsubmissionofbidand duringexecutionofAgreementfor online tender

Rate Quoted by the | Tendered Amount
Bidder (% above or | (Contract Price both
less or at par) in words & figures)

Name of Work Amount Putto
Tendered Tender




*Give
particulars
and
numbers

Strikeout

(a)or(b) as
applicable.

TSignature
ofContractorbefor
e submission of
tender

XSignature of
Witness
toContractor’s
signature

XX Signatureof
theExecutive
Engineer/AE
onbehalfofthe
Department.

Shouldthis Tender be accepted,I/wehereby agreeto abide by andfulfillallof the termsand
provisionsofthesaid conditionsof contractannexedheretoso farasapplicable,
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsinoffice,
thesumsofmoneymentioned in thesaidconditions.

ASumofRS......ccoceiiiiinians *hasbeenfurnishedthroughonlinenet
banking/RTGS/NEFTtransferas earnestmoneydeposit[(a)thefullvalueofwhichisto be
absolutely forfeited to the Governor or his/hersuccessors in office, without prejudiceto any
other rightsor remediesof the said Governor or his successorsin office. Should I/we not
depositthe full amount ofsecurityspecifiedintheabove
‘Memorandum’inaccordancewithclausel(A)ofthesaidconditionsofcontract,thesaid
sumofRs............ shallberetainedbytheGovernmentas onaccountofsuchsecurityas
aforesaid:(b)thefullvalueofwhichshallberetainedbyGovernment onaccountofthe
securitydepositspecifiedinclause I(B)ofthesaidconditions ofcontract].

Datedthe Dayof 20
X T

(Witness)

Address

Occupation

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal

XX

Datedthe Dayof (Month) (Year)

GENERALCONDITIONSOFCONTRACT

Clausel 1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe
TenderforanEstimatedAmount uptoRs.25(TwentyFive)Croreshallhavetodeposit
EarnestMoney@2% (Two percent)oftheEstimatedAmountputtoTenderorRs10Lakh,
whicheverislower.

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft
orBankersCheque.

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited through e-
tenderportal(https: / /wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes:

i) Netbanking(anyofthebankslistedintheICICIBankPayment gateway)incaseof
paymentthroughlCICI BankPaymentGateway.

ii) RTGS/NEFTincaseof offlinepaymentthroughbankaccountinanyBankwith
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.20160f
SecretarytotheGovernmentof WestBengal,FinanceDepartment.TheL1bidder
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe

timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed
asanattempttodisturbthetenderingprocessandwillbedealtwith
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

1.2 SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose
tenderhasbeenaccepted (hereinaftershallbecalledthecontractor)forworkdone
underthecontract,theauthoritymakingpaymentshalldeductsuchsumwhichtogether
withtheEarnestMoneyalreadydeposited andconverted intosecuritydeposit,shall
amounttol0%ofthevalueofworksexecutedatthematerialpointoftimeandpaid
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith



Compensation
fordelay

EarnestMoneyconstitute10%of thetenderedvalueofworkactuallydone.

Incaseof excess/andsupplementaryworkoverthetenderedamount,additionalsecurity
@ of 10% of such additionalamount is to be depositedfor all such excess/and
supplementaryworksbeyondthetenderedamountbeforepaymentoffinalbill.

Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment
underthetermsof thecontractmaybe deductedfromthesecuritydeposit.

However,eventhoughtheearnestmoneydepositedexceedstheprescribed percentage,
duetoreduction oftenderedamountduetoanyreasonwhatsoever, suchadditional
earnestmoneyshallbedeemedtohavebeenconverted intosecurity andfurther
deductionsfromprogressivebillsshallbemade,takingintoconsideration theenhanced

componentofearnestmoneysoconvertedintosecurity.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand
boatsetc.,supplyoftools&plants,furnitureandcomputer peripherals.Separate
agreementmayberequiredinthosecases,particularlyforconsultancyandRFPforEPC,
whichshallbe madeinstandardformatstobe approvedbytheGovernment.

Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDeposit
byreplacingequalamountofBankGuarantee ofscheduled Bankvalidupto3months
beyondthedefectliabilityperiod.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank Guarantee
fromaScheduled Bank,validuptothedateofcompletion ofwork,shallbe
obtainedfromthesuccessful bidder,iftheacceptedbidvalueis80%orlessthanthe
estimatedamountputtotender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from
the date of  LoAor the time period as approvedby the Tender
invitingAuthority, hisEarnestMoneywill be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
SecurityalongwithSecurity DepositlyingwiththeGovernment shallbeforfeitedatany
timeduringthependencyofcontractperiodasper relevantClausesofthe Contract.

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected /
alteredbythisAdditionalPerformanceSecurity.

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT
intovarious‘dentifiableandquantifiableconstructionrelatedstages’pertainingto thework.
Intheeventofthe contractorfailingtocomplywithanyoftheconditions
relatedtoachievingthe‘Milestones’'withinthespecifiedtimeperiodprescribedfor
such‘Milestone’plusone month,he/sheshallbeliabletopaycompensation.

Ifthecontractorfailstocommenceand /ormaintainrequiredprogressviz.Milestones

definedintheNotice InvitingTender overthetotaltimeallottedfor itsfullcompletion
andintermsofclauseSorfailstocompletetheworkandclearthesiteonorbefore the end of
contractperiodor extendeddateof completion, he/sheshall,without prejudice
toanyotherrightorremedyavailable underthelawon accountofsuch

breach,payasagreedcompensationtotheimplementingDepartment.

This will also apply to items or group of items for which a separate period of
completionhasbeenspecified.

Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof
workarrivedforeachmonthofdelaytobecomputed onperdaybasissubjectto the
ceilinglimit of securitydepositalreadywithheldor due to be withheld during
imposition of the said clause and minimum payable compensation equivalenttothe
EarnestMoneydeposited(EMD).



Action when whole
ofsecurity  deposit
is forfeited

Contractor
remains liable
topay
compensation, if
actionis not
takenunder
Clause 3

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis
clauseshallnotexceed 10%ofthetenderedvalue ofwork orthetenderedvalueofthe item
orgroupofitemsofthework,forwhichaseparateperiodofcompletionisoriginallygiven.

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe
contractorunderthiscontract, ifthecontractorcatchesupwiththeprogressofwork
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith
thedecisionoftheTenderAccepting Authority,underpowersdelegatedbyGovernmentto be
communicatedby the Engineer-in-Charge,the withheldamountshall be released.
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)be delayedforthefollowingreasons:-

Duetowar,internalemergencyandotherconditions suchasabnormallybadweather,
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but
shallneverthelessuseconstantlyhis /herbestendeavorstopreventormakegoodthe

delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-

chargetoproceedwiththeworks.

Clause 3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge
withthepriorapproval ofTenderAccepting Authority,may,withoutprejudicetohis/her
anyotherrights,remedy against theContractor inrespect ofanydelay,inferior
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor otherwise,
andwhetherthedateofcompletion hasorhasnotbeenelapsed,bynoticein
writing,absolutelydeterminethecontractinany ofthefollowingcases:

() IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto
complywiththerequirementsofsuchnoticefor aperiodofsevendaysthereafter;

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogressofwork,or
hasfailedtoproceedwiththeworkwith duediligencesothat,intheopinionofthe Engineer-
in-Chargehe /shewillbeunabletosecurecompletionoftheworkbythe scheduledate
forcompletion,andcontinuestodosoafteranoticeofsevendaysin
writingfromtheEngineer-in-charge;

(i) IftheContractorfailstocompletetheworkwithinthestipulateddateorthe
Milestones/items ofworkwithinindividualdatesofcompletion,ifany,stipulated
onorbeforesuchdate(s)ofcompletion anddoesnotcomplete themorreachthe
definedMilestoneswithintheperiodspecified inthenoticegiveninwritingtothat
effectbytheEngineer-in-charge;

(iv) IftheContractorpersistently neglects tocarryouthis/herobligations underthe
contractand /orcommitsdefaultbynotcomplying
withanyoftheterms&conditionsofthecontractanddoesnotremedy it,ortakeeffective
stepstoremedy
it,withinsevendaysafteranoticeinwritingisgiventohim /hertothateffectby theEngineer-
in-Charge;

(v) IftheContractorbeinganindividual,orafirm,oranypartner thereof,shallatany
timebeadjudgedinsolventorhavea‘Receiving Order’orOrderforadministration
ofhis/herEstatemadeagainst him /her,ortakeanyproceedingsforliquidationor
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor
reconstruction) underanylnsolvencyActforthetimebeinginforce,ormakeany
conveyanceorassignmentofhis/hereffectsorcompositionorarrangementforthe
benefitofhis/hercreditororpurporttodoso,orifanyapplicationbemadeunder
InsolvencyActforthetimebeinginforceforthesequestrationofthis/her  Estate, or if
atrustdeedis executedbyhim /herfor benefitof his/hercreditors;

(vij  IftheContractor beingaCompanypassaresolution orthecourtdeliversanorder
ofjudgementthattheCompanyshallbewoundup,orifareceiveroramanageron
behalfofacreditorbeappointed,orifacircumstancearisewhichentitletheCourt
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issuea
windingup order;

(viij  IftheContractor shallsufferanexecutionorderbeingleviedonhis/her goodsand allowsit
to be continuedfor aperiodof21 days;

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting



Contractors
remains liable to
pay compensation
if actionnottaken
under Clause3

Powertotake
possessionof or
requireremoval
oforsell
Contractor’s
plant

Authority,transfers,sublets(engagementof labouron piecework basisor of
labourwithmaterialsnottobeincorporatedinthework,shallnotbedeemedtobe
subletting) or otherwiseparts with or attemptsto assign, transfer, sublet or
otherwise partswiththeentireworkoranyportionthereofwithoutpriorwritten
approvaloftheEngineer—in—charge;

(ix) ANDTHEREFORE,theContractorhasmadehimself/herselfliableforaction under
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment
withthepriorapprovalofTenderAcceptingAuthority,shallhavethepowersto
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest
oftheGovernment:-

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof
theamountofEarnestMoneydeposited bytheContractorunderthehandof Engineer-
in-charge,shall be the conclusive evidence. Upon such
determination,theEarnestMoneyDeposit,SecurityDepositalreadyrecovered
forexecutedworks andperformanceguarantee,ifanyunderthecontractshall
beliabletobeforfeitedandshallbeabsolutely atthedisposal ofthe Government.

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto
takesuchwholeorthebalance orpartthereof,asshallbeun-executedoutof
his/herhands,andtogiveittoanother Contractor tocompletethebalance work.
TheContractor,whosecontractisdetermined orrescindedasabove,
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.

(¢) Toemploy labourpaidby the implementing Department, and tosupply
materials,tocarry outthe worksor anypart ofthe work, debarringthe contractorand
debitingthecostoflabourandpriceofmaterials(oftheamountof
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall
befinalandconclusiveagainstthecontractor)andcreditinghim /herwiththe
valueoftheworkdone,inallrespectsinthesamemannerandatthesame ratesasifithad
beencarriedoutby thecontractor under theterms of his/hercontract;thecertificate
oftheExecutiveEngineer astothevalueof
theworkdoneshallbefinalandconclusiveagainstthecontractor.

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor

shallhavenoclaimofcompensation foranylosssustainedbyhim /herbyreasonof
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any
advances onany account or with a view to executetheworkorthe performanceof the

contract.In case, actionistakenunderanyoftheprovisions aforesaid,thecontractor
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactuallyperformed
underthiscontract,unlessanduntiltheEngineer-in-charge

hascertifiedinwritingthattheperformance ofsuchworkandvaluepayableinrespect

thereof,andhe/sheshallonlybe entitledtobe paidthevaluesocertified.

Clause3A. Incase,theworkcannotbestartedduetoreasonsnotwithinthecontrolof
theContractorwithinl /4th(onefourth) ofthestipulatedtimeforcompletionofthework
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may close
thecontractwiththeapprovalofTenderAccepting Authority. In suchan eventuality,
theearnestmoneydeposited andthesecurityofthecontractor shallbe
refunded,butnopaymentonaccountofinterests,lossofprofitordamagesetc.shallbe payableat
all.

Clause3B. Incaseacontinuing workcannotbecompleted duetoreasonsbeyond the controlof
thecontractor,likeForceMajeureenumeratedlaterunderClause5,the
contractmaybeterminatedasstatedinclause3AabovebytheEngineer -in-Charge
withtheconsentofthecontractorandapprovaloftheTenderAcceptingAuthority.

Clause4. Incasesinwhichanyofthepowers conferred upon the Engineer-in-
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot



beenpreviouslyexercised,non-exercisingthereofshallnotconstituteasawaiverofany = of  the
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future
case of default by the contractor, for which by any clause or clauseshereof,he/sheis
declaredliable to pay compensationamounting towholeof his/her security deposit, and the
liability of the contractor for past and future compensationshallremainunaffected.Inthe
eventofthe Engineer-in-Chargeputting inforce either
ofthepowersunderix(a)or(c)vestedwithhim /herunderthepreceding

clause,he/shemayifhe /shesodesires,takepossessionof all or any tools&plant, materials and
stores, in or upon the work, or thesite thereof, or belonging to the
contractor,orprocuredbyhim /herandintendedtobeusedforexecutionofthework,
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese

not being applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver notice in  writing to the contractor or his/herclerk, foremanor
otherauthorizedagent,requiringhim/hertoremovesuchtools &plant,
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin
theeventofthecontractor failingtocomplywithanysuchrequisition, theEngineer-in-
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction
orprivatesaleonaccountofthecontractor andathis/herrisk,inallrespects, andthe
certificateofthe Engineer-in-Chargeas to the expense of any such removal, and the amount
of the proceeds and expense of any such sale shall be finalandconclusive
againstthecontractor.

ClauseS5. Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof

Work'orintheextendedtimeinaccordancewiththetermsandconditionsshallbe
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod
asmentioned inthesaidschedule,orfromthedateofhandingoverofthesitetothe contractor
whicheveris later. If the contractor commits default in commencing executionof the

work as aforesaidwithin thirty days, without justifiablereasons included
underForceMajeure orothersuchreasonsbeyondthecontrolofthe contractor, in which
case to be reported within seven days by the contractor,
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall

afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work
order, with the prior approval of the Tender Accepting Authority, without
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 and
subsequentlyclause3ofthetenderdocument.

5.1 As soon as possible after the contract is executed, signed and agreed, the
contractorshall submit a ‘Time and ProgressChart’for each broad activity
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared
indirectrelationtothetimeslatedintheNoticelnvitingTender(NIT)
document,forcompletionofitemsorgroupofitemsofthework.Itshallindicate
theforecastofthedatesofcommencement andcompletionofvarioustradesof
sectionsofthework.Thismay beamended,asnecessary,byanagreement betweenthe
Engineer-in-Chargeand the contractorwithin the limitationsof
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution
ofwork,thecontractor shallinallcases,inwhichthetimeallowedfor any work
exceedsone month(save and exceptfor special jobs for whicha
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined
‘Milestones’given insuch‘ScheduleofWork’definedclearlyintheNITitselfinto
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith
thetypeandnatureofwork, andthatthe‘totaltimeallowedforcompletion of
work’istobebrokenupagainstachievement ofthosestagesduringthe construction
/progressofworktoensureaperiodicmonitoringofprogressand
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures
fromtime totime.

5.2 If thework(s) bedelayedby:
Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally

bad weather, flood, cyclone natural calamity or serious loss or
damagebyfireorcivilcommotion, strikeorlockoutaffectingprocurement of
construction materialsoranyofthetradesemployedinthework,oranyother

causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the
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contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut
shallneverthelessuseconstantlyhis/herbestendeavorsto preventor make good the
delay and shall do all that may be reasonably required to the
satisfactionoftheEngineer-in-Chargetoproceedwith theworks.

5.3 Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof
time,tobeeligibleforconsideration, shallbemadebythecontractorinwriting within
fourteen days of the happening of the event causing delay in the prescribedform.
Thecontractormay also,if practicable,indicatein sucha
requesttheperiodforwhichextensionisdesired.

5.4 IfanysuchcasetheEngineer-in-Charge,withtheapprovalofTenderAccepting
Authority,maygiveafairandreasonableextensionoftimeandreschedule the
activitywise‘Milestones’ forcompletionofthework.Suchextensionshallbe
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe date
ofreceiptofsuchrequest.

Clause6. Oncompletion ofwork,thecontractorshallbefurnishedwithacertificate by
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe
work be consideredto be completeduntil andunless the contractor shall have
removedfromthework premisesonwhichtheworkisexecuted,allscaffolding,
surplusmaterialsandrubbish,and cleaned off the dirt from wood works,doors,
windows,floors,or otherparts of any building, upon or about which the work is
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof,
noruntiltheworkshall have been measured by the Engineer-in-charge whose
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor
shallfailtocomplywiththerequirementsof this clauseas to removalof scaffolding, surplus
materials andrubbishandcleaningoffdirtonorbeforethedatefixedfor completion of the
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding,
surplusmaterials andrubbish, anddisposeofthesameas
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to
paytheamountofallexpensesoincurred,andshallhavenoclaimin  respect of any such
scaffolding or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedby
thesalethereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworks lessthan30
(Thirty)percentofTendered ValueoruptoRs25.00lakh,whicheverisless,tillafterthe
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment, the
contractorshallonsubmitting abillofatleastRs25.00lakhtherefor,beentitledto  receive a
payment proportionate to the part thereof, approved and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable

shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured  bill  paymentonly
andnotaspaymentsfor workactuallydoneandcompleted,andshall

notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing
ofanyclaim,norshallitconclude,determineoraffectinanywaythe powersofthe Engineer-in-
chargeundertheseconditionsoranyofthemastothefinalsettlementand
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract.
Thefinalbillshallbesubmitted bythecontractorwithinonemonthofthedatefixedfor
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties.

Clause8. Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause,
on or Dbeforethe date fixed by the Engineer-in-charge, for all works
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcauseto
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim

asfarasadmissibleadjusted,if possible,before the expiry offourteen days from the
presentationofthe bill. Ifthecontractordoesnotsubmitthebillwithinthetimefixedas
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid
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workinpresenceofthecontractor, whosecountersignatureinthemeasurementbookwill
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich
shallbebindingonthecontractorinallrespects.

Within10(Ten)daysofcompletion ofwork,thecontractor shallgivenoticeofsuch
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch
notice,theEngineer-in-chargeshallinspectthework,andifthereisnodefectinthe
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby
theContractor and/or(b)forwhichpaymentwillbemadeatreducedrates,shallbe issued. Such
reduced rate is to be imposed with the approval of Superintending Engineerconcerned.

Clause8A. Whenannual repairandmaintenanceworkiscarriedout,thesplashesand
droppings fromwhitewashing,colourwashing,paintingetc.,onwalls,floors,windows
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsof
workintheindividualrooms,quarters orpremisesetc.wheretheworkisdone
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the
contractor fails to comply with the requirements of this clause, the Engineer-in-
Chargeshall have the right to get this work done at the cost of the
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch
action,theEngineer-in-Chargeshallgive tendays noticeinwritingtothecontractor.

Clause8B. TheContractorshallsubmitcompletionPlan /Drawingasrequiredinthe
‘GeneralSpecification’forCivilaswellasElectrical& IT Worksasapplicablewithin30days
ofcompletionofthework.

Clause9.TheContractorshallsubmit allbillsinprintedforms, asper format prescribed by
Government of West Bengal, intheofficeoftheEngineer- in-
Charge,andthechargesinthebillsshallalwaysbeenteredattheratesspecifiedin
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot
mentionedorprovidedforinthetenderatrates thereinafterprovidedforsuch work.

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim /herbemade
tohisbankthroughe-Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-
charge.

While the onlinereceiptgivenbysuchBanks shall constitute a fulland sufficient
discharge/acquittancefor the payment, the contractorshould wherever possible
presenthis/herbillsdulyreceipted anddischargedthroughhis/her Banker/s.

(2) In thecaseof bills, whichthe contractorpresentsfor paymentdirect, and which
arenot endorsed in favour of the Bank, while efforts willbe made to securepayment
tothefinancing Bank, payments madetothe contractorshouldbe
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe arrangement,
thefinancing Bank should give t h e Governmenta lettertothiseffect.

Notel. The procedurewill not affect theusual rights ofthe Government to
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother contractwith
theGovernoroftheStateofWestBengal.

Note2. NothingcontainedhereinshalloperatetocreateinfavouroftheBankany
rights,claimsorequitiesvis-a-vistheGovernor.

Clausel0. Ifthespecification orestimateoftheworkprovidesforuseofanyspecial descriptionof
materialtobesuppliedby the Engineer-in-
Charge,(suchmaterials&storesandthepricestobecharged thereforashereinaftermentioned
beingsofaras
practicablefortheconvenienceofthecontractor,butnotsoasinanywaytocontrolthe
meaningoreffectofthiscontractspecifiedinthescheduleor'Memorandum’ hereto annexed),
thecontractorshallbesuppliedwithsuchmaterials andstoresasisrequired
fromtimetotimetobeusedbyhim /herforthepurposeofthecontractonly,andthe
valueofthefullquantityofmaterialsandstores sosupplied attheratesspecified inthe
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or thereafter
tobecome duetothecontractorunderthecontract,orotherwiseoragainstor from the security
deposit, or the proceeds of sale thereof; if the same is held in
Governmentsecurities,thesameorasufficientportionthereofbeing inthis casesold for
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thepurpose. Allmaterialssuppliedtothecontractorshallremaintheabsolute property
ofGovernment,andshallnotonanyaccountberemovedfromthesiteofthework,and
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof
thecontractshallbereturnedtotheEngineer-in-charge’sstore,ifbyanoticeinwriting
underhis/herhand,he/she shallsorequire;butthecontractor shallnotbeentitled to
returnanysuchmaterialunlesswithsuchconsent, andshallhavenoclaimfor
compensationonaccount ofanysuchmaterial sosuppliedtohim /herasaforesaidbeing
unusedbyhim,orforanywastageordamagetoany suchmaterial.

Clausell.TheContractor shallexecutethewholeandeverypartofworkinthemost substantial
andworkmanlikemanner, andboth,asregardstomaterialsandotherwise,in everyrespect,in
strictaccordance with the specifications. The contractorshall also
conformexactly,fullyandfaithfully  tothe designand drawings, andinstructionsin
writingrelating totheworksignedbytheEngineer-in-Chargeandlodgedinhis/her office,
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesiteof
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the
specifications, and of all such design,drawings and instructions as aforesaid.

Clause 12. The Engineer-in-Chargeshall have powersto make any alterationin,
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs
andinstructions,that may appearto him/herto be necessaryor recommended by

Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be at all times be bound to carry out these works, in accordance to any
instructions which may be given to him/her in writing, signed by the Engineer-in- charge,
and such alterations, omissions, additionsorsubstitutions,shallnotinvalidatethe
contractbutshallbedeemedtohaveformedapartoftheworkincluded intheoriginal tender and
any altered, additional or substitutedwork which the contractormaybe
directedtodointhemannerspecifiedaboveasa partoftheworkshallbecarriedoutby
thecontractoronthesameconditionsinallrespectsonwhichhe /sheagreedtodothe

mainwork,and atthesamerates,ifany,maybespecifiedinthetenderforthemainwork.
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof

theEngineer-in-chargeshallbe conclusiveas to suchproportion. And, ifthe altered,
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorate isspecified inthe
contract, thensuchclassofwork shall becarried outattheratesenteredin
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich

thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; andif
thealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,

paymentthereofshallbemadebytheEngineer-in-charge bydeterminingtherateson
analysisworkedoutfrom (a)the basicratesofmaterialsandlabourprovidedinthe aforesaid
schedule of rates,or (b) thecurrent market ratesofmaterials andlabour

whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,paymentshall be made at
the rates so determined without application of the said stipulated percentage.
Intheeventofanydisputeregardingratesdeterminedonanalysis forany
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending
Engineershallbe final and binding.

Clausel3. Ifatanytimeafter thecommencementoftheworktheGovernorshallforany
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried
out,theEngineer-in-chargeshallgivenoticeinwritingofthefacttothecontractor,who
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit
oradvantagewhichhemight havederived fromexecution oftheworkinfull,butwhich
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen
carriedout;neithershallhe /shehaveanyclaimforcompensationbyreason ofany
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.
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Clause14. IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-chargeof
thework,thatanyworkhasbeenexecutedwithunsound,imperfect,or
unskillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterials
orarticlesprovidedbytheContractor, fortheexecutionoftheworkareunsound,orofa
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the
contractorshallon demandin writingfromthe Engineer-in-charge specifyingthe
work,materialsorarticlescomplainedofnotwithstanding thatthesamemayhavebeen
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecasemaybe
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid,
thenthecontractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate put to tender / on up to date executed work value for every day
not exceeding ten days, while his/ her failure to do so shall continue and in the case of
anysuch failure, the Engineer-in-charge may rectify or remove, and re-execute the work or
remove and replace with others, the materials or articles complained ofas the case may be
at the risk and expense in all respects of the contractor.

Clausel5. Allworkunderorincourseofexecutionorexecutedinpursuanceof the
contractshallatalltimesbe open to inspectionand supervisionoftheEngineer-in-Charge
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand

thecontractorshallatalltimesduringthenormal working hours, and at all other times at
which reasonable noticeoftheintentionoftheEngineer-in-chargeorhis/her subordinatesto
visit the work site shall have been given to the contractor,either himself/herselfbe present

to receive orders and instructions,orhave a responsible
agentdulyaccreditedinwritingpresentforthatpurpose.Orders giventothecontractor’s agent
shall be considered to have the same force as if it hadbeen giventothe

contractorhimself/herself.

Clausel6. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis
socovereduporplacedbeyondthereachofmeasurement, and shallnotcoverupor
placebeyondthereachofmeasurement anyworkwithouttheconsent inwritingofthe Engineer-
in-chargeorhis/hersubordinate,in-chargeofthework;andifanywork shallbe coveredup or
placedbeyondthe reachof measurementwithoutsuchnoticehaving been given or consent
obtained, the same shall be uncovered atthe contractor’s
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor
thematerialswithwhich thesamewas executed.

Clausel?. If theContractororhis/herworkersorauthorizedrepresentativesshall
break,deface,injureordestroyanypartofthestructure inwhichtheymaybeworking
oranybuilding, road, roadcurbs,fence,canals,waterpipes,cables,drains, electric, IT
peripheralsor
telephonepostsorwires,trees,grassorgrasslandorcultivatedgroundcontiguoustothe
premisesonwhichtheworkoranypartofitisbeing executed, or if any damage shall happen to the
work from any cause whatever or any imperfections become apparent in it at any time,
whether during its execution or within a period of six months after issuanceof a certificate of
its completion by the Engineer-in-Charge, the contractor shall make the same good at
his/herown expense, or in default, the Engineer-in-Charge may cause the same to be made
good by other workers, and deduct the expenses (of which the certificate of the Engineer-in-
Charge shall be final and binding) from any sums, whether under the contract or otherwise,
that may be then, or at any time thereafter become due to the contractor by the Government
or from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion
thereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion shall be final
and conclusive against the contractor, making such damage or imperfections good shall
exceed the amount of such security deposit and/or such sums, it shall be lawful for the
Government to recover the excess costs from the contractor in accordance with the procedure
prescribed by any law for the time being in force.

Clausel7A. TheContractorshallalsosupplywithoutchargetherequisitenumberof
personswiththemeans andmaterials necessaryforthepurposeofsetting outworks, and
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe
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providedbythe Engineer-in-Charge at theexpense of the Contractor and the expenses may
be deducted from any money due to the contractor under the contract or from his/her
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The
Contractor shall also provide all necessary fencing / barricading / providing caution
boards etc. and light required to protect the public from accident, and shall be bound to
bear the expenses ofdefence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damage and costs which may be awarded in such suit, actions or proceedings
to any such persons or which may with the consent of the Contractor be paid to
compromise any claim by any such persons.

Clause18A. Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof
theworks.TheimplementingDepartment willrecoverfromtheContractortheamountof
compensationsopaid;andwithoutprejudicetotherightsoftheDepartment undersub-
section(2)ofsection12,ofthesaidAct,implementing Departmentshallbeatlibertyto
recoversuchamount oranypartthereofbydeductingitfromthesecuritydeposit orfrom
anysumduebyimplementingDepartmenttotheContractor whetherunderthiscontract
orotherwise.TheimplementingDepartmentshallnotbeboundtocontestanyclaimmade
againstitundersub-section (1)Section12,ofthesaidAct,exceptonthewrittenrequest
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity
forallcostsforwhichtheDepartmentmightbecomeliableinconsequence ofcontesting
suchclaims.

Clause18B. IneverycaseinwhichbyvirtueoftheprovisionsunderTheContract
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the
implementingDepartmentisobligedtopayamountofwagestoaworkmanemployedby
theContractor inexecution oftheworks,ortoincuranyexpenditureinprovidingwelfare
andhealthamenitiesrequiredtobeprovidedundertheabovesaidActandtherules
framedbyGovernmentfromtimeto timefortheprotectionofhealthandsanitary arrangements
forworkersemployedbyContractors,executingDepartmentwillrecover fromthe
Contractor,theamountofwagessopaidor theamountofexpenditureso
incurred;andwithoutprejudicetotherightsoftheexecutingDepartment undersub- section(2)of
Section20, and sub-section(4) of Section21, of the Contract Labour
(RegulationandAbolition)Act,1970,executingDepartment shallbeatlibertytorecover
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor
otherwiseandtheexecutingDepartment shallnotbeboundtocontestanyclaimmade
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid
Act,exceptonthe writtenrequestof theContactoranduponhis/hergivingto the
implementingDepartmentfull securityfor all costsfor whichthe Departmentmight
becomeliableincontestingsuchclaim.

Clause19. TheContractorshallobtainavalidlicenseunderthe ContractLabour
(RegulationandAbolition)Act, 1970,before thecommencementofthework,andcontinue
tohavevalid licenses untilthecompletionofthe work. Thecontractorshallalsoabideby
theprovisionsoftheChildLabour(Prohibition andRegulation)Act,1986,FatalAccident
Act,1855,Personallnjuries(Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisionsof the Building and Other
ConstructionWorkers(RegulationofEmployment&ConditionsofService)Act,1996’ and
‘TheBuildingandOtherConstruction WorkersWelfare Cess Act, 1996°. Failure to fulfill these
requirements shall attract penal provisions of the contract, arising out of the resultant
non-implementation of such provisions.

Clausel9A. Nolabour/sbelowtheageofeighteenyearsshallbeemployed inthework and
thecontractorshall abideby the provisionsof the ChildLabour(Prohibition&
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof
sensitivebarracksshouldbeavoidedasfaraspossible.

Clause19B. TheContractor shallpaytolaboursemployed byhim /hereitherdirectlyor
throughSub-Contractors,wagesnot less than fair wagesas definedby the Labour
CommissioneroftheStateGovernment underMinimumWagesAct,1948’,Contractor’s
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand



Abolition)Act,1970,whereverapplicable.

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary,
causetobepaidfairwagetolabourindirectlyengaged onthework,including anylabour
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad
beenimmediatelyemployedbyhim /her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof
theContractor’s partofthecontract,thecontractor shallcomply withorcausetobe complied
with the contractor’s Labour Regulationsmade by the State Government/ Government
ofIndia,fromtimetotimeinregardtopaymentofwages,wageperiod, deductions from wages,
recovery of wages not paid and deductions made without
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand
othertermsofemployment,inspectionandsubmissionofperiodical returnsandallother
matterslikewiseinnature oraspertheprovisionsoftheContractLabour(Regulationand
Abolition)Act,1970,andthelnter-StateMigrantWorkmen(RegulationofEmployment
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable.

a) TheEngineer-in-Chargeconcernedshallhavetherighttodeductfromthemoneydue
tothecontractor anysumrequiredorestimated toberequired formaking goodthe
losssufferedbyaworkerorworkersbyreasonofnon-fulfillmentoftheconditionsof
thecontractforthebenefitoftheworkers,non-payment ofwagesorofdeductions
madefromhis /her/theirwageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observance of the regulations.

b) UndertheprovisionofWeeklyHolidaysAct,1986 ,thecontractorisboundtoallowto
thelabours,directlyorindirectlyemployed inthework,onedayrestfor6daysof
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault,
theEngineer-in-chargeshallhavetherighttodeductthesumorsumsnotpaidon
accountofwagesforweeklyholidays toanylabour andpaythesametothepersons entitled
theretofrom anymoney duetothecontractorbytheEngineer-in-charge concerned.

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct,
2008’,Workmen’sCompensationActand ‘MaternityBenefitsAct'ortheamendments
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time.

The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment
againstpayments tobemadeunderandfortheobservance ofthelawsaforesaidand PW
Contractor’sLabourRegulations withoutprejudicetothisrighttoclaimindemnityfrom
his/hersub-contractors.

Thelawsaforesaid shallbedeemedtobeapartofthiscontractandanybreachthereof
shallbedeemedtobeabreachofthiscontract.

Whateveristheminimum wageforthetimebeing,orifthewagepayableishigherthan
minimumwage,such wageshallbepaidbythecontractortotheworkersdirectly without
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor
recoveranyamountfromtheminimum wagepayabletotheworkersasandbywayof
commissionorotherwise.

Thecontractorshall ensurethat no amountby wayof commissionorotherwiseis deductedor
recoveredby theDafadarfromthewageofworkers.

Clausel9C. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe
performanceofthecontractor’s partofthiscontract, thecontractorshallathis /herown
expenses,arrangeforthesafetyprovisionsasframedfromtimetotimebythecompetent

authority,andshallathis /herownexpenseprovideallfacilitiesinconnectiontherewith. In case
thecontractorfails tomakearrangement,andfailtoprovidenecessaryfacilitiesas  aforesaid,
he/she shallbeliabletopayapenaltyofRs.2000/-foreachdefault,and in additiontheEngineer-
in-Charge shallbeatlibertytomakearrangementandprovide
facilitiesasaforesaidandrecoverthecostsincurredintheirbehalf,fromthecontractor.

Clause19D. FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4th
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the
secondhalf of the precedingmonthand the first half of the currentmonth respectively-

Thenumberoflabourersemployedbyhim /heronthework,their workinghours,andthe



wagespaidtothem,;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under
whichithadhappened, andtheextentofdamageandinjurycausedbythem,andthe
numberoffemale workerswhohavebeenallowedmaternitybenefitsaccordingtoClause
19Fofthecontractandtheamountpaidtothem;

FailingwhichthecontractorshallbeliabletopaytotheDepartment,asumnotexceeding Rs.
2000/- for eachdefault or materially incorrect statement. The decisionof the Engineer-in-
charge shallbefinalindeductingfromanybillduetothecontractor;the
amountleviedasfineandwouldbebindingonthecontractor.

Clausel9E. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection
of health and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s)committing adefaultorbreachofanyofthe
provisionsoftheContractor’sLabourRegulationsandRulesfortheprotectionofhealth and
sanitaryarrangementfortheworkersasamendedfrom time totimeorfurnishingany
informationor submittingor filingany statementunderthe provisions of theabove

RegulationsandRuleswhichismateriallyincorrect,he /sheshall,withoutprejudiceto
anyotherliability, paytotheDepartmentasumnotexceedingRs.2000/-forevery
default,breachorfurnishing,making,submitting, filingsuchmateriallyincorrect
statementsand intheeventofthecontractorsdefaultingcontinuouslyinthisrespect,the
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum
offivepercentofthetenderedvalue.ThedecisionoftheEngineer-in-charge
shallbefinalandbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing
andcomplyingtotheprovisions oftheContractor’s LabourRegulations and
Rules, TheMinimumWagesAct,1948andContractLabour(Regulationand Abolition)Act
1970,fortheprotectionofhealth andsanitary arrangementsforwork-peopleemployedby
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules
becompliedwithandtheamenitiesprescribedthereinbeprovidedtothework-people
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s)shallfailwithin
theperiodspecifiedinthenoticetocomplywithand /orobservethesaidRulesandto
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-chargeshallhave the
power to provide the amenities herein before mentioned at the cost of the
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired
forhis/her /theirwork-peopleonthesiteinconnectionwiththeexecutionoftheworks, and if the
sameshall not havebeenerectedor constructed,accordingto approved standards,the
Engineer-in-chargeshall have power to give notice in writing to the
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand
sanitaryarrangementsaccordingtoapprovedstandards withintheperiodspecified inthe
notice,the Engineer-in-chargeshall have the powerto remodelor reconstructsuch
hutmentsandsanitaryarrangementsaccordingtoapprovedstandardsatthecostofthe
contractor(s).

Clause19G. Thecontractorshallcomplywithalltheprovisions ofTheMinimum Wages
Act,1948,ContractLabour(Regulation andAbolition) Act,1970,Employees LiabilityAct,
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe
broughtintoforcebytheappropriateauthorityfromtimetotime.

Clause19H. TheEngineer-in-chargemayrequirethecontractortoremovefromthesite
ofwork,anypersonorpersonsengaged /assignedoremployedbythecontractorsupon the work
whomay bedetermined as insane orincompetentormisconducts

himself/herself,andthecontractorshallforthwithcomplywithsuchrequirements.

Clause 19I. It shallbetheresponsibilityofthe contractor to see that the
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building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree
fromencumbrancesinentirety,Ifsuchbuildings/structures throughcompletedis
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept
thesaidbuilding/structureinthatposition. Anydelayinacceptanceonthisaccountwill
betreatedasthedelayincompletionand forsuchdelayalevy uptoS%oftenderedvalue
ofworkmaybeimposedbytheEngineer-in-chargewhosedecisionshallbefinalbothwith
regardtothejustificationandquantumand shallbebindingonthecontractor.

However,theEngineer-in-charge,throughanotice, mayrequirethecontractortoremove
theillegaloccupations,anytimeonorbeforeconstructionanddelivery.

Clause20. NoworkshallbedoneonSundayswithouttheprior sanctionofthe
Engineer-in-charge.

Clause21. Thecontract shallnotbeassignedorsubletwithoutspecificordersfrom
Governmentinrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis
contract,or attemptso to do, orbecomeinsolventor commenceany in
insolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise,
shalleitherdirectlyorindirectlybegiven,promised,orofferedbythecontractor,oranyof
hisservantsoragents toanypublicofficerorpersonintheemployofGovernmentinany
wayrelatingtohisofficeofemployment,orifanysuchofficerorpersonshallbecomein any way
directly or indirectly interestedin the contract,the DivisionalOfficer may thereuponby
noticein writingrescindthe contract,andthe securitydepositof the contractor shall thereupon
standforfeited and be absolutely at the disposal of Governmentand the same
consequencesshall ensure as if the contract had been
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled
torecoverorbepaidfor anyworktherefor actuallyperformedunderthecontract.

Clause22.All sums payableby way
shallbeconsideredasreasonablecompensation
reference to the actual lossor damage
damageshallhavebeensustained.

of compensationunderany of theseconditions
tobeappliedtotheuseofGovernment without
sustained and whether ornotany

Clause23. Wherethecontractorisapartnershipfirmoraconsortium, priorapproval in writing
of the Engineer-in-Charge shall be obtained for any change made in the
constitutionofthefirm /consortium. WherethecontractorisanindividualoraHindu Undivided
Family(HUF)businessconcern,suchapprovalasaforesaidshalllikewisebe
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandumof
Articleswhereunderthepartnershipfirm /consortiumwouldhavetherighttocarryout
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot
obtained,thecontractisliabletoberescinded.

Clause24. Allworkstobeexecutedunderthecontractshallbeexecutedunder the
directionofEngineer-in-Charge. Furtherinstructions/advices, iffeltnecessaryby
SuperintendingEngineer /ChiefEngineer,shallalsobebindingtobecommunicatedby
theEngineer-in-Charge.

Clause25.SettlementofDisputesandArbitration:

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto
themeaningofthespecifications, designs,drawingsandinstructionshereinbefore
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto
anyotherquestion,claim,right,matterorthingwhatsoever,inanywayarisingoutofor
relatingtothecontracts,designs,drawings, specifications,estimates, instructions,orders
ortheseconditions orotherwiseconcerning theworks,ortheexecutionsorfailureto
executethesame,whetherarisingduringtheprogressofthe work,orafterthecompletion
orabandonment thereofshallbedealtwithas mentionedhereinafter:

Ifthecontractorconsidersanywork demandedofhim /hertobeoutsidetherequirements
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor carryingout of the work
tobeunacceptable,he /sheshallpromptlywithin15days
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for
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writteninstructionordecision.Thereupon,theDisputeRedressal Committeeshallgiveits
writteninstruction ordecisionwithinaperiodofthreemonthsfromthedateofreceiptof
theContractor’sletter.

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstituted
withthefollowingofficialsasMembers:

Secretary / Engineer-in-Chief of the Department

1 Chairman
concerned

9 Jo1r.1t Secretary / Deputy Secretary/ any Officerof Member
equivalentrankoftheDepartment
One Designated Chief Engineer / Engineer of the MemberSecretary

3 | Department to be nominated by the Department

and Convenor
concerned.

One representative of FinanceDepartment ofthe
Governmentnotbelow the rank of Joint Secretary or
FinancialAdvisorincaseoftheWorksDepartmentwhere
FAsystemhasbeenintroduced.

Member

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe
disputemayrelate.

Clause26. Thecontractor shallfullyindemnify andkeepindemnified theimplementing
Departmentagainstanyaction,claimorproceedingrelatingtoinfringementoruseofany patent

ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which
maybepayableinrespectofanyarticleorpartthereofincludedinthecontract. Inthe
eventofanyclaimsmadeunderoractionbroughtagainstimplementing Department in
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereof

bytheimplementingDepartmentandthecontractorshallbeatliberty, athis/ her ownexpense,
tosettleanydisputeortoconductanylitigationthatmayarisetherefrom,
providedthatthecontractorshallnotbeliabletoindemnifytheimplementingDepartment
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe
directresultofanorderpassedbythe Engineer-in-Charge this behalf.

Clause27. Whentheestimateonwhichthetenderismadeincludeslumpsums in
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe
itemsofworksinvolvedorthepartofthe workinquestionatthesameratesasarepayable
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingof the Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwith regardto anysum
orsumspayabletohim undertheprovisionsofthisclause.

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecificationsas
referredtounderClausel1,suchworkshallbecarriedoutinaccordancewiththelatest
BureauoflndianStandards(BIS)specifications.Incasetherearenosuchspecifications in
Bureauof Indian Standards, theworkshallbe carriedout as perreputed
manufacturer’sspecificationsifacceptedbytheEngineer-in-Charge.Ifnotavailable,then
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In
casetherearenosuchspecifications asrequiredabove,theworkshallbecarriedoutin
allrespectsinaccordancewiththeinstructionsandrequirements oftheEngineer-in-
Chargewhichis approvedbytheTenderAcceptingAuthority.

Clause29. The expression “works” or“work” where usedinthese conditionsshall,
unlesstherebesomethingeitherinthesubjectorcontext repugnanttosuchconstruction,
beconstructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor
additional.

Clause30. TheContractor(s) shallathis/theirowncostprovidehis/theirlabourwith hutting on
an approved site, and shall make arrangements for conservancy and sanitation
inthelabourcamptothesatisfactionofthelocalPublicHealth andMedical
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying
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of pipe lines for water supply to his/their labour camp from the existing mains
whereveravailable,andshallpayallfees,chargesandexpensesinconnection = withthere and
incidentalthereto.

Clause31. Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe
followingconditions:-

i)  Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe
satisfactionoftheEngineer-in-charge;

ii) TheEngineer-in-Chargeshallmakealternativearrangementsforsupplyofwaterat
theriskandcostofcontractor(s)ifthearrangements madebythecontractor(s)for
procurementofwaterare,intheopinionoftheEngineer-in-Charge,unsatisfactory.

Clause32. Thecontractorundertakestomakearrangementforthesupervisionofthe
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe total
quantityof materialsas per approvedprogrammerequiredfor the workas per
approvedprogramme, beforetheworkisstartedandshallhypothecateittotheEngineer- in-
Charge.Ifanymaterial remainsunusedoncompletionoftheworkonaccount oflesser
useofmaterialsinactualexecutionforreasonsotherthanauthorized changesof
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to
Institute,thecontractorundertakestheresponsibility fortheirproperwatch,safecustody
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork
withouttheconsentoftheEngineer-in-Chargeinwriting.

Thecontractorshallberesponsible forrectifyingdefectsnoticedwithinDefectLiability
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod.

Clause33. Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the
work and as long thereafteras may be necessaryfor properfulfilling of the
obligationsunderthecontract.

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand
beforecommencementof thework,intimatein writingtotheEngineer-in-Charge,the
name(s),qualifications,experience,age,address(es)andotherparticularsalong with
certificates, oftheprincipaltechnicalrepresentativetobeinchargeofthe workandother
technicalrepresentative(s)whowillbesupervisingthework.TheEngineer-in-Chargeshall
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime
bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork.

If the contractor(or any partnerin case of firm/company)himself/herselfhas such

qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal
technicalrepresentativebutthecontractorshalldesignateandappoint aresponsibleagent
torepresenthim andtobepresentattheworkwheneverthecontractorisnotinaposition
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative

undertheclause willalsobeapplicableinsuchacasetothecontractororhisresponsible
agent.Theprincipaltechnicalrepresentativeand /orthe contractorshallon receiving reasonable
notice from the  Engineer-in-Chargeor his designated representative(s)in
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions.

Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be
deemed to have the same force as if these have beengiventothecontractor.The
principaltechnicalrepresentativeand /orthecontractororhis/herresponsible authorized
agentshallbeactuallyavailableatsiteespeciallyduringimportant stagesofexecution of work,
during recording of measurementof works and whenever so required by the Engineer-in-
Chargeby a notice as aforesaid and shall also note down instructions
conveyedbytheEngineer-in-Chargeorhis/her designatedrepresentativeinthesiteorder



bookandshallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof
acceptanceofmeasurements.

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is
convinced that no such  technical representative(s) is/are  effectively
appointedoris/areeffectivelyattending orfulfillingtheprovisionofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement
recordedchecked /testcheckedinMeasurement Booksshallbefinalandbindingonthe
contractor. Furtherifthecontractorfailstoappointasuitable technicalrepresentative
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively
presentorareabsentbymorethantwodayswithoutdulyapprovedsubstitute ordonot
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe
delaysocausedtothework.Thecontractorshallsubmit acertificateofemploymentofthe
technicalrepresentative(s)alongwitheveryrunningaccountbill /finalbillandshall
produceevidenceif atanytimesorequiredbytheEngineer-in-Charge.

Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare
skilledandexperiencedintheirrespectivefieldsandsuch foremenandsupervisorystaff as
arecompetenttogivepropersupervisiontothework.

Thecontractorshallprovideandemployskilled,semi-skilled andunskilledlabourasis
necessaryforproperandtimelyexecutionofthework.

TheEngineer-in-Chargeshallbeatlibertytoobjecttoand requirethecontractortoremove
fromtheworksanypersonwho,inhisopinion,misconductshimself,oris incompetentor
negligentintheperformanceofhisduties orwhose employmentisotherwiseconsideredby
theEngineer-in-Charge tobeundesirable.Suchpersonshallnotbeemployedagainat
workssitewithoutthewrittenpermissionoftheEngineer-in-Chargeand thepersons o)
removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/ TaxesPayablebyContractor"

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect.

(i) ThecontractorshalldepositGovernment Royaltyandobtainnecessarypermitfor
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from
localauthorities,ifthosearedirectlyprocuredfromquarrysites.

Incasematerialsareprocuredfromsecondarysources, certificatesofquarryowners
totheeffect  ofpaymentofroyaltiesandCess  wouldhave  tobefurnished.Inabsence
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO.

Ifpursuanttoorunderanylaw,notificationor order,anyRoyalty,Cessorthelike
becomespayablebythe implementingDepartmentanddoesnot atany timebecome
payablebythecontractortotheState Government/Localappropriateauthoritiesinrespect
ofanymaterialusedbythecontractor intheworkstheninsuchacase,itshallbelawful
totheDepartmentanditwillhavetherightandbeentitledtorecovertheamountpaidin
thecircumstancesasaforesaidfromduesofthecontractor.

Clause35.

i Al tenderedratesshall beinclusiveof statutorytaxesandleviespayableunder
respectivestatutes. However,ifanyfurthertaxor cess isimposedbyStatute,afterthe
laststipulateddateforthereceiptoftenderincludingextensionsifany andthe
contractorthereuponnecessarilyandproperly pays such taxes/levies/cess, the

contractor shall be reimbursed the amount so paid.Providedsuchpayments,if any,
isnot,intheopinionoftheEngineer-in-charge(whosedecisionshallbefinaland

bindingonthecontractor)attributabletodelay inexecutionofworkwithinthecontrol
ofthecontractor.

(i) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame

byadulyauthorizedrepresentativeoftheDepartmentand /ortheEngineer-in-Charge



and furthershall furnishsuch other information/documentas the Engineer-in-
Chargemayrequirefromtimetotime.

(iii) Thecontractor shall,withinaperiodof30daysoftheimposition ofanysuchfurther
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe
sameisgivenpursuanttothiscondition, togetherwithallnecessary information
relatingthereto.

Clause36. Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims
onworkdonetohis /herlegalsuccessor/s.

Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand
JuniorEngineer(bothinclusive). Heshallalsointimatethenamesofpersonswhoare
workingwithhim /herinanycapacityoraresubsequentlyemployedbyhim /herandwho
arenearrelativestoanyOfficialinthelnstitute. Anybreachofthiscondition bythe
contractorwouldrenderhim /herliabletoberemovedfromtheapprovedlistofcontractors
oftheDepartment.IfhoweverthecontractorisregisteredinanyotherDepartment,he/she
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and
grandparents,ownchildrenandgrandchildren,ownbrothersandsisters,ownuncles,
auntsandfirstcousinsandtheircorrespondingin-laws.

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror
employeeofacontractorforaperiodofoneyearafterhis/herretirementfromGovernment
servicewithoutthepreviouspermissionofGovernment in  writing.Thiscontract isliable
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe
suchapersonwhohadnotobtainedthepermissionofGovernment asaforesaid,before
submissionofthetenderorengagementinthecontractor'sservice,asthecasemaybe.

Clause39. Thework(whetherfullyconstructedornot)andallmaterials,machines,tools
andplants,scaffolding,temporarybuildingsandotherthingsconnectedtherewithshallbe
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge
andacertificatefromhim /hertothateffectobtained. Intheeventoftheworkorany
materialsproperlybroughttothesiteforincorporation intheworkbeingdamagedor
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen
ordered(inwriting)bytheEngineer-in-Chargetoremoveanydebrisfromthesite,collect
andproperlystackorremoveinstoreallserviceablematerialssalvagedfromthedamaged
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such
paymentsbeinginadditiontocompensationuptothevalue ofthework originallyexecuted before
being damagedor destroyedand not paid for. In caseof works damagedor
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction
sufferedandfortherestoringthematerialattheratebasedon  analysisof rates  tenderedfor
inaccordancewiththe provisionof thecontract.The certificateoftheEngineer-in-Charge
regardingthequalityandquantityofmaterialsand thepurposeforwhichtheywerecollected
shallbefinalandbinding onallparties tothis contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in-
Charge(b)foranymaterialetc.notonthesite oftheworkor foranytools,plant,

machinery,scaffolding,temporarybuildingandotherthingsnotintendedfor thework.

Intheeventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge.

Clause40. ThecontractorshallcomplywiththeprovisionsoftheApprentices Act, 1961
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If



he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-

Chargemay,inhis /herdiscretion, cancelthecontract.Thecontractor shallalsobeliable
foranypecuniaryliabilityarisingonaccount ofanyviolationbyhim /her oftheprovisions
ofthesaidAct.

Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand
Consultants

Theprocedureaslaiddownbelowshallgovernthesuspension /debarment of
Suppliers/Contractors/Consultants(Contractors forbrevity) involved in Government
procurement foroffencesorviolationscommitted duringcompetitivebiddingandcontract

implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal.

GroundsforSuspensionandDebarment:-

(1) Submissionof eligibilityrequirementscontainingfalse informationor falsified
documents.
(2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment

ofsuchinformation intheBidsinordertoinfluencetheoutcomeof eligibilityscreeningorany
otherstageofthebiddingprocess.

(3)  Unauthorizeduseofone’sname/digitalsignaturecertificatefor thepurposeof
biddingprocess.

(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency
/Joint Venture/Consortium/Corporationparticipating in the procurement
processand/oraperson/Contractor/Agency/JointVenture /Consortium/
Corporation having an agreement/contractfor any procurement with the
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe
biddinginhisfavour.

(5) Refusalorfailuretopostaself-declarationtotheeffectofanypreviousdebarment
imposedbyanyotherdepartmentofStateGovernmentand /orCentralGovernment.

(6) Allotheractsthattendtodefeatthepurposeofthecompetitivebiddingsuchas
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate
inthebiddingprocess,etc.

(7)  Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior
writtenapprovaloftheprocuringentity.

(8) Wheneveradversereportsrelatedtoadverseperformance,misbehaviour,director
indirectinvolvementin threatening,makingfalse complaintsetc. damagingthe
reputation ofthedepartment oranyothertypecomplaintconsideredfitbythe
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror
onmorethanoneoccasionfromindividualOfficer.

9) Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithin
theprescribedtimewithoutjustifiablecause.

(10) Failureindeployment ofTechnicalPersonnel, Engineersand/orWorkSupervisor
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract.

(11) Refusaltoacceptanawardafterissuanceof“LetterofAcceptance” orenterinto

contractwiththeGovernmentwithoutjustifiablecause.

(12) FailureoftheContractor,duesolelytohisfaultornegligence,tomobilize andstart
workor performancewithinthespecifiedperiodasmentionedin the“Letterof
Acceptance”,“Letter of Acceptancecum Work Order”,“Work Order”,“Notice to
Proceed”,“AwardofContract”,etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual
obligations withoutvalidcause,orfailurebytheContractortocomplywithany
writtenlawfulinstructionoftheProcuringEntity / Authority(theOfficerauthorized
bytheAdministrativeDepartment,GovernmentofWestBengalforprocurement)or
itsrepresentative(s) pursuanttothe implementation of the Contract.

(14) FortheprocurementofConsultancyService/Contracts, poorperformancebythe
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbythe
Consultantshallbeconstruedaspoorperformance.

(i) Non deploymentofcompetenttechnicalpersonnel,competentEngineersand/or
worksupervisors;
(i) Non-deployment ofcommitted equipment, facilities, support staff and
manpower;
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand /or
construction;



(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence;
(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove
acceptablestandardsleadingtohighprocurementcost;
(vi) AllowingdefectiveworkmanshiporworksbytheContractorbeingsupervisedby
theConsultant.

(15) Fortheprocurementofgoods,unsatisfactoryprogressinthedeliveryofthe goodsby
themanufacturer,supplier,ordistributorarisingfromhisfaultornegligenceand/or
unsatisfactoryorinferiorqualityofgoods,vis-a-visaslaiddowninthecontract.

(16) Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby
theContractor resultinginsubstantialbreachthereofwithoutlawfuland/orjust cause.
CATEGORYOFOFFENCE:-
(A) Firstdegreeofoffence: 1tol6oftheaboveClause-41tobeconsideredasFirst
degreeofoffence.
(B) Second degreeofoffence:Anyoneoftheoffencesasmentioned under‘A’above,

committedbyaparticularBidder/Contractor /Supplieronmorethanoneoccasion,
beconsideredasSeconddegreeofoffence.

Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited.

PENALTYFOROFFENCE:-

1] ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof
WestBengalupto2(two)years.

(I) ForcommittingSeconddegreeofoffence:DisqualifyingaBidder from participatingin
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof
WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT
PROCESS

(1) InitiationofAction,NotificationandHearings:
AnyBidderorprocurementauthorityonhisownorbasedonanyother information
madeavailabletohimmayinvitetheprocess ofsuspension/debarmentproceedings
byfilingawrittenapplication withtheBidEvaluationCommitteeandsuchfiling
ofwrittenapplicationhastobedonewithinfortyeighthoursfrom thedateand time
ofpublicationoftheresultoftechnicalevaluationofanybid.

(a) Uponverificationoftheexistenceofgroundsforsuspension/debarment,the

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder
concernedeitherelectronicallythrough hisregisterede-mailorinwritingtohis
postaladdress,advisinghimthat:

i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen

found,whichmayleadtosuspension/debarment.

ii) Hehasbeenrecommendedtobeplacedundersuspension/debarmentby
thesuspensioncommittee(asconstituted bytherespectiveAdministrative
Department)statingthegroundfor such.

iii)Thesaid bidder,withinthreedaysfrom thedate ofissue ofsuchnotification
bytheBidEvaluationCommittee, mayapproachtheChairperson of
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour
forhearing.Anyapplicationmadethereafterwouldnotbeentertained.

Such notice shouldcontainthe e-mailid and the postal addressof the

ChairpersonoftheSuspensionCommittee.

(b) Afterreceivingtherecommendation forsuspensionfromBidEvaluation
Committee,Suspension Committeeshallissueanoticetotheallegedbidder
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments
insupportofhisdefensewithin threeworking daysafterissuanceofthenotice
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearing
withinseven working daysfromthedateofreceiptofthedocuments fromthealleged
bidder.Ifnoappealhasbeenreceivedfromtheallegedbidder
orifafterhearingsufficientgroundforsuspension isfound,theSuspension
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement
processundertheAdministrativeDepartmentforaperiodofsix
monthsfromthedateofissuanceofsuspensionorder. TheChairpersonofthe



SuspensionCommitteeshallissuethesuspensionorderwithinsevendays
fromthelastdateofhearingandshallnotifythebidderconcerned either
electronicallythrough his registered e-mail id or in writing to his postal address.
TheChairpersonofSuspensionCommitteeshall alsoinform the
decisiontoallconcerned.

Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee
wouldrejecttherecommendationofBidEvaluationCommitteeandwouldallow
thebiddertotakepartinthetenderingprocess.

If the bidderissuspended,the SuspensionCommitteewouldrecommend
debarment of the bidder and forward the case with all documents to the
Debarment Committee for further action.

() The DebarmentCommittee upon receipt oftherecommendation of the
Suspension Committeeshallscrutinizethedocuments.TheDebarment Committee
willholdahearingoftheallegedbidderandissuenecessaryorder withintenworking
daysfromthelastdateofhearing. TheDebarment Committee,
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order
disqualifying/prohibitingthe  erring bidder from  participatingin the
bidding/procurementofallprojectsundertheAdministrativeDepartmentfora
specifiedperiod.Theallegedbiddershallbeintimatedaccordingly either
electronicallythrough  hisregisterede-mail id or in writing to his postal
address.OtherwisetheDebarmentCommitteemayrejecttherecommendation
oftheSuspension Committee. TheChairpersonofDebarment Committeeshall
alsoinformthedecisiontoallconcerned.

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

(A) UponterminationofcontractduetodefaultoftheBidder,theEngineer-in-Charge
shallrecommendfor debarmentto the Bid EvaluationCommittee.The Bid Evaluation
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged
Biddershallbeintimated accordinglyeitherelectronicallytohisregistered e-mailidor
inwritingtohispostaladdress.TheChairpersonofBid EvaluationCommitteeshall
alsoinformthedecisiontoallconcerned.

(B) TheDebarmentCommitteeuponreceiptoftherecommendationofBidEvaluation
Committeeshallscrutinizethedocuments.TheDebarmentCommitteewillhold a
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten)
workingdays from thelastdate ofhearing. TheDebarmentCommittee,ifsatisfiedafter
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The
Departmentinduecoursewillissuedebarmentorderdisqualifying/ prohibiting the
erringBidderfromparticipatinginthebidding/procurementofallprojectsunderthe
Administrative Department,GovernmentofWestBengalforaspecifiedperiod.The
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede-
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may reject the
recommendationof the Bid EvaluationCommittee.The Chairpersonof
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned.

STATUSOFSUSPENDED /DEBARREDBIDDER:-

(@) BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe
allowedtoparticipateinanyprocurement processundertheAdministrative
Departmentwithintheperiodofsuspension /debarment.Theearnestmoneyofthe
suspendedBiddershallstandforfeitedtotheGovernment.

(b)  IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof*Letterof
Acceptance”,“Letterof Acceptancecum Work Order”, “Work Order”, “Notice to
Proceed”,“AwardofContract”etc.foranyBid,theSuspended /DebarredBiddershall
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe
dealtwithasperexistingnormsbysimplyexcludingtheerringBidder.

(¢) If the Suspension/DebarmentOrder isissued after award ofaGovernment
Project/Contract totheDebarredBidder,theawardedProject/Contractshallnotbe
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe
DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause42. Executive EngineeroftheconcernedDivision willbetheEngineer-in-Charge
inrespectoftheTendercontractand all correspondences concerningrates,claims,change



inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif
accepted /recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecutionofworks,the
samewillnotbevalidunlesscopiesaresent totheEngineer-in-Chargeandalsoapproved
byhim.InstructionsgivenbytheAssistantEngineerandtheJuniorEngineeronbehalfof
theEngineer-in-Charge(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the
decisionofEngineer-in-Charge shallbefinalandbinding. TheEngineer-in-Chargewill
howeverinvariablytake decisionsrelatingto tendercontractoras mentionedin the
relevantrulesandclausesofthecontractdocument withtheapprovaloftheTender
AcceptingAuthority.

Clause43.AcceptanceoftheTenderwillrestwith theTenderAcceptingAuthoritywithout
assigning reasonthereoftothebidder.Theaccepting authorityreservestherighttoreject
anyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44. Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe
consideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled.

Clause45. Intheeventofconflicting differentclauses, theclausesinthee-NITwill prevail.

Clause 46. Engineer-in-Chargeshall not entertain anyclaim whatsoever fromthe
Contractorforpaymentofcompensationon accountofidlelabouronsuchgrounds including non-
possession ofencumbrancefreeland.

Clause47. Engineer-in-Charge shallnotbeheldliableforanycompensationdueto
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural
calamities,likestrikesetc.

Clause48. ImpositionofanyDuty/Tax/Octroi/ Royaltyetc.whatsoeverofitsnature(after
workorder /commencementandbeforefinalcompletionofthe work) istobeborneby the
contractor/bidder.Originalchallanofthosematerials,whichareprocuredbythebidder,
maybeaskedtobesubmittedforverification.

Clause49. Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartmentorder.
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent
registeringAuthority,i.e.AssistantLabourCommissioner/DeputyLabourCommissioner
oftheregion.

Clause50. No Mobilization/Secured Advance will be allowed unlessspecified otherwise in
the contract.

Clause51. ValidPANissuedbythe IncomeTaxDepartment,Governmentoflndia,valid
15digitGoodsandServicesTaxPayerldentificationNumber(GSTIN) underGST Act2017,

Cess,RoyaltyofSand,StoneChips, StoneMetalGravel,Boulders,Forestproductetc.,Toll
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe
Contractor/Bidder.No extra payment willbemadeasareimbursement or as

compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese
taxesandcharges.

Clause52. AllworkingTools&Plants,Scaffolding,ConstructionofVats&Platforms and
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53. TheContractor shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.for

layingouttheworkand fortakingand checkingmeasurementsfor whichnoextra
paymentwillbemade.

Clause54. TheContractor/BiddershouldseethesiteofworksandTenderDocuments,
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in

executingthework,carryingmaterialstothesiteofwork,availabilityofdrinkingwaterand



otherhumanrequirements&securityetc. Workonriverbanksmaybeinterrupteddueto anumber
ofunforeseenreasonse.g.suddenrisesinwaterlevels, inundationduringflood, inaccessibility
ofworkingsiteforcarriageofmaterials.Engineer-inChargemayorderthe

contractortosuspendworkthatmaybesubjectedtodamagebyclimateconditions. No
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof

topography,river conditionand local requirementsetc. betweenthe preparationand
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid.
TheContractorwillnotbe entitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55. AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto
bemaintained  atsitebytheContractorandthesamehasgottobeissuedfromthe  Engineer-in-
Charge beforecommencementof work.Instructionsgivenby inspecting
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe

contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.

Clause56. Theworkwillhavetobecompleted withinthetimementionedinthee-NIT.A
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder
whichshouldsatisfythetimelimitofcompletion.Thecontractorshouldinforminwriting, within
7(seven)daysfromthedateofreceiptofworkorder,thenamesofhisauthorized representatives
whoaretoremainpresentatsitedailyduringworkexecutionwhowill
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc.

Clause57. Nocompensation foridlelabour,establishment chargeoronotherreasons
suchasvariationofpriceindicesetc.willbeentertained.

Clause58. Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork force
deployedatworksiteaspersafety ruleinforce. Contractorwillremainresponsiblefor his
labourinrespect ofhis liabilitiesunderthe Workmen’sCompensationActetc. Hemust
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor
anyothersignboardforsafety purposeasper requirement by the concerned
AdministrativeDepartmentwillhavetobeerectedbytheContractor athisowncostwhile
operatinginpublicthoroughfares.

Clause59. TheContractorwillhavetomaintainqualifiedtechnicalemployeesand /or
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedinthecontract.

Clause60. TheContractorwillhavetoaccepttheWorkProgramme aspermodifications
andpriorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/or
vulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterlevel
orforothersuitablereasons.

Clause61. Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin work
orderareonlytentative.Inactualwork,thesemayvaryconsiderably. Paymentwillbe made on the
basis of works actuallydonein different itemsand no claim willbe entertained
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For

executionofquantitativeexcessinanyitemor supplementarynewitemsofworkas
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/
Government wouldberequired, depending onwhosoeverbetheTender Accepting

Authority,beforemakingsuchpayment.

Clause 62. In order tocopeup with the present system of e-billing, supply of
departmental materialsisgenerallynotallowed.However,ifinspecialcircumstances,
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable.

Clause63. Anymaterialbroughttositebythecontractorissubjecttoapprovalofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin
24hoursofissueoftheordertothateffect. Theratesinthe schedule
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerialswill
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcerned in



conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic Bags,
HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet containingthename
oftheManufacturers,TestReport etc.willalsobesubmittedoneach occasion. Engineer-in-
Chargemayconductindependent test on the samples drawn
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision of
Engineer-in-Charge shallbefinalandbinding.

Clause64.Forallitemsof contractjobs requiringskilledlabour,thecontractorshallhave
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour
upto30%(ThirtyPercent)ofthetotalrequirement.Inthiscasetheexpression “Imported
labour”shallmean“labourimportedprimarilyfromotherStatesandsecondarily,fromthe
distantdistricts oftheStateofWestBengal.”Incasewherethecontactor failstosecure unskilled
locallabourortoengageimported labour,thecontractor shallemploylabour
locallyrecruitedbyGovernmentor labourimportedbyGovernmentat theratetobe
decidedbytheSuperintendingEngineeroftheworksconcerned, whosedecisionastothe
circumstancesinwhichemploymentofsuchlabour isofmutualadvantagetoGovernment
andthecontractor,willbe finalandbindingontheparties.

Clause65. Allqueriesanddisputesarisingoutoftheworkstendercontractistobe brought
tothenoticeoftheChairmanofthe‘DepartmentDispute RedressalCommittee’in
writingfordecisionwithin15days.

Clause66. Thecontractorshallhavetomakehisownarrangementsforwater,bothfor
theworkandusebyhisworkers, etc.,forroadrollersandforalltoolsandplant,etc.,
requiredonthework.

Clause67. Contractorwillberesponsibleforthepaymentsofallwater chargespayableto
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga
GovernmentDepartmentconcerned.

Clause68. Ifthecontractors shalldesireanextensionofthetimeforcompletion ofthe
workunderclauseSofthecontract,noapplicationforsuchextensionwillbeentertainedif
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe

Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect.

Clause69. TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

Clause70. Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment
propertyandwillbedisposedoftothebestadvantageofGovernment.

Clause71. Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday
positionregardingthesupplyofmaterialsfromtheEngineer-in-chargeand tosoadjustthe
progressoftheworkthathislabourmaynotremainidlenormay therebeanyotherclaim
duetoorarisingfrom delayin obtainingthematerials.Itshouldbeclearlyunderstoodthat no
claimwhatsoevershallbe entertainedby the Departmenton accountof delay in
supplyingmaterials.

Clause72. Nocompensationforanydamagedonebyrainortrafficduringtheexecution
oftheworkwillbemade.

Clause 73. Whenever aworkiscarriedoutinmunicipal  area,electriclightsorelectric
dangersignalswheneveravailableshallbeprovidedbythecontractors onthebarriersas
wellasparaffinlights.FacilitiesfortheelectricconnectionwillbemadebythisDepartment
buttheContractorwillbearalltheexpenses.



Clause74. TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand
carriagetoplaceofworking.

Clause75. TheContractorsshouldgivecompletespecifications  showingthemethodof
executionandthequantityandqualityofmaterialstheyintend touseperhundredsquare
metrearea.

Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit
inadvancewiththeExecutiveEngineerthechargesforwaterwhich aretobecalculatedin
accordancewiththescheduleofmiscellaneousratesintheCanalAct.

Clause77. Itmustbeclearlyunderstood bytheContractorthatnoclaimonaccountof enhanced
ratesonthosealreadyaccepted,duetofluctuations arisingoutofanysituation willbeentertained
duringthecurrencyofthiscontractfortheworkasperschedule
attachedtotheagreementandtheadditionalwork,ifany,underClausel2 ofthecontract.

Clause78. Intheeventofemergency theContractor willberequiredtopayhislabour
everydayandifthisisnotdone,Governmentshallmaketherequisitepayments aswould
havebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

Clause79. TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s) toremove
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic
orcausethemtoberemovedatthecontractor’scost.

Clause80. TheContractorundertakes tohavethesiteclean,freefromrubbishtothe satisfaction
oftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved
totheplacesfixedbythe Engineer-in-charge andnothingextrawillbepaid.

Clause81. The Contractorshall not allow any rubbish or debris to remain on the premises
during or after repairs, but shall remove the same and keep theplace
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite
premisesclearedofdebrisetc. Andrecoverthecostfromthebillofthecontractor, ifthe
lattershowsslacknessinobservingthis clause.

Clause-82. Construction materials broughtatsiteshallnotbestackedatrandom.The
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.

TheGovernmentmeansGovernmentintheconcernedWorksDepartment.

TheDepartmentmeans theSecretaryoftheconcernedDepartmentorhis/herauthorized
representative.
TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment

forthetimebeingoftheDivisionconcerned,alsoidentifiedastheEngineer-in-Charge.

The Sub-divisionalOfficer means the Assistant Engineer of theconcerned Works
DepartmentforthetimebeingoftheSub-divisionconcerned.JuniorEngineerequivalent
toSectionOfficeroftheSectionconcerned.

SuperintendingEngineer in theconcernedworks Departmentis
thefinalAuthorityregardingSchedule ofRatesandalsotheacceptanceofNon-
scheduleditemratesarrived onthebasisofmarketrateanalysisforsupplementary
items,andtheauthorityfor approvalofReduced

RatesandPartRates.HeisalsotheTenderAccepting Authority for works ofvalueaboveRs.45.00
lakh anduptoRs.2.00crore underexisting delegated power.

Chief Engineer in theconcernedWorks Departmentis the technical head of the
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.



2.00crore.Excess workoverindividualitemscomprising theoriginaltendermaybe
exceededbeyond10%withtheapprovalofconcerned tenderacceptingauthorityand
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation
from originalscopeofworkinthetender.Anysupplementary tender/item/work
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting
AuthoritynotbelowtherankofExecutive Engineer.Suchsupplementary
tendersabove10%ofBOQaretobeexecutedonlywith
theapprovalofappropriateGovernmentirrespectiveofthevalueoftender.

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa.
Irrespective oftheacceptingauthority,Divisionalofficershallbetheauthority

signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany
amountonbehalfofthe State.

Schedule showing(approximately) materials tobesupplied bytheEngineer-in-Charge
underclausel0:

Ratesatwhichthematerialswillbe
chargedtothecontractor Place of delivery
Unit Rs. P.
Particulars
Notel-Thepersonorfirmsubmitting thetendershouldseethattheratesintheabove

schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submission
ofthetender.

(Nameinfull) (Nameinfull)
*Signatureof Contractor/Agency *SignatureofManagingDirectoron
with officialseal containing behalf ofWest Bengal Medical

Principal office address Services Corporation Limited with

official sealcontainingdesignation&
address



*Tobeauthenticated on eachandeverypageofthecontractdocumentbyallparties.

Signature Not Verified

Digitally signed by DEBIPBIASAD MAITI
Date: 2026.06.03 01:42;
Location: West Beng
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