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Annual maintenance for Civil and Sanitary & Plumbing works at Serampore SSH 

under WBMSCL 2nd call 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

(NITReferenceNo.:WBMSCL/NIT-431/2026,Dated –01/06/2026 ) 



 
 
 

 

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(Wholly Owned by the GovernmentofWestBengal) 

Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata– 700091 
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in 

 
I.T.B.No.: WBMSCL/NIT- 431/2026    Dated– 01/06 /2026 
 

Managing  Director,  WBMSCL  invites  sealed  bids  through    electronic    tendering (e-Tendering)for Annual 

maintenance for Civil and Sanitary & Plumbing works at Serampore SSH under WBMSCL 2nd call from  the  

bonafied, resourcefuland reliableexperienced  Contractor. 

Sl. 
No. 

NameoftheWork Estimated 
Amount(Rs.) 

Earnest Money 
(Rs.) 

CostofTender 
documents(Rs

.) (Non- 
refundable) 

 
Period of 

Completion 

Name&addressof 
the 

Office 

 
01. 

Annual maintenance for Civil 
and Sanitary & Plumbing 
works at Serampore SSH 
under WBMSCL 2nd call 

 

 

 
 

13,50,000.00 

 

 
 

27,000.00 

 
 

NIL 

 
365 Days 

 

Managing Director, 
West Bengal 
Medical Services 
Corporation 
Limited, 
SwasthyaSathiBuild
ing,GN- 
29,Sector–V, 
Saltlake, 
 

 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The bidders 
who will be Technically qualified in respect to Technical and Financial eligibility/capability criteria specified in the below 
mentioned subsequent clause can only be permitted to participate in the Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by the help of his 
Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money electronically 
as mentioned in Cl 14 of NIT. (Details of which has been narrated in “Instruction to Bidders”, i.e. Section A). Where an 
individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm of 
which he happens to be director or partner, such individual person either belonging to and appropriate cadre officer of 
the company or an authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney 
showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered in 
accordance with the provisions of the Registration Act, 1908. 
 

a. Dully filled in copies of Section – B (Forms I to V & Affidavit) in prescribed proforma with proper dated signature in the 
relevant spaces to be uploaded electronically. Documents in support of the information furnished in Forms I to V & 
Affidavit must be attached/uploaded for evaluation and the file number & page number has to be indicated in 
the respective column of the Form. 

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of Technical Bid & 
Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT.  The documents submitted by the 
bidders should be properly indexed.  

 

EligibilityCriterionforparticipationinthetender :- 
 

3.0  i)     Credential :- 
(a)  The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-contractor) during the 



 
 

last 5 (five) years prior to the date of issue of this NIT at least one work of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/State Government and having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd 
call, 20% in case of 3rd call of the Estimated amount put to tender for intended job. 

OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-contractor)during the 

last 5(five) years prior to the date of issue of this NIT at least two works of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/State Government having a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in 
case of 2nd call, 15% in case of 3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor)at least one single 

running work of similar nature which has been completed to the extent of 80% or more (75% in case of 2nd call, 70% 
in case of 3rd call) and value of which is not less than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) 
of the estimated amount put to tender of intended job under the authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no penal action has 
been initiated against the executing agency, i.e. the tenderer. 

N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of works for 
running works, value of works done, Salient feature & nature of work executed is to be mentioned in the 
Credential Certificate. Payment certificate will not be treated as credential. Credential Certificate issued by 
competent authority of State/Central Gov., State/Central Gov. undertaking not below the rank of Executive 
Engineer, Statutory/Autonomous Bodies constituted under the statue of the Central / State Government will 
be taken as credential. However, Credential Certificate issued to sub-contractor by Central or State Govt. 
undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be taken as credential. 
c)   Completion certificate to be submitted.  

ii)   TECHNICAL PERSONEL  
 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced technical personnel, 
the minimum being one Civil Engineering Diploma Holder.(Not required for technical evaluation) 
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the current financial year, Trade Licence, Valid GST Registration 
no. & certificate, Income Tax Acknowledgement Receipt for current assessment year is to be submitted with Technical 
Bid document.  

iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-operative Societies are 
required to furnish valid bye law, Current Audit Report.       

 
v)     JointVenturewill not be allowed. 
vi)    Theprospectivebiddershouldown/hiredthroughleaseagreementinbetweenleaser&lesseeas required plant 

&machinery.Conclusive ofmachineryin working conditionshall   have   to be submitted(tobedocumented 
throughe-filling). 

vii)  Deleted.  
 

viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy of 
Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarised / 
registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of 
Association and Memorandum. (Non StatutoryDocuments).    

ix) A prospective bidder shall have to submit the valid copies of EPF registration number, with the return 
challan. E.S.I registration number(for the execution of the work(s) in the E.S.I coverage area)with the 
return/challan. 

x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity of individual or as a 
partner of a firm. If found to have applied severally in a single job, all of his/their bids will considered as 
nonresponsive for that job, without assigning any reason thereof.  

 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a Proprietor or / and 

Partner / or POA (Power of Attorney), in that case all the bids of the respective firms containing that particular 
entity shall be considered as non-responsive.  

xi) Earnest Money : -The bidder shall be required to deposit earnest money as per the below stated table –  
    

Sl no. Name of the Work EMD Value 
01 Annual maintenance for Civil and Sanitary & Plumbing works at Serampore 

SSH under WBMSCL 2nd call 

27,000.00 



 
 

 

 
TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.will 
bestoppedfore–tenderprocurementofthisoffice wef.01.09.2016.NecessaryEarnestMoneywill be deposited 
by the bidder electronically: online –  through his  net banking enabled bank account,  maintained at 
any bank or: offline –  through any bank  by generating NEFT/ RTGS challanfrom the e–tendering 
portal. IntendingBidder will gettheBeneficiarydetailsfrome– tender 
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective 
BankaspertheBeneficiaryName&AccountNo., Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande–
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be submitted.Theearnestmoney 
ofthesuccessfulbidder(being convertedtosecuritydeposit)deposited, will remain under the custody of the 
department till satisfactory completion of thework   in  full including extended quantity if ordered for. 
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make it10% 
(Tenpercent)of thevalue ofworkbilledfor. 

Agency having MSME certificate is not exempted from submission of EMD as 
per finance memo no. 4245 – F (Y), Kolkata, the 28th May, 2013.  

4.   ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted 
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe 
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above. 
 

5.   The Bidder will  haveto submit thereceipt  of payment of Royalty to the Government for use of 
sand,stonematerials,laterite,Moorum,graveletc.totheEngineer-In-chargebeforepreparationofbill 
forpayment,whentheycollect thematerialsdirectlyfrom the source.  If theycollect the  materials fromthe 
authorized  quarryholderorcommercialsestablishmentwhodirectlyorindirectlypaythe 
royaltytotheGovernment,necessarycertificate or cash memo for sale in  that respect from them shallhaveto be 
produced to the Engineer-In-Charge failing which necessary deduction from the dues of the 
contractormaybemadeasfixedbythe Engineer-In-Charge. 
 

6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of 
opening of the financial proposal.However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to the effect. If the 
bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be forfaited. 

7.     All  materials   including bitumen   (of  all  grade),  bitumen   emulsion,   cement,   steel   shall  be  of 
approvedbrand  in      accordance  with  relevant  code  of  practice  and  manufacture  accordingly and   shall   
beprocured and supplied  bytheagencyattheirowncost.Authenticatedevidencefor purchaseofbitumen,bitumen 
emulsion,  cement and steel are to be submitted along with challan and  test   certificate.  
IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernment approved Testinglaboratoryshall have 
to be conducted by the agencyattheir owncost. 
 

8.  SteelmaterialsProcure&SupplybytheContractorshallbeofTORSteelRod/HYSD/TMTBarof Fe415, 
Fe500,Fe500/550DgradeasperspecificationguidedbyrelevantISCode(Thegradetobe decidedby theEngineer–
In–Charge   or   as   per    instruction   on    specified    in   the   approved drawing of t h i s departmentor as 
stipulated inthedepartmentalschedule of rates. 

9. Cement Procure &Supply  by the Contractor shall be of ordinary  Portland cement 53 grade, 43 
grade,conforming (IS8112)orPPC/PSCthegradetobedecidedbytheEngineer–In–Chargeorasper instruction on 
specified in  the approved drawing of this department or as stipulated in the departmental schedule ofrates. 

  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10. i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.     

10.  No MobilizationAdvance / SecuredAdvance will be allowed. 
 

11. Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto bidders 
beforetenderingthe bids. 

12.  NoConditional Bid/Tender will be acceptedunder anycircumstances. 
13.   Requirementof Principal Machinerieswhichmust bepossessedby[NonStatutoryDocument] bythe 

Bidders. 
 

14.   Before uploading tender document through e-filing each page of  the tender documents are to be signedby the  
Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich theBidwillbe 
treated asinformal. 



 
 

 
15. The  employer reserves the right to accept  or reject any / all offer without assigning any reason whatsoever 

and is not liable for any  cost that might have incurred bythe Bidder at the stage of Bidding. 
 
The  Bidders NetWorth  for  the  last  year calculated  on the  basis  of  capital,  Profit and free reserve 
availabletothefirm should be positive. 
 
 

16. IMPORTANTINFORMATION 
A. CurrentScheduleofRatesforP.W.D.(Building works)circleSchedulewith 

effectfrom01.11.2017&withlatestaddendum&CorrigendumofP.W.D, Government of West Bengalfor civil 
works and P.W.D Schedule will be applicable inthisTender including1%cess. 
B. DATE &TIME SCHEDULE 
 

Sl. 
No. 

PARTICULAR DATE &TIME 

i) Date  of  uploading  of  N.I.T  and  Tender  
Documents 
(online) 

10/06/2026 at 10.00 AM 

ii) Documents Sell /downloadstartdate (online) 10/06/2026 at 03.00 P.M. 
iii) Bid SubmissionUpload Startdate (online) 10/06/2026 at 03.30 P.M. 
iv) Bid SubmissionUpload End date (online) 25/06/2026 upto03.00 P.M. 
v) Date ofOpeningofTechnicalbid(online) for 

theBidders 
25/06/2026 at 04.00 P.M. 

vi) Date &place for openingof financial proposal To be notified later 

 

C: LOCATIONOFCRITICALEVENTS 
 
BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-29,Sector–
V, Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengal 
MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector–V,Saltlake,Kolkata- 
700091during openingofbid. Managing  Director, West Bengal Medical Services Corporation Limited may 
call open  bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate 
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor 
absentduringopeningof tender. 
 

17.  Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as schedule / 
prescribed date for thesame purpose. 
 

18.  Thesuccessful BiddershallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal 
MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder. 
 

19.  Bank guarantee @10% of the tendered amount should be submitted by the contractor as the Security Deposit 
amount for the work. 

 

 
20.  Agency s ha l lh a v e toarrangerequired l a n d for installationofPlant & machineries(Specified forthe 

awardedwork),storingmaterials,labourshadeetc. attheirown costandresponsibility nearesttothework site. 
 

21. The intending bidder(s) required to quote the rate (percentage above/below/at par) over the 
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed 
bythe departmentunder anycircumstances. 
 

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay 
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. 
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense. 
 

23.  TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich 
minimum10%(ten) percent  shall  be of the  applicant’sown resource.  (Not required for technical evaluation) 

 
24.  ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe 

Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability 
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction 
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned 
abovethecontractorshall make the same goodat hisownexpense  to  thesatisfaction of theEngineer 



 
 

inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the  
cost (of which the  certificate of the Engineer in  Charge shall be final) from hissecurity depositorany 
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shallbecome  
payable  only  after  expiry   of  the  Defect  Liability  Period   after  making necessarydeductionif applicable. 
 

25.  IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar multiple 
rateswill not  be entertained / accepted. Lowest offerwill be ascertained by sealed bid amongst thelowest 
bidder. 
 

26.  Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder 
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per 
stipulationof ITRules inforce. 

27.   Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened 
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender 
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically 
QualifiedBidders”, that objection  should be lodged to the Managing Director,  WBMSCL within 48 
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will  
be entertainedbythe Tender EvaluationCommittee 
 

28. Before    issuanceofLetter    ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay 
verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis found  such 
document  incorrect/  manufactured/fabricated, Letterof Acceptance /ProvisionalWork orderwillnotbe 
issued in favourofthebidder underany circumstancesandaction willbetaken accordingly. 
 

29.  In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered 
Power ofAttorneyisto beproduced. 
 

30.  The EarnestMoneymaybe forfeitedif;- 
a)      If theBidder withdrawstheBid duringtheperiodof Bid validity. 
b)      In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated time 

period. 
c)      Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the  credential or any 

otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / 
manufactured/fabricated. 

 
31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseas stated inlater 

notification willsupersede formerone infollowingsequence;- 
 
a)  Notice InvitingTender 
b) SpecialTermsand Conditions 
c)  Financial Bid 
d) Schedule of Works 
 
All  works  covered  in  the  clause  appearing hereinaftershall  be  deemed  to  form  a  part  of  the 
appropriateitemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany 
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment 
willbe madeforparticularworks. 
 

32. Deleted. 
 
33.  Prospective bidders must  have  sufficient  credentials to participate in  the tender (civil& sanitary plumbing) 

aspernotificationof Clause No 3. 
 

34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems 
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring agreement 
or so. Inthatcasesanctioned estimate will bebindingcriteria. 

 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    successful 

bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid 
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be 
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the 



 
 

bidder fails to submit the Additional Performance Security within seven working days from the date of issuance 
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills / BG of the contractor as per relevant clauses of the contract shall in no way be altered/affected 
by provision of this Additional Performance Security. 

 
TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally  
signed  in  support  of  the  minimum  criterion  as  mentioned  above.  If anydocument 
submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will 
beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT 
Rulesinforce. 
 

 Sd/- 
Managing Director 

WestBengalMedicalServicesCorporationLimited 



 
 
 
 
 
 

PaymentSchedule 
 

 
Payment will bemadeas per the executed work at site. Rate for the works will be as per Current PWD Schedule rates 
(Building works, Sanitary & Plumbing works and Road & Pathways) and payment will be made after deducting 
contractual rate as quoted by the selected bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
INSTRUCTIONTO BIDDERS 

SECTION– A 
Generalguidancefore-Tendering 

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed 
for assistingthecontractorsto participate ine-Tendering. 
 

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be 
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto 
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal. 

2. Digital Signature certificate (DSC) Each  contractor  is  required  to  obtain  a  class-II  or  Class-III Digital Signature 
Certificate (DSC) for submission oftenders, from the approved service provider of the National Information’s 
Centre (NIC) on payment of requisiteamount details are  available  at the WebSite  stated inClause-
2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 

3.       Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe 
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of 
collectionof Tender Documents. 

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job 
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle 
job, allhisapplicationswill berejected forthat job. 

5. SubmissionofTenders/General process of submission:    Tenders are to be submitted through 
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& theotherinFinancial 
Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate (DSC)Thedocumentsaretobe 
uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments willgetencrypted(transformedinto non 
readableformats). A. Technical &Financialproposal: The proposal shouldcontainscannedcopies of the 
followingintwo covers(folders). 
 
A-1.Statutory CoverfileContaining. 
 
Technical Bid: 
i)       Earnestmoney(EMD)asprescribedintheNIT 
ii)      NIT 
iii)     Forms(Asmentioned inthe NIT,Section-B) 
 
Financial Bid: 

iv)     TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.O.Q. under Financial Bid. 
 
 
 
 
A-2. Nonstatutory/TechnicalDocuments 
i.            CurrentIncomeTaxreturn,PAN,GSTRegistrationCertificate 
 &ProfessionalTaxreceipt challan for the current financial year. 
ii.          Valid enlistmentrenewalcertificate  
iii. Registered Deedofpartnership Firm 
iv.         Trade Licensefromtherespective Municipality/Panchayetetc.  (in case of S&PContractors only) 
v.        CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo–operativeSocieties 
(for Regd. Unemployed Engineer’sCo– Operative SocietyLtd.) 
vi.       RequisiteCredentialCertificate asmentionin Clause[2(i)]ofthisN.I.T. 
 

Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender liable to be rejected for both 
statutory&nonstatutorycover. 



 
 
 
 
 
THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE 
FOLLOWINGMANNER 
 
Clickthecheck boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick thetab “Submit 
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt and 
upload”andthenclick the “Technical”Folder to uploadtheTechnical Documents. 
 

Sl. 
No. 

Category 
Name 

SubCategory 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES Current IncomeTaxreturn, 
PAN,GSTRegistrationCertificate&ProfessionalTax receipt 
challan for the current financial year. 

B. CompanyDetails CompanyDetails– I   ‘Certificate of Registration’fromthe respective 
AssistantRegistrar of Co –operative Societies(for Regd. 
Unemployed Engineer’s Co –Operative Society Limited) 

C. Credential (in 
applicablecases) 

Credential 1. DocumentsofCredential (intheformof work 
completioncertificatesandpayment 
certificates)asmentionedinClause No.[2(i)] 

 

B.Technicalproposal 
i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West 

BengalMedicalServicesCorporationLimitedand hisauthorizedrepresentativeelectronically fromthe website stated 
usingtheirDigital SignatureCertificate. 
 
ii. Intendingbiddersmayremainpresentif theysodesire. 
 
C.Financialproposal 

i) Thefinancialproposal shouldcontainthefollowingdocumentsinonecover(folder)i.e.Billof quantities(BOQ). The 
contractor istoquotetherate(Offering Above/ Below/Atper)online 
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the Scheduleof 
worksgivenintheformat of Annexure) 
 

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe contractor. 
. 

PENALTY  FOR  SUPPRESSION/DISTORTIONOFFACTSOR  SUBMISSIONOF  INCORRECT INFORMATION: 
 
Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates 
andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif 
thereisanysuppression offacts,theTendererwillbesuspendedfromparticipatinginthetendersone- Tender 
platformfor3(three)years.In addition,hisuser IDwillbedeactivatedand Earnest Money Deposit will 
standforfeited.Besides,WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal 
actionagainst such tenderer. 
 
AWARD OF CONTRACT 
 
The TenderInvitingAuthorityreservestherighttoacceptorreject anyTenderandtocanceltheTendering 
processandreject all TendersatanytimeandpriortotheAward ofContractwithouttherbyincurringany 
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof 



 
 
 

theground forEmployer’saction. 
TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through acceptance 
letter/email.. 
The notificationof awardwill initiate the executionof agreement. 
 
TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender 
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.O.Q,STC&TF.willbe the part of 
the Contract Documents. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

SECTION – B 
 

Scope of work and other terms &condition for the Annual maintenance for Civil and 
Sanitary & Plumbing works at Serampore SSH under WBMSCL 2nd call 
 

    Sl 
no. 

Name of the Work Site Name Estimated Amount 

01 Annual maintenance for Civil and 
Sanitary & Plumbing works at 
Serampore SSH under WBMSCL 
2nd call 

 

Serampore SSH 1350000.00 

 

1.The intending bidder is requested to visit the sites at their own cost to ascertain the cost of AMC. No 

travelling charges will be given to the agency for their site visit. 

2. The items of work & quantity will be executed as per instruction of Engineer-In-Charge/ Assistant Engineer, 

/Sub-Asstt. Engineer, WBMSCL 

3. All item of work will be executed as per Current PWD SOR (Building works, Sanitary & Plumbing works and 

Road & pathways works). 

4.  Rate for the works will be as per Current PWD Schedule rates and payment will be made after deducting 

contractual rate as quoted by the selected bidder.  

5. If any work to be done beyond the Current PWD Schedule rate then rate will be obtained from SOR of other 

department of Govt. Of West Bengal or CPWD SOR. If rate not found in any SOR then rate analysis will be done as 

per the market rate, that rate will be approved by WBMSCL and payment will be made after deducting contractual 

rate as quoted by the selected bidder from the market rate.  

6. The Rate will be valid for One year from the date of issue of work order. 

7.  All tools, tackles and manpower will be provided by the Selected Bidder for any work. 

8.  The rates shall be all inclusive including of all taxes, transportation charges and duties etc. in the BOQ. No extra 

cost beyond the quoted rate will be admissible.    

9.  The rates at any stage once quoted shall not be withdrawn.  

10. No advance payment will be made at any circumstances. However, on successful completion of every 3 (three) 

months , payment will be released within a reasonable period from the date of receipt of the bills prepared by Site 

Engineer of WBMSCL 

 11.  No addition / alteration / deletion in the tender document is allowed.  

12. The services required are for a period of one year. The contract may be extended with same rate and terms & 

condition subsequently based on performance or till finalization of the next tender. The contract may be 

terminated at any stage solely at the option of WBMSCL with an advance notice of one month without assigning 

any reason.   

13. In case any of staff is not found upto the mark and not able to do work properly, he will have to be changed as 

per the instruction of WBMSCL and immediately replaced by another qualified staff.    

14. Penalty: The selected bidder shall rectify/attend any problem raised by site engineer of WBMSCL 

within 24 hours failing which penalty for non-performance @ Rs. 1000/- per hour of delay subject to a 



 
 
maximum of 10% of the contract price of the respective site will be imposed and in the event of any 

damage to the property or life arising out of non performance, contractor will be solely responsible. 

15.  The contract may be extended if the performance of the contractor found satisfactory to WBMSCL with same 

rate and terms & condition of the contract.  

16. Contractor should provide 03 (three) no. manpower who will act as Plumber. This manpower will be provided 

for 03 shifts (@8 hours per shift, one plumber in each shift) in each day. Rate of this manpower will be paid as 

Plumbing Mistry as mentioned in Current/Prevailing PWD Schedule rate for Sanitary & Plumbing works. The 

scope of work for this Plumber is as follows –  

i. Routine inspection of all floors (twice in each day). After the inspection the inspection report should be 

noted in the log book/inspection report book after each inspection.  

ii. If any leakage of water found, that should be immediately informed to the site engineer of WBMSCL for 

the respective SSH. After that immediate action to be taken for stopping leakage.  

iii. All fittings & fixtures and other consumable items related to plumbing work will be supplied by the 

Contractor. 

iv. If any tree found in the any building including boundary wall within SSH’s campus that should be 

uprooted immediately as far as possible.  

v. Clearance of chokage of pipe line, water closet, urinal, basin, sink, gully pit, inspection pit, catch pit, 

external sewage system etc. will be done immediately by him. 

vi. Tools & Tackles required to execute any plumbing related work will be supplied by the contractor at his 

own cost and that tools & tackle will be kept under custody of the Plumber engaged by the contractor in 

each site. No separate payment will be made for supply of tools & tackles required for plumbing work.  

 

 
 
 
 

 
 



 
 
 
 
 
 

SECTION– C 
 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION. To 
ManagingDirector, 
West Bengal MedicalServicesCorporation Limited 
 
Ref:-Tenderfor  

work 
 
 
 
N.I.T.No:WBMSCL/NIT-431/2026, Dated –01/06/2026ofWestBengalMedicalServicesCorporationLimited 
 
 
DearSir, 
Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its 
Agenda &corrigendum, I/we herebysubmitallthenecessaryinformationand relevantdocuments for evaluation 
 
The applicationismade byme / usonbehalfof  
 
Inthe Capacity dulyauthorized to submitthe order. 
 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor 
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin 
biddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the contractbidunder 
thisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 
 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 
 
 
 
Date:-                                                                                                                             Signature ofapplicantincludingtitle 
andcapacityinwhich applicationismade. 



 

PageNo.11  [NITNo.73/2016]dated– 22.12.2016 

SECTION– C 
 

FORM-II 
 

 
B.2.AFFIDAVIT – “X” 
(Tobefurnishedin Non–JudicialStamppaperofappropriatevaluedulynotarized) 
 
Workinprogress. 
 

 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

%ofwork 
Executed. 

     

     

     

 

Work orderissuedbutworknotstarted. 
 

Sl. Name of the work. TenderNo. Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 
Signature 
 
 
 
Date:-----------------  

NameoftheFirmwithSeal. 



  
 

 

SECTION–C 
 

FORM- III 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 
B.3.1. Name of applicant::  
 
B.3.2. OfficeAddress::  
 
 
 
 
Telephone No.::  
 
FaxNo. ::  
 
E-mail ID :: ________________________________________________ 
 
B.3.3.Name&addressofBankers::  
 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof 
Keypersonneland technicalstaffwithBio-data. 
 
 
 
 
Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 
Date:                                                                                         Signatureofapplicant. 
includingtitle andcapacityinwhichapplication ismade. 



 
 

FORM–IV 
 

 
B.4. EXPERIENCEPROFILE. 

 
B.4.1.Nameofthe Firm:  
 
 
 
 
 
B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS HAVINGMORETHAN 
40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS. 
 

Name, 
Location&natu
reof work 

Deptt. 
Concern 

Engineer- 
in- Charge 

Contract 
pricein 
IndianRs. 

%of 
Participation of 
company 

OriginalTime 
Schedule 

ActualTimeSchedule Reasons for 
delayin completion 
(ifany) Start 

Date 
Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note:a)Certificatefromthe Employersto be attached 
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm. 
 

 
 
 
 
 
 
 
Date:                                                                                Signatureof applicant 
includingtitleandcapacityinwhichapplicationis made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow] 

 
 
 
 
 

DECLARATIONBYTHE TENDERER 
 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthe siteofwork.I/Wehave carefullygonethroughtheNoticeInviting Tenderandothertender 
documentsmentionedtherein along withthedrawing attached.I/Wehavealso carefullygonethroughthe'Priced schedule of 
Probable ItemsandQuantities'. 
 

My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in 
thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe 
satisfactionof thedepartment. 
 
 
year. 

I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 
work. 

I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 
 
Date: 

Signature of Tenderer 

 
 
Postaladdressof the Tenderer 
 
NameoftheFirmwithSeal 



 

 
 
 

 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED



 

 

 

NameofWork 
Tendered 

AmountPut to 
Tender 

RateQuotedbythe 
Bidder(%aboveor 

lessor atpar) 

TenderedAmount 
(ContractPriceboth 
inwords&figures) 

    
 

PRINTED TENDER FORM 
 

eNIT no. WBMSCL/NIT-431/2026Dated –01/06/2026 

 
TENDERANDCONTRACTFORWORKS GENERALRULESANDDIRECTIONSFORGUIDANCEOF 

BIDDERS/CONTRACTORS 
 
 
 
 

TENDERFORWORKS 
 
I/WeonbehalfofWest Bengal Medical Services Corporation Limitedherebytenderfortheexecutionoftheworkspecifiedin 
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified therein, and  
in accordance, in  all   respects withintheRules containedinclauseshereinafter, inalloftheannexedGeneral 
ConditionsofContract (GCC),Special   ConditionsofContract(SCC)and with such other materials as are 
providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar asapplicable. 
 
 

MEMORANDUM 
 
 
 
(a) Ifseveralsub-works 
are included, they should 
bedetailed ina separate 
list 

(a)Generaldescriptionof work………………………. 
 
(b)Estimatedcostputto Tender                      …   Rs(c)EarnestMoneyDeposit                                 

…     Rs. (d)SecurityDeposit(includingearnestmoney)  ...    Rs 

(e)Percentage,ifany,tobedeductedfrombill    ...   Rs 
……………………………… (Rupees………………………… 

Percentage………………………………..) 
 
(f) Timeallowedfortheworkfromdateofwrittenorderto 
Commence…………………………………calendarmonths. 

 
Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender 
 
 

 

 
 
 
 
 
_ 
_ 



 

 

 

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe 
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office, thesumsofmoneymentioned 
inthesaidconditions. 
 
 

*Give 
particulars and 
numbers 
 
Strikeout 
(a)or(b) as 
applicable. 
 
 
TSignatureof 
Contractorbefore 
submission of 
tender 
 
XSignatureof 

Witnessto 
Contractor’s 
signature 
 
XX  Signatureof 
theExecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be 
absolutely forfeited to the Governor   or  his/hersuccessors  in  office,  without prejudiceto 
any other rightsor remedies  of the said Governor or his successorsin office. Should I/we not 
depositthe full amount ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentasonaccountofsuchsecurityas 
aforesaid:(b)thefullvalue of whichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract]. 
 
Datedthe                     Dayof                           20 
 

X                                 T (Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 
GENERALCONDITIONSOFCONTRACT 
 
Clause1   1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe 
TenderforanEstimated Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit 
EarnestMoney@2% (Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, 
whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft 
orBankersCheque. 

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited   throughe- 
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICIBankPaymentGateway. 

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith 
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of 
SecretarytotheGovernmentof   WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 
 

1.2 SecurityDeposit-  Whilemaking  anypaymenttotheperson(s)whose 
tenderhasbeenaccepted  (hereinaftershallbecalledthecontractor)forworkdone under 
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether 
withtheEarnestMoney alreadydepositedandconvertedintosecurity deposit, shall amount 
to10% ofthe value ofworks executedatthematerialpointof timeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 

 

 

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone. 
 

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security 
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and supplementaryworksbeyondthe 
tenderedamountbefore paymentof final bill. 
 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the 
contractmaybe deductedfrom the security deposit. 
 
However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction 
oftenderedamount duetoanyreason whatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions 
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof earnestmoneyso 
convertedintosecurity. 
 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply oftools&plants, 
furniture andcomputerperipherals.Separate agreementmayberequired inthose cases,particularly 
forconsultancyand RFP forEPC, whichshallbe madein standardformatsto beapprovedbythe Government. 
 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamount 
ofBankGuarantee ofscheduled Bankvalid upto3months beyondthe defect liabilityperiod. 
 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank GuaranteefromaScheduled 
Bank,validuptothedateofcompletionofwork,shallbe obtainedfromthesuccessfulbidder, iftheaccepted 
bidvalueis80%orlessthanthe estimatedamountput to tender. 
 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from the date of LoAor the 
time period  as approved  by the Tender  inviting Authority,his EarnestMoneywillbe forfeited. 
 
If the bidder fails to complete the works successfully,  the Additional Performance 
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe pendencyof 
contractperiod asper relevantClausesof theContract. 
 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered 
bythisAdditionalPerformanceSecurity. 
 
 
 
Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder 
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated 
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. 
Inthe eventof thecontractorfailingto complywithanyof the conditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore 
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice toany 
otherrightorremedyavailable underthelaw onaccountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or  group of items for which  a separate period of 
completionhasbeen specified. 
 
Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to 
theceilinglimitof securitydepositalreadywithheldorduetobe withheldduring 
imposition of the said clause and minimum payable 
compensationequivalenttotheEarnestMoneydeposited(EMD). 



 

 

 

 
 
 
 
 
Action when whole 
ofsecurity deposit is 
forfeited 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor remains 
liable topay 
compensation,if 
actionis not 
takenunder 
Clause3 

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof 
itemsof thework,forwhichaseparateperiodof completionis originallygiven. 
 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to 
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 
 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Duetowar,internal emergency andotherconditions suchasabnormally badweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-chargeto 
proceedwith theworks. 
 
Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge 
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her 
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor 
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein 
writing,absolutelydeterminethe contractinanyof the followingcases: 
 

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto complywith 
therequirementsof suchnotice foraperiod of sevendays thereafter; 
 

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or 
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-
Charge he/shewillbeunabletosecurecompletionoftheworkbythe 
scheduledateforcompletion,and continuestodosoafteranotice ofsevendaysin writingfrom the 
Engineer-in-charge; 
 

(iii)   IftheContractorfailstocomplete thework withinthestipulated date orthe 
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones 
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge; 
 

(iv)     IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe 
contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions 
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby the Engineer-in-
Charge; 
 

(v)   Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany 
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration 
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor 
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany conveyance 
orassignmentofhis/hereffectsorcomposition orarrangement forthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct 
forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust deed 
isexecutedbyhim/herforbenefit of his/hercreditors; 
 

(vi)     IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder ofjudgementthat 
theCompanyshallbewoundup,or ifa receiveroramanageron behalfofacreditorbeappointed, 
orifacircumstancearise whichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup 
order; 
 

(vii)     IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand allowsitto be 
continuedforaperiod of21 days; 
 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

 

Authority,transfers,sublets(engagementof labouron  pieceworkbasisor  of labourwithmaterialsnot 
tobeincorporatedinthework, shallnotbedeemedtobe subletting)orotherwise 
partswithorattemptstoassign,transfer,subletor otherwise partswiththeentireworkoranyportion 
thereofwithoutprior written approvalof the Engineer–in–charge; 
 

(ix)     AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder 
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval 
ofTenderAccepting Authority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the Government:- 
 

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof theamountofEarnestMoneydeposited 
bytheContractorunderthehand of Engineer-in-charge,  shall be the conclusive evidence. Upon 
suchdetermination, theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworksandperformanceguarantee,if anyunderthecontractshall beliabletobeforfeited 
andshallbeabsolutely atthedisposalofthe Government. 
 

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands, 
andtogiveittoanotherContractor tocomplete thebalance work. TheContractor, whosecontract isdetermined 
orrescindedasabove, shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 
 

(c)  To employ  labour paid by the implementing Department, and to supply materials,to carry out the  worksor any 
part of the  work, debarring the contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been carried out by the 
contractor under the terms of his/hercontract;thecertificate oftheExecutiveEngineer  astothevalueof 
theworkdone shall be finalandconclusive againstthecontractor. 
 
 
Contractors 
remains liable to 
pay compensation 
if actionnottaken 
under Clause3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Powertotake 

possessionofor 

requireremoval 
oforsell 

Contractor’s 
plant 

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any 
advances  on any account  or with a view to execute  the work or the performance of the 
contract. In case, action is taken under any of theprovisions aforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed under 
thiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, 
and he/sheshallonly be entitled to be paidthe value socertified. 
 
 
Clause 3A.Incase,theworkcannotbe starteddue to reasons notwithinthecontrolof 
theContractor within1/4th(onefourth)of the stipulatedtimeforcompletion ofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may 
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, 
theearnestmoneydeposited andthesecurityof thecontractor shall be 
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat 
all. 
 
 
Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the 
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge 
withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority. 
 
 
Clause4.In cases in which any of the powers conferred upon the Engineer-in- 
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future case of 
default by the contractor,   for which by any clause or clauseshereof,he/sheis declaredliableto 
paycompensationamounting to wholeof his/her security deposit, and the liability of the contractor for 
past and future compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting 
inforce either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and  stores, 
inor upon the  work, or thesite thereof, or belonging tothe 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in  caseofthese  not being 
applicable, at current marketratestobecertifiedbythe Engineer-in-Chargewhosecertificate 
thereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver  notice inwriting to  the 
contractor or his/herclerk, foremanor  otherauthorizedagent,requiringhim/hertoremovesuchtools 
&plant, materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction orprivatesaleonaccount 
ofthecontractorandathis/herrisk,inallrespects, andthe certificateoftheEngineer-in-Chargeas to the 
expense of any such  removal, and  the amount of theproceeds  and expense  of any such sale shall 
be finalandconclusive againstthecontractor. 
 
 
Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod asmentioned 
inthesaidschedule,orfromthedateofhanding overofthesitetothe contractor whicheveris later. If the 
contractor commits  default in commencing executionof the work as aforesaidwithin  thirty days,  
without  justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control 
ofthe contractor,  in which case  to be reported within  seven days by the  contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the 
prior  approval of  the Tender Accepting  Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 
andsubsequentlyclause3of thetenderdocument. 
 

5.1As  soon as possible  after  the contract is executed, signed and agreed, the contractorshall  submit  
a ‘Time  and ProgressChart’for  each  broad activity (Milestone)andgetitapprovedbytheEngineer-in-
Charge. Thechartshallbe prepared in directrelationtothetimeslatedintheNoticeInvitingTender (NIT) 
document,forcompletion ofitemsorgroupofitemsofthe work.Itshallindicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismay  beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of 
work,thecontractorshall inallcases,in whichthe time allowedfor any  work exceedsone  month(save  
and exceptfor  special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature of 
work,andthatthe‘totaltimeallowedforcompletion of work’istobebrokenupagainstachievement 
ofthosestages duringthe construction /progressof worktoensureaperiodicmonitoring 
ofprogressand enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures 
fromtimetotime. 
 
5.2Ifthework(s)bedelayedby: 
Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  bad weather, 
flood, cyclone natural  calamity or  serious loss  or damagebyfireorcivilcommotion, 
strikeorlockoutaffecting procurement of constructionmaterialsoranyofthetradesemployed in the 
work,or anyother causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe 
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 

 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and shall  do all that 
may be  reasonably  required to the satisfactionoftheEngineer-in-Chargetoproceedwith the works. 
 

5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof time,tobeeligible forconsideration, 
shallbe madebythecontractorinwriting within fourteen days of the happening  of  the  event causing delay in 
the prescribedform. The  contractormay  also,  if practicable,indicatein sucha 
requesttheperiodforwhichextensionisdesired. 
 

5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting 
Authority,maygiveafairandreasonableextensionoftimeandreschedule the activitywise‘Milestones’ 
forcompletion ofthework.Suchextensionshallbe communicatedtothecontractorbytheEngineer-in-
Chargewiththeapprovalof TenderAcceptingAuthorityinwritingwithinmaximum1(one)  monthofthe 
dateofreceiptofsuchrequest. 
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Clause6.Oncompletion of work,thecontractorshallbefurnishedwithacertificate by 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  
work be consideredto be  completeduntil andunless the contractor shall have 
removedfromthework  premisesonwhichtheworkisexecuted,allscaffolding, 
surplusmaterialsandrubbish,and cleaned off the  dirt  from  wood works,doors, 
windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, 
noruntiltheworkshall  have  been  measured  by  the  Engineer-in-charge   whose 
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor 
shallfailtocomplywith therequirementsof thisclauseasto  removalofscaffolding, surplus 
materials and rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of  the 
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding, 
surplusmaterials andrubbish, anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to 
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such 
scaffolding or surplusmaterialsasaforesaid,exceptforanysum 
actuallyrealizedbythesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) 
percent ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill  payment,the 
contractorshall onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a 
payment proportionate to  the part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill 
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-
charge undertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, 
on  or beforethe date fixed by the Engineer-in-charge,for all works 
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcause to 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim 
asfarasadmissible adjusted, if possible,before the expiry offourteen days from the 
presentationofthe bill. Ifthecontractor doesnotsubmit thebillwithinthetimefixedas 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 

 

workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 
 

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch completiontotheEngineer-in-
charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-in-charge 
shallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor 
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced  rate  is to be imposed 
with the approval of Superintending Engineer concerned. 
 

 
Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and droppings 
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese 
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor fails to 
comply with the requirements  of  this clause, the Engineer-in-Chargeshall  have the  right to  get this  work 
done at the cost of the contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch 
action,theEngineer-in-Chargeshallgivetendays noticeinwritingto the contractor. 
 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days ofcompletionofthework. 
 
Clause9.TheContractor  shallsubmit allbillsinprintedforms, as per format prescribed by Government of West 
Bengal, intheofficeoftheEngineer- in-Charge,andthecharges inthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade 
tohisbankthroughe-Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-
charge. 
While the onlinereceipt given by such Banks shall constitute a full and sufficient 
discharge/acquittancefor  the  payment,  the  contractor  should   wherever   possible 
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 
 

(2)  Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich 
are not endorsed in favour of the Bank, while efforts will be made to securepayment 
tothefinancing Bank, payments  madetothecontractor shouldbe 
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe 
arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect. 
 

Note1.           The procedure will not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum 
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother 
contractwiththeGovernoroftheStateofWestBengal. 
 

Note2.           NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial 
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand 
thepricestobecharged thereforashereinafter mentioned beingsofaras 
practicablefortheconvenience ofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired 
fromtimetotimetobeused byhim/herforthepurpose ofthecontract only,andthe value 
ofthefullquantity ofmaterialsandstoressosupplied attheratesspecified inthe 
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or 
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor 
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin 
Governmentsecurities, thesameorasufficient portionthereof beinginthiscase soldfor 
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute property 
ofGovernment, andshallnotonanyaccountberemovedfromthesiteofthework, and 
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting 
underhis/herhand, he/she shallso require;butthecontractorshallnotbeentitled to return 
anysuch materialunlesswithsuchconsent, andshallhave noclaimfor 
compensationonaccountofanysuchmaterial sosuppliedtohim/herasaforesaidbeing 
unusedbyhim, orfor anywastageordamagetoany suchmaterial. 
 
Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand 
workmanlike manner, and both, asregards tomaterialsandotherwise,in everyrespect,in 
strictaccordancewith the specifications.The contractorshall  also 
conformexactly,fullyandfaithfully tothedesignand  drawings,  andinstructionsin 
writingrelatingtotheworksignedbytheEngineer-in-Chargeandlodgedinhis/heroffice, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown  expense tomake or causetobemade copies of the 
specifications, and of all such design, drawings and instructions as aforesaid. 

 
Clause  12.The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor  recommended by 
Superintending Engineer ortheChiefEngineer duringtheprogressofwork,andthe 
contractorshallbeat alltimes be boundtocarryouttheseworks,inaccordanceto anyinstructions 
which maybegiventohim/herinwriting,signedbytheEngineer-in- 
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe 
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and  
any altered, additional or substitutedwork  which the contractor maybe 
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe mainwork,and 
atthe samerates,ifany,maybe specifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof 
theEngineer-in-chargeshallbe conclusiveas to suchproportion.  And, ifthe  altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe 
contract, thensuchclassofwork  shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; 
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson 
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid 
schedule  ofrates,or(b) thecurrent market  ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at 
the rates so determined  without application  of the said stipulated 
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbefinalandbinding. 
 
Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried 
out,theEngineer-in-charge shallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit 
oradvantage whichhemight havederivedfromexecution oftheworkinfull,butwhich 
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason   ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials 
orarticlesprovided bytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the 
contractorshallon demandin  writingfromthe Engineer-in-chargespecifyingthe 
work,materialsorarticlescomplained ofnotwithstandingthatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct 
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecase maybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof 
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor 
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe 
attheriskandexpenseinallrespectsofthecontractor. 
 
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which 
reasonable noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the  
work site  shall have  been  given to the contractor,either himself/herself  be present to 
receive orders and instructions,orhave  a responsible agentduly accreditedin 
writingpresentforthatpurpose.Ordersgiventothecontractor’s agent shall be considered to 
have the same force as if i t hadbeen  giventothe contractorhimself/herself. 
 
Clause16.   TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond 
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor 
placedbeyondthereachof  measurementwithoutsuchnoticehaving been given or consent 
obtained,  the same  shall be uncovered at the contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhichthesamewasexecuted. 
 
Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking 
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor 
telephoneposts orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall 
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat 
anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa 
certificateofits completionbytheEngineer-in-Charge,thecontractorshallmakethesame good 
athis/herown expense,orindefault,theEngineer-in-Chargemaycausethe sameto 
bemadegoodbyother workers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-
in-Chargeshallbefinaland binding)fromanysums,whetherunderthecontract orotherwise, 
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment 
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa 
sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion 
shallbefinalandconclusive against thecontractor,makingsuchdamageor 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin 
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 
 
Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons 
withthemeans andmaterialsnecessary forthepurposeofsettingoutworks,and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 

 

providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay 
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her SecurityDepositortheproceeds 
ofsales thereoforofasufficientportion thereof.The 
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution 
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses 
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe 
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand 
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings 
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby 
anysuchpersons. 
 
Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof theworks.Theimplementing 
Department willrecoverfromtheContractortheamountof compensation 
sopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto 
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom 
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract 
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims. 
 
Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the implementingDepartment 
isobligedtopayamountofwagestoaworkman employedby 
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities 
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto  
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors, 
executingDepartment willrecover fromtheContractor, theamountofwagessopaidortheamountofexpenditure so 
incurred;andwithoutprejudice totherightsoftheexecutingDepartment undersub- section(2)of Section20, and 
sub-section(4) of Section21, of the Contract  Labour (Regulation 
andAbolition)Act,1970,executingDepartment shallbeatlibertytorecover 
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor otherwiseandtheexecuting 
Department shallnotbeboundtocontestanyclaimmade againstitundersub-section(1)ofSection20,sub-
section(4)ofsection21,ofthesaid Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe 
implementing DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein 
contestingsuchclaim. 
 
Clause19.TheContractorshallobtainavalidlicenseunderthe  ContractLabour (Regulationand Abolition)Act, 
1970,beforethe commencementofthework,and continue tohave valid licenses until thecompletionofthework. 
Thecontractor shallalsoabideby theprovisions oftheChildLabour(ProhibitionandRegulation) 
Act,1986,FatalAccident Act,1855,PersonalInjuries(CompensationInsurance)Act,1970. 
 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and 
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill theserequirementsshall  
attractpenalprovisionsof  the contract,arisingout ofthe resultantnon-implementationofsuchprovisions. 
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Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework 
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor 
throughSub-Contractors,wagesnot less  than fair wagesas definedby the Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause 
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her. 
 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the 
contractor’s Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of 
wages not paid and deductions  made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother 
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 
 

a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue 
tothecontractoranysumrequiredorestimated toberequired formakinggoodthe 
losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of 
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions madefromhis/her/their 
wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof theregulations. 
 

b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto 
thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-charge 
shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays toanylabour 
andpaythesametothe persons entitled theretofromanymoney due tothecontractorbytheEngineer-in-
charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep  indemnifiedthe implementingDepartment against 
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom his/hersub-
contractors. 
Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto 
beabreachof thiscontract. 

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan minimumwage,such 
wageshallbepaidbythecontractortothe workersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover 
anyamountfromtheminimum wagepayable totheworkersasandbywayof commissionorotherwise. 

Thecontractorshall  ensurethat no amountbyway  of  commissionor otherwiseis 
deductedorrecoveredby theDafadarfromthewageof workers. 
 
Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance 
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses, 
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. 
Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas aforesaid, he/she 
shallbeliabletopayapenaltyofRs.2000/-foreach default,andin additiontheEngineer-in-Charge 
shallbeatlibertytomakearrangement andprovide facilitiesasaforesaidand recoverthecostsincurredin 
theirbehalf,from thecontractor. 
 
Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the  secondhalf of 
the precedingmonthandthe first half  of  the currentmonth respectively- 
 

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours,and the 



 

 

wagespaidto them; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe 
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 
19Fofthecontractandtheamountpaidto them; 
 

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/- 
foreach default or materially incorrect statement.  The decision of the Engineer-in-charge 
shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 
 
Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance 
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health 
and sanitary arrangements  of workers employed by the contractor. 
 
Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe 
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth 
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany 
informationorsubmittingorfilinganystatementundertheprovisions  oftheabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default, 
breachorfurnishing,making, submitting,filingsuchmaterially incorrect statementsand 
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced 
toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum 
offivepercentofthetenderedvalue.Thedecision oftheEngineer-in-charge shallbe final 
andbindingontheparties. 
 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The 
MinimumWagesAct, 1948andContractLabour(RegulationandAbolition)Act 
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the power to 
provide  the amenities herein before mentioned  at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, andif the  
sameshall  not havebeenerectedor constructed,accordingtoapproved standards,the  Engineer-in-
chargeshall have power  to give notice in writing  to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled 
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe notice,the 
Engineer-in-chargeshall have the  powerto remodelor  reconstructsuch hutments 
andsanitaryarrangements accordingtoapprovedstandards atthecostofthe contractor(s). 
 
Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages 
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby 
theappropriateauthorityfromtimeto time. 
 
Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon 
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts 
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements. 
 
Clause 19I.    It shall be the responsibility of the contractor to see that the 



 

 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances 
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-
Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure 
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand forsuchdelay a 
levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-chargewhosedecisionshallbe final both 
with regardto thejustificationandquantumandshallbebindingonthecontractor. 
 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.Nowork shallbedoneonSundays without theprior  sanction ofthe 
Engineer-in-charge. 
 
Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government 
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or 
attemptso to do,  or  becomeinsolventor  commenceany  in insolvency 
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall 
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants 
oragentstoanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way 
directly or indirectly interestedin the contract,  the DivisionalOfficer may thereupon 
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor  shall thereupon  
stand forfeited and be absolutely  at the disposal of Government  and the same 
consequences  shall ensure as if the contract had been 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaid foranywork there foractuallyperformedunderthecontract. 
 
Clause22.All sums payablebywayof  compensationunderanyof theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without 
reference tothe actual lossor  damage sustained and  whether ornotany 
damageshallhavebeen sustained. 

 
Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin 
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe 
constitutionofthefirm/consortium. Wherethecontractor isanindividual oraHindu Undivided 
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractis liableto berescinded. 
 
Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the 
directionofEngineer-in-Charge.Furtherinstructions/advices, iffeltnecessary by 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the 
Engineer-in-Charge. 
 
Clause25.  SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawings andinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever, inanywayarisingoutofor relating 
tothecontracts,designs,drawings,specifications,estimates,instructions,orders 
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion 
orabandonmentthereofshall bedealtwithasmentionedhereinafter: 
 

Ifthe contractorconsidersanywork demandedofhim/herto be outsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor 
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 

 

writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits written instruction 
ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof theContractor’sletter. 
 

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with 
thefollowingofficialsasMembers: 
 

1 Secretary   Chairman 

2 Special Secretary Member 

 
3 

ChiefEngineer/Addl Chief Engineer ofthe Department 
tobenominated bytheDepartment concerned. 

MemberSecretaryandCo
nvenor 

4 Financial advisor  
Member 

5 General Manager, WBMSCL Member 

 

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate. 
 
Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst 
anyaction,claimorproceedingrelatingtoinfringement oruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable 
inrespectofanyarticleorpartthereof included inthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe 
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense, 
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall 
notbeliable to indemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an orderpassedby 
theEngineer-in-Chargethisbehalf. 
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Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe 
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingofthe Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwithregardto 
anysumorsumspayabletohimundertheprovisionsofthisclause. 

 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as 
referredtounderClause11,suchworkshallbecarriedoutinaccordance withthelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau 
of Indian  Standards,  the work shall be carried out as per reputed 
manufacturer’sspecifications ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin 
allrespectsinaccordance withtheinstructionsandrequirements oftheEngineer-in- 
Chargewhichis approvedby theTenderAcceptingAuthority. 
 
Clause 29.The expression “works” or “work” where usedinthese conditions shall, 
unlesstherebe somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be 
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor 
additional. 

 
Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on 
an approved site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 

 

of pipe lines for water supply  to his/their labour camp from  the existing mains 
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere andincidentalthereto. 

 
Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe followingconditions:- 
 

i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe satisfactionoftheEngineer-in-charge; 
 

ii) TheEngineer–in-Charge shallmakealternativearrangementsforsupplyofwaterat theriskandcostofcontractor(s) 
ifthearrangements madebythecontractor(s)for procurementof waterare,intheopinionof theEngineer-in-
Charge,unsatisfactory. 
 
Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe 
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper 
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials 
inactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody andprotection 
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting. 
 

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 
 
 
 
Contractors 
Superintendence, 
Supervision, 
TechnicalStaff& 
Employees 

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the  
work  and  as long thereafteras may be necessaryfor properfulfilling  of the 
obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencement ofthework,intimateinwritingtotheEngineer-in-Charge, the 
name(s),qualifications, experience,age,address(es)andotherparticularsalong  with 
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother 
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal 
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe 
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

If  thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch 
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal 
technicalrepresentativebut the contractorshalldesignateand appointaresponsibleagent 
torepresenthimand tobepresentatthe workwheneverthecontractoris not in aposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under 
theclause willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable 
notice from the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be 
deemed to have the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized 
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of 
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-
Charge  by a notice as aforesaid and shall also note down instructions 
conveyedbytheEngineer-in-Chargeorhis/herdesignatedrepresentativeinthesiteorder 



 

 

bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof 
measurements. 
 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced 
that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable) 
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge 
asrecordedinthesiteorderbookandmeasurement recordedchecked/testcheckedinMeasurement 
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable 
technicalrepresentative and/orothertechnicalrepresentative(s) 
andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay 
socausedtothework.The contractorshallsubmitacertificateof employmentofthe 
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall 
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge. 
 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas 
arecompetenttogivepropersupervisiontothework. 
 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis 
necessaryforproperandtimelyexecutionof thework. 
 

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from the 
worksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin the 
performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-Charge 
tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout thewrittenpermissionof 
theEngineer-in-Chargeand thepersons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 
 
Clause34."Levy/TaxesPayablebyContractor" 

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor Cessinrespectofthiscontract 
shallbepayablebytheContractor andEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)      ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof 
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike 
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby 
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect 
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment 
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas 
aforesaidfromduesofthecontractor. 
 
Clause35. 
 

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe 
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe 
contractorthereuponnecessarilyandproperly pays   such  taxes/levies/cess, the contractor shall be 
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-in-
charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin 
executionofworkwithinthecontrol ofthecontractor. 

(ii)   Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 

 

and further shall furnish such other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)   Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto. 
 
Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 
 
Clause 37.Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare 
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of 
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 
 

NOTE: By the term "near relatives”  is meant  wife, husband, own parents  and grandparents, 
ownchildren andgrandchildren, ownbrothersandsisters,ownuncles, auntsand 
firstcousinsandtheircorrespondingin-laws. 
 
Clause  38.No engineer of Gazetted Rank or other Gazetted Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before 
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe. 
 
Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and 
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought 
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence 
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge 
toremoveanydebrisfromthesite,collect and 
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin 
additiontocompensationuptothevalueof theworkoriginallyexecuted before  being damagedor 
destroyedand  not paid for. In caseof  works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof  rates  tenderedfor  in 
accordancewiththe  provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere 
collectedshallbefinalandbinding onallpartiestothis contract. 
 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge 
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework. 
 

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge. 
 
Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 

 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable foranypecuniary 
liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions ofthesaidAct. 
 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 
 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement 
foroffencesorviolationscommittedduringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 
 

GroundsforSuspensionandDebarment:- 
 

(1)   Submissionofeligibilityrequirements containingfalseinformationorfalsified documents. 
(2)     SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 

ofsuchinformation intheBidsinordertoinfluence theoutcomeof eligibilityscreeningorany otherstageof 
thebiddingprocess. 
(3)    Unauthorizeduseof  one’sname/digitalsignaturecertificatefor the  purposeof 
biddingprocess. 
(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/JointVenture/Consortium/Corporation participatingintheprocurement 
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation having an 
agreement/contractfor any procurement  with the department 
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour. 

(5)    Refusalorfailuretopostaself–declaration totheeffectofanypreviousdebarment imposedby 
anyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)    Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate inthebiddingprocess,etc. 

(7)     Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof 
theprocuringentity. 

(8)    Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director indirectinvolvementin  
threatening,makingfalse complaintsetc.damagingthe reputation ofthedepartment 
oranyothertypecomplaintconsidered fitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)    Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)  FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 
(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance 
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter  of Acceptancecum Work 
Order”,“Work Order”,“Notice  to Proceed”,“Awardof Contract”,etc. 

(13)  Failure by the Contractor  to fully and faithfully comply with its contractual obligations 
withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized bytheAdministrative 
Department,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s)pursuanttotheimplementationofthe Contract. 

(14)  FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing 
actsbytheConsultantshallbeconstruedaspoorperformance. 

(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or worksupervisors; 
(ii)   Non-deployment  of  committed  equipment,  facilities,  support  staff  and manpower; 
(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction; 



 

 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant. 

(15)  For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby 
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 
(16)  Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby 
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:   1to16oftheaboveClause-41tobeconsideredasFirst degreeofoffence. 
(B)     Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 
 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 
 
PENALTYFOROFFENCE:- 
 

(I)     ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement 
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin 
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof 
WestBengalupto3(three)years. 
 
PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 
 

(1)    InitiationofAction,NotificationandHearings: 
Any Bidder orprocurementauthority onhisown orbased onanyotherinformation 
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings 
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of 
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 

(a)   Uponverificationoftheexistenceofgroundsforsuspension/debarment,the ChairpersonofBidEvaluation 
Committeeshallimmediatelynotifythebidder concernedeitherelectronicallythrough hisregisterede-
mailor inwritingtohis postaladdress,advisinghimthat: 

i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 
found,whichmayleadtosuspension/debarment. 

ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 
thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundforsuch. 

iii)Thesaid bidder,withinthreedays fromthe dateof issueof suchnotification bytheBidEvaluation 
Committee,mayapproachtheChairperson of SuspensionCommitteebysubmittingallrequireddocuments 
inhisfavour forhearing.Anyapplicationmadethereafterwouldnotbe entertained. 
Such notice should contain the e-mail id and the postal address of the 
ChairpersonoftheSuspensionCommittee. 

(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation Committee,Suspension 
Committeeshallissueanoticetotheallegedbidder electronicallythroughhisregisterede-
mailid,tosubmitallrelevantdocuments insupportofhisdefensewithinthreeworkingdays after 
issuanceofthe notice oftheSuspensionCommittee.TheSuspension Committeewillconductthe 
hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments fromthealleged bidder. 
Ifnoappealhasbeenreceivedfromtheallegedbidder orifafterhearingsufficientgroundforsuspension 
isfound,theSuspension Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix monthsfromthedateofissuanceofsuspension 
order.TheChairperson ofthe 



 

 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough his registered  
e-mail id or in writing to his postal address.  The Chairpersonof SuspensionCommitteeshall also  
inform the decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If thebidderis suspended,the SuspensionCommitteewould  recommend 
debarmentofthebidderandforwardthecase withalldocuments tothe 
DebarmentCommitteeforfurtheraction. 

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe 
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessary order withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment forordersofDebarment.TheDepartment 
induecoursewillissueDebarment Order disqualifying/prohibitingthe erring bidder  from participatingin 
the bidding/procurementofallprojects undertheAdministrativeDepartmentfora specified 
period.Thealleged biddershallbeintimated accordingly either electronicallythrough his registered  e-
mail id or in writing to his postal address.OtherwisetheDebarment 
Committeemayrejecttherecommendation oftheSuspensionCommittee. TheChairpersonofDebarment 
Committeeshall alsoinformthedecisiontoallconcerned. 
 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 
 

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor 
debarmentto the Bid EvaluationCommittee.The Bid  Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor 
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe last 
dateof hearing.TheDebarmentCommittee,ifsatisfiedafter hearing,shallforwardthecasetotheDepartment 
fortheorderofdebarment.The Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting 
the erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe Administrative 
Department, GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe  
recommendationof the Bid  EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 
 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 
 

(a)    BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate 
inanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof Acceptance”,“Letter 
ofAcceptancecum Work Order”,  “Work Order”,  “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper 
existingnormsbysimplyexcludingtheerringBidder. 

(c)   IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract 
totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 
 
Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect 
oftheTendercontractand allcorrespondencesconcerningrates,claims,change 



 

 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the 
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-
Charge (whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge) 
regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-
in-Charge shallbefinalandbinding.TheEngineer-in-Charge will 
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe 
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority. 
 
Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout assigning 
reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of 
thetenderswithoutassigninganyreasonthereoftothebidder/contractor. 
 
Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled. 
 
Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail. 
 
Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever  from the 
Contractorforpaymentofcompensationonaccountofidlelabouron  suchgrounds includingnon-
possessionofencumbrancefreeland. 
 
Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 
 
Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work 
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder. 
Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 
 
Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion. 
 
Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract. 
 
Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty 
ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll Tax,IncomeTax,FerryCharges 
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder.  No extra payment will be made as a 
reimbursement or as 
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese taxesandcharges. 
 
Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement 
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 
 
Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for layingout  the 
workandfor takingand checkingmeasurementsfor whichno  extra paymentwillbemade. 
 
Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand 



 

 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto 
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend 
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained 
onthisaccount.Theremaybevariationinalignment,heightof embankment 
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand  
local requirementsetc.  betweenthe  preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 
 
Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained 
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge  
beforecommencement of work. Instructions givenby inspecting officersnotbelowtherankofAssistant 
Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 
 
Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 
 
Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons suchasvariationof 
priceindicesetc.willbeentertained. 
 
Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork 
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor 
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board 
for safety purpose as per requirement  by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile 
operatinginpublicthoroughfares. 
 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract. 
 
Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or 
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or 
forothersuitablereasons. 
 
Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin 
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made  on the basis 
of works actually done in different  items and no claim will be entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government  would 
be required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment. 
 
Clause  62.In order to cope up with the present system of e-billing, supply of departmental materials 
isgenerally notallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 
 
Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours 
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials 
toworksite.Thematerials will 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 



 

 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic 
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet 
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach 
occasion.Engineer-in-Charge mayconductindependenttestonthesamplesdrawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding. 

 
Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government 
inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts 
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe 
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe 
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in 
writingfordecisionwithin15days. 
 
Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand 
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework. 
 
Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation 
Municipality/Panchayatoranyotherwaterworksauthorityincludinga 
GovernmentDepartmentconcerned. 
 
Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of 
thecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 
 
Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 
 
Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedof tothebestadvantageof Government. 
 
Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe 
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto 
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat 
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials. 
 
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution 
oftheworkwillbemade. 
 
Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric dangersignals 
wheneveravailableshallbeprovided bythecontractors onthebarriersas 
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment 
buttheContractorwillbearalltheexpenses. 



 

 

Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand carriagetoplaceof 
working. 
 
Clause75.TheContractors shouldgivecompletespecifications showingthemethodof 
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea. 
 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit inadvancewiththe 
ExecutiveEngineerthechargesforwater which aretobecalculatedin accordancewiththescheduleof 
miscellaneousratesintheCanalAct. 
 
Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof 
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 
 
Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 
 

INCONVENIENCEOFTHEPUBLIC 
 
Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 
 
Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe 
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 
 
Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or 
after repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthisclause. 
 
Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 
 
 

INTERPRETATIONOFCLAUSES 
 
 
GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. TheGovernmentmeans 

Governmentin theconcernedWorks Department. 

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized 
representative. 
 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe 
timebeingof the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge. 
 

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks 
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer 
of theSectionconcerned. 
 

SuperintendingEngineer  in the concernedworks Departmentis  the final Authority regarding 
Schedule of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived 
onthebasisofmarketrateanalysis forsupplementary items,andtheauthorityfor approvalofReduced 
Rates andPartRates.HeisalsotheTenderAccepting Authorityfor worksofvalueaboveRs.45.00lakhand 
uptoRs.2.00 croreunderexisting delegated power. 
 

Chief Engineer in the concerned Works Department is the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

 

2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond 
10%withtheapprovalofconcerned tenderacceptingauthority and 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation from 
originalscopeofwork inthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof 
the value of tender. 

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa. 
 
Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf ofthe 
State. 
 
Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10: 
 

Particulars tesatwhichthematerialswillbe 
chargedtothecontractor 

Placeofdelivery 

Unit Rs. P. 
    

 

Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender. 
 
 
 
 
 

 
(Namein full) 

*SignatureofContractor/Agency 
withofficialsealcontaining 

Principalofficeaddress 

(Namein full) 
*SignatureofManaging Director 

onbehalfofWest Bengal Medical Services 
Corporation Limitedwithofficialseal 

containingdesignation&address 
 

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties. 
 


