WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly ownedby theGovernmentof WestBengal)

Swasthya Sathi, GN-29, Sector-V, SaltLake, Kolkata-700091.

NOTICE INVITING TENDER DOCUMENTS FOR

Setting up the establishment of District Integrated Public Health Laboratory
(DIPHL) at Academic building of Midnapore Medical College & Hospital,
Midnapore in the district of PaschimMedinipur- SITC of UPS System(2rd Call).

(NIT Reference No.: WBMSCL/NIT-462 /2026, Dated-05/06/2026)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED
(Wholly Owned by the Government of West Bengal)
Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata- 700091
Phone:033-4034-0300¢ Email:info@wbmsc.Govt.in ¢ website:www.wbmsc.Govt.in

I.T.B.No.:WBMSCL/NIT-462/2026 Dated-05/06/2026

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for“Setting up the
establishment of District Integrated Public Health Laboratory (DIPHL) at Academic building of Midnapore Medical
College & Hospital, Midnapore in the district of Paschim Medinipur- SITC of UPS System(2nd Call)”.From the
bonafied, resourceful and reliable experienced Contractor in West Bengal.

Sl Estimated |EarnestMone . Name&addressof the
No. NameoftheWork Amount(Rs.) (Rs.) ¢ C(thn{)lloe(tiigfl Office
01. | Setting up the establishment of Managing Director, West

District Integrated Public Health Bengal Medical Services
Laboratory (DIPHL) at Academic Corporation Limited,
building of Midnapore Medical 15224.00 . 30 SwasthyaSathiBuilding,G
College & Hospital, Midnapore in 7,61,203.00 ’ (Thirty) days |N_29 Sector -V, Salt-lake.
the district of PaschimMedinipur-
SITC of UPS System(2nd Call).

GENERAL CLAUSE OF NIT :
TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be Technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Clause 14 of NIT. (Details of which has been narrated in
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered
in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V & Affidavit) in prescribed proforma with proper dated
signature in the relevant spaces to be uploaded electronically. Documents in support of the

information furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation

and the file number & page number has to be indicated in the respective column of the Form.
b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website

https://wbtenders.Govt.in. Tender Document may be downloaded from the website. Submission of
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT. The
documents submitted by the bidders should be properly indexed.

EligibilityCriterionforparticipationinthetender :-

3.0 i) Credential :-
(a) The prospectivebidders (The bidder shall be an established OEM /bonafiedbidders with authorized
certificateby the OEM of the UPS manufacturing company registered under the companies Act, 1956




OR

business having operations in India) shall have satisfactorily completed AS A SOLE FIRM(NOT as a
sub-contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of
similar nature /Electrical Installation worksunder the authority of State/Central Govt., State/Central
Govt. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government
and having a magnitude more than 30% in case of 2nd call, 20% in case of 31 call of the Estimated
amount put to tender for intended job.

(b) The prospectivebidders (The bidder shall be an established OEM /bonafied bidders with authorized

OR
()

N.B.

iii)

vii)

viii)

certificateby the OEMof the UPS manufacturing company registered under the companies Act, 1956
business having operations in India) shall have satisfactorily completed AS A SOLE FIRM(NOT as a
sub-contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of
similar nature /Electrical Installation works under the authority of State/Central Govt., State/Central
Govt. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government
having a magnitude each of minimum value of 25% in case of 21d call, 15% in case of 3 call of the
Estimated amount put to tender for intended job.

The prospectivebidders (The bidder shall be an established OEM /bonafied bidders with authorized
certificateby the OEMof the UPS manufacturing company registered under the companies Act, 1956
business having operations in India) should produce credential AS A SOLE FIRM(NOT as a sub-
contractor) at least one single running work ofsimilar nature /Electrical Installation workswhich has
been completed to the extent of 75% in case of 21d call, 70% in case of 3rd call and value of which is not
less than the value of 30% in case of 2nd call, 20% in case of 314 call of the estimated amount put to
tender of intended job under the authority of State/Central Govt, State/Central Govt. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential
certificate it should be clearly stated that the work is in progress satisfactorily & also that no
penal action has been initiated against the executing agency, i.e. the tenderer.

- a) Estimated amount, Date of completion of project or percentage of physical progress of works for
running works, value of works done, Salient feature & nature of work executed is to be mentioned in
the Credential Certificate. Payment certificate will not be treated as credential. Credential Certificate
issued by competent authority of State/Central Govt, State/Central Govt. undertaking,
Statutory/Autonomous Bodies constituted under the statue of the Central / State Government will be
taken as credential. However, Credential Certificate issued to sub-contractor by Central or State Govt.
undertaking/Govt. Enterprise shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be taken as
credential.

c¢) Work order of relevant work(s) supported with completion certificate to be submitted.

d) For above mentioned SI. (a), (b) & (c) - Work Order &Credential Certificate shall be issued by
not lessthan the rank of Executive Engineer or equivalent of a State / Central
Governmentundertaking, Statutory / Autonomous bodies constituted under Central / State
statute,on the executed value of completed work will be taken as credential.

TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced
technical personnel, the minimum being one Supervisory licence Holder(part no 1,2,3,4,10 &11),
having Electrical Contractor Licence.

PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence,
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year
2025-26, (Authenticated documents in respect of qualification and engagement shall be furnished

for Technical Evaluation) is to be submitted with Technical Bid document.

Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid by law, Current Audit Report.

JointVenturewill not be allowed.
Deleted.
Deleted

The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed



xi)

shall have to be either Notarised / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory

Documents).
ix) Deleted.
X) A prospective bidder shall be allowed to participate in the particular job either in the capacity

of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the
respective firms containing that particular entity shall be considered as non-responsive.

Earnest Money: -The bidder shall be required to deposit earnest money amounting to

Earnest

Sl. No. NameoftheWork Money (Rs.)

Setting up the establishment of District Integrated Public Health Laboratory
01 | (DIPHL) at Academic building of Midnapore Medical College & Hospital, 15,224.00
Midnapore in the district of PaschimMedinipur- SITC of UPS System(2nd Call).

TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.will bestoppedfore-
tenderprocurementofthisofficewef.01.09.2016.NecessaryEarnestMoneywill be depositedbythe bidder
electronically: online - through his net banking enabled bank account, maintained at any bank or:
offline - through any bank by generating NEFT/ RTGS challanfrom the e-tendering portal.
IntendingBidder will gettheBeneficiarydetailsfrome- tender
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective
BankaspertheBeneficiaryName&AccountNo.,,  Amount,BeneficiaryBankname(ICICIBank)&IFSC ~ Codeande-
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be
submitted.Theearnestmoneyofthesuccessfulbidder(being convertedtosecuritydeposit)deposited, will
remainunder the custody of the department till satisfactory completion of theworkin full including extended
quantity if ordered for. Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto
make it10% (Tenpercent)of thevalue ofworkbilledfor.

4.ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above.

5. The Bidderwillhavetosubmit thereceiptof payment of Royalty to the Government for use of
sand,stonematerials,laterite, Moorum,graveletc.totheEngineer-In-chargebeforepreparationofbill
forpayment,whentheycollectthematerialsdirectlyfromthe source. If theycollect the materialsfromthe
authorized quarryholderorcommercialsestablishmentwhodirectlyorindirectlypaythe
royaltytotheGovernment,necessarycertificate or cash memo for sale in that respect from them
shallhaveto be produced to the Engineer-In-Charge failing which necessary deduction from the dues of
the contractormaybemadeasfixedbythe Engineer-In-Charge.

6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of
opening of the financial proposal.However, extension of bid validity may be suitably considered by the
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfaited.

7. All materials shallbe of approvedbrand in accordancewithrelevantcodeof practice and manufacture
accordinglyand shall beprocured and supplied bythe agencyattheirowncost.Authenticatedevidenceare
tobe submitted along with challan and test certificate.
IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernment approved Testinglaboratoryshall
have to be conducted by the agencyattheir owncost.

8. Deleted.




9. Deleted.

PRICE ADJUSTMENT / PRICE PREFERENCE

10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or
decrease).
ii) No price preference will be allowed for the work under this NIT.

11. No MobilizationAdvance / SecuredAdvance will be allowed.

12. Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto
bidders beforetenderingthe bids.

13. NoConditional Bid/Tender will be acceptedunder anycircumstances.

13. Requirementof Principal Machineries whichmust bepossessedby[NonStatutoryDocument] bythe
Bidders.

14. Before uploadingtender document through e-filing each page of the tender documents are to be signedby

the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich
theBidwillbe treated asinformal.

15. The employer reservesthe right to accept or reject any / all offer without assigning any reason

whatsoever and is not liable for any cost that might have incurred bythe Bidder at the stage of Bidding.

The BiddersNet Worth for the last yearcalculated on thebasis of capital, Profit and free reserve
availabletothefirm should be positive.

16. IMPORTANTINFORMATION

A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be
applicable inthisTender including1%cess.

B. DATE &TIME SCHEDULE

l\?(l).. PARTICULAR DATE &TIME

i) Date of uploading of N.LT and Tender Documents (online) 10.06.2026

ii) | Documents Sell /downloadstartdate (online) 10.06.2026 at 03.00 P.M.
iii) | Bid SubmissionUpload Startdate (online) 10.06.2026 at 04.00 P.M
iv) | Bid SubmissionUpload End date (online) 17.06.2026 at 03.00 P.M.
V) Date & PlaceforOpeningofTechnicalbid(online) for the Bidders 18.06.2026 at 03.00 P.M.
vi) | Date &place for openingof financial proposal To be notified later

17.

18.

19.
20.
21.

C: LOCATIONOFCRITICALEVENTS

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector-V, Salt-lake,Kolkata-700091"
InterestedbiddermaybepresentedatWestBengalMedicalServicesCorporationLimited,SwasthyaSathiB
uilding,GN-29,Sector-V,Saltlake,Kolkata-

700091during openingofbid. Managing Diector, West Bengal Medical Services Corporation Limited
may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor
absentduringopeningof tender.

Incaseofanyunscheduledholidayontheaforesaiddates|[Sl.(v)],thenextworkingdaywillbe treated as
schedule / prescribed date for thesame purpose.

Thesuccessful BiddershallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal
MedicalServices CorporationLimitedwithin7 (Seven)daysfromtheissuanceofProvisionalWorkorder.

Bank guarantee shallbe accepted for the purpose of thesecurity.

Deleted.

The intendingbidder(s) required to quote the rate (Item wise rate online) over the
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe  allowed



22,

23.

24,

25.

26.

27.

28.

bythe departmentunder anycircumstances.

TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT.
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.

TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhichminimum10%(ten
) percentshall be of the applicant’sown resource. [NonStatutoryDocuments (Financial Statement)]

ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe

Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned

abovethecontractorshall makethe same goodat hisownexpense to thesatisfaction of theEngineer
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the
cost (of which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shallbecome
payable only after expiry of the Defect Liability Period after making necessarydeductionif applicable.

IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar multiple
rates will not be entertained/ accepted. Lowest offerwill beascertainedby sealed bid amongst thelowest
bidder.

Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive andoutright rejected with forfeiture of Earnest Money and action will be taken as per
stipulationof ITRules inforce.

Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe  opened
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“T echnically
QualifiedBidders”, thatobjection should be lodged to the Managing Director, WBMSCL within 48
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will
be entertainedbythe Tender EvaluationCommittee

Before issuanceofLetter ofAcceptance/
ProvisionalWorkorder,thetenderacceptingauthoritymayverifythecredential&otherdocumentsofthelowestbi
ddersouploaded onlineiffoundnecessary.Ifitis found suchdocument incorrect/ manufactured/fabricated,
Letterof Acceptance /ProvisionalWork orderwillnotbe issued in favourofthebidder underany
circumstancesandaction willbetaken accordingly.

29. In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered

Power ofAttorneyisto beproduced.

30. The EarnestMoneymaybe forfeitedif;-

a) IftheBidder withdrawstheBid duringtheperiodof Bid validity.

b) In caseof successful Bidder, if the Bidder fails to execute formal agreement within the stipulated time
period.

c) Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the credentialor any
otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect /
manufactured/fabricated.

31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseasstated

inlater notification willsupersede formerone infollowingsequence;-

a) Notice InvitingTender

b) SpecialTermsand Conditions c)
Financial Bid

d) Schedule of Works

All works covered in the clause appearing hereinaftershall be deemed to form a part of the
appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment
willbe madeforparticularworks.



32. The bidders must have valid ElectricalContractors’ License with full time engagement of an Electrical
Supervisor Competency onthepart no 1,2,3,410 &11lorequivalentNational Supervisors’
Certificateofcompetency(SelfAttested scan copy ofvalid “ElectricalContractors’License,”
“Supervisors’CertificateofCompetency”’andauthenticNotarizeddocumentregarding engagementof Electrical
Supervisorsas submittedtothelicensing board,“Govt.ofWestBengal ’requirein Non-Statutory document).

33. Prospective biddersmust have sufficient credentials to participate in the tender (electrical)
aspernotificationof Clause No 3.

34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria.

35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful
bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted /uploaded &  digitally
signed in support of the minimum criterion as mentioned above. If anydocument
submitted/uploaded bythe Bidder is either manufactured or false the eligibility of Bidder will

beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT
Rulesinforce.
Sd/-
Managing Director

WestBengalMedicalServicesCorporationLimited



PaymentSchedule

Payment will bemadeaccordingto B.0.Q.



INSTRUCTIONTO BIDDERS
SECTION- A
Generalguidancefore-Tendering

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed
for assistingthecontractorsto participate ine-Tendering.

1.

RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.
Digital Signaturecertificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National
Information’s Centre (NIC) on payment of requisiteamount details are available at the WebSite stated
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token.

3. Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe
logsontothe websitementioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of
collectionof Tender Documents.

Participationinmorethanoneworka prospectivebidder shall be allowed to participate in the job
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle

job, allhisapplicationswill berejected forthat job.

SubmissionofTenders/General processof submission: Tenders are to be submitted through
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal&
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal
shouldcontainscannedcopies of the followingintwo covers(folders).

A-1.StatutoryCoverfileContaining.

Technical Bid:

i)
ii)

Earnestmoney(EMD)asprescribedintheNIT
NIT

iii) Forms(Asmentioned inthe NIT,Section-B)

Financial Bid:
iv) TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.0.Q. under Financial Bid.

A-2. Nonstatutory/TechnicalDocuments

i. IncomeTaxreturnfor last three (03) years,PAN,GSTRegistrationCertificate&Professional Taxreceipt
challan for the financial year 2025-26.
ii. Valid enlistmentrenewalcertificateiii.
Registered Deedofpartnership Firm
iv. Trade Licensefromtherespective Municipality/Panchayetetc. (in case of S&PContractors only)
V. CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo-operativeSocieties
(for Regd. Unemployed Engineer’sCo- Operative SocietyLtd.)
Vi RequisiteCredentialCertificateasmentioninClause[3.0(i)]ofthisN.LT.

vii.The biddersmust have valid ElectricalContractors’ License with full time engagement ofan Electrical
Supervisor Competency onthepart no 1,2,3,4,10 &11orequivalentNational Supervisors’
Certificateofcompetency.

Note: Failureof submissionofanyof theabovementioneddocumentswill render thetender liable
to be rejected for both statutory&nonstatutorycover.



THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE

FOLLOWINGMANNER
Clickthecheck  boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick  thetab  “Submit
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to

Encrypt and upload”andthenclick the “Technical”’Folder to uploadtheTechnical Documents.

Sl
No.

Category
Name

SubCategory
Descriptio

Details

A CERTIFICATES CERTIFICATES-I

IncomeTaxreturnfor Current last three(03) years,
PAN,GSTRegistrationCertificate&Professional Tax
receipt challan for the financial year 2025-26

CERTIFICATES-II

The bidders must have valid ElectricalContractors’
License with full time engagement of an Electrical
Supervisor Competency onthepartno 1,2,3,4,10
&11orequivalentNational Supervisors’
Certificateofcompetency

CERTIFICATES-III

The bidders shall be submitted OEM authorization
certificate.(The certificate shall be required during
technical evaluation of the bid)

B. | CompanyDetails CompanyDetails- 1

‘Certificate of Registration’fromthe respective
AssistantRegistrar of Co —operative Societies(for
Regd. Unemployed Engineer’s Co -Operative Society
Limited)

Credential (in

applicablecases) Credential

1. DocumentsofCredential (intheformof work
Completioncertificatesandpayment
certificates)asmentionedinClause No.[3.0(i)]

B.Technicalproposal

i.OpeningofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West
BengalMedicalServicesCorporationLimitedandhisauthorizedrepresentativeelectronicallyfromthewebsit

e stated usingtheirDigital SignatureCertificate.

ii. Intendingbiddersmayremainpresentif theysodesire.

C.Financialproposal

i) Thefinancialproposalshouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The
contractor istoquotetheitem wise rateonline throughComputerinthespacemarkedforquotingrateinthe.

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe

contractor.

PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT

INFORMATION:

Ifanytenderer failstoproducetheoriginal

hard

copiesofthedocuments(speciallyCompletionCertificates
andauditedbalancesheets),oranyotherdocumentsondemandofthe

TenderOpeningAuthoritywithin

specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif

thereisanysuppression
platformfor3(three)years.In addition,hisuser
actionagainst such tenderer.

AWARD OF CONTRACT

offacts,theTendererwillbesuspendedfromparticipatinginthetendersone-
IDwillbedeactivatedand Earnest
standforfeited.Besides, WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal

Money Deposit

Tender
will




TheTenderInvitingAuthorityreservestherighttoacceptorrejectanyTenderandtocanceltheTenderingprocessan
dreject all TendersatanytimeandpriortotheAwardofContractwithouttherbyincurringany
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof

the ground forEmployer’saction.
TheBidderwhoseBidhasbeen  acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority  through
acceptance letter/email..
The notificationof awardwill initiate the executionof agreement.

TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.0.Q,STC&TF.will be the
part of the Contract Documents.



SECTION-B

FORM-I
B.1.PRE-QUALIFICATION APPLICATION.
To
ManagingDirector,
West Bengal MedicalServicesCorporation Limited

Ref:-Tenderfor

work

N.LLT.No:WBMSCL/NIT-462/2026, Dated -05/06/20260fWestBengalMedicalServicesCorporationLimited

DearsSir,

Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwithits
Agenda &corrigendum, [/we herebysubmitallthe necessaryinformationand relevantdocuments for
evaluation

The applicationismade byme / usonbehalfof

Inthe Capacity dulyauthorized to submitthe order.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin
biddingforthework(s)giveninEnclosuretothisletter.
Weunderstandthat:
(a) TenderInviting&AcceptingAuthority /Engineer-in-Chargecanamendthescope&valueof the
contractbidunder thisproject.
(b) Tender Inviting&AcceptingAuthority /Engineer-in-Chargereservetherighttorejectany
applicationwithoutassigninganyreason.

(c) Enclo:-e-Filling:-
(d) 1. StatutoryDocuments.
(e) 2. NonStatutoryDocuments.

Date:- Signature ofapplicantincludingtitle
andcapacityinwhich applicationismade.



SECTION-B

FORM-II
B.2.
Workinprogress.
Tender Tendered %ofwork

Sl Name of the work. No. Amount. Executed.

Work orderissuedbutworknotstarted.
SL. Name of the work. Tender Tendered Status.
No. Amount.
Signature

NameoftheFirmwithSeal.




SECTION-B

FORM- III

B.3. STRUCTUREANDORGANISATION.

B.3.1. Name of applicant::

B.3.2. OfficeAddress::

Telephone No.::

FaxNo.:

E-mail ID :

B.3.3.Name&addressofBankers::

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof
Keypersonneland technicalstaffwithBio-data.

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation,

Date: Signatureofapplicant.
includingtitle andcapacityinwhichapplication ismade.



B.4.1.Nameofthe Firm:

FORM-IV

B.4. EXPERIENCEPROFILE.

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS.

Name, Deptt. Engineer- Contract %of OriginalTime ActualTimeSchedule Reasons for
Location& Concern in- pricein Participation Schedule delayin
natureof Charge IndianRs. | of company Start Completion Start Completion completion
work Date Date Date Date (ifany)

Note:a)Certificatefromthe Employersto be attached
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm.

Date:

includingtitleandcapacityinwhichapplicationis made.

Signatureof applicant




[Print out inAgency’s Letterhead&uploadthefilledproformawithdigitallysignedasstatedbelow]

DECLARATIONBYTHE TENDERER

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions
inandaroundthe siteofwork.]/Wehave carefullygonethroughtheNoticelnviting Tenderandothertender
documentsmentionedtherein along withthedrawing attached.l/Wehavealso carefullygonethroughthe'Priced schedule
of Probable ItemsandQuantities'.

My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in
thisDetailedNoticelnviting Tendertocompletethe proposedworkreferredtoaboveinallrespects.

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe
satisfactionof thedepartment.

I/Wedeclarethatl /Weinthecapacityofindividual /asapartnerofafirmnotdebarredinthelastfinancial

year.
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe
work.
Signature of Tenderer
Date:

Postaladdressof the Tenderer

NameoftheFirmwithSeal



Form 11: BID SECURITY (BANK GUARANTEE) FORM

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated.]

[Bank’s Name and Address of [ssuing Branch or Office]

Beneficiary: [ Name and Address of WBMSCL]
Date:
BID GUARANTEE No.:

We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) has submitted to you its bid
dated (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT number] (“the
NIT").

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the
request of the Tendered, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in total
an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing accompanied by
a written statement stating that the Tenderer is in breach of its obligation(s) under the bid conditions, because the
Tendered:

(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity, (i) fails or refuses to
execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance with the
Instruction to Tenderers.

This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed
by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if the Tenderer
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the Tenderer of the
name of the successful Tenderer; or (ii) twenty - eight days after the expiration of the Tenderer’s Bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC ICIC0001056,
Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to establish the
authenticity of given BG.

[Signature]



BOQ(Schedule of work)

Name of Work: Setting up the establishment of District integrated public health Laboratory (DIPHL) at Academic
building of Midnapore Medical College & Hospital Midnapore in the district of PaschimMedinipur- SITC of UPS

System(2nd Call).
(NITReferenceNo.:WBMSCL/NIT-462/2026,Dated-05/06/2026)
SL Description of work Qty. | Unit | Rate Amount
No. (+ GST (+ GST &
& LW.C.)
L.W.C))
C: SITC of UPS
1 Supplying, installation, Testing & Commissioning of 3-phase/ 3-phase 1 No | 761203.00 761203.00

30KVA capacity at full load (Unity Power Factor) at operating temperature 0
to 40 deg C, Relative humidity 0 to 95%, Online double conversion true sine
wave Uninterrupted hot swappable (allow for the replacement or addition of
battery modules without shutting down the entire system) Power Supply
(UPS) system.

[CPWD Plint Area Rates: 2023 Item No.: 6.4.1]

1.01

The UPS shall include a Rectifier, inverter, battery bank suitable for 30
minutes back up (Battery VAH capacity shall not be less than 1600 VAH per
KVA of UPS rating per Hour backup time) on full load (Battery shall be VRLA,
SMF in ABS Container) and Static Bypass switch alongwith provision for
manual bypass, suitable inbuilt isolation transformer for additional
protection against neutral faults etc. UPS shall have inbuilt phase sequence
correction. The UPS systems offered are to be of the latest technology with
Digital Control Microprocessor based for reliable operation using Insulated
Gate Bipolar Transistor (IGBT)'s both for the rectifier & inverter (3 Level)
with PWM (Pulse Width Modulation). The quality of design, manufacturing
and inspection process should confirm to the relevant International
standards such as IEC/EN/VDE.

1.02

The operating efficiency of the UPS systems shall be >96% while operating
on battery mode and delivering quality power to the 100% non-linear loads.
Current total harmonic effect (ITHD) on the input grid shall be < 5% at 50
%load. (The required LC (inductor (L) and a capacitor (C)) filters shall be
included in UPS cost), extreme power factor kit to be included to limit the
input power factor (PF) to 0.99 and output power factor shall be unity (i.e.
kw rating of the UPS shall be kva rating x 1 ), however UPS shall be suitable
to take load at 0.7 laging to 0.7 leading power factor loads. UPS shall be
suitable for incoming supply AC : 3Phase 400V +/-20%, 50 Hz +/-5 Hz, AC
Output voltage: 3Phase 415 Volt, 50 Hz +/- 0.2Hz, Overload capacity of
120% for 10 mins, Sine wave output.

1.03

Non condensing, noise level less than 60db at 1 meter distance, and
Protections: Input Under voltage over voltage, abnormal out voltage, battery
over charging, output over current, short circuit protection, battery deep
discharge protection, 10KV surge.

1.04

UPS must comply with low voltage electromagnetic compatibility (EMC)
achieved as per EN 6204, EN6204 Part I and Part 2, it shall be a Voltage and
Frequency Independent (VFD)-type UPS. Communication
RS232/RS485/SNMP port open protocol for BMS integration, all hardware &
software for iOT Communication as per approved by Engineering in charge.
Required Battary Rack: With powder coated MS angle with
suitebledimention and gadge, well air ventilation to ensure the battery
optimum life cycle.UseingNyvin cable with proper rating for interlink cables
and battery input with DC MCCB and necessary acessiress. This system must
provide a means for logging and alarming of all monitored points plus email
notification. Forced air-cooling with integral inbuilt fans with redundancy (if
one fan fail UPS should be able to handle at least 80% of the load, Noise
Level 65 DB at 1 meter distance. The system shall be in compliance IEC
62040- 1,2 & 3,1S: 16242 and CPWD Specification.




1.05

Display Panel (minimum) (In-build 5 inch or more LC Display / LED ) to
display :

a) Input: Voltage, current, Frequency. b) Bypass: Voltage, Frequency. c)
Output: Voltage, frequency, Current. d) Battery: Voltage, Capacity. e) Load:
KVA, KW, percentage. f)Temperature: STS, Inverter, PFC. g) Event Logging &
Statistical Data (On LCD/LED): UPS should capture and display up to 3000
events like: Over temperature / DC Bus Fail / Fan Fail / Fuse Fail / Overload
/ Short-circuit / Device Fail / Inverter Fail / Rectifier Fail / Bypass Fail, etc.
h) Statistical Data: No. of power failures / Transfers to Bypass / Total
Running time, etc. i) Mains Mode of Operation /Battery Mode of Operation /
Bypass feeding the load / UPS Fault /Battery charging and discharging,
overload, battery voltage and battery capacity. j) Audible Alarms : Mains
Failure, Battery Low Alarm, UPS Overload, Fault, Shutdown, Input Over,
Under Voltage, Output Over, Under Voltage, Battery Over, Under Voltage,
Over Load and short circuit, Over Temperature.

1.06

The UPS should have QR code which should contain drawing, test report
OEM manual,Geo- Tag of manufacturing location etc.
Configuration: Parallel Redundant Compatible.

Total Amount

7,61,203.00

Rupees- Seven Lakh Sixty-One Thousand Two Hundred Three only

sd/-

Managing Director
West Bengal Medical ServicesCorporation Limited



PRINTED TENDER FORM

WEST BENGAL MEDICAL SERVICES
CORPORATION LIMITED



(a) Ifseveralsub-works
are included, they
should bedetailed ina
separate list

PRINTED TENDER FORM
e-NIT no. WBMSCL/NIT-462/2026Dated -05/06/2026

TENDERANDCONTRACTFORWORKS
GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS

TENDERFORWORKS

I/WeonbehalfofWest Bengal Medical Services Corporation
Limitedherebytenderfortheexecutionoftheworkspecifiedin
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified
therein, and in accordance, in all respects withintheRulescontainedinclauseshereinafter,
inalloftheannexedGeneralConditionsofContract(GCC),Special  ConditionsofContract(SCC)and with such
other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar
asapplicable.

MEMORANDUM

(a)Generaldescriptionof Work..........cvcvvevevnnnnn

(b)EstimatedcostputtoTender
Rs(c)EarnestMoneyDeposit .. Rs.

(d)SecurityDeposit(includingearnestmoney) .. Rs

(e)Percentage,ifany,tobedeductedfrombill .. Rs
(RUPEES...eierierier e
Percentage.......c.covvveeecneeieenecnns )

(f) Timeallowedfortheworkfromdateofwrittenorderto
COMMENCE....coereirrirrirrirrireere e calendarmonths.

Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender

NameofWork AmountPut to RateQuotedbythe TenderedAmount
Tendered Tender Bidder(%aboveor (ContractPriceboth
lessor atpar) inwords&figures)




*Give
particular
sand
numbers

Strikeout

(a)or(b)
as
applicable.

TSignatureof
Contractorbefore
submission of
tender

XSignatureof
Witnessto
Contractor’s
signature

XX
SignatureoftheEx
ecutive
Engineer/AE
onbehalfoftheD
epartment.

ShouldthisTenderbeaccepted, I/weherebyagreetoabidebyandfulfillallofthe
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable,
orindefaultthereoftoforfeitandpaytotheGovernororhis/hersuccessionsinoffice,
thesumsofmoneymentionedinthesaidconditions.

*hasbeenfurnishedthroughonlinenet
banking/RTGS/NEF Ttransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutelyforfeited
to the Governor or his/hersuccessors in office, without prejudiceto any other rightsor remedies of the
said Governor or his successorsin office. Should I/we not depositthe full amount
ofsecurityspecifiedintheabove
‘Memorandum’inaccordancewithclausel(A)ofthesaidconditionsofcontract,thesaidsumofRs............ shallbe
retainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue of
whichshallberetainedbyGovernmentonaccountofthesecuritydepositspecifiedinclausel(B)ofthesaidcondit
ionsofcontract].

Datedthe Dayof 20
X T

(Witness)

Address

Occupation

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal

XX

Datedthe Dayof (Month) (Year)

GENERALCONDITIONSOFCONTRACT

Clausel 1.1EarnestMoney-Theperson/persons whointendtoparticipateintheTenderforanEstimated
Amount uptoRs.25(TwentyFive)Croreshallhavetodeposit EarnestMoney@2%
(Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower.

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft orBankersCheque.
IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited throughe-
tenderportal(https://wbtenders.Govt.in)byselectingfromeitherofthefollowingpayment modes:

i) Netbanking (anyofthebankslistedinthelCICIBankPaymentgateway)incaseof
paymentthroughlCICIBankPaymentGateway.

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith
asperMemorandumNo.3975-F(Y)dated:-28.07.20160of
WestBengal,FinanceDepartment.TheL1bidder
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe
asanattempttodisturbthetenderingprocessandwillbedealtwith
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

his/hertender/quotation
SecretarytotheGovernmentof

withinthe
construed

1.2 SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose tenderhasbeenaccepted
(hereinaftershallbecalledthecontractor)forworkdone under
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether withtheEarnestMoney
alreadydepositedandconvertedintosecurity deposit, shall amount to10% ofthe value ofworks
executedatthematerialpointof timeandpaid
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith



Compensation
fordelay

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone.

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security
@0f10%ofsuch additionalamountistobedepositedforallsuchexcess/ and
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill.

Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the
contractmaybe deductedfrom the security deposit.

However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction
oftenderedamount duetoanyreason whatsoever, suchadditional
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof earnestmoneyso
convertedintosecurity.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply
oftools&plants, furniture andcomputerperipherals.Separate agreementmayberequired inthose
cases,particularly forconsultancyand RFP forEPC, whichshallbe madein standardformatsto
beapprovedbythe Government.

Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamou
ntofBankGuaranteeofscheduledBankvalid upto3months beyondthe defect liabilityperiod.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to
tender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days fromthedate of
LoAorthe time period asapproved by the Tender inviting Authority,his EarnestMoneywillbe forfeited.

If thebidder fails to complete the works successfully, theAdditional Performance
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe
pendencyof contractperiod asper relevantClausesof theContract.

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered
bythisAdditionalPerformanceSecurity.

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder tocommence
workisgiventothecontractor.Theworkshallthroughoutthestipulated periodofthecontractbeproceeded

withallduediligence.Timebeingdeemedtobethe
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall
cases,toachievethe'Milestones’asdefinedunderClause5andspecifiedintheNIT
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto ~ thework. Inthe
eventof thecontractorfailingto complywithanyof the conditions
relatedtoachievingthe'Milestones’'withinthespecifiedtimeperiodprescribedfor
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation.

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones

definedintheNoticelnvitingTenderover thetotaltimeallottedforitsfull completion
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice

toanyotherrightorremedyavailableunderthelawonaccountofsuchbreach,payasagreedcompensationt
otheimplementingDepartment.

This willalso apply to items or groupof items for which a separate period of completionhasbeen
specified.

Compensationfordelayofwork:
@2%(Twopercent)ofthetenderedvalueofworkarrivedforeachmonthofdelaytobecomputedonp

erdaybasissubject to
theceilinglimitofsecuritydepositalreadywithheldorduetobewithheldduringimposition of the
said clause and minimum payable

compensationequivalenttotheEarnestMoneydeposited(EMD).



Action when
whole  ofsecurity
deposit is forfeited

Contractor
remains liable
topay
compensation,if
actionis not
takenunder
Clause3

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof itemsof
thework,forwhichaseparateperiodof completionis originallygiven.

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased.
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-

Duetowar,internal emergency andotherconditionssuchasabnormallybadweather,
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but
shallneverthelessuseconstantlyhis /herbestendeavorstopreventormakegoodthe

delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-

chargetoproceedwiththeworks.

Clause3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge
withthepriorapprovalofTenderAcceptingAuthority, may,without prejudice tohis/her
anyotherrights,remedyagainsttheContractorinrespectofanydelay,inferiorworkmanship,anyclaimsforda
magesand/oranyotherprovisionofthecontractor
otherwise,andwhetherthedateofcompletionhasorhasnotbeenelapsed,bynoticeinwriting,absolutelydeter
minethecontractinanyof thefollowingcases:

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed
inaninefficientorotherwiseimproperorun-workman
likemanner,shallomittocomplywiththerequirementsof suchnotice foraperiod of sevendays
thereafter;

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-Charge
he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and
continuestodosoafteranotice ofsevendaysin writingfrom the Engineer-in-charge;

(iii) IftheContractorfailstocomplete thework withinthestipulated date orthe
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge;

(iv) IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe
contractand /orcommitsdefaultbynotcomplying withanyoftheterms&conditions
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy
it,withinsevendaysafteranoticeinwritingisgiventohim /hertothateffectby the Engineer-in-
Charge;

(2] Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction)
underanylnsolvencyActforthetimebeinginforce,ormakeany conveyance
orassignmentofthis /hereffectsorcomposition orarrangement forthe
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct
forthetimebeinginforceforthesequestrationothis /herEstate,or ifatrust deed
isexecutedbyhim /herforbenefit of his/hercreditors;

(vi) IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder ofjudgementthat
theCompanyshallbewoundup,or ifa receiveroramanageron behalfofacreditorbeappointed,
orifacircumstancearise whichentitletheCourt
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup order;

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis /hergoodsand allowsitto be
continuedforaperiod of21 days;

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting



Contractors
remains liable to

pay
compensation if
actionnottaken
under Clause3

Powertotake
possessionofor
requireremoval
oforsell

Contractor’s
plant

Authority,transfers,sublets(engagementof labouron pieceworkbasisor of
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the Engineer-in-
charge;

(ix) ANDTHEREFOREthe Contractor hasmadehimself/herselfliable foractionunder
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval
ofTenderAccepting Authority,shallhavethepowersto
adoptanyofthefollowingactions,ashe /shemaydeembestsuitedtotheinterest of theGovernment:-

(a)

Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwritingandcoststoberecover
edforworkssinceexecutedsubjecttoaminimumof theamountofEarnestMoneydeposited
bytheContractorunderthehand of Engineer-in-charge, shallbe the conclusive evidence.
Upon suchdetermination,
theEarnestMoneyDeposit,SecurityDepositalreadyrecoveredforexecutedworksandperforma
nceguarantee,if anyunderthecontractshall beliabletobeforfeited andshallbeabsolutely
atthedisposalofthe Government.

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands,
andtogiveittoanotherContractor ~ tocomplete  thebalance  work.  TheContractor,
whosecontract isdetermined orrescindedasabove,
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.

(c) To employ labour paid by the implementing Department, and to supply materials,to carry
out the worksor any  part of  the work, debarring  the
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been
carried out by the contractor under the terms of his/hercontract;thecertificate
oftheExecutiveEngineer astothevalueof theworkdone shall be finalandconclusive
againstthecontractor.

IntheeventofabovecoursebeingadoptedbytheEngineer-in-

charge,theContractorshallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made anyadvances
on any account or with a view to execute the work or the performance of the contract. In case, action is

taken under any of
theprovisionsaforesaid,thecontractorshallnotbeentitledtorecoverorbepaidanysumforanyworkthereofa
ctually performed under thiscontract,unlessanduntiltheEngineer-in-charge

hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, and
he/sheshallonly be entitled to be paidthe value socertified.

Clause 3A.Incase,theworkcannotbestarteddue to reasons
notwithinthecontroloftheContractorwithin1/4t%*(onefourth)of
thestipulatedtimeforcompletionoftheworkor45dayswhicheverisless,whichisacceptedasavalid&justifie
dreasonbythe  TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge  may
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality,
theearnestmoneydeposited andthesecurityof thecontractor shall be
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat all.

Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge withtheconsent of the
contractorand approvaloftheTenderAcceptingAuthority.

Clause4.In casesin which any of the powers conferred upon the Engineer-in-
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot



beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofanyof
theconditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofanyfuture case of
default by the contractor, for which by any clause or
clauseshereofhe/sheisdeclaredliabletopaycompensationamounting to wholeof his/her security deposit,
and the liability of the contractor for past and future
compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce either
ofthepowersunderix(a)or(c)vestedwithhim/herundertheprecedingclause,he/shemayifthe/shesodesires,t
akepossessionofall or any tools&plant, materials and stores, inorupon the work, or thesitethereof, or
belonging tothecontractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework,
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese not being
applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificatethereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver
notice inwriting to the contractor or his/herclerk,
foremanorotherauthorizedagentrequiringhim/hertoremovesuchtools&plant,
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin
theeventofthecontractorfailingtocomplywithanysuchrequisition,theEngineer-in-
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction
orprivatesaleonaccountofthecontractorandathis/herrisk,inallrespects, andthecertificateoftheEngineer-
in-Chargeasto the expense of any such removal, and the amount of theproceeds and expense of any
such sale shall be finalandconclusive againstthecontractor.

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe'Scheduleof
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiodasmentioned
inthesaidschedule,orfromthedateothanding overofthesitetothe contractor whicheveris later. If the
contractor commits default in commencing executionof the work as aforesaidwithin thirty days,
without justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control
ofthe contractor, in which case to be reported within seven days by the contractor,

consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the
prior approval of the Tender Accepting Authority, without

prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2
andsubsequentlyclause3of thetenderdocument.

5.1As soonaspossible after the contractis executed, signed and agreed, the contractorshall submit
a ‘Time and ProgressChart’for each broad activity
(Milestone)andgetitapprovedbytheEngineer-in-Charge. = Thechartshallbe  prepared in
directrelationtothetimeslatedintheNoticelnvitingTender = (NIT)  document,forcompletion
ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement

andcompletionofvarioustradesof sectionsofthework.Thismay
beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of
work,thecontractorshall inallcases,in whichthe time allowedfor any  workexceedsone
month(save and exceptfor special jobs for whicha
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined

‘Milestones’ giveninsuch‘ScheduleofWork’'definedclearlyintheNITitselfinto
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature
of work,andthatthe‘totaltimeallowedforcompletion of

work’istobebrokenupagainstachievement ofthosestages duringthe construction /progressof
worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-
Charge totakecorrectivemeasures fromtimetotime.

5.2Ifthework(s)bedelayedby:

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally
badweather, flood, cyclone natural calamity or serious loss or
damagebyfireorcivilcommotion, strikeorlockoutaffecting procurement of
constructionmaterialsoranyofthetradesemployed in the work,or anyother

causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the
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contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good thedelayand
shall doall that may be reasonably required to the satisfactionoftheEngineer-in-
Chargetoproceedwith the works.

5.3Requestforreschedulingof'Milestones’ofvariousactivitiesandextensionof time,tobeeligible
forconsideration, shallbe madebythecontractorinwriting within fourteendays of the
happening of the event causing delay in the prescribedform. The contractormayalso, if
practicable,indicatein sucha requesttheperiodforwhichextensionisdesired.

5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting
Authority,maygiveafairandreasonableextensionoftimeandreschedulethe
activitywise'Milestones’ forcompletion ofthework.Suchextensionshallbe
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe

dateofreceiptofsuchrequest.

Clause6.0ncompletion of work,thecontractorshallbefurnishedwithacertificate by theEngineer-in-
Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe = work be consideredto be
completeduntil andunless the contractor shall have removedfromthework
premisesonwhichtheworkisexecuted,allscaffolding, surplusmaterialsandrubbish,and cleaned off the dirt
from wood works,doors, windows,floors,or otherparts of any building, upon or about which the work is
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall
have been measured by  the Engineer-in-charge whose measurementsshall be
bindingandconclusiveagainstthecontractor.Ifthecontractor shallfailtocomplywith therequirementsof
thisclauseasto removalofscaffolding, surplus materials and
rubbishandcleaningoffdirtonorbeforethedatefixedfor ~completion of the worktheEngineer-in-
chargemayattheexpenseofthecontractor =~ removesuchscaffolding, surplusmaterials  andrubbish,
anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith
be bound to paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such scaffolding
or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedbythesalethereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) percent
ofTenderedValueoruptoRs25.00lakh,whicheverisless,tillafterthewholeoftheworkshallhavebeencomplet
edandcertificateofcompletiongiven.For worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill
paymentthecontractorshallonsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a

payment proportionate to the part thereof, approved and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable

shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill

paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-charge
undertheseconditionsoranyofthemastothefinalsettlementand
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract.
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties.

Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on or
beforethe date fixed by the Engineer-in-chargefor all works executedduringtheprevious month,
andtheEngineer-in-charge shalltakeorcause to
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim asfarasadmissible
adjusted, if possible,before the expiry offourteen days from the presentationofthe bill. Ifthecontractor
doesnotsubmit thebillwithinthetimefixedas aforesaid,theEngineer-in-
chargemaydeputeajJuniorEngineertomeasureupthesaid
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workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich
shallbebindingonthecontractorinallrespects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-
in-charge shallinspectthework,andifthereisnodefectinthe
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reducedrate isto be
imposed with the approval of Superintending Engineer concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and droppings
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone

withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor
fails to comply with the requirements of this clause, the Engineer-in-Chargeshall have the right to
get this work done at the cost of the
contractoreitherDepartmentallyorthroughanyothercontractor.Beforetakingsuchaction,theEngineer-
in-Chargeshallgivetendaysnoticeinwritingto the contractor.

Clause8B.TheContractorshallsubmitcompletionPlan /Drawingasrequiredinthe
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days
ofcompletionofthework.

Clause9.TheContractor shallsubmitallbillsinprintedforms, as per format prescribed by Government of
West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges
inthebillsshallalwaysbeenteredattheratesspecifiedin
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork.

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade tohisbankthroughe-
Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-charge.
While theonlinereceipt given by such Banks shall constitute a full and sufficient
discharge/acquittanceforthe payment, the contractor should wherever possible
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s.

(2) Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich are not
endorsed in favour of the Bank, while efforts will be made to securepaymenttothefinancingBank,
payments madetothecontractorshouldbeacceptedasfullacquittancesofarastheGovernmentisconcerned.
Asapartofthe arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect.

Notel. The procedurewill not affect theusual rights ofthe Government to
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum duetoGovernment
ofaccountofpenalties, over-payments etc.,on thisoranyother

contractwiththeGovernoroftheStateo fWestBengal.

Note2. NothingcontainedhereinshalloperatetocreateinfavouroftheBankany
rights,claimsorequitiesvis-a-vistheGovernor.

Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand
thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience
ofthecontractor,butnotsoasinanywaytocontrolthe

meaningoreffectofthiscontractspecifiedinthescheduleor'Memorandum’ hereto  annexed),
thecontractor  shallbesuppliedwithsuchmaterialsandstoresasisrequired  fromtimetotimetobeused
byhim /herforthepurpose ofthecontract only,andthe value ofthefullquantity
ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum
maybesetoffordeductedfromanysumsthendue,or

thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor

fromthesecuritydeposit,ortheproceeds  ofsalethereof;ifthesame isheldin = Governmentsecurities,
thesameorasufficient portionthereof beinginthiscase soldfor
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thepurpose.AllmaterialssuppliedtothecontractorshallremaintheabsolutepropertyofGovernment,
andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection

bytheEngineer-in-charge. Anysuchmaterial
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting underhis/herhand,
he/she shallso require;butthecontractorshallnotbeentitled to return anysuch

materialunlesswithsuchconsent, andshallhave noclaimfor compensationonaccountofanysuchmaterial
sosuppliedtohim /herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand
workmanlike  manner, and both, asregards tomaterialsandotherwisein everyrespect,in
strictaccordancewith the specifications.The contractorshall also conformexactly,fullyandfaithfully
tothedesignand drawings, andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-
Chargeandlodgedinhis/heroffice,
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the
specifications, and of all such design, drawings and instructions as aforesaid.

Clause 12.The  Engineer-in-Chargeshall have powersto make any alterationin,
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs
andinstructions,that may appearto him/herto be necessaryor recommended by Superintending
EngineerortheChiefEngineerduringtheprogressofwork,andthecontractorshallbeatalltimesbe
boundtocarryouttheseworks,inaccordancetoanyinstructionswhich
maybegiventohim/herinwriting,signedbytheEngineer-in-

charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and any altered,
additional or substitutedwork which the contractor maybe

directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe = mainwork,and atthe
samerates,ifany,maybe specifiedinthetenderforthemainwork.
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateoftheEngineer-in-

chargeshallbe conclusiveas to suchproportion. And, ifthe altered,
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe contract,
thensuchclassofwork shall becarried outattheratesenteredin
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which

wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender;
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,

paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule
ofrates,or(b) thecurrent market ratesofmaterials andlabour

whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be madeat the rates so
determined without application of the said stipulated
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending
Engineershallbefinalandbinding.

Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-in-
charge shallgivenoticeinwritingofthefacttothecontractor,who
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage
whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence
ofthefullamountoftheworknothavingbeen

carriedout;neithershallhe /shehaveanyclaimforcompensationbyreason ofany
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or
unsKillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterialsorarticlesprovidedb
ytheContractor, fortheexecutionoftheworkareunsound,orofa
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the contractorshallon
demandin writingfromthe Engineer-in-chargespecifyingthe workmaterialsorarticlescomplained
ofnotwithstandingthatthesamemayhavebeen
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified
inwholeorinpart,asthecasemayrequire,orasthecase maybe
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid,
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor

removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe
attheriskandexpenseinallrespectsofthecontractor.
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the

contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable
noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the work site shall have
been given to the contractor,either himself/herself be present to receive orders and instructions,orhave
a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor’s agent
shallbe considered to have the same force as ifi thadbeen giventothe contractorhimself/herself.

Clause16.TheContractorshallgive,notlessthanfivedaysnoticeinwritingtotheEngineer-in-charge
orhis/hersubordinatein-
chargeofthework,beforecoveringuporotherwiseplacingbeyondthereachofmeasurementanywork,inordert
hatthesameis socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor
placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent obtained, the
same shall be uncovered at the contractor’s
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor
thematerialswithwhichthesamewasexecuted.

Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts
orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat

anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa certificateofits
completionbytheEngineer-in-Charge,thecontractorshallmakethesame good athis/herown
expense,orindefault,theEngineer-in-Chargemaycausethe sameto bemadegoodbyother
workers,anddeduct  theexpenses  (ofwhichthecertificateofthe  Engineer-in-Chargeshallbefinaland
binding)fromanysums,whetherunderthecontract orotherwise,
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa

sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion

shallbefinalandconclusive against thecontractor,makingsuchdamageor
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce.

Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthemeans
andmaterialsnecessary forthepurposeofsettingoutworks,and
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe
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providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings

toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby
anysuchpersons.

Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (Dof
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis

obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof
theworks.Theimplementing Department willrecoverfromtheContractortheamountof compensation

sopaid;andwithoutprejudicetotherightsoftheDepartment undersub-
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom

anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims.

Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract
Labour(Regulation&Abolition)Act1970’,anditsamendments  andrules,the implementingDepartment

isobligedtopayamountofwagestoaworkman employedby
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors,
executingDepartment willrecover fromtheContractor,
theamountofwagessopaidortheamountofexpenditure S0 incurred;andwithoutprejudice

totherightsoftheexecutingDepartment undersub- section(2)of Section20, and sub-section(4) of
Section21, of the Contract Labour (Regulation andAbolition)Act,1970,executingDepartment
shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersub-
section(1)ofSection20,sub-section(4)ofsection21,ofthesaid
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim.

Clause19.TheContractorshallobtainavalidlicenseunderthe ContractLabour(Regulationand
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until
thecompletionofthework. Thecontractor shallalsoabideby theprovisions
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident

Act,1855,Personallnjuries(Compensationlnsurance)Act,1970.

The Contractorshall also comply with the provisions of the ‘Building and Other
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and
‘TheBuildingandOtherConstructionWorkersWelfareCessAct,1996’ Failuretofulfilltheserequirementsshal
lattractpenalprovisionsof the contract,arisingout ofthe resultantnon-implementationofsuchprovisions.

Clause19A.Nolabour/sbelowtheageofeighteenyearsshallbeemployedintheworkandthecontractorshalla
bidebytheprovisionsoftheChildLabour(Prohibition&
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof
sensitivebarracksshouldbeavoidedasfaraspossible.

Clause19B.TheContractorshallpaytolaboursemployed byhim /hereitherdirectlyor throughSub-
Contractors,wagesnotlessthan fair wagesas definedby the Labour CommissioneroftheStateGovernment
under'MinimumWagesAct,1948’,Contractor’s
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand



Abolition)Act,1970,whereverapplicable.

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the
contractor’s Labour Regulationsmade by the State Government/ Government
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of

wages not paid and deductions made without
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand

othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand

Abolition)Act,1970,andthelnter-StateMigrantWorkmen(RegulationofEmployment
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable.

a) TheEngineer-in-
Chargeconcernedshallhavetherighttodeductfromthemoneyduetothecontractoranysumrequiredore
stimatedtoberequiredformakinggoodthelosssufferedbyaworkerorworkersbyreasonofnon-
fulfillmentoftheconditionsof thecontractforthebenefitoftheworkers, non-payment
ofwagesorofdeductionsmadefromhis/her/their
wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof theregulations.

b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto
thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-
charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays
toanylabour andpaythesametothe persons entitled theretofromanymoney due
tothecontractorbytheEngineer-in-charge concerned.

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct,
2008’',Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time.

The Contractorshall indemnifyand keep indemnifiedtheimplementingDepartment against
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW
Contractor’sLabourRegulations ~ withoutprejudice  tothisrighttoclaimindemnityfrom  his/hersub-
contractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto
beabreachof thiscontract.

Whateveristheminimumwageforthetimebeing,orifthewagepayableishigherthanminimumwage,suchwag
eshallbepaidbythecontractortotheworkersdirectly without
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor
recoveranyamountfromtheminimumwagepayabletotheworkersasandbywayofcommissionorotherwise.

Thecontractorshallensurethatno amountbywayof
commissionorotherwiseisdeductedorrecoveredbytheDafadarfromthewageofworkers.

Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses,
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent

authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith.
Incasethecontractorfailstomakearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, he/she
shallbeliabletopayapenaltyofRs.2000/-foreachdefault,andinadditiontheEngineer-in-Charge
shallbeatlibertytomakearrangementandprovidefacilitiesasaforesaidandrecoverthecostsincurredintheir
behalf,from thecontractor.

Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of thesecondhalfof the
precedingmonthandthefirst half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim /heronthework, theirworking hours,and the



wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause
19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshallbeliabletopay to theDepartmentasumnotexceeding Rs. 2000/- for
eachdefault or materially incorrect statement. The decision of the Engineer-in-charge
shallbefinalindeductingfromanybillduetothecontractor;the
amountleviedasfineandwouldbebindingonthecontractor.

Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protectionof health
and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s)
committingadefaultorbreachofanyoftheprovisionsoftheContractor’sLabourRegulationsandRulesforthepr
otectionofhealthandsanitaryarrangementfortheworkersasamendedfromtimetotimeorfurnishinganyinfo
rmationorsubmittingorfilinganystatementundertheprovisionsoftheabove
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery

default,breachorfurnishing,making, submitting filingsuchmaterially incorrect
statementsandintheeventofthecontractorsdefaultingcontinuouslyinthisrespect, the
penaltymaybeenhancedtoRs.200/-perdayforeachdayofdefaultsubjecttoamaximum

offivepercentofthetenderedvalue.ThedecisionoftheEngineer-in-charge shallbe final

andbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing
andcomplying totheprovisions oftheContractor’'sLabourRegulations and Rules, The MinimumWagesAct,
1948andContractLabour(RegulationandAbolition)Act

1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules

becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the powerto
provide the amenities herein before  mentioned at the cost of the

contractor(s).Thecontractor(s)shallerectmakeandmaintainathis/herownexpense
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired

forhis/her/their work-peopleonthesiteinconnectionwiththeexecutionoftheworks, andif the sameshall
not havebeenerectedorconstructed,accordingtoapprovedstandards,the Engineer-in-chargeshall have
power to give notice in writing to the
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe
notice,theEngineer-in-chargeshall have the powerto remodelor reconstructsuch hutments
andsanitaryarrangements accordingtoapprovedstandards atthecostofthe contractor(s).

Clause19G.Thecontractorshallcomply withalltheprovisionsof TheMinimum Wages
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct,
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby
theappropriateauthorityfromtimeto time.

Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements.

Clause 191. It shallbe the responsibility of the contractor to see that the
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building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-

Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand
forsuchdelay a levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-
chargewhosedecisionshallbe final both with regardto

thejustificationandquantumandshallbebindingonthecontractor.

However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove
theillegaloccupations,anytimeonorbeforeconstructionanddelivery.

Clause20.Nowork shallbedoneonSundayswithout thepriorsanctionofthe
Engineer-in-charge.

Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or attemptso to
do, or becomeinsolventor commenceany in insolvency
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or

ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants

oragentstoanypublicofficerorpersonintheemployofGovernmentinany
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or
indirectly interestedin the contract, the DivisionalOfficer may thereupon
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor shall thereupon stand
forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if
the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled
torecoverorbepaid foranywork there foractuallyperformedunderthecontract.

Clause22.All sumspayablebywayof compensationunderanyof theseconditions
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without reference
tothe actual lossor damage sustained and whether ornotany damageshallhavebeen sustained.

Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe
constitutionofthefirm/consortium. =~ Wherethecontractor  isanindividual  oraHindu  Undivided
Family(HUF)business concern,

suchapprovalasaforesaidshalllikewisebeobtained,beforethecontractorentersintoanypartnershipagreem
ent/Memorandum of Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot obtained,thecontractis
liableto berescinded.

Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the directionofEngineer-in-
Charge.Furtherinstructions/advices, iffeltnecessary by
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby = the  Engineer-in-
Charge.

Clause25. SettlementofDisputesandArbitration:

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto
themeaningofthespecifications, designs,drawings andinstructionshereinbefore
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto
anyotherquestion,claim,right, matterorthingwhatsoever, inanywayarisingoutofor relating
tothecontracts,designs,drawings,specifications,estimates,instructions,orders
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion
orabandonmentthereofshall bedealtwithasmentionedhereinafter:

Ifthecontractorconsidersanyworkdemandedofhim/herto
beoutsidetherequirementsofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe
Engineer-in-Charge oranymatterinconnectionwithorarisingoutofthecontractor
carryingoutoftheworktobeunacceptable,he /sheshallpromptlywithin15days
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for
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writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveitswritten instruction
ordecisionwithinaperiodofthreemonthsfromthedateofreceiptoftheContractor’sletter.

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstitutedwith
thefollowingofficialsasMembers:

1 | Secretary / Engineer-in-Chief of the Department concerned Chairman

2 | Joint Secretary / Deputy Secretary / any Officer of Member
equivalentrankof theDepartment

OneDesignated  ChiefEngineer/Engineer ofthe Department | MemberSecretary
3 | tobenominated bytheDepartment concerned. andConvenor

4 | Onerepresentative ofFinanceDepartmentofthe =~ Governmentnot
below the rank of Joint Secretary or Member
FinancialAdvisorincaseoftheWorksDepartment where FA
systemhasbeenintroduced.

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate.

Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst

anyaction,claimorproceedingrelatingtoinfringement oruseofany patent
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable
inrespectofanyarticleorpartthereof included inthecontract. Inthe
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense,
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall
notbeliable to indemnifytheimplementingDepartment
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an

orderpassedby theEngineer-in-Chargethisbehalf.

Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe opinionoftheEngineer-in-
charge,capableofmeasurement,certificateinwritingofthe Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto
anysumorsumspayabletohimundertheprovisionsofthisclause.

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as
referredtounderClausel1,suchworkshallbecarriedoutinaccordancewiththelatest
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureauof Indian
Standards, the work shall be carried out as per reputed manufacturer’sspecifications
ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance
withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby
theTenderAcceptingAuthority.

Clause 29.The expression“works” or “work” where usedinthese conditions shall, unlesstherebe
somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor additional.

Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting onan approved
site, and shall makearrangements for conservancy and sanitation
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying
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of pipelines for water supply tohis/their labour camp from the existing mains
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere
andincidentalthereto.

Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothefollowingconditions:-

i)  Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe
satisfactionoftheEngineer-in-charge;

ii) TheEngineer-in-Charge shallmakealternativearrangementsforsupplyofwaterat
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof
waterare,intheopinionof theEngineer-in-Charge,unsatisfactory.

Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe

totalquantityofmaterialsasperapproved programmerequiredfortheworkasper
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials
inactualexecutionforreasonsotherthanauthorized changesof

specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade

andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to
Institute,thecontractorundertakes  theresponsibilityfortheirproperwatch,safecustody  andprotection
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting.

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit

relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod.

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of thework and as
long thereafteras may be necessaryfor properfulfilling of the obligationsunderthecontract.

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand
beforecommencementofthework,intimateinwritingtotheEngineer-in-Charge, the name(s),qualifications,
experience,age,address(es)andotherparticularsalongwith
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-
Chargeshallwithin3daysofreceiptofsuchcommunication
intimateinwritinghis/herapprovalorotherwiseofsuchrepresentative(s)tothecontractor.Anysuchapproval
mayatanytime bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal technicalrepresentative
shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-
Chargeandshallbeavailableatsitebeforestartofwork.

If thecontractor(oranypartnerin  caseof firm/company)himself/herselfhassuch qualifications,
itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal technicalrepresentativebut the
contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe
workwheneverthecontractoris not in aposition
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under theclause
willalsobeapplicableinsuchacasetothecontractororhisresponsible
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable noticefrom
the Engineer-in-Chargeor his designated representative(s)in
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself = tothe Engineer-in-Charge
and/oratthesiteofwork,asrequired,totakeinstructions.
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be deemed to have

the same force as if these have beengiventothecontractor.The
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of

work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge bya
notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder



bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof
measurements.

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced
that no such technical representative(s) is/are effectively
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable)
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge
asrecordedinthesiteorderbookandmeasurement recordedchecked /testcheckedinMeasurement
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable
technicalrepresentative and/orothertechnicalrepresentative(s)
andifsuchappointedpersonsarenoteffectively
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay
socausedtothework.The contractorshallsubmitacertificateof employmentofthe
technicalrepresentative(s) alongwitheveryrunningaccountbill /finalbillandshall
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge.

Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas
arecompetenttogivepropersupervisiontothework.

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis
necessaryforproperandtimelyexecutionof thework.

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from
theworksanypersonwho,inhisopinion, = misconductshimself,oris incompetentor negligentin the
performanceofhisduties or  whoseemploymentisotherwiseconsideredby  theEngineer-in-Charge
tobeundesirable.Suchpersonshallnotbeemployedagainat ~ workssitewithout  thewrittenpermissionof
theEngineer-in-Chargeand thepersons so
removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/TaxesPayablebyContractor”

1) GST,BuildingandotherConstructionWorkers'WelfareCessoranyothertaxor
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect.

(i) ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterialsetc.fromlocalauthorities,ifthose
aredirectlyprocuredfromquarrysites.

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO.

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike

becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas

aforesaidfromduesofthecontractor.

Clause35.
@
Alltenderedratesshallbeinclusiveofstatutorytaxesandleviespayableunderrespectivestatutes.Howe
ver,ifanyfurthertaxorcessisimposedbyStatute, afterthe
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe

contractorthereuponnecessarilyandproperly pays such taxes/levies/cess, the contractor shall be
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-
in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin
executionofworkwithinthecontrol ofthecontractor.

(ii) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge



and furthershall furnish such other information/documentas the Engineer-in-
Chargemayrequirefromtimetotime.

(iii) Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto.

Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims
onworkdonetohis/herlegalsuccessor/s.

Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho
arenearrelativestoanyOfficialinthelnstitute.Anybreachofthiscondition bythe
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition.

NOTE: By theterm "near relatives” ismeant wife, husband, own parents and grandparents, ownchildren
andgrandchildren, ownbrothersandsisters,ownuncles, auntsand firstcousinsandtheircorrespondingin-
laws.

Clause 38.No engineerof Gazetted Rank or other Gazetted Officer employed in
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe.

Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge
andacertificatefromhim /hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge
toremoveanydebrisfromthesite,collect and
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable

materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin
additiontocompensationuptothevalueof theworkoriginallyexecuted before being damagedor
destroyedand not paid for. In caseof works damagedor
destroyedbutnotalreadymeasuredandpaidfor,thecompensation  shallbeassessedby  theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor in
accordancewiththe provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere

collectedshallbefinalandbinding onallpartiestothis contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant,

machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he /sheshall
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge.

Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act, 1961
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If



he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-
Chargemay,inhis/herdiscretion,  cancelthecontract.Thecontractorshallalsobeliable = foranypecuniary
liabilityarisingonaccount ofanyviolation byhim /heroftheprovisions ofthesaidAct.

Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand
Consultants

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement
foroffencesorviolationscommittedduringcompetitivebiddingandcontract
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal.

GroundsforSuspensionandDebarment:-

(1) Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.

(2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment
ofsuchinformation  intheBidsinordertoinfluence = theoutcomeof eligibilityscreeningorany
otherstageof thebiddingprocess.

(3) Unauthorizeduseof one’sname/digitalsignaturecertificatefor the purposeof

biddingprocess.

(4) Anydocumentedunsolicitedattemptbyabidder (APerson/Contractor/Agency
/JointVenture/Consortium/Corporation participatingintheprocurement
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation
havingan  agreement/contractfor any procurement withthe  department
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour.

5 Refusalorfailuretopostaself-declaration totheeffectofanypreviousdebarment imposedby
anyotherdepartmentofStateGovernmentand/orCentralGovernment.

(6) Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer

dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate
inthebiddingprocess,etc.

(7) Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof
theprocuringentity.

(8) Wheneveradversereportsrelatedtoadverse performance,
misbehaviour,directorindirectinvolvementin threatening,makingfalse
complaintsetc.damagingthe reputation ofthedepartment oranyothertypecomplaintconsidered
fitbythe competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror
onmorethanoneoccasionfromindividualOfficer.

9 Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin
theprescribedtimewithoutjustifiablecause.

(10) FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor
havingrequisitelicense /supervisorcertificateofcompetency asspecifiedinthe contract.

(11) Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto
contractwiththeGovernmentwithoutjustifiablecause.

(12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter ofAcceptancecum Work
Order”,“Work Order”,“Notice to Proceed”,“Awardof Contract”,etc.

(13) Failure bythe Contractor tofully and faithfully comply with its contractual obligations
withoutvalidcause,orfailurebytheContractortocomplywithany
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized

bytheAdministrative Department,GovernmentofWestBengalforprocurement)or
itsrepresentative(s)pursuanttotheimplementationofthe Contract.

(14) FortheprocurementofConsultancyService/Contracts, poorperformancebythe
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing

actsbytheConsultantshallbeconstruedaspoorperformance.
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or
worksupervisors;
(ii) Non-deployment ofcommitted equipment, facilities, support staff and manpower;
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction;



(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence;

(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove
acceptablestandardsleadingtohighprocurementcost;

(vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant.

(15) For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or
unsatisfactoryorinferiorqualityofgoods,vis-a-visaslaiddowninthecontract.

(16) Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby
theContractorresultinginsubstantialbreachthereofwithoutlawfuland /orjust cause.

CATEGORYOFOFFENCE:-
(A) Firstdegreeofoffence: 1tol6oftheaboveClause-41tobeconsideredasFirst degreeofoffence.
(B) Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above,

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion,
beconsideredasSeconddegreeofoffence.

Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited.

PENALTYFOROFFENCE:-

1)) ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years.

(I ForcommittingSeconddegreeof  offence:DisqualifyingaBidderfrom  participatingin
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof

WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS

(1) InitiationofAction,NotificationandHearings:
Any  Bidder  orprocurementauthority = onhisown  orbased  onanyotherinformation

madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings

byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of

writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time
ofpublicationoftheresultoftechnicalevaluationofanybid.

(a) Uponverificationoftheexistenceofgroundsforsuspension/debarment,the
ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis
postaladdress,advisinghimthat:

i)

Acomplainthasbeenfiledagainsthimandprimafaciematerialhasbeenfound,whichmayleadt
osuspension/debarment.

ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby
thesuspensioncommittee(asconstituted bytherespectiveAdministrative
Department)statingthegroundforsuch.

iii)Thesaid  bidder,withinthreedays  fromthe  dateof issueof suchnotification
bytheBidEvaluation Committee,mayapproachtheChairperson of
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour
forhearing.Anyapplicationmadethereafterwouldnotbe entertained.

Such noticeshould contain the e-mail id and the postal address of the

ChairpersonoftheSuspensionCommittee.

(b)AfterreceivingtherecommendationforsuspensionfromBidEvaluationCommittee,SuspensionCo

mmitteeshallissueanoticetotheallegedbidder electronicallythroughhisregisterede-
mailid,tosubmitallrelevantdocuments insupportofhisdefensewithinthreeworkingdays
afterissuanceofthe notice oftheSuspensionCommittee.TheSuspension
Committeewillconductthe hearingwithinseven workingdaysfromthedate
ofreceiptofthedocuments fromthealleged bidder.
Ifnoappealhasbeenreceivedfromtheallegedbidder

orifafterhearingsufficientgroundforsuspension isfound,theSuspension
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement

processundertheAdministrativeDepartmentforaperiodofsix
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe



SuspensionCommitteeshallissuethesuspensionorderwithinsevendays
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough
hisregistered  e-mailid or in writing to his postal address. The Chairpersonof
SuspensionCommitteeshall also informthe decisiontoallconcerned.

Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow
thebiddertotakepartinthetenderingprocess.
If thebidderis suspended,theSuspensionCommitteewould recommend
debarmentofthebidderandforwardthecase withalldocuments tothe
DebarmentCommitteeforfurtheraction.
(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee
willholdahearingoftheallegedbidderandissuenecessary order withintenworking
daysfromthelastdateofthearing.TheDebarment Committee,
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order
disqualifying/prohibitingthe erring bidder from participatingin the

bidding/procurementofallprojects  undertheAdministrativeDepartmentfora  specified
period.Thealleged biddershallbeintimated accordingly either electronicallythrough
hisregistered e-mail id or in writing to his postal address.OtherwisetheDebarment
Committeemayrejecttherecommendation oftheSuspensionCommittee.
TheChairpersonofDebarment Committeeshall alsoinformthedecisiontoallconcerned.

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor

(B)

debarmentto the Bid EvaluationCommittee.The Bid Evaluation
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall
alsoinformthedecisiontoallconcerned.
TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe
last dateof hearing. TheDebarmentCommittee,ifsatisfiedafter
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the
erringBidderfromparticipatinginthebidding/procurement  ofallprojectsunderthe  Administrative
Department, GovernmentofWestBengalforaspecifiedperiod.The
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede-
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe
recommendationof the Bid EvaluationCommittee.The Chairpersonof
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned.

STATUSOFSUSPENDED /DEBARREDBIDDER:-

(@

(b)

()

BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate
inanyprocurement processundertheAdministrative
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe
suspendedBiddershallstandforfeitedtotheGovernment.

IftheSuspension/DebarmentOrderisissuedpriortothedateofissueofLetterof Acceptance”,“Letter

ofAcceptancecum Work Order”, “Work Order”, “Notice to
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper

existingnormsbysimplyexcludingtheerringBidder.

IftheSuspension/Debarment  OrderisissuedafterawardofaGovernment  Project/Contract
totheDebarredBidder,theawardedProject/Contractshallnotbe
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe
DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect
oftheTendercontractand allcorrespondencesconcerningrates,claims,change



inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge
(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge)
regardingspecification,supervision,approvalofmaterialsand
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-
Charge shallbefinalandbinding. TheEngineer-in-Charge will
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority.

Clause43.Acceptanceof the  TenderwillrestwiththeTenderAcceptingAuthoritywithout  assigning
reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of
thetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled.

Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail.

Clause 46.Engineer-in-Chargeshall notentertain any claim  whatsoever from  the
Contractorforpaymentofcompensationonaccountofidlelabouron suchgrounds includingnon-
possessionofencumbrancefreeland.

Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural
calamities,likestrikesetc.

Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder.
Originalchallanofthosematerials,whichareprocuredbythebidder,
maybeaskedtobesubmittedforverification.

Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order.
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion.

Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract.

Clause51.ValidPANissuedbythelncomeTaxDepartment,Governmentoflndia,valid

15digitGoods and Services TaxPayerldentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty
ofSand, StoneChips, StoneMetal GravelBoulders,Forestproductetc.Toll Tax,IncomeTaxFerryCharges
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder. No extrapayment will be made as a
reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese
taxesandcharges.

Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53.TheContractor  shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.forlayingout the
workandfor takingand checkingmeasurementsfor whichno extra paymentwillbemade.

Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments,
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in

executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand



otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility

ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained
onthisaccount.Theremaybevariationinalignment,heightof embankment
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand local
requirementsetc. betweenthe preparationand

executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid.
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge
beforecommencementof work. Instructions givenby inspecting officersnotbelowtherankofAssistant
Engineerwillberecorded inthisbookandthe

contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.

Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto
besubmittedbythecontractorwithin7 (seven)daysfromthedateofreceiptofworkorder
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within
7 (seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives
whoaretoremainpresentatsitedailyduringworkexecutionwhowill
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc.

Clause57.Nocompensationforidlelabour,establishment ~ chargeoronotherreasons  suchasvariationof
priceindicesetc.willbeentertained.

Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any othersign board for
safety purpose as per requirement by the concerned
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile
operatinginpublicthoroughfares.

Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract.

Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or
forothersuitablereasons.

Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made onthe basis
of works actually done in different items and no «claim will be entertained

forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government wouldbe
required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment.

Clause 62.In orderto cope up with the present system of e-billing, supply of departmental materials
isgenerally notallowed.However,ifinspecialcircumstances,
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable.

Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials
toworksite.Thematerials will
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin



conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic
Bags, HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach occasion.Engineer-
in-Charge mayconductindependenttestonthesamplesdrawn
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding.

Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave
toemploy70% (SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government

inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour

upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled
locallabourortoengageimported labour,thecontractor shallemploylabour

locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government
andthecontractor,willbe finalandbindingontheparties.

Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in
writingfordecisionwithin15days.

Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework.

Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation
Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned.

Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of
thecontract,noapplicationforsuchextensionwillbeentertainedif
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect.

Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment

propertyandwillbedisposedof tothebestadvantageof Government.

Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials

areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe

progressofthework  thathis labour  maynotremainidlenormaythere  beanyotherclaim  dueto
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials.

Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution oftheworkwillbemade.

Clause73.Whenever  aworkiscarriedoutinmunicipal  area,electriclightsorelectric dangersignals
wheneveravailableshallbeprovided bythecontractors onthebarriersas
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment
buttheContractorwillbearalltheexpenses.



Clause74.TheContractor  shouldquotethroughrateinclusiveofcostofmaterialsand  carriagetoplaceof
working.

Clause75.TheContractors shouldgivecompletespecifications showingthemethodof
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea.

Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit  inadvancewiththe
ExecutiveEngineerthechargesforwater =~ which  aretobecalculatedin  accordancewiththescheduleof
miscellaneousratesintheCanalAct.

Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained
duringthecurrencyofthiscontractfortheworkasperschedule
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract.

Clause78.Intheeventofemergency
theContractorwillberequiredtopayhislaboureverydayandifthisisnotdone,Governmentshallmaketherequis
itepaymentsaswouldhavebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic
orcausethemtoberemovedatthecontractor’scost.

Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved

totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid.

Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or after

repairs, but shall remove the same and keep theplace
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe

lattershowsslacknessinobservingthisclause.

Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.

TheGovernmentmeans Governmentin theconcernedWorks Department.

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative.

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof
the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge.

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of
theSectionconcerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority regarding Schedule

of RatesandalsotheacceptanceofNon-
scheduleditemratesarrivedonthebasisofmarketrateanalysisforsupplementaryitems,andtheauthorityfor
approvalofReduced

RatesandPartRates.HeisalsotheTenderAcceptingAuthorityforworksofvalueaboveRs.45.00lakhand
uptoRs.2.00croreunderexisting delegated power.

Chief Engineerin the concerned Works Department is the technical head of the
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.



2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond
10%withtheapprovalofconcerned tenderacceptingauthority and
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof

workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno  majordeviation  from

originalscopeofwork inthetender.Anysupplementary tender/item/work
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary

tendersabovel0%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof
the value of tender.

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa.

Irrespective oftheacceptingauthority,
DivisionalofficershallbetheauthoritysigningagreementforalltendersofvaluemorethanRs.3.00lak
huptoany amountonbehalfoftheState.

Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10:

Particulars Ratesatwhichthematerialswillbe Placeofdelivery
chargedtothecontractor
Unit Rs. P.
Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove

schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender.

(Namein full) (Namein full)
*SignatureofContractor/Agency *SignatureofManaging Director
withofficialsealcontainingPrincipaloffi onbehalfofWest Bengal Medical Services
ceaddress Corporation Limitedwithofficialseal

containingdesignation&address

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.



