
WEST BENGAL MEDICAL SERVICES CORPORATION LTD 
(Wholly Owned by the Government of West Bengal) 

CIN:U85110WB2008GC126373  2008-09 
Regd. Off. Swasthya Sathi, GN-29, Sector-V, Salt Lake 

Phone: 033 40340300   Fax: 033 40340400     email id: info@wbmsc.gov.in 
 

Name of work: “Urgent Requirement of SITC of new twelve nos. wall mounted Fan with allied Electrical 
work for various location of the Hospital Building at Asansol Super Speciality Hospital Paschim Bardhaman”. 

 

NOTICE INVITING TENDER 

NIT No: WBMSCL/NIT-549/2026                                       Dated – 16/06/2026 
 

Managing Director, West Bengal Medical Services Corporation Limited, Swasthya Sathi, GN-29, Sector-V, Kolkata - 700 
091, invites sealed bids from eligible contractors with experience of similar nature of work“Urgent Requirement of 
SITC of  new twelve nos. wall mounted Fan with allied Electrical work for various location of the Hospital 
Building at Asansol Super Speciality Hospital Paschim Bardhaman”.The details may be available at Notice Board of 
WBMSCL & website www.wbmsc.gov.in and to be submitted (offline) on or before 3:00 P.M. on 24/06/2026. 
 

Name of Work: 
Urgent Requirement of SITC of new twelve nos. wall 
mounted Fan with allied Electrical work for various location 
of the Hospital Building at Asansol Super Speciality Hospital 
Paschim Bardhaman 

Estimated amount  Rs. 83,694.00 (Rupees Eighty Three Thousand Six Hundred 
Ninety Four Only) 

Bid Security/EMD 
The bidder will have to deposit earnest money Rs. 1,674.00 
(In the form of DD from a scheduled bank drawn in favour of 
“West Bengal Medical Services Corporation Ltd”). 

Security Deposit 

8% of the total bill/bills value will be deducted to cover the 
security deposit @ 10% and will be refunded after successful 
completion of DLP period of 1(one) year. The amount of 
Earnest money lying with WBMSCL will be adjusted on the 
part of security deposit covering 10% S.D. amount. 

Releasing of Security Deposit One year from the date of completion of the work. 

Tender Publication Date 17/06/2026 

Last date of Submission of 
Tender 

24/06/2026 up to 02:00 PM 

Date of Opening of Tender 
Document 

24/06/2026 at 3:00 PM 

Validity of Quotation 90 days from the date of opening of the financial bid of the 
tender.  

Time allowed for completion of 
Work 

15(fifteen) days from the date of issuing Work order. 

Eligibility of participating 
bidder 

1. Bonafide reliable and resourceful firm having executed 
similar nature of Work.Intending tenderer should 
produce Credential/completion certificate issued by the 
competent authority of any State / Central Govt., State / 
Central Govt.    Undertaking,  Statutory  /  Autonomous  
bodies  constituted under  the  Central  /  State  statue, of 
completed work of  the minimum value of  40% of 
estimated amount put to tender. 

Bid opening Venue 
West Bengal Medical Services Corporation Ltd, Swasthya 
Sathi, GN -29 , Sector – V, Salt Lake, Kolkata – 700091. 

 



Prospective bidders are requested to submit the bid in a sealed cover addressed to the Managing Director, West Bengal 
Medical Services Corporation Ltd, Swasthya Sathi, GN -29, Sector – V, Salt Lake, Kolkata – 700091 within the stipulated 
date & time. 

Bidders are instructed to submit their bid consisting of two sealed envelope called “Qualifying Bid” &” Financial Bid” in 
the tender box of WBMSCL by hand. Bid will not be taken by postal system/courier.  

Documents comprisingthe bi d : ( Bidders are instructed to submit their bid consisting of two sealed envelope called 
Qualifying Bid & Financial Bid.) 

The Qualifying Bid shall comprisethefollowing: - 

A. PAN 
B. EMD of  Rs. 1,674.00 in the form of DD 
C. GST registration certificate 
D. IT Return for the assessment year of 2025-26 
E. Professional Tax receipt Challan for the current financial year 
F. Experience in similar field 
G. Duly signed NIT 
H. Duly signed 2911(Printed Tender Form) 
I. Current Trade License 
J. Electrical Contractor licence and Electrical Supervisory licence (Part- 1,2 &11) 
K. Section B Form I, II & Declaration Form 

The Financial Bid shall comprise the following: Applicable Rate must be given by the intending bidderin the 
prescribed format B.O.Q (Annexure-A) provided below. Rate is inclusive of all taxes & charges in 
respectofthesite/location. Any taxes & charges etc shown separately will not be considered. Rate Quote in any other 
format will be treated as cancelled. 

Comparisonoffinancialbidwillbebasedontotalamountofthesite/location. 
 

The  intending  bidder(s)  required  to  quote  the  rate  (percentage  above/below/at  par)  over  the  total estimated 
cost put to tender considering that no escalation and / or price adjustment will be allowed by the department under 
any circumstances. 
 
Abiddershallhavetofurnishsigned"FinancialBid".Thefinancialbidofonlyof 
thosebidderswillbeopenedwhomeetalltherequirementsofthetechnicalbid. 
 

Failingtofulfiltherequirementsof quali fying bid and  f inancial  bid  
andeligibilitycriteriasetinthebiddocumentwillmake 
thebiddersbidinvalid.WBMSCLreservestherighttocancelorrejectanyoralloftheBids 
withoutassigninganyreasonwhatsoever. 
  
    Sd/-  

Managing Director, WBMSCL 
 
 
 
 
 
 
 
 
 
 
 
 



 

Terms and Conditions 

 

01. Percentage Rate quoted should be above/at per/below of the rate mentioned in the BOQ (Annexure-A) 
by the bidders. The BOQ rate as shown in the Annexure-A inclusive of all charges i.e. GST, Delivery 
charges etc.  

02. Each Bidder shall submit only one Tender. 
03. WBMSCL will evaluate the tender documents and will make it responsive considering properly signed 

tender documents, complying the terms, conditions and specifications as asked in the NIT. 
04. WBMSCL reserves the right to accept or reject any Tenders and to cancel the bidding process and reject 

all Tenders, and does not bind to accept the lowest rate. 
05. The Bidder whose tender is accepted will be notified. The work order/AOC will be offered in due course 

by WBMSCL along with relevant terms of acceptance. 
06. Payment shall be made within 30(thirty) days after successfully completion of the above mentioned 

work on submission of supportive documents & bills to WBMSCL duly checked and signed by the site in-
charge of the said work. 

 
 

 SD/- 
 Managing Director, WBMSCL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SECTION– B 
 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION.  
To, 
ManagingDirector, 
West Bengal MedicalServicesCorporation Limited 

 
 
 
Ref: Tender for _______________________________________________________________________________________________________ 
_________________________________________________________________________________________________________________________ 

 
N.I.T. No: WBMSCL/NIT-549/2026, Dated – 16/06/2026 of West Bengal Medical Services Corporation Limited 

 
 

DearSir, 
Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its 
Agenda &corrigendum, I/we herebysubmitallthenecessaryinformationand relevantdocuments for evaluation 

 
The applicationismade byme / usonbehalfof  

 
Inthe Capacity dulyauthorized to submitthe order. 

 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor 
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin 
biddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the 
contractbidunder thisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 

 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 

 
 
 

Date:-                                                                                                                             Signature ofapplicantincludingtitle 
andcapacityinwhich applicationismade 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



FORM- II 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 

B.3.1. Name of applicant::  
 

B.3.2. OfficeAddress::  
 
 
 
 

MobileNo.::  
 

Email Id. ::  
 

B.3.3.Name&addressofBankers::  
 

 
 
 
 
 
 
 
 
 
 
 

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                         Signatureofapplicant. 
includingtitle andcapacityinwhichapplication ismade. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow] 
 
 



DECLARATIONBYTHE TENDERER 
 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthe siteofwork.I/Wehave carefullygonethroughtheNoticeInviting Tendervide N.I.T. No: WBMSCL/NIT-
549/2026, Dated – 16/06/2026 and othertender documentsmentionedtherein.I/Wehavealso 
carefullygonethroughthe'Priced schedule of Probable ItemsandQuantities'. 

 
My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in 

thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe 
satisfactionof thedepartment. 

 
 

year. 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 

work. 
I/Wealsoagreetoprocuretools,andothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 

 
Date:         Signature of Tenderer with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

BOQ(Annexure-A) 

Name of Work: Urgent Requirement of SITC of New twelve nos. wall mounted Fan with allied Electrical works for various 
location of the Hospital Building at Asansol Super Speciality Hospital, Paschim Bardhaman. 

N.I.T. No: WBMSCL/NIT-549/2026, Dated – 16/06/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount 
(+ GST & 
L.W.C.) 

1 

Distribution wiring in 1.1 KV single core stranded 'FR' PVC insulated & 
unsheathed copper wire (Brand approved by EIC) in 20mm size PVC 
rigid conduit 'FR' (Precision make) incl. necy. fittings as required (page 
no. E-14 item no. 1.(i) Pwd SOR) 

        

a 
For wall mounted Fan: 2 x 22/0.3 (1.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) 
ECC 

90 RM 125 11250.00 

2 

Supply & delivery of Wall Mounted Fan 450 mm sweep metallic 
construction with thermal overload protection, 3 Speed Settings and Pull 
Chord Mechanism. 
Make: (Orient Tornado Wall II-Copper/ Crompton SStorm2 / Similar 
USHA / Similar HAVELLS - as per direction of EIC) 

12 Each 5355 64260.00 

3 
Fixing only cabin fan on wall/ceiling by S&F rag bolts, nuts & washers (6 
mm dia x 62 mm long) or as reqd. incl. S&F 24/0.20 PVC insulated 
flexible copper wire 0.5 mt. length (page no. C-4 item no. 29 Pwd SOR) 

12 Each 113 1356.00 

4 

Supply & Fixing 240 V 6 A Modular type switch (Brand approved by EIC) 
on existing GI Modular type switch board having top cover plate and 
making necessary connections as required (page no. E-17 item no. 3 (a) 
Pwd SOR) 

12 Each 100 1200.00 

5 

Supply & Fixing 240 V, 6A, 5 pin Modular type plug socket (Brand 
approved by EIC), without switch & plug top, on existing GI Modular type 
switch board with top cover plate and making necy. connections with 
PVC Cu wire and earth continuity wire etc.(page no. E-17 item no. 4 (a) 
Pwd SOR) 

12 Each 148 1776.00 

6.00 

Supplying & Fixing GI Modular Switch Board of the following sizes 
complete with three no. suitable size Copper bar with holes (for Ph, N & 
E) fixed on bakelite/Hard Rubber insulator over the MS welded chairs 
incl. top cover flushed in wall for housing the board after cutting the 
brick wall incl. making earthing attachment, painting and mending good 
damages to building works  (page no. E-17 item no. 1 (a) Pwd SOR) 

    
  

a 4 Module 12 Each 321 3852.00 

 Total (Rs.) 83,694.00 

In word: eighty three thousand six hundred ninety four only 

 
Quoted Percentage of rate (Above + )     

Quoted Percentage of rate (At Par )     
Quoted Percentage of rate (Below - )     

Quoted Percentage of rate in words:   

 
    
   Sd/- 

Managing Director, WBMSCL 
 
 
 
 
 
 
 
 



  

NameofWork 
Tendered 

AmountPut to 
Tender 

RateQuotedbythe 
Bidder(%aboveor 

lessor atpar) 

TenderedAmount 
(ContractPriceboth 
inwords&figures) 

    
 

 
 

PRINTED TENDER FORM 
 

NIT no. WBMSCL/NIT-549/2026, Dated – 16/06/2026 
 

TENDERANDCONTRACTFORWORKS 
GENERALRULESANDDIRECTIONSFORGUIDANCEOF 

BIDDERS/CONTRACTORS 
 
 
 
 

TENDERFORWORKS 
 

I/WeonbehalfofWest Bengal Medical Services Corporation 
Limitedherebytenderfortheexecutionoftheworkspecifiedin 
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates 
specified therein, and  in accordance, in  all   respects withintheRules 
containedinclauseshereinafter, inalloftheannexedGeneral ConditionsofContract 
(GCC),Special   ConditionsofContract(SCC)and with such other materials as are 
providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar asapplicable. 

 
 

MEMORANDUM 
 
 
 

(a) Ifseveralsub-works 
are included, they 
should bedetailed ina 
separate list 

(a)Generaldescriptionof work………………………. 
 

(b)Estimatedcostputto Tender                      …   Rs 

(c)EarnestMoneyDeposit                                 …     Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...    Rs 

(e)Percentage,ifany,tobedeductedfrombill    ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender 
 
 

 

 
 
 
 
 

_ 
_ 



  

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe 
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office, thesumsofmoneymentioned 
inthesaidconditions. 
 
 

*Give 
particulars 
and 
numbers 

 
Strikeout 
(a)or(b) as 
applicable. 

 
 

TSignatureof 
Contractorbefore 
submission of 
tender 

 
XSignatureof 

Witnessto 
Contractor’s 
signature 

 
XX  Signatureof 
theExecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be 
absolutely forfeited to the Governor   or  his/hersuccessors  in  office,  without prejudiceto 
any other rightsor remedies  of the said Governor or his successorsin office. Should I/we 
not depositthe full amount ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentasonaccountofsuchsecurityas 
aforesaid:(b)thefullvalue of whichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract]. 
 
Datedthe                     Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState 
ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1   1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe 
TenderforanEstimated Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit 
EarnestMoney@2% (Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, 
whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft 
orBankersCheque. 

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited   throughe- 
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICIBankPaymentGateway. 

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith 
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of 
SecretarytotheGovernmentof   WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2 SecurityDeposit-  Whilemaking  anypaymenttotheperson(s)whose 

tenderhasbeenaccepted  (hereinaftershallbecalledthecontractor)forworkdone under 
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether 
withtheEarnestMoney alreadydepositedandconvertedintosecurity deposit, shall amount 
to3% ofthe value ofworks executedatthematerialpointof timeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



  

EarnestMoneyconstitute3%of the tenderedvalue ofwork actuallydone. 
 

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security 
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and 
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe 
terms of the contractmaybe deductedfrom the security deposit. 

 
However, eventhough theearnest moneydeposited exceeds theprescribed percentage, 
duetoreduction oftenderedamount duetoanyreason whatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions 
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof 
earnestmoneyso convertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand 
boatsetc.,supply oftools&plants, furniture andcomputerperipherals.Separate 
agreementmayberequired inthose cases,particularly forconsultancyand RFP forEPC, 
whichshallbe madein standardformatsto beapprovedbythe Government. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacing
equalamount ofBankGuarantee ofscheduled Bankvalid upto3months beyondthe defect 
liabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank 
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe 
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe 
estimatedamountput to tender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from 
the date of LoAor the time period  as approved  by the Tender  inviting Authority,his 
EarnestMoneywillbe forfeited. 

 
If the bidder fails to complete the works successfully,  the Additional Performance 
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany 
timeduringthe pendencyof contractperiod asper relevantClausesof theContract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered 
bythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder 
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated 
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. 
Inthe eventof thecontractorfailingto complywithanyof the conditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore 
theendofcontractperiodorextendeddateofcompletion,  he/sheshall,without prejudice 
toany otherrightorremedyavailable underthelaw onaccountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or  group of items for which  a separate period of 
completionhasbeen specified. 
 
Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to 
theceilinglimitof securitydepositalreadywithheldorduetobe withheldduring 
imposition of the said clause and minimum payable 
compensationequivalenttotheEarnestMoneydeposited(EMD). 



  

 
 
 
 
 

Action when whole 
ofsecurity deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
topay 
compensation,if 
actionis not 
takenunder 
Clause3 

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof 
itemsof thework,forwhichaseparateperiodof completionis originallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to 
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Duetowar,internal emergency andotherconditions suchasabnormally badweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-
chargeto proceedwith theworks. 

 
Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge 
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her 
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor 
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein 
writing,absolutelydeterminethe contractinanyof the followingcases: 

 

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto 
complywith therequirementsof suchnotice foraperiod of sevendays thereafter; 

 

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or 
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe 
Engineer-in-Charge he/shewillbeunabletosecurecompletionoftheworkbythe 
scheduledateforcompletion,and continuestodosoafteranotice ofsevendaysin 
writingfrom the Engineer-in-charge; 

 

(iii)   IftheContractorfailstocomplete thework withinthestipulated date orthe 
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe 
definedMilestones withintheperiodspecifiedinthenoticegiveninwritingtothat 
effectbythe Engineer-in-charge; 

 

(iv)     IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe 
contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions 
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby the 
Engineer-in-Charge; 

 

(v)   Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany 
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration 
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor 
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany 
conveyance orassignmentofhis/hereffectsorcomposition orarrangement forthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under 
InsolvencyAct forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust 
deed isexecutedbyhim/herforbenefit of his/hercreditors; 

 

(vi)     IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder 
ofjudgementthat theCompanyshallbewoundup,or ifa receiveroramanageron 
behalfofacreditorbeappointed, orifacircumstancearise whichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue 
awindingup order; 

 

(vii)     IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand 
allowsitto be continuedforaperiod of21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

Authority,transfers,sublets(engagementof labouron  pieceworkbasisor  of 
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe 
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise 
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the 
Engineer–in–charge; 

 
(ix)     AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment 
withthepriorapproval ofTenderAccepting Authority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the 
Government:- 

 

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehand of 
Engineer-in-charge,  shall be the conclusive evidence. Upon such 
determination, theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworksandperformanceguarantee,if anyunderthecontractshall 
beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government. 

 

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her 
hands, andtogiveittoanotherContractor tocomplete thebalance work. 
TheContractor, whosecontract isdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  To employ  labour paid by the implementing Department, and to supply 
materials,to carry out the  worksor any part of the  work, debarring the 
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it 
had been carried out by the contractor under the terms of 
his/hercontract;thecertificate oftheExecutiveEngineer  astothevalueof 
theworkdone shall be finalandconclusive againstthecontractor. 
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IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any 
advances  on any account  or with a view to execute  the work or the performance of the 
contract.  In case, action is taken under any of the provisions aforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed under 
thiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, 
and he/sheshallonly be entitled to be paidthe value socertified. 
 
 
Clause 3A.Incase,theworkcannotbe starteddue to reasons notwithinthecontrolof 
theContractor within1/4th(onefourth)of the stipulatedtimeforcompletion ofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may 
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, 
theearnestmoneydeposited andthesecurityof thecontractor shall be 
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe 
payableat all. 
 
 
Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the 
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge 
withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority. 
 
 
Clause4.In cases in which any of the powers conferred upon the Engineer-in- 
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany 
future case of default by the contractor,   for which by any clause or 
clauseshereof,he/sheis declaredliableto paycompensationamounting to wholeof his/her 
security deposit, and the liability of the contractor for past and future 
compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce 
either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and  
stores, inor upon the  work, or thesite thereof, or belonging tothe 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in  caseofthese  
not being applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver  notice inwriting to  the contractor or his/herclerk, foremanor  
otherauthorizedagent,requiringhim/hertoremovesuchtools &plant, 
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction 
orprivatesaleonaccount ofthecontractorandathis/herrisk,inallrespects, andthe 
certificateoftheEngineer-in-Chargeas to the expense of any such  removal, and  the amount 
of theproceeds  and expense  of any such sale shall be finalandconclusive 
againstthecontractor. 

 
 

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod 
asmentioned inthesaidschedule,orfromthedateofhanding overofthesitetothe contractor 
whichever  is later. If the contractor commits  default in commencing executionof the 
work as aforesaidwithin  thirty days,  without  justifiablereasons includedunderForce 
Majeure orothersuch reasonsbeyondthe control ofthe contractor,  in which case  to be 
reported within  seven days by the  contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work 
order, with the prior  approval of  the Tender Accepting  Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 
andsubsequentlyclause3of thetenderdocument. 

 
5.1As  soon as possible  after  the contract is executed, signed and agreed, the 

contractorshall  submit  a ‘Time  and ProgressChart’for  each  broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared 
in directrelationtothetimeslatedintheNoticeInvitingTender (NIT) 
document,forcompletion ofitemsorgroupofitemsofthe work.Itshallindicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismay  beamended,asnecessary,byanagreement betweenthe 
Engineer-in-Chargeandthecontractorwithinthe limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of 
work,thecontractorshall inallcases,in whichthe time allowedfor any  work 
exceedsone  month(save  and exceptfor  special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith 
thetypeandnature of work,andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestages duringthe construction 
/progressof worktoensureaperiodicmonitoring ofprogressand 
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures 
fromtimetotime. 

 
5.2Ifthework(s)bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  
bad weather, flood, cyclone natural  calamity or  serious loss  or 
damagebyfireorcivilcommotion, strikeorlockoutaffecting procurement of 
constructionmaterialsoranyofthetradesemployed in the work,or anyother 
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe 
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the 
delay and shall  do all that may be  reasonably  required to the 
satisfactionoftheEngineer-in-Chargetoproceedwith the works. 

 
5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof 

time,tobeeligible forconsideration, shallbe madebythecontractorinwriting within 
fourteen days of the happening  of  the  event causing delay in the 
prescribedform. The  contractormay  also,  if practicable,indicatein sucha 
requesttheperiodforwhichextensionisdesired. 

 
5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedule the 
activitywise‘Milestones’ forcompletion ofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one)  monthofthe 
dateofreceiptofsuchrequest. 
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Clause6.Oncompletion of work,thecontractorshallbefurnishedwithacertificate by 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  
work be consideredto be  completeduntil andunless the contractor shall have 
removedfromthework  premisesonwhichtheworkisexecuted,allscaffolding, 
surplusmaterialsandrubbish,and cleaned off the  dirt  from  wood works,doors, 
windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, 
noruntiltheworkshall  have  been  measured  by  the  Engineer-in-charge   whose 
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor 
shallfailtocomplywith therequirementsof thisclauseasto  removalofscaffolding, surplus 
materials and rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of  the 
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding, 
surplusmaterials andrubbish, anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to 
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such 
scaffolding or surplusmaterialsasaforesaid,exceptforanysum 
actuallyrealizedbythesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) 
percent ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill  payment,the 
contractorshall onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a 
payment proportionate to  the part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill 
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-
charge undertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, 
on  or beforethe date fixed by the Engineer-in-charge,for all works 
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcause to 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim 
asfarasadmissible adjusted, if possible,before the expiry offourteen days from the 
presentationofthe bill. Ifthecontractor doesnotsubmit thebillwithinthetimefixedas 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 

workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch 
notice,theEngineer-in-charge shallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby 
theContractor and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. 
Such reduced  rate  is to be imposed with the approval of Superintending Engineer 
concerned. 

 

 
Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and 
droppings fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese 
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the 
contractor fails to comply with the requirements  of  this clause, the Engineer-in-
Chargeshall  have the  right to  get this  work done at the cost of the 
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch 
action,theEngineer-in-Chargeshallgivetendays noticeinwritingto the contractor. 

 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractor  shallsubmit allbillsinprintedforms, as per format prescribed by 
Government of West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges 
inthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade 
tohisbankthroughe-Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-
charge. 
While the onlinereceipt given by such Banks shall constitute a full and sufficient 
discharge/acquittancefor  the  payment,  the  contractor  should   wherever   possible 
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 
 

(2)  Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich 
are not endorsed in favour of the Bank, while efforts will be made to securepayment 
tothefinancing Bank, payments  madetothecontractor shouldbe 
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe 
arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect. 
 

Note1.           The procedure will not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum 
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother 
contractwiththeGovernoroftheStateofWestBengal. 
 

Note2.           NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial 
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand 
thepricestobecharged thereforashereinafter mentioned beingsofaras 
practicablefortheconvenience ofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired 
fromtimetotimetobeused byhim/herforthepurpose ofthecontract only,andthe value 
ofthefullquantity ofmaterialsandstoressosupplied attheratesspecified inthe 
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or 
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor 
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin 
Governmentsecurities, thesameorasufficient portionthereof beinginthiscase soldfor 
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute property 
ofGovernment, andshallnotonanyaccountberemovedfromthesiteofthework, and 
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting 
underhis/herhand, he/she shallso require;butthecontractorshallnotbeentitled to return 
anysuch materialunlesswithsuchconsent, andshallhave noclaimfor 
compensationonaccountofanysuchmaterial sosuppliedtohim/herasaforesaidbeing 
unusedbyhim, orfor anywastageordamagetoany suchmaterial. 
 
Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost 
substantialand workmanlike manner, and both, asregards tomaterialsandotherwise,in 
everyrespect,in strictaccordancewith the specifications.The contractorshall  also 
conformexactly,fullyandfaithfully tothedesignand  drawings,  andinstructionsin 
writingrelatingtotheworksignedbytheEngineer-in-Chargeandlodgedinhis/heroffice, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown  expense tomake or causetobemade copies of the 
specifications, and of all such design, drawings and instructions as aforesaid. 

 
Clause  12.The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor  recommended by 
Superintending Engineer ortheChiefEngineer duringtheprogressofwork,andthe 
contractorshallbeat alltimes be boundtocarryouttheseworks,inaccordanceto 
anyinstructions which maybegiventohim/herinwriting,signedbytheEngineer-in- 
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe 
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and  
any altered, additional or substitutedwork  which the contractor maybe 
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe 
mainwork,and atthe samerates,ifany,maybe specifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof the 
Engineer-in-chargeshallbe conclusiveas to suchproportion.  And, ifthe  altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe 
contract, thensuchclassofwork  shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; 
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson 
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid 
schedule  ofrates,or(b) thecurrent market  ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at 
the rates so determined  without application  of the said stipulated 
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbefinalandbinding. 
 
Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried 
out,theEngineer-in-charge shallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit 
oradvantage whichhemight havederivedfromexecution oftheworkinfull,butwhich 
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason   ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials 
orarticlesprovided bytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the 
contractorshallon demandin  writingfromthe Engineer-in-chargespecifyingthe 
work,materialsorarticlescomplained ofnotwithstandingthatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct 
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecase maybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof 
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor 
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe 
attheriskandexpenseinallrespectsofthecontractor. 
 
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at 
which reasonable noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto 
visit the  work site  shall have  been  given to the contractor,either himself/herself  be 
present to receive orders and instructions,orhave  a responsible agentduly accreditedin 
writingpresentforthatpurpose.Ordersgiventothecontractor’s agent shall be considered to 
have the same force as if i t hadbeen  giventothe contractorhimself/herself. 
 
Clause16.   TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond 
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor 
placedbeyondthereachof  measurementwithoutsuchnoticehaving been given or consent 
obtained,  the same  shall be uncovered at the contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhichthesamewasexecuted. 
 
Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking 
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor 
telephoneposts orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall 
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat 
anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa 
certificateofits completionbytheEngineer-in-Charge,thecontractorshallmakethesame good 
athis/herown expense,orindefault,theEngineer-in-Chargemaycausethe sameto 
bemadegoodbyother workers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-
in-Chargeshallbefinaland binding)fromanysums,whetherunderthecontract orotherwise, 
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment 
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa 
sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion 
shallbefinalandconclusive against thecontractor,makingsuchdamageor 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin 
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 
 
Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons 
withthemeans andmaterialsnecessary forthepurposeofsettingoutworks,and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 

providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay 
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her 
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The 
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution 
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto 
beartheexpenses ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe 
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand 
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings 
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto 
compromiseanyclaimby anysuchpersons. 

 
Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.Theimplementing Department willrecoverfromtheContractortheamountof 
compensation sopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto 
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom 
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract 
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade 
againstitundersub-section(1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting 
suchclaims. 

 
Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the 
implementingDepartment isobligedtopayamountofwagestoaworkman employedby 
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare 
andhealthamenities requiredtobeprovidedundertheabovesaidActandtherules 
framedbyGovernment fromtimeto  timefortheprotectionofhealthandsanitary 
arrangementsforworkersemployedbyContractors, executingDepartment willrecover 
fromtheContractor, theamountofwagessopaidortheamountofexpenditure so 
incurred;andwithoutprejudice totherightsoftheexecutingDepartment undersub- 
section(2)of Section20, and sub-section(4) of Section21, of the Contract  Labour 
(Regulation andAbolition)Act,1970,executingDepartment shallbeatlibertytorecover 
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade 
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing 
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein 
contestingsuchclaim. 

 
Clause19.TheContractorshallobtainavalidlicenseunderthe  ContractLabour (Regulationand 
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses 
until thecompletionofthework. Thecontractor shallalsoabideby theprovisions 
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident 
Act,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and 
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill 
theserequirementsshall  attractpenalprovisionsof  the contract,arisingout ofthe 
resultantnon-implementationofsuchprovisions. 

 
Labour 

 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework 
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor 
throughSub-Contractors,wagesnot less  than fair wagesas definedby the Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause 
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour 
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad 
beenimmediatelyemployedby him/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  
with the contractor’s Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, 
recovery of wages not paid and deductions  made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother 
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue 

tothecontractoranysumrequiredorestimated toberequired formakinggoodthe 
losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of 
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions 
madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observanceof theregulations. 

 
b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto 

thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, 
theEngineer-in-charge shallhavetherighttodeductthesumorsumsnotpaidon account 
ofwagesforweeklyholidays toanylabour andpaythesametothe persons entitled 
theretofromanymoney due tothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep  indemnifiedthe implementingDepartment against 
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom 
his/hersub-contractors. 
Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof 
shallbedeemedto beabreachof thiscontract. 

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan 
minimumwage,such wageshallbepaidbythecontractortothe workersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover 
anyamountfromtheminimum wagepayable totheworkersasandbywayof 
commissionorotherwise. 

Thecontractorshall  ensurethat no amountbyway  of  commissionor otherwiseis 
deductedorrecoveredby theDafadarfromthewageof workers. 

 
Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance 
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses, 
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. 
Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas 
aforesaid, he/she shallbeliabletopayapenaltyofRs.2000/-foreach default,andin 
additiontheEngineer-in-Charge shallbeatlibertytomakearrangement andprovide 
facilitiesasaforesaidand recoverthecostsincurredin theirbehalf,from thecontractor. 

 
Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the  
secondhalf of the precedingmonthandthe first half  of  the currentmonth respectively- 

 

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours,and the 



 

wagespaidto them; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe 
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 
19Fofthecontractandtheamountpaidto them; 

 

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 
2000/- for each default or materially incorrect statement.  The decision  of the Engineer-
in-charge shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe 
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the 
protection of health and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe 
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth 
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany 
informationorsubmittingorfilinganystatementundertheprovisions  oftheabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default, 
breachorfurnishing,making, submitting,filingsuchmaterially incorrect statementsand 
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the 
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum 
offivepercentofthetenderedvalue.Thedecision oftheEngineer-in-charge shallbe final 
andbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The 
MinimumWagesAct, 1948andContractLabour(RegulationandAbolition)Act 
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the 
power to provide  the amenities herein before mentioned  at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, andif the  
sameshall  not havebeenerectedor constructed,accordingtoapproved standards,the  
Engineer-in-chargeshall have power  to give notice in writing  to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled 
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe 
notice,the Engineer-in-chargeshall have the  powerto remodelor  reconstructsuch 
hutments andsanitaryarrangements accordingtoapprovedstandards atthecostofthe 
contractor(s). 

 
Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages 
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe 
broughtintoforceby theappropriateauthorityfromtimeto time. 

 
Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon 
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts 
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements. 

 
Clause 19I.    It shall be the responsibility of the contractor to see that the 



 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree 
fromencumbrances inentirety,Ifsuchbuildings/structures throughcompletedis 
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept 
thesaidbuilding/structure inthatposition.Anydelayinacceptanceonthisaccountwill 
betreatedasthedelayincompletionand forsuchdelay a levyup to 5%of tenderedvalue ofwork 
maybeimposedbytheEngineer-in-chargewhosedecisionshallbe final both with regardto 
thejustificationandquantumandshallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.Nowork shallbedoneonSundays without theprior  sanction ofthe 
Engineer-in-charge. 
 
Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government 
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or 
attemptso to do,  or  becomeinsolventor  commenceany  in insolvency 
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall 
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants 
oragentstoanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way 
directly or indirectly interestedin the contract,  the DivisionalOfficer may thereupon 
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor  shall 
thereupon  stand forfeited and be absolutely  at the disposal of Government  and the same 
consequences  shall ensure as if the contract had been 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaid foranywork there foractuallyperformedunderthecontract. 
 
Clause22.All sums payablebywayof  compensationunderanyof theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without 
reference tothe actual lossor  damage sustained and  whether ornotany 
damageshallhavebeen sustained. 

 
Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin 
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe 
constitutionofthefirm/consortium. Wherethecontractor isanindividual oraHindu Undivided 
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractis liableto berescinded. 
 
Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the 
directionofEngineer-in-Charge.Furtherinstructions/advices, iffeltnecessary by 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the 
Engineer-in-Charge. 
 
Clause25.  SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawings andinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever, inanywayarisingoutofor relating 
tothecontracts,designs,drawings,specifications,estimates,instructions,orders 
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion 
orabandonmentthereofshall bedealtwithasmentionedhereinafter: 
 

Ifthe contractorconsidersanywork demandedofhim/herto be outsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor 
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 

writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits 
written instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof 
theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with 
thefollowingofficialsasMembers: 

 
1 Secretary  /  Engineer-in-Chief  of   the  Department 

concerned 
Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalentrankof theDepartment 

Member 

 
3 

OneDesignated ChiefEngineer/Engineer ofthe Department 
tobenominated bytheDepartment concerned. 

MemberSecretary 
andConvenor 

4 Onerepresentative ofFinanceDepartmentofthe 
Governmentnot below the rank of Joint Secretary  or 
FinancialAdvisorincaseoftheWorksDepartment where FA 
systemhasbeenintroduced. 

 
Member 

 

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe 
disputemayrelate. 

 
Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing 
Departmentagainst anyaction,claimorproceedingrelatingtoinfringement oruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable 
inrespectofanyarticleorpartthereof included inthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe 
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense, 
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, 
providedthatthecontractorshall notbeliable to indemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof 
an orderpassedby theEngineer-in-Chargethisbehalf. 
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Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe 
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingofthe Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwithregardto 
anysumorsumspayabletohimundertheprovisionsofthisclause. 

 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as 
referredtounderClause11,suchworkshallbecarriedoutinaccordance withthelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in 
Bureau of Indian  Standards,  the work shall be carried out as per reputed 
manufacturer’sspecifications ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin 
allrespectsinaccordance withtheinstructionsandrequirements oftheEngineer-in- 
Chargewhichis approvedby theTenderAcceptingAuthority. 
 
Clause 29.The expression “works” or “work” where usedinthese conditions shall, 
unlesstherebe somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be 
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor 
additional. 

 
Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on 
an approved site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 

of pipe lines for water supply  to his/their labour camp from  the existing mains 
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere 
andincidentalthereto. 

 
Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe 
followingconditions:- 

 

i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii) TheEngineer–in-Charge shallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for 
procurementof waterare,intheopinionof theEngineer-in-Charge,unsatisfactory. 

 
Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe 
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper 
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser 
useofmaterials inactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody 
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork 
withouttheconsentoftheEngineer-in-Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
TechnicalStaff& 
Employees 

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the  
work  and  as long thereafteras may be necessaryfor properfulfilling  of the 
obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencement ofthework,intimateinwritingtotheEngineer-in-Charge, the 
name(s),qualifications, experience,age,address(es)andotherparticularsalong  with 
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother 
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal 
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe 
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

If  thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch 
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal 
technicalrepresentativebut the contractorshalldesignateand appointaresponsibleagent 
torepresenthimand tobepresentatthe workwheneverthecontractoris not in aposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under 
theclause willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable 
notice from the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be 
deemed to have the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized 
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of 
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-
Charge  by a notice as aforesaid and shall also note down instructions 
conveyedbytheEngineer-in-Chargeorhis/herdesignatedrepresentativeinthesiteorder 



 

bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof 
acceptanceof measurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is 
convinced that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe 
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement 
recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe 
contractor. Furtherifthecontractor failstoappointasuitable technicalrepresentative 
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay 
socausedtothework.The contractorshallsubmitacertificateof employmentofthe 
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall 
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis 
necessaryforproperandtimelyexecutionof thework. 

 

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from 
the worksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin 
the performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-
Charge tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout 
thewrittenpermissionof theEngineer-in-Chargeand the persons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/TaxesPayablebyContractor" 

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor 
Cessinrespectofthiscontract shallbepayablebytheContractor andEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)      ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners 
totheeffectof paymentofroyaltiesand Cesswouldhaveto befurnished.In absence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike 
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby 
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect 
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful 
totheDepartment anditwillhavetherightandbeentitledtorecovertheamountpaidin 
thecircumstancesas aforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe 
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe 
contractorthereuponnecessarilyandproperly pays   such  taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid.Providedsuchpayments, if 
any,isnot, inthe opinionof theEngineer-in-charge(whosedecisionshallbefinaland 
bindingonthe contractor)attributabletodelayin executionofworkwithinthecontrol 
ofthecontractor. 

(ii)   Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 

and further shall furnish such other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)   Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition,togetherwithallnecessary information 
relatingthereto. 

 
Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37.Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare 
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of 
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant  wife, husband, own parents  and 
grandparents, ownchildren andgrandchildren, ownbrothersandsisters,ownuncles, 
auntsand firstcousinsandtheircorrespondingin-laws. 

 
Clause  38.No engineer of Gazetted Rank or other Gazetted Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before 
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe. 

 
Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and 
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany 
materialsproperlybrought tothesiteforincorporation intheworkbeingdamagedor 
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen 
ordered(inwriting)bytheEngineer-in-Charge toremoveanydebrisfromthesite,collect and 
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such 
paymentsbeingin additiontocompensationuptothevalueof theworkoriginallyexecuted before  
being damagedor destroyedand  not paid for. In case of  works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby 
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof  rates  tenderedfor  in 
accordancewiththe  provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere 
collectedshallbefinalandbinding onallpartiestothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge 
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework. 

 

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge. 

 
Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable 
foranypecuniary liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions 
ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment 
procurement foroffencesorviolationscommittedduringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)   Submissionofeligibilityrequirements containingfalseinformationorfalsified documents. 
(2)     SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 

ofsuchinformation intheBidsinordertoinfluence theoutcomeof 
eligibilityscreeningorany otherstageof thebiddingprocess. 

(3)    Unauthorizeduseof  one’sname/digitalsignaturecertificatefor the  purposeof 
biddingprocess. 

(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/JointVenture/Consortium/Corporation participatingintheprocurement 
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ 
Corporation having an agreement/contractfor any procurement  with the 
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe 
biddinginhisfavour. 

(5)    Refusalorfailuretopostaself–declaration totheeffectofanypreviousdebarment imposedby 
anyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)    Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)     Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior 
writtenapprovalof theprocuringentity. 

(8)    Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director 
indirectinvolvementin  threatening,makingfalse complaintsetc.damagingthe 
reputation ofthedepartment oranyothertypecomplaintconsidered fitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)    Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)  FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart 
workorperformance withinthespecifiedperiodasmentioned inthe“Letterof 
Acceptance”,“Letter  of Acceptancecum Work Order”,“Work Order”,“Notice  to 
Proceed”,“Awardof Contract”,etc. 

(13)  Failure by the Contractor  to fully and faithfully comply with its contractual 
obligations withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrative Department,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s)pursuanttotheimplementationofthe Contract. 

(14)  FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing 
actsbytheConsultantshallbeconstruedaspoorperformance. 
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or 

worksupervisors; 
(ii)   Non-deployment  of  committed  equipment,  facilities,  support  staff  and 

manpower; 
(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or 

construction; 



 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby 

theConsultant. 

(15)  For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby 
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby 
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:   1to16oftheaboveClause-41tobeconsideredasFirst 

degreeofoffence. 
(B)     Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)     ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in 
anyprocurement processundertheAdministrative DepartmentofGovernmentof 
WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin 
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
Any Bidder orprocurementauthority onhisown orbased onanyotherinformation 
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings 
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of 
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)   Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis 
postaladdress,advisinghimthat: 
i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundforsuch. 

iii)Thesaid bidder,withinthreedays fromthe dateof issueof suchnotification 
bytheBidEvaluation Committee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbe entertained. 

Such notice should contain the e-mail id and the postal address of the 
ChairpersonoftheSuspensionCommittee. 

(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation 
Committee,Suspension Committeeshallissueanoticetotheallegedbidder 
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice 
oftheSuspensionCommittee.TheSuspension Committeewillconductthe 
hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments 
fromthealleged bidder. Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe 



 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either 
electronicallythrough his registered  e-mail id or in writing to his postal 
address.  The Chairpersonof SuspensionCommitteeshall also  inform the 
decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If the bidderis suspended,the SuspensionCommitteewould  recommend 
debarmentofthebidderandforwardthecase withalldocuments tothe 
DebarmentCommitteeforfurtheraction. 

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe 
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessary order withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder  from participatingin the 
bidding/procurementofallprojects undertheAdministrativeDepartmentfora 
specified period.Thealleged biddershallbeintimated accordingly either 
electronicallythrough his registered  e-mail id or in writing to his postal 
address.OtherwisetheDebarment Committeemayrejecttherecommendation 
oftheSuspensionCommittee. TheChairpersonofDebarment Committeeshall 
alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall 
recommendfor debarmentto the Bid EvaluationCommittee.The Bid  Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor 
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) 
workingdaysfromthe last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe 
Administrative Department, GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe  
recommendationof the Bid  EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)    BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe 
allowedtoparticipate inanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof 
Acceptance”,“Letter of Acceptancecum Work Order”,  “Work Order”,  “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe 
dealtwithasper existingnormsbysimplyexcludingtheerringBidder. 

(c)   IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract 
totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect 
oftheTendercontractand allcorrespondencesconcerningrates,claims,change 



 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the 
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof 
theEngineer-in-Charge (whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the 
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Charge will 
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe 
relevantrulesandclausesofthecontract document withtheapprovaloftheTender 
AcceptingAuthority. 

 
Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout 
assigning reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject 
anyorall of thetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled. 

 
Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail. 

 
Clause 46.Engineer-in-Chargeshall not entertain any claim whatsoever  from the 
Contractorforpaymentofcompensationonaccountofidlelabouron  suchgrounds includingnon-
possessionofencumbrancefreeland. 

 
Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work 
order/commencementandbeforefinal completionof thework) isto bebornebythe 
contractor/bidder. Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner 
oftheregion. 

 
Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein 
thecontract. 

 
Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, 
Cess,Royalty ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll 
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe 
Contractor/Bidder.  No extra payment will be made as a reimbursement or as 
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand 
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for 
layingout  the  workandfor takingand checkingmeasurementsfor whichno  extra 
paymentwillbemade. 

 
Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand 



 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto 
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, 
inaccessibility ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe 
contractor tosuspend workthatmaybesubjectedtodamagebyclimateconditions. No 
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof 
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof 
topography,river conditionand  local requirementsetc.  betweenthe  preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto 
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge  before commencement of work. Instructions given by inspecting 
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons 
suchasvariationof priceindicesetc.willbeentertained. 

 
Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork 
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor 
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other 
sign board for safety purpose as per requirement  by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract. 

 
Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or 
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or 
forothersuitablereasons. 

 
Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin 
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made  
on the basis of works actually done in different  items and no claim will be entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ 
Government  would be required, depending on whosoever be the Tender Accepting 
Authority,beforemakingsuchpayment. 

 
Clause  62.In order to cope up with the present system of e-billing, supply of departmental 
materials isgenerally notallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 
24hours ofissueoftheordertothateffect.Therates inthe schedule 
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerials will 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 



 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic 
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet 
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach 
occasion.Engineer-in-Charge mayconductindependenttestonthesamplesdrawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision 
ofEngineer-in-Chargeshallbefinalandbinding. 

 
Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby 
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe 
distantdistricts oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe 
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe 
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand 
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework. 

 
Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto 
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga 
GovernmentDepartmentconcerned. 

 
Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe 
workunderclause5of thecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedof tothebestadvantageof Government. 

 
Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe 
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto 
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat 
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin 
supplyingmaterials. 

 
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution 
oftheworkwillbemade. 

 
Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric 
dangersignals wheneveravailableshallbeprovided bythecontractors onthebarriersas 
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment 
buttheContractorwillbearalltheexpenses. 



 

Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand 
carriagetoplaceof working. 

 
Clause75.TheContractors shouldgivecompletespecifications showingthemethodof 
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare 
metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit 
inadvancewiththe ExecutiveEngineerthechargesforwater which aretobecalculatedin 
accordancewiththescheduleof miscellaneousratesintheCanalAct. 

 
Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof 
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation 
willbeentertained duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe 
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 

 
Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises 
during or after repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthisclause. 

 
Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeans Governmentin theconcernedWorks Department. 

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized 
representative. 

 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe 
timebeingof the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks 
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to 
SectionOfficer of theSectionconcerned. 

 

SuperintendingEngineer  in  the concernedworks Departmentis  the final Authority 
regarding Schedule of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived 
onthebasisofmarketrateanalysis forsupplementary items,andtheauthorityfor 
approvalofReduced Rates andPartRates.HeisalsotheTenderAccepting Authorityfor 
worksofvalueaboveRs.45.00lakhand uptoRs.2.00 croreunderexisting delegated power. 

 

Chief Engineer in the concerned Works Department is the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded 
beyond 10%withtheapprovalofconcerned tenderacceptingauthority and 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno 
majordeviation from originalscopeofwork inthetender.Anysupplementary 
tender/item/work inconnectionwiththemaintenderistobetakenupwiththe 
approvaloftheTenderAccepting Authoritynotbelowtherank ofExecutive 
Engineer.Suchsupplementary tendersabove10%ofBOQaretobeexecutedonlywith 
theapprovalofappropriateGovernmentirrespectiveof the value of tender. 

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa. 
 

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf 
ofthe State. 

 
Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge 
underclause10: 

 
Particulars Ratesatwhichthematerialswillbe 

chargedtothecontractor 
Placeofdelivery 

Unit Rs. P. 
    

 

Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe 
submissionofthetender. 

 
(Namein full) 

*SignatureofContractor/Agency 
withofficialsealcontaining 

Principalofficeaddress 

(Namein full) 
*SignatureofManaging Director 
onbehalfofWest Bengal Medical 

Services Corporation 
Limitedwithofficialseal 

containingdesignation&address



 

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties. 
 

 


