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NOTICEINVITINGTENDERDOCUMENTSFOR 

 
 
 
 
 
 
 
 
 
 
 

 
“Construction of New Drain & Cleaning of Existing Drain, Inspection 
Pit,Manhole Chambers, EQT tank & allied works at Barjora SSH During 
theYear 2025-2026. 2nd call” 

 
 
 
 
 
 
 
 
 
 
 

(BIDReferenceNo.: WBMSCL/NIT–433/2026, Dated–01/06/2026) 



 

I.T.B.No.:WBMSCL/NIT–433/2026 Dated: 01/06/2026 

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(WhollyOwnedbytheGovernmentofWestBengal) 

Registered Office: SwasthyaSathi, GN-29, Sector-V, Salt Lake, Kolkata– 700091 
Phone:033-4034-0300◊Email:info@wbmsc.gov.in◊website:www.wbmsc.gov.in 

 

 

 
ManagingDirector,WBMSCLinvitessealedbidsthrough electronic tendering (e- 
Tendering)for”“ConstructionofNewDrain&CleaningofExistingDrain, InspectionPit, Manhole 
Chambers,EQTtank&alliedworksatBarjoraSSHDuringtheYear2025-2026.2nd call”fromthebonafied, 
resourceful and reliable experienced Contractor. 

 
 

 
Sl. 

No. 
NameoftheWork Estimated 

Amount(Rs.) 
EarnestMoney 

(Rs.) 
CostofTender 

documents 
(Rs.) (Non- 
refundable) 

PeriodofC
ompletion 

Name&addressof 
the 

Office 

 
 
 
 
 
01 

Construction of New 
Drain & Cleaning of 
ExistingDrain,Inspection
Pit, Manhole Chambers, 
EQT tank & allied works 
atBarjoraSSHDuringtheY
ear 2025-2026 2nd call 

 
 
 
 

 
553818.00 

 
 
 
 
 

11076.00 

 
 
 
 
 

 
NIL 

 
 
 
 
 
 

 
60(Sixty 

days) 

ManagingDirector, 
West Bengal 
Medical Services 
Corporation 
Limited, 
SwasthyaSathi 
Building, GN- 29, 
Sector –V, Saltlake, 

 
GENERALCLAUSEOFNIT: 

TWOBIDSYSTEM 

1.0 ThisNITisofTwoBidTender,i)Technical&ii)Financial,bothtobesubmittedconcurrentlyintheportal.Thebidders whowill 
betechnicallyqualified in respect to Technical and Financial eligibility/capability criteria specifiedin thebelow 
mentionedsubsequentclausecan onlybepermittedtoparticipateintheFinancialBidding. 

TENDERDOCUMENT 

2.0 Intheeventofe-fillingintendingbiddermaydownloadthetenderdocumentfromthewebsitedirectlybythehelpofhis 
DigitalSignatureCertificate&uploadthesamewith other documents alongwithnecessaryEarnestMoney electronically 
asmentionedinCl14ofNIT.(Detailsofwhichhasbeennarratedin“InstructiontoBidders”,i.e.SectionA).Wherean 
individualpersonholds adigitalsignaturecertificateinhisownnameduly issuedtohimby thecompany orthefirmof 
whichhe happenstobedirectororpartner,suchindividualpersoneitherbelongingtoandappropriatecadreofficerof 
thecompanyoranauthorizedpartnerofafirm,shallinvariablyuploadacopyofRegisteredpowerof attorney 
showingclearauthorizationinhisfavour,touploadsuchtender.Thepowerofattorneyshallhavetoberegisteredin 
accordancewiththeprovisionsoftheRegistrationAct,1908. 

a. DullyfilledincopiesofSection–B(FormsItoV&Affidavit)inprescribedproformawithproperdatedsignatureinthe 
relevantspacestobeuploadedelectronically.DocumentsinsupportoftheinformationfurnishedinFormsItoV&Affidav
itmustbeattached/uploadedforevaluationandthefilenumber&pagenumberhastobeindicatedintherespective 
column ofthe Form. 

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of Technical Bid & 
FinancialBidasperthedateandtimeSchedulestatedinSl.No.12ofthisNIT.Thedocumentssubmittedbythe bidders should 
beproperly indexed. 



 

EligibilityCriterionforparticipationinthetender:- 

3.0i)Credential:- 
(a)  The prospective biddersshall havesatisfactorily completedASASOLEFIRM(NOTasasub-contractor) duringthe last 

5 (five) years prior to the date of issue of this NIT at least one work of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/StateGovernmentandhavingamagnitudemorethan40(forty)percentincaseof1stcall,30%incaseof2ndcall,20%
incaseof3rdcalloftheEstimatedamountputtotenderforintendedjob. 

OR 
(b) TheprospectivebiddersshallhavesatisfactorilycompletedASASOLEFIRM(NOTasasub-contractor)duringthe last 

5(five) years prior to the date of issue of this NIT at least two works of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/StateGovernmenthaving amagnitudeeachofminimumvalueof30(thirty) percentin caseof1stcall, 25%in 
caseof2ndcall,15%incaseof3rdcalloftheEstimatedamountputtotenderforintendedjob. 

OR 
(c) TheprospectivebiddersshouldproducecredentialASASOLEFIRM(NOTasasub-contractor)atleastonesingle 

runningworkofsimilarnaturewhichhasbeencompletedtotheextentof80%ormore(75%incaseof2ndcall,70% 
incaseof3rdcall)andvalueofwhichisnotlessthanthevalueof40%(30%incaseof2ndcall,20%incaseof3rdcall) 
oftheestimatedamount put totenderofintendedjob undertheauthority ofState/CentralGov.,State/CentralGov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. In thecredential 
certificateitshouldbeclearlystated that theworkisinprogress satisfactorily&also thatno penalactionhas 
beeninitiatedagainsttheexecutingagency,i.e.thetenderer. 

N.B.-a) Estimated amount, Date of completion of project or percentage of physical progress of works for 
running works, value of works done, Salient feature & nature of work executed is to be mentioned in the 
CredentialCertificate.Paymentcertificatewillnot betreatedascredential.CredentialCertificateissuedby 
competent authority not below the rank of Executive Engineer of State/Central Gov., State/Central Gov. 
undertaking,Statutory/AutonomousBodiesconstitutedunderthestatueoftheCentral/StateGovernment 
willbetakenascredential.However,CredentialCertificateissuedtosub-contractorbyCentralorStateGovt. 
undertaking/Govt.Enterpriseshallnotbeaccepted. 

b) Executedvalue(withoutcontractual percentage)ofcompleted/runningworkwill betaken ascredential. 
c) Completioncertificatetobesubmitted 

 
ii) TECHNICALPERSONEL 

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced technical 
personnel,oneCivilEngineeringDiplomaHolder(NotrequiredforTechnicalEvaluation). 

iii) PANCard,ValidProfessionalTaxReceiptChallanforthefinancialyear2024-25,TradeLicence,ValidGSTRegistration no. & 
certificate, Income Tax Acknowledgement Receipt for assessment year 2023-24 is to be submitted with Technical 
Bid document. 

iv) RegisteredUnemployedEngineers’Co-operativeSocieties/RegisteredUnemployedLabourCo-operativeSocietiesare 
requiredtofurnishvalidbylaw,CurrentAudit Report. 

 
v) JointVenturewillnotbeallowed. 
vi) Theprospectivebiddershouldown/hiredthroughleaseagreementinbetweenleaser &lesseeasrequired plant & 

machinery. Conclusive of machinery in working condition shall have to be submitted(tobe 
documented through e-filling). 

vii) Deleted. 

viii)  Thepartnershipfirm shallfurnish(a)Registration Certificatefrom Registeroffirmsalongwithcertifiedcopy of 
Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarised / 
registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of 
Association and Memorandum. (Non Statutory Documents). 

ix) Deleted. 
x) A prospective bidder shall be allowed to participate in the particular job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally in a single job, all of his/their bids will considered as 
nonresponsive for that job, without assigning any reason thereof. 
And 
If individual entity is found to be present in more than one bidding firm for a specific Sl as a Proprietor or / and 
Partner / or POA (Power of Attorney), in that case all the bids of the respective firms containing that particular 
entity shall be considered as non-responsive. 



 

xi) EarnestMoney:-Thebiddershall be requiredtodepositearnestmoneyas perthebelowstatedtable– 
 

Slno. NameoftheWork EMDValue 
01 Construction of New Drain & Cleaning of Existing Drain, 

InspectionPit,ManholeChambers,EQTtank&alliedworksat Barjora 
SSH During the Year 2025-2026 2nd call 

 
11076.00 

 
The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be 
stopped for e–tender procurement of this office wef. 01.09.2016. Necessary Earnest Money will be 
deposited by the bidder electronically: online – through his net banking enabled bank account, 
maintainedatanybankor:offline–throughanybankbygeneratingNEFT/RTGS challan from the e–
tendering portal. IntendingBidder will get theBeneficiary detailsfrom e–tender portalwiththe help of Digital 
Signature Certificate and may transfer the EMD from their respective Bank as per the Beneficiary Name & 
Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC Code and e–Proc Ref No. Earnest Money 
@2.00% of the estimated amount put to tenderhavetobesubmitted.The earnest money of the successful 
bidder (being converted to security deposit)deposited,willremainunderthecustodyof 
thedepartmenttillsatisfactorycompletionoftheworkinfullincludingextendedquantityif 
orderedfor.Besidesthis,necessarypercentagesshallbedeductedfromtheprogressivebidssoasto make it 10% 
(Ten percent) of the value of work billed for. 
AgencyhavingMSMEcertificateisnotexemptedfromsubmissionofEMDas per 
finance memo no. 4245 – F (Y), Kolkata, the 28th May, 2013. 

4.  Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted from 
every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be borne by the 
contractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above. 

5.  TheBidderwillhavetosubmitthereceiptofpaymentofRoyaltytotheGovernmentforuseofsand, stone materials, 
laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill forpayment, when they 
collect the materials directly from the source. If they collect the materialsfrom the authorizedquarry holder 
or commercials establishment who directly or indirectly pay the royalty to the Government, necessary 
certificateorcashmemoforsaleinthatrespectfromthem shall have to be producedtotheEngineer-In- 
Chargefailingwhichnecessarydeductionfromtheduesofthecontractor maybemadeasfixedbythe Engineer-In-
Charge. 

6. Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the dateof 
opening of the financial proposal. However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required,subject to obtainingwritten confirmation ofthe contractor/bidder(s) tothe 
effect.IfthebidderwithdrawstheBidduringtheperiodofBidvalidityhisEarnestMoneyDepositwillbeforfeited. 

7.  Allmaterialsincludingbitumen(ofallgrade),bitumenemulsion,cement,steelshallbeof approved 
brandinaccordancewithrelevantcodeofpracticeandmanufactureaccordingly andshallbe procured and 
supplied by the agency at their own cost. Authenticated evidence forpurchaseof bitumen, 
bitumenemulsion,cementandsteelaretobesubmittedalongwithchallan andtestcertificate.If required by the 
Engineer in Charge, further testing from any Government approved Testing laboratory shall have to be 
conducted by the agency at their own cost. 

8.  SteelmaterialsProcure&SupplybytheContractorshallbeofTORSteelRod/HYSD/TMTBarof 
Fe415,Fe500,Fe500/550DgradeasperspecificationguidedbyrelevantISCode(Thegradetobe decidedby the 
Engineer–In–Chargeorasperinstructiononspecifiedintheapproved drawing of t h i sdepartmentor as 
stipulated in the departmental schedule of rates. 

9. Cement Procure & Supply by the Contractor shall be of ordinary Portland cement 53 grade, 43 grade, 
conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per 
instructiononspecifiedintheapproveddrawingofthisdepartmentorasstipulatedinthedepartmentalschedule of 
rates. 

PRICEADJUSTMENT/PRICEPREFERENCE 
10. i)NoadjustmentofPriceorPriceEscalationofanykindwillbeallowed.Adjustmentofprice(increaseor decrease). 

ii)NopricepreferencewillbeallowedfortheworkunderthisNIT. 
10.NoMobilizationAdvance/SecuredAdvancewillbeallowed. 

11.  Prospectiveapplicantsnotecarefullytheminimumqualificationcriteriaasmentionedininstructionto bidders 
before tendering the bids. 



 

12. NoConditionalBid/Tenderwillbeacceptedunderanycircumstances.  
13.  RequirementofPrincipalMachinerieswhichmust bepossessed by[NonStatutoryDocument]bythe Bidders. 

14.  Beforeuploadingtenderdocumentthroughe-filingeachpageofthetenderdocumentsaretobe 
signedbytheBidder/owner/partner/authorizedsignatorieshavinglegalauthoritytodoso, failingwhich 
theBidwill be treated as informal. 

 
15. Theemployerreservestherighttoacceptorrejectany/allofferwithoutassigninganyreason 

whatsoeverandisnotliableforanycostthatmighthaveincurredbytheBidderatthestageof Bidding. 
 

TheBiddersNetWorthforthelastyearcalculate don thebasisofcapital,Profitandfree reserve available to the 
firm should be positive. 

 
16. IMPORTANTINFORMATION 

A. Current Schedule of Rates for P.W.D.(Buildingworks) circle Schedule with effect from 01.11.2017 & with 
latestaddendum&CorrigendumofP.W.D, GovernmentofWest BengalforcivilworksandP.W.D Schedulewill be 
applicable in this Tender including1% cess. 
B. DATE&TIMESCHEDULE 

 

Sl. 
No. 

PARTICULAR DATE&TIME 

i) DateofuploadingofN.I.TandTender Documents 
(online) 

10/06/2026,10:00AM 

ii) DocumentsSell/downloadstartdate(online) 10/06/2026,11:00AM 

iii) BidSubmissionUploadStartdate(online) 10/06/2026,12:00PM 

iv) BidSubmissionUploadEnddate(online) 25/06/2026,12:00PM 

v) DateofOpeningofTechnicalbid(online)forthe Bidders 25/06/2026,04:00PM 

vi) Date&placeforopeningoffinancialproposal Tobenotifiedlater 

C:LOCATIONOFCRITICALEVENTS 

Bid Opening: “West Bengal Medical Services Corporation Limited, SwasthyaSathi Building, GN-29, 
Sector–V,Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengalMedical Services 
Corporation Limited, SwasthyaSathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.ManagingDirector,WestBengalMedicalServicesCorporation Limited 
maycallopenbid/sealedbidafteropeningof the said bid to obtain the suitable rate further, if it is 
required.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidderpresentorabsent during opening of 
tender. 

17.  Incaseofany unscheduledholiday ontheaforesaiddates[Sl.(v)],thenextworkingday willbetreated as 
schedule / prescribed date for the same purpose. 

 
18. The successfulBiddershall have to execute Formal Agreement with Managing Director, West Bengal 

MedicalServices CorporationLimited within7(Seven)days from theissuanceof ProvisionalWorkorder. 

19. Bankguarantee10%ofthetenderedamountshouldbesubmittedbythecontractorastheSecurityDeposit 
amount for the work. 

 
20. Agencyshall haveto arrange required land for installation of Plant & machineries (Specifiedfor the 

awardedwork),storingmaterials,labourshadeetc.at theirowncost andresponsibilitynearesttothework site. 



 

21. Theintendingbidder(s)requiredtoquotetherate(percentageabove/below/atpar)overthe total estimated 
cost put to tender online considering that no escalation and / or price adjustment will be allowed by the 
department under any circumstances. 

22. TheBidder hasto visitandexaminethesite ofworksanditssurroundingsandobtained all information that may be 
necessary for preparing Bid and entering into an agreement for the work / works as mentioned in the NIT. 
The costs for visitingthe working site shall be at the bidders own expense. 

23.  The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which 
minimum10%(ten)percentshallbeoftheapplicant’sownresource.(Not required for technical evaluation) 

 
24. Ifthecontractororhisworkmenorservantsorauthorizedrepresentativesshallbreak,deface,injure,ordestroy any 
part of building,in which they may be working, or any building, road, road-curbs,fence, enclosure,water pipes, 
cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises, on whichthework or anypart ofit is being executed, orif anydamageshall happen tothework from any 
cause whatsoever or any imperfection become apparent in it at any time whether during its execution or within a 
periodofthreemonthsoroneyearorthreeyearsorfiveyears,asthecasemaybe(dependinguponthenatureofthe 
workasdescribedintheexplanationappendedhereto)hereinafterreferredtoastheDefectLiabilityPeriod,fromthe 
actualdateofcompletionofworkaspercompletioncertificateissuedbytheEngineer-in-Charge,thecontractorshall 
makethesamegoodathisownexpense,orindefault,theEngineer-in-Chargemaycausethesametobemadegoodby 
otherworkmenanddeducttheexpense(ofwhichthe certificate oftheEngineer-in-Chargeshallbefinaland binding on all 
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time thereafter 
becomeduetothe contractor fromthe Government or fromhissecuritydeposit,eitherfull, orof asufficient portion thereof 
and ifthe cost,in the opinion oftheEngineer-in-Charge(which opinion shall be final and conclusive 
againstthecontractor),ofmakingsuchdamageorimperfectiongoodshallexceedtheamountofsuchsecuritydeposit 
and/orsuchsums,itshallbelawfulfortheGovernmenttorecovertheexcess costfromthecontractorinaccordance 
withtheprocedureprescribed by any law forthetime being in force.- 
Provided furtherthat the Engineer-in-Charge shall pass the "Final Bill" and certify thereon,within a period ofthirty 
dayswitheffectfromthedateofsubmissionofthefinalbillinacceptableformbythecontractor,theamountpayable 
tothecontractorunderthiscontractandshallalsoissueaseparatecompletioncertificatementioningtheactualdate of 
completion of the work to the contractor within the said period of thirty days. The certificate of the Engineer-in- 
Chargewhetherinrespectoftheamountpayabletothecontractoragainstthe"FinalBill"orinrespectofcompletion 
ofworkshallbefinalandconclusiveagainstthecontractor .However,thesecuritydeposit ofthework heldwiththe 
Governmentundertheprovisionofclause1hereofshallberefundabletothecontractorinthemannerprovidedhere under:- 

(a) ForworkwiththreemonthsDefectLiabilityPeriod: 
i) Fullsecuritydepositshallberefundedtothecontractoronexpiryofthreemonthsfromtheactual date 

of completion of the work. 
(b) Forworkwith oneyearDefectLiabilityPeriod: 

i) Fullsecuritydepositshallberefundedtothecontractoronexpiryofoneyearfromtheactualdate of 
completion of the work. 

(c) Forworkwiththreeyears Defect LiabilityPeriod: 
i) 30% of the security deposit shall be refunded to the contractor on expiry of two years fromthe 

actual date of completion of the work; 
ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of three 

years fromthe actualdate of completion of thework; 
(d) ForworkwithfiveyearsDefectLiability Period: 

i) Nosecuritydepositshallberefundedtothecontractor 
ii) for1st3yearsfromtheactualdateofcompletionofthework; 
iii) 30% of the security deposit shall be refunded to the contractor on expiry of four years fromthe 

actual date of completion of the work; 
iv) Thebalance70%ofthesecuritydepositshallberefundedtothecontractoronexpiryoffiveyears 

fromthe actualdate of completion of the work; 
Explanation: 
Theword'work'meansandincludesbuildingwork,roadwork,drainwork,sanitaryandplumbingworkand/orany otherwork 
contemplatedwithinthescopeand ambitofthis contract.For 

i) Theworkofpatchrepairorpatchmaintenanceinnatureoracombinationthereof,theDefectLiabilityPeriod 
oftheworkshallbethreemonths fromthe actualdate ofcompletion ofthework. 

ii) ThoroughBituminousSurfacingworkwith bituminousthickness lessthan 40mm,Repair&Rehabilitation of any 
road / bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability Period of the work 
shallbe oneyear fromtheactualdateof completion of thework; 



 

 
iii) Extensionofbuilding/bridge/culvert,Constructionofnewflexiblepavementuptobituminouslevelwhich has 

been designed for a period of 3 years or more, Widening and strengthening of flexible pavement 
designedforaperiodof3yearsormore,Improvementofridingquality/Strengtheningofflexiblepavement 
designed for a period of 3 years or more; Providing only mastic asphalt layer over existing bituminous 
surfacewithoutprovidingbituminousprofile corrective course/bituminousbasecourse,the DefectLiability 
Period oftheworkshallbethreeyearsfromtheactualdateofcompletion ofthework; 

iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert 
including construction of approach roads for bridge / culvert, Construction of rigid pavement, 
Reconstructionofrigidpavement,Constructionofnewflexiblepavementcoveredbymasticworkwhichhas 
beendesignedforaperiod of5yearsormore,Wideningandstrengtheningofflexiblepavementcoveredby mastic 
work which has been designed for a period of 5 years or more, Improvement of riding quality / 
Strengtheningofflexiblepavementcoveredbymasticworkwhichhasbeendesignedforaperiodof5years or 
more,theDefectLiability Period ofthework shallbefiveyearsfrom theactualdateof completion ofthe work; 

Successful Tenderers will be required to obtain valid Registration Certificate & Labour License from respective 
RegionalLabourOfficeswhereconstructionworkbythemareproposedtobecarriedoutasperClausesu/s7ofWest 
BengalBuilding&otherConstruction Works’Act,1996and u/s12ofContractLabourAct. 
PowerofAttorneyholdersarenotallowedtosignTenderDocumentsunless otherwiseapprovedbytheGovernment. 

25.  If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 
multiplerateswillnotbeentertained/accepted.Lowestofferwillbeascertainedbysealedbid amongst the lowest 
bidder. 

26.  At any stage during scrutiny, if it is found that the credential orany other paperswhich the Bidderuploaded 
during Biddingprocess, found incorrect / manufactured / fabricated, that bid will be considered as non- 
responsiveandoutrightrejectedwithforfeitureofEarnestMoneyandactionwillbetaken as per stipulation of IT 
Rules in force. 

27.  Listof“Technically QualifiedBidders” will be publishedinthe web portal only. FinancialBidwill be opened 
within a short period after such publication. Therefore, Bidders are requested to view the tender status on a 
regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically Qualified 
Bidders”,thatobjectionshouldbelodgedtotheManagingDirector,WBMSCLwithin48hours fromthe 
dateofpublicationoflistofqualifiedAgencyandbeyondthattimescheduleno objection willbe entertained by the 
Tender Evaluation Committee 

28. Beforeissuance of Letterof Acceptance / Provisional Work order, the tender accepting authority may verify 
the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
foundsuchdocumentincorrect/manufactured/fabricated,LetterofAcceptance/ProvisionalWork order will not 
beissuedinfavour of the bidderunder anycircumstances and actionwill betakenaccordingly. 

29. In case of AscertainingofAuthorityatanystageofapplication orexecution ofwork,necessaryregistered 
Power of Attorney is to be produced. 

30. TheEarnestMoneymaybeforfeitedif;- 
a) IftheBidderwithdrawstheBidduringtheperiodofBidvalidity. 
b) IncaseofsuccessfulBidder,iftheBidderfailstoexecuteformalagreementwithinthestipulated time period. 
c) Duringscrutiny,ifitiscometothenoticeoftenderinvitingauthoritythatthecredentialorany other document 

which were uploaded & digitally signed by the Bidder are incorrect / manufactured / fabricated. 
 

31. If anydiscrepancyarises between twosimilarclauses on different notifications,theclauseasstatedinlater 
notification will supersede former one in following sequence;- 

a) NoticeInvitingTender 
b) SpecialTermsandConditions 
c) FinancialBid 
d) ScheduleofWorks 

Allworkscoveredintheclauseappearinghereinaft ershallbedeemedtoformapartof the 
Appropriateitemoritemsofworksappearingintheworkschedulewhetherspecificallymentionedinany 



 

 clauseornotandtheratesquotedshallinclude allsuch worksunlessit isotherwise mentionedthat extra payment 
will be made for particular works. 

32. Deleted 
 

33. Prospectivebiddersmusthavesufficientcredentialstoparticipateinthetenderas per notification of 
Clause No3 . 

34. For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items of 
works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 
agreement or so. In that case sanctioned estimate will be binding criteria. 

 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the 

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
acceptedbidvalueis80%orlessoftheestimatedamountputtotender.TheAdditionalPerformanceSecurity 
shallbesubmittedintheformofBankGuaranteefromanyScheduledBankbeforeissuanceoftheWorkOrder.If the 
bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuanceofLetterofAcceptance,hisEarnestMoneywillbeforfeitedandothernecessaryactionsasperNITlike 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediatelyonsuccessfulcompletionoftheContract.Ifthebidderfailstocompletetheworksuccessfully,the 
AdditionalPerformanceSecurityshallbeforfeitedatanytimeduringthependencyofthecontractperiodafter 
servingpropernoticetothecontractor.Necessaryprovisionsregardingdeductionofsecuritydepositfromthe 
progressivebills/BGofthecontractorasperrelevantclausesofthecontractshallin nowaybealtered/affected 
byprovision ofthisAdditionalPerformanceSecurity. 

 
The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitallysignedinsupportoftheminimumcriterionasmentionedabove.If any document 
submitted/uploadedbytheBidderiseithermanufacturedorfalsetheeligibilityofBidder will be outrightly 
rejected at any stage without prejudice and action will be taken as per stipulation of IT Rules in force. 

Sd/- 
ManagingDirector 

WestBengalMedicalServicesCorporationLimited 



 

 

 
PaymentSchedule 

PaymentwillbemadeasperBOQafterdeductingcontractualrateasquotedbytheselected bidder. 



 

 INSTRUCTIONTOBIDDERS  
SECTION–A 

Generalguidancefore-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 
for assisting the contractors to participate in e-Tendering. 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to be 
enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web portal. 

2. DigitalSignaturecertificate(DSC)Eachcontractorisrequiredtoobtainaclass-IIorClass-III Digital 
SignatureCertificate(DSC)forsubmissionof tenders,fromtheapprovedserviceproviderof the National 
Information’sCentre(NIC)onpaymentofrequisite amountdetailsareavailableatthe WebSite statedin Clause-
2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 
3. The contractorcan search & download NIT& TenderDocumentselectronicallyfrom computeronce he 

logsontothewebsitementionedinClause2usingtheDigitalSignatureCertificate.Thisistheonly modeof collectionof 
Tender Documents. 

4. Participationinmorethanoneworkaprospectivebiddershallbeallowedtoparticipateinthejobeither in 
thecapacityofindividualorasapartnerofa firm. Iffound to have applied severally in a single 
job,allhisapplicationswillberejectedforthat job. 

5. SubmissionofTenders/Generalprocessofsubmission:Tendersaretobesubmittedthroughonline to the website 
stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & the other in Financial Proposal 
before the prescribed date & timeusingtheDigitalSignatureCertificate (DSC)The 
documentsaretobeuploaded(virusscannedcopy)dulyDigitallySigned.Thedocumentswillget encrypted 
(transformed intononreadableformats). A. Technical & Financial proposal: The proposal should 
containscannedcopiesofthe following in two covers (folders). 

A-1.StatutoryCoverfileContaining. 

TechnicalBid: 
i) Earnestmoney(EMD)asprescribedintheNIT 
ii) NIT 
iii) Forms(AsmentionedintheNIT,Section-B) 

 
FinancialBid: 
iv) TheratewillbequotedintheBOQquotedratewillbeencryptedintheB.O.Q.underFinancialBid. 

 
 
 

A-2.Nonstatutory/TechnicalDocuments 
i. Current Income Tax return (for the assessment year 2023-24),PAN,GSTRegistrationCertificate & 
Professional Tax receipt challan for the financial year 2024-25 
ii. Validenlistmentrenewalcertificate 
iii. RegisteredDeedofpartnership Firm 
iv. TradeLicensefromtherespectiveMunicipality/Panchayetetc. 
v. Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 

(for Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 
vi. RequisiteCredentialCertificateasmentioninthisN.I.T. 

 
Note:Failureofsubmissionof anyoftheabovementioneddocumentswillrenderthetenderliabletoberejectedfor both 

statutory & non statutory cover. 



 

 
THEABOVESTATEDNON-STATUTORY/TECHNICALDOCUMENTSSHOULDBEARRANGEDINTHE 
FOLLOWING MANNER 

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit Non 
StatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Clickto Encrypt and 
upload” and then click the “Technical” Folder to upload the Technical Documents. 

 
Sl. 
No. 

Category 
Name 

SubCategory 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES CurrentIncome Tax return (for the assessment 2023- 
24),PAN,GSTRegistrationCertificate&ProfessionalTax 
receipt challan for the financial year 2023-24 

B. CompanyDetails CompanyDetails–I ‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for 
Regd.UnemployedEngineer’sCo–OperativeSociety 
Limited) 

C. Credential (in 
applicablecases) 

Credential 1. Documents of Credential (in the form of work 
completioncertificatesandpaymentcertificates)as 
mentioned in Clause No. [2(i)] 

B.Technicalproposal 
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West Bengal 

Medical Services Corporation Limited and his authorized representative electronically from the web site stated 
using their Digital Signature Certificate. 

ii. Intendingbiddersmayremainpresentiftheysodesire. 
 

C.Financialproposal 
i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ). 

The contractor is to quote the rate (OfferingAbove/ Below/ At per) online through Computer in the space 
markedforquotingrateintheBOQandalsodigitallysignedanduploadthe Schedule ofworksgiveninthe format of 
Annexure) 

ii) Onlydownloadedcopiesoftheabovedocumentsaretobeuploadedvirusscanned&DigitallySignedbythe 
contractor. 
. 

PENALTYFORSUPPRESSION/DISTORTIONOFFACTSORSUBMISSIONOFINCORRECTINFORMATION: 
 

If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates and 
audited balance sheets), or any other documents on demand of the Tender Opening Authority within a specified 
time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any 
suppression of facts, the Tenderer will be suspended from participating in the tenders on e- Tender platform for 3 
(three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, 
WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take appropriate legal action against such 
tenderer. 

 
AWARDOFCONTRACT 

 
The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tenderingprocess 
and reject all Tenders at any time and prior to the Award of Contract without thereby incurring any liability to the 
affected Tenderer or Tenderersor any obligation to inform the affected Bidder or Bidders of 



 

thegroundforEmployer’saction. 
TheBidderwhoseBidhasbeenacceptedwillbenotifiedbytheTenderInviting&AcceptingAuthoritythrough acceptance 
letter/email.. 
Thenotificationofawardwillinitiatetheexecutionofagreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
AcceptingAuthority and thesuccessful Bidder.All the tenderdocuments including NIT B.O.Q, STC & TF. will be the 
part of the Contract Documents. 



SECTION–B 
 

FORM–I 
B.1. PRE-QUALIFICATIONAPPLICATION.To 
ManagingDirector, 
WestBengalMedicalServicesCorporationLimited 

Ref:- Tenderfor   
 work  

 

 

N.I.T.No:WBMSCL/NIT-433/2026,Dated–01/06/2026ofWestBengalMedicalServicesCorporationLimited 

 
DearSir, 
HavingexaminedtheStatutory,Nonstatutory,InstructiontoBidders&NITdocumentsalongwithits 
Agenda&corrigendum,I/weherebysubmitallthenecessaryinformationandrelevantdocumentsforevaluation The 

application is made by me / us on behalf of   

In theCapacity dulyauthorized tosubmittheorder. 

The necessaryevidenceadmissibleby lawin respectof authorityassignedto us on behalfof thegroupof firms for 
Applicationandforcompletionofthecontractdocumentsisattachedherewith.Weareinterestedinbiddingforthe work(s) 
given in Enclosure to this letter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueofthecontractbidunder 
thisproject. 

(b) TenderInviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectanyapplicationwithout 
assigningany reason. 

(c) Enclo:- e-Filling:- 
(d) 1.StatutoryDocuments. 
(e) 2.NonStatutoryDocuments. 

 

 

Date:- Signatureofapplicantincluding title 
andcapacityinwhichapplicationismade. 



SECTION–B 
 

PageNo.11[NITNo.73/2016]dated–22.12.2016 

FORM - II 
 

B.2. AFFIDAVIT– “X” 
(TobefurnishedinNon–Judicial Stamppaperofappropriate valuedulynotarized) 

 
Workinprogress. 

 

Sl. Nameofthework. 
Tender 

No. 
Tendered 
Amount. 

%ofwork 
Executed. 

     

     

     

Workorderissuedbutworknotstarted. 
 

Sl. Nameofthework. TenderNo. Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 

Signature 
 

 
Date:----------------- 

 

NameoftheFirmwithSeal. 



 

SECTION–B 

FORM-III 

B.3. STRUCTUREANDORGANISATION. 

 
B.3.1. Nameofapplicant::  

B.3.2. Office Address::  

 

 
TelephoneNo.::  

FaxNo.::  
 

E-mailID::  
 

B.3.3. Name&addressofBankers::  
 
 
 
 

 
 
 
 

 
B.3.4. Attachanorganizationchartshowing thestructureofthecompanywithnamesof Key 
personnel and technical staff with Bio-data. 

 

 
Note:ApplicationcoversProprietaryFirm,Partnership,LimitedCompanyor Corporation, 

 
 
 
 
 
 
 
 

Date: Signatureofapplicant. 
includingtitleandcapacityinwhichapplicationismade. 



 

FORM–IV 

B.4. EXPERIENCEPROFILE. 

B.4.1. NameoftheFirm:  
 

 

 
B.4.2. LISTOFPROJECTSCOMPLETEDTHAT ARESIMILARINNATURETOTHEWORKSHAVINGMORE 
THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 

 
Name,Locatio
n&natureofwo
rk 

Deptt.C
oncern 

Engineer-
in-Charge 

Contractp
riceinIndi
anRs. 

%ofParticipatio
nofcompany 

OriginalTime 
Schedule 

ActualTimeSchedule Reasonsfor 
delayincompletion(
ifany) Start

Date 
Completion
Date 

Start
Date 

Completion
Date 

          

          

          

          

Note:a)CertificatefromtheEmployerstobeattached 
b)Non-disclosureofanyinformationintheSchedulewillresultindisqualificationofthefirm. 

 
 
 
 
 

 

Date: Signatureofapplicant 
includingtitleandcapacityinwhichapplicationis made. 



 

 
[PrintoutinAgency’sLetterhead&uploadthefilledproformawithdigitallysignedasstatedbelow] 

 
 

 
DECLARATIONBYTHETENDERER 

 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in 
and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender documents 
mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced schedule of 
Probable Items and Quantities'. 

 
My/Ourtender is offered taking dueconsideration of allfactors regarding thelocalsiteconditions stated in this 

Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe work to the 
satisfaction of the department. 

I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 
year. 

 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

work. 
 
 

 

 
Date: 

SignatureofTenderer 
 
 
 
 
 
 
 
 
 
 

 
PostaladdressoftheTenderer 

NameoftheFirmwithSeal 



 

 
 
 
 
 
 

 
PRINTEDTENDERFORM 

 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 

eNITno.WBMSCL/NIT-433/2026 Dated–01/06/2026 

 
PRINTEDTENDERFORM 

 

 
TENDER ANDCONTRACTFOR WORKS GENERALRULESANDDIRECTIONSFORGUIDANCE OF 

BIDDERS/CONTRACTORS 
 
 

 
TENDERFORWORKS 

 
I/WeonbehalfofWestBengalMedicalServicesCorporationLimitedherebytenderfortheexecutionofthe 
workspecifiedintheunderwritten“Memorandum”withinthetimespecifiedinsuch“ Memorandum”atthe 
ratesspecifiedtherein,andinaccordance,inallrespectswithintheRulescontainedinclauses hereinafter,ina l lo 
ftheannexedGe ne r a lConditionsofContract(GCC),SpecialConditionsofContract 
(SCC)andwithsuchothermaterialsasareprovidedfor,byandinallotherrespectsinaccordanceand 
withsuchconditionssofarasapplicable. 

 
MEMORANDUM 

 

 
(a) If several sub-
worksareincluded,theysh
ouldbedetailedinasepara
telist 

(a) Generaldescriptionofwork………………………. 
 

(b) EstimatedcostputtoTender … Rs(c)EarnestMoneyDeposit 

… Rs.(d)SecurityDeposit(includingearnestmoney) ... Rs 

(e) Percentage,ifany,tobedeductedfrom bill ... Rs 
………………………………(Rupees…………………………Perce

ntage ............................................................ ) 

(f) Timeallowedfor theworkfrom date of written order to 
Commence ................................................................... calendar months. 

 
ForofflinetenderduringsubmissionofbidandduringexecutionofAgreementforonline tender 

Name of Work 
Tendered 

Amount Put to 
Tender 

RateQuotedbythe 
Bidder(%aboveor 

less or at par) 

TenderedAmount 
(Contract Price both 
in words & figures) 

    

 

 
_   
_   



 

 
 

 
ShouldthisTenderbeaccepted,I/weherebyagreetoabidebyandfulfillallofthe terms and provisions 
ofthesaidconditionsofcontractannexedheretosofarasapplicable,orindefaultthereoftoforfeitandpay 
totheGovernororhis/hersuccessionsin office, thesumsof moneymentionedinthe saidconditions. 

 

*Give 
particularsand 
numbers 

 
Strikeout (a)or 
(b)asapplicable. 

 
T 
SignatureofContr
actorbeforesubmi
ssion oftender 

 
XSignatureofWit

nesstoContractor’
ssignature 

XXSignatureofthe 
Executive 
Engineer/AE 
onbehalf of 
theDepartment. 

A sum of Rs ………………………. * has  been furnished through online net 
banking/RTGS/NEFT transferasearnestmoneydeposit[(a)thefullvalueofwhichisto 
beabsolutelyforfeitedtotheGovernor  or his/hersuccessors  in office, without 
prejudicetoanyotherrightsorremediesofthesaidGovernororhissuccessorsin 
office.ShouldI/wenotdepositthefullamountofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbythe Governmentasonaccountofsuchsecurityas 
aforesaid:(b)thefullvalueofwhichshallberetainedbyGovernmentonaccountofthe 
securitydepositspecifiedinclause I (B) of the said conditions of contract]. 

 
Datedthe Dayof 20 

 
X T (Witness) 

Address 
Occupation 

 
 

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState of west Bengal 

XX 

 
Datedthe Dayof (Month)  (Year) 

 
GENERALCONDITIONSOFCONTRACT 

 
Clause 11.1 Earnest Money - The person/persons who intend to participate in theTender 
for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest 
Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft or Bankers 
Cheque. 

In case of Online Tender (e-Tender) earnest money is to be depositedthrough e- tender 
portal (https://wbtenders.gov.in) by selecting from either of the following payment modes: 

i)  Net banking(anyof the bankslistedin the ICICI Bank Payment gateway) in case of payment 
through ICICI Bank Payment Gateway. 

ii) RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith his/her 
tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary to the 
Government ofWest Bengal, Finance Department. The L1 bidder shallmake the Formal 
Agreement after getting the Letter of Acceptance (LOA) issued by the Tender Accepting 
Authority. Failure to make the Formal Agreement within the time periodas prescribed in the 
Letter of Acceptance (LOA) for the purpose, may be construed as an attempt to disturb the 
tendering processandwill be dealt with accordingly in a legal manner as deemed fit including 
blacklisting the bidder. 

 
1.2SecurityDeposit-Whilemakinganypaymenttotheperson(s)whose 

tenderhasbeenaccepted(hereinaftershallbecalledthecontractor)forworkdone 
underthecontract,theauthoritymakingpaymentshalldeductsuchsumwhichtogether 
withtheEarnestMoneyalreadydepositedandconvertedintosecuritydeposit,shallamountto10%ofth
evalueofworksexecutedatthematerialpointoftimeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 

 
EarnestMoneyconstitute 10%ofthetendered valueofworkactually done. 

Incaseofexcess/andsupplementaryworkoverthetenderedamount,additionalsecurity 
@of10%ofsuchadditionalamountistobedepositedforallsuchexcess/andsupplementaryworksbeyond the tendered 
amount before payment of final bill. 

Compensation ofallothersums ofmoneypayable bythecontractortotheGovernment under the terms of the contract may 
be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of 
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been 
converted into security and further deductions from progressive billsshall be made,taking into considerationthe 
enhanced component of earnest money so converted into security. 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesandboatsetc.,supplyof tools & plants, 
furniture and computer peripherals. Separate agreement may be required in those cases, particularly for 
consultancy and RFP for EPC, which shall be made in standard formats to be approved by the Government. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequal 
amountofBankGuaranteeofscheduledBankvalidupto3monthsbeyondthedefectliabilityperiod. 

 
AdditionalPerformanceSecurity@10%ofthetenderedamountintheformofBankGuaranteefroma 
ScheduledBank,validuptothedateofcompletionofwork,shallbeobtainedfromthesuccessfulbidder,if 
theacceptedbidvalueis80%orlessthantheestimatedamountputtotender. 

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)workingdaysfromthedate 
ofLoAorthetimeperiodasapprovedbytheTenderinvitingAuthority,hisEarnestMoneywillbe forfeited. 

Ifthebidderfailstocompletetheworkssuccessfully,theAdditionalPerformanceSecurityalongwith 
SecurityDepositlyingwiththeGovernmentshallbeforfeitedatanytimeduringthependencyofcontract 
periodasperrelevantClausesoftheContract. 

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebillsoftheContractoras 
perrelevantclausesofthecontractwillinnowaybeaffected/alteredbythisAdditionalPerformance Security. 

 

 

 
Compensation 
for delay 

Clause 2.The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the orderto 
commence work is given to the contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence. Time being deemed to be the essence of 
the contract on the part of the contractor, the contractor shall be bound in all 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto 
thework.Intheeventofthecontractorfailingtocomplywithanyoftheconditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedforsuch‘Milestone
’plusonemonth,he/sheshallbeliabletopaycompensation. 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
definedintheNoticeInvitingTenderoverthetotaltimeallottedforitsfullcompletion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore 
theendofcontractperiodorextendeddateofcompletion ,he/sheshall,without 
prejudicetoanyotherrightorremedyavailableunderthelawonaccountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 

Thiswillalsoapplytoitemsorgroupofitemsforwhichaseparateperiodof 
completionhasbeenspecified. 

Compensationfordelayofwork:@2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputedonperdaybasissubjectto 
theceilinglimitofsecuritydepositalreadywithheldorduetobewithheld 
duringimpositionofthesaidclauseandminimumpayablecomp ensation equivalent 
tothe Earnest Money deposited (EMD). 



 

 
 
 
 
 
 

Action when whole 
ofsecuritydepositis 
forfeited 

 
 
 
 
 
 
 
 
 
 
 

 
Contractorremains 
liable to pay 
compensation, if 
action is not taken 
under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under 
thisclauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueoftheitemor 
groupof items of thework,for whicha separateperiod of completionis originallygiven. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith the decision 
of the Tender Accepting Authority, under powers delegated by Government tobe 
communicated by the Engineer-in-Charge, the withheld amount shall be released. However, 
no interest, whatsoever, shall be payable on such withheld amount. 

 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Duetowar,internalemergencyandotherconditionssuchasabnormallybadweather, flood, 
cyclone natural calamity or serious loss or damage by fire or civil commotion, the contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge 
butshallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-charge 
to proceed with the works. 

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge withthe 
prior approval of Tender Accepting Authority, may, without prejudice to his/her any other 
rights, remedy against the Contractor in respect of any delay, inferior workmanship,any 
claims for damages and/or any other provision of the co ntract or otherwise, 
andwhetherthedateofcompletionhasorhasnotbeenelapsed,bynoticeinwriting, absolutely 
determine the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstructorreplaceanydefectiveworkorthatworkisbeingperformedinan 
inefficientorotherwiseimproperorun-workmanlikemanner,shallomittocomplywith 
therequirementsofsuchnoticeforaperiodofsevendaysthereafter; 

(ii) IftheContractorhaswithoutreasonablecausesuspendedtheprogressofwork,orhas 
failedtoproceedwiththeworkwithduediligencesothat,intheopinionoftheEngineer- in-Charge 
he/she will be unable to secure completion of the work by the schedule date for 
completion,andcontinuestodosoafteranoticeofsevendaysinwritingfromthe Engineer-in-
charge; 

(iii)  If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated on or 
before such date(s) of completion and does not complete them or reach the defined 
Milestones within the period specified in the notice given in writing to that effect by the 
Engineer-in-charge; 

(iv)  IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe 
contractand/orcommitsdefaultbynotcomplyingwithanyoftheterms&conditionsof the contract 
and does not remedy it, or take effective steps to remedy it, within seven days 
afteranoticeinwritingisgiventohim/hertothateffectby the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be 
adjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministrationofhis/her 
Estatemadeagainsthim/her,ortakeanyproceedingsforliquidationorcomposition(other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
InsolvencyActforthetimebeinginforce,ormakeanyconveyanceorassignmentofhis/hereffectsorcom
positionorarrangementforthebenefitofhis/hercreditororpurport 
todoso,orifanyapplicationbemadeunderInsolvencyActforthetimebeinginforcefor thesequestration 
ofhis/her Estate, or if a trust deed is executed by him/her forbenefit of his/her creditors; 

(vi)  If the Contractor being a Company pass a resolution or the court delivers an order of 
judgement that the Company shall be wound up, or if a receiver or a manager on behalf of a 
creditor be appointed, or if a circumstance arise which entitle the Court or the creditor to 
appointareceiveroramanagerorwhichentitlethecourtto issuea winding uporder; 

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsandallows it to be 
continued for a period of 21 days; 

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

 
Authority,transfers,sublets(engagementoflabouronpieceworkbasisoroflabourwithmaterialsnot to be 
incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire work or any portion thereof without prior written approval of 
the Engineer–in–charge; 

(ix)  ANDTHEREFORE,theContractorhasmadehimself/herselfliableforactionunderanyofthecases aforesaid, the 
Engineer-in-charge on behalf of the Government with the prior approval of Tender Accepting Authority, shall 
have the powers to adopt any of the following actions, as he/she may deem best suited to the interest of the 
Government:- 

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting andcoststoberecoveredfor 
workssinceexecutedsubjecttoaminimumoftheamountofEarnestMoneydepositedbytheContractor under the hand 
of Engineer-in-charge,shallbetheconclusiveevidence.Uponsuch determination, the Earnest Money Deposit, 
Security Deposit already recovered for executed works and performance guarantee, if 
anyunderthecontractshallbeliabletobeforfeitedandshallbeabsolutelyatthedisposalofthe Government. 

(b) AftergivingnoticetotheContractortomeasureuptheworkexecutedandtotakesuchwholeorthebalance 
orpartthereof,asshallbeun-executedoutofhis/herhands,andto give ittoanotherContractortocomplete 
thebalancework.TheContractor,whosecontractisdeterminedorrescindedasabove,shallnotbeallowed 
toparticipateinthetenderingprocessforthebalance work. 

(c) ToemploylabourpaidbytheimplementingDepartment,andtosupplymaterials,tocarryoutthe 
worksoranypartofthework,debarringthecontractoranddebitingthecostoflabourandpriceof 
materials(oftheamountofwhichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshallbe 
finalandconclusiveagainstthecontractor)andcreditinghim/herwiththevalueoftheworkdone,inall 
respectsinthesamemannerandatthesameratesasifithadbeencarriedoutbythecontractor 
underthetermsofhis/hercontract;thecertificateoftheExecutiveEngineerastothevalueofthework 
doneshallbefinalandconclusiveagainstthecontractor. 

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
Contractors 
remains liable to 
paycompensation 
ifactionnottaken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Power to take 

possessionof or 

require removalof 
or sellContractor’s 
plant 

shallhavenoclaimofcompensationforanylosssustainedbyhim/herbyreasonof his/her having 
purchased or procured any material or entered into any engagement 
ormadeanyadvancesonanyaccountorwithaviewtoexecutetheworkorthe 
performanceofthecontract.Incase,actionistakenunderanyoftheprovisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work 
thereofactuallyperformedunderthiscontract,unlessanduntiltheEngineer-in-charge has 
certified in writing that the performance of such work and value payable in respect thereof, 
and he/she shall only be entitled to be paid the value so certified. 

 
Clause3A.Incase,theworkcannotbestartedduetoreasonsnotwithinthecontrolof 
theContractorwithin1/4th(onefourth)ofthestipulatedtimeforcompletionofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe TenderAccepting 
Authority, either party viz. Contractor &the Engineer-in-Charge 
mayclosethecontractwiththeapprovalofTenderAcceptingAuthority.Insuchan eventuality, the 
earnest money deposited and the security of the contractor shall be refunded, but no 
payment on account of interests, loss of profit or damages etc. shall be payable at all. 

 
Clause 3B.In case a continuing work cannot be completed due to reasons beyond the 
controlofthecontractor,likeForceMajeureenumeratedlaterunderClause5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge with the 
consent of the contractor and approval of the Tender Accepting Authority. 

 
Clause4.Incasesinwhichanyofthepowersconferreduponthe Engineer-in- 
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any ofthe 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableintheeventofany 
futurecaseofdefaultbythecontractor,forwhichbyanyclauseorclauseshereof,he/she 
isdeclaredliabletopaycompensationamountingtowholeofhis/hersecuritydeposit,and 
theliabilityofthecontractorforpastandfuturecompensationshallremainunaffected.In 
theeventoftheEngineer-in-Chargeputtinginforceeitherofthepowersunderix(a)or(c) vested 
withhim/her undertheprecedingclause,he/shemayifhe/shesodesires,takepossession 
ofalloranytools&plant,materialsandstores,inoruponthework,orthesitethereof, orbelongingtothe 
contractor,orprocuredbyhim/herandintendedtobeused forexecutionof 
thework,oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor 
incaseofthesenotbeingapplicable,atcurrentmarketratestobecertifiedbythe Engineer- in-Chargewhose 
certificate thereof, shall be finalandbinding. Otherwise,the Engineer-in-Charge 
maydelivernoticeinwritingtothecontractororhis/herclerk, foremanorotherauthorized 
agent,requiringhim/hertoremovesuchtools&plant, materialsorstoresfromthepremises within a time 
to be specified in such notice; and in the event of the contractor failing to comply with 
anysuchrequisition,theEngineer-in-Chargemayremovethematthecontractor’sexpenseor salethembyp 
ub l i cauctionorprivatesaleonaccountofthecontractorandathis/herrisk,in 
allrespects,andthecertificateoftheEngineer-in-Chargeastotheexpenseofanysuch removal,andthe 
amountofthe proceedsandexpenseofanysuchsaleshallbefinal and conclusive against the contractor. 

 
Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘ScheduleofWork’orintheextendedtime
inaccordancewiththetermsandconditions shallbe the essence ofthe 
contract.Executionofworkshallcommencefromsuchtimeperiodas mentioned in thesaid 
schedule,orfromthedateofhandingoverofthesitetothecontractorwhicheverislater.If 
thecontractorcommitsdefaultincommencingexecutionoftheworkasaforesaidwithin 
thirtydays,withoutjustifiablereasonsincludedunderForceMajeureorothersuchreasons beyond the 
control of the contractor,inwhichcasetobereportedwithinsevendaysbythe contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Chargeshall 
afterpassingofthirtydaysfromthedateofscheduledcommencementofworkasperwork 
order,withthepriorapprovaloftheTenderAcceptingAuthority,without prejudicetoany 
otherrighttoremedyavailableinl aw,beatlibertytoapplyclause2andsubsequentlyclause3 of the tender 
document. 

5.1 Assoonaspossibleafterthecontractisexecuted,signedandagreed,the contractorshall 
submita‘TimeandProgressChart’foreachbroadactivity(Milestone)andgetitapproved by the Engineer-
in-Charge. The chart shall be prepared in direct relation to the time slated in the 
NoticeInvitingTender(NIT)document,forcompletionofitemsorgroupofitemsofthework.It shall indicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismaybeamended,asnecessary,byanagreementbetweenthe Engineer-in-
ChargeandthecontractorwithinthelimitationsoftimeimposedintheNIT 
document.Further,toensuregoodprogressduringexecutionofwork,thecontractorshallin 
allcases,inwhichthetimeallowedforanyworkexceedsonemonth(saveandexceptfor 
specialjobsforwhichaseparateprogrammehasbeenagreedupon)tocompletetheworkas perdefined 
‘Milestones’giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfintovarious 
‘Identifiableandquantifiableconstructionrelatedstages’relatedwiththetypeandnatureof 
work,andthatthe‘totaltimeallowedforcompletionofwork’istobebrokenupagainst achievement of those 
stages during the construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the Engineer-in-Charge to take corrective measures from time to time. 

5.2 Ifthework(s)bedelayedby: 
Forcemajeure,duetowar,internalemergencyandotherconditionssuchasabnormallybad 
weather,flood,cyclonenaturalcalamityorseriouslossor damage by fire or civil 
commotion,strikeorlockout affecting procurement of construction 
materialsoranyofthetradesemployedin 
thework,oranyothercausewhichintheabsolutediscretionoftheEngineer-in-Chargeis 
beyondthecontractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 

 
contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebutshallneverthelessuse 
constantlyhis/herbestendeavorstopreventormakegoodthedelayandshalldoallthatmaybe 
reasonablyrequiredtothesatisfactionoftheEngineer-in-Chargetoproceedwiththeworks. 

5.3  Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be eligible for 
consideration,shallbemadebythecontractorinwritingwithinfourteendaysofthehappeningofthe 
eventcausingdelayintheprescribedform.Thecontractormayalso,ifpracticable,indicateinsuch a request the period 
forwhich extension is desired. 

5.4 IfanysuchcasetheEngineer-in-Charge,withtheapprovalofTenderAcceptingAuthority,maygiveafair 
andreasonableextensionoftimeandrescheduletheactivitywise‘Milestones’forcompletionofthework. 
Suchextension shallbe communicatedtothecontractorbytheEngineer -in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one)monthofthedateofreceiptofsuch request. 
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Clause6.Oncompletionofwork,thecontractorshallbefurnishedwitha certificateby 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor 
shalltheworkbeconsideredtobecompleteduntilandunlessthecontractorshall haveremoved 
from the workpremises on which the work is executed, all scaffolding, surplus materials and 
rubbish, andcleanedoffthedirtfromwoodworks, doors, windows, floors, orother 
partsofanybuilding,uponoraboutwhichtheworkis executed, or of which he may have had 
possessionfor the purpose of the execution thereof, nor until the work shall have been 
measured by the Engineer-in-charge whose measurementsshallbe bindingandconclusive 
againstthecontractor.Ifthecontractor shall fail to comply with 
therequirementsofthisclauseastoremovalofscaffolding, surplusmaterialsand rubbish and 
cleaning off dirt on or before the date fixed for completionofthework, the Engineer-in-charge 
may at the expense of the contractor removesuch scaffolding, 
surplusmaterialsandrubbish,anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith b eb o u n 
dtopay the amount of all expense soincurred,andshallhavenoclaimin 
respectofanysuchscaffoldingorsurplus materials as aforesaid, except for any sum actually 
realized by the sale thereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For works of 
tendered value above Rs 25.00 lakh, for running account billpayment, the 
contractorshallonsubmittingabillofatleastRs25.00lakhtherefor,beentitledto 
receiveapaymentproportionatetothepartthereof,approvedandpassed by the Engineer-in-
charge, whose certificate of such approval and passing of the sum so payable shallbefinaland 
conclusive againstthecontractor. Butallsuchintermediate payments shall be regardedas 
payments by way of advance against the finalm e a s u r e db i l l 
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshallnot 
precludethebad,unsound,andimperfectorunskillfulworkwhich is to beremoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing of any claim, 
nor shall it conclude, determine or affect in any way the powers of theEngineer-in-charge 
under these conditions or any of them as to the final settlement and 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. The final bill 
shall be submitted by the contractor within one month of the date fixed for completion of the 
work, otherwise the Engineer-in-charge’s certificate of the measurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon all parties. 

 
Clause 8.W o r k sbill shall be submittedby the contractoreach month, after fulfilling above 
clause,onorbefore thedatefixedbytheEngineer-in-charge, forallworks 
executedduringthepreviousmonth,andtheEngineer-in-chargeshalltakeorcauseto take the 
requisite measurement forthe purpose of having the same verified, and the claimas far as 
admissible adjusted, if possible, beforetheexpiryof fourteen days fromthe presentation of 
thebill.If the contractor does not submit the bill within the time fixed as 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 

 
work in presence of the contractor, whose countersignature in the measurement book will be 
sufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhichshallbebindingonthe contractor 
in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion totheEngineer-
in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-charge 
shallinspectthework,andifthereisnodefectinthework,he/sheshallfurnishtothecontractorafinal 
certificateofcompletion.Otherwise,aprovisionalcertificateofphysicalcompletionindicatingdefects(a) 
toberectifiedbytheContractorand/or(b)forwhichpaymentwillbemadeatreducedrates,shallbe 
issued.SuchreducedrateistobeimposedwiththeapprovalofSuperintendingEngineerconcerned. 

 
Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashesanddroppingsfrom white washing, 
colour washing, painting etc., on walls, floors, windows shall be removed and the surfacecleaned simultaneously 
with the completion of these items of work in the individual rooms, quarters or 
premisesetc.wheretheworkisdonewithoutwaitingfortheactualcompletionofalltheotheritemsof 
workinthecontract.Incase,thecontractorfailstocomplywiththerequirementsofthisclause, the Engineer-in-Charge 
shall have the right to get this work done at the cost of the contractor either 
Departmentallyorthroughanyothercontractor.Beforetakingsuchaction,theEngineer-in-Chargeshall give ten days 
notice in writing to the contractor. 

Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days of completion of the 
work. 

Clause9.TheContractorshallsubmitallbillsinprintedforms,asp erformatp re s c ri be db y Go v ern m en to fW e stBen 
ga l ,intheofficeoftheEngineer-in-Charge,andthechargesin thebills 
shallalwaysbeenteredattheratesspecifiedintenderorincaseofanyextraworkorderedinpursuance 
oftheseconditions,andnotmentionedorprovidedforinthetenderatratesthereinafterprovidedforsuch work. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade to his bank 
through e-Pradan, details of which has to be directly furnished to the Engineer- in-charge. 
While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance forthepayment,thecontractorshouldwhereverpossible presenthis/her 
bills duly receipted and discharged through his/her Banker/s. 

(2)Inthecaseofbills,whichthecontractorpresentsforpaymentdirect, and whichare 
notendorsedinfavouroftheBank,whileeffortswillbemadeto secure paymentto the 
financingBank,paymentsmade to the contractorshould be accepted as full acquittance so far 
as the Government is concerned. As a part of the arrangement,the financingBank should give 
the Governmenta letter to this effect. 

Note 1. Theprocedurewillnotaffectthe usualrightsoft h eGovernmentto 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum due to 
Governmentof account of penalties,over-paymentsetc., on this or any othercontract with the 
Governor of theStateofWestBengal. 

Note 2. Nothing contained herein shall operate to create infavour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 

Clause 10.If the specification or estimate of the work provides for use of any special 
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials& 
storesandthepricesto becharged thereforas hereinaftermentionedbeingso faras practicable for 
the convenience of the contractor, but not so as in any way to control 
themeaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’hereto 
annexed),thecontractorshallbesuppliedwithsuchmaterialsandstoresasisrequired 
fromtimetotimetobeusedbyhim/herforthepurposeofthecontractonly,andthe 
valueofthefullquantityofmaterialsandstoressosuppliedattheratesspecifiedinthe saidscheduleor 
Memorandum maybeset offordeductedfromanysumsthen due,or 
thereaftertobecomeduetothecontractorunderthecontract,orotherwiseoragainstor 
fromthesecuritydeposit,ortheproceedsofsalethereof;ifthesameisheldin 
Governmentsecurities,thesameorasufficientportionthereofbeinginthiscasesoldfor 
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsoluteproperty 
ofGovernment,andshall notonanyaccount beremovedfromthesiteofthework,and shall at all 
times be open for inspection by the Engineer-in-charge.Any such materialunused and in 
perfectly good condition at the time of the completion ordetermination ofthe contract shall 
be returned to the Engineer-in-charge’s store, if by a notice in writing under his/her hand, 
he/she shall so require; but the contractor shall not be entitled toreturn any such material 
unless with such consent, and shall have no claim forcompensation on account of any such 
material so supplied to him/her as aforesaid being unused by him, or for any wastage 
ordamage to any such material. 

Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, instrict accordance withthespecifications. Thecontractor shallalso 
conformexactly,fullyandfaithfullytothedesignanddrawings,andinstructions in writing 
relating to the work signed by the Engineer-in-Charge and lodged in his/her 
office,towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesiteof the work 
for the purpose of inspection during office hours, and the contractor shall, 
ifhe/shesorequire, beentitledathis/her ownexpensetomakeorcausetobemade 
copiesofthespecifications,andofallsuchdesign, drawingsandinstructionsas aforesaid. 

 
Clause12.TheEngineer-in-Charge shallhavepowerstomakeanyalteration in, omission from, 
addition to, or substitution for, the original specifications, drawings, designs and 
instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractorshallbeatalltimesbeboundtocarryouttheseworks, in accordance to any 
instructions which may be given to him/her in writing, signed by the Engineer-in- charge, 
and such alterations, omissions, additions or substitutions, shall not invalidate the contract 
but shall be deemed to have formed a part of the work included in the original 
tenderandanyaltered,additionalorsubstituted workwhichthecontractor may be directedtodo 
inthemannerspecified aboveasa partoftheworkshallbecarried outby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodo the main work, 
and at the same rates, if any, may be specified in the tender for the main work. Time for the 
completion of the work shall be extended in the proportion that the altered, additional or 
substituted work bears to the original work contract, and the certificate ofthe Engineer-in-
charge shall beconclusive astosuch proportion.And,if thealtered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified 
inthecontract,thensuchclassofworkshallbecarriedoutattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict,which wasin 
forceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; and if the 
altered, additionalor substituted work is not entered in the said scheduleof rates, payment 
thereof shall be made by the Engineer-in-charge by determining the rates on analysis 
worked out from (a) the basic rates of materials and labour provided in the 
aforesaidscheduleofrates,or(b)thecurrentmarketratesofmaterialsandlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen such rates are 
determined on analysis by the Engineer-in-charge under (a) above, the 
stipulatedpercentageaboveor belowscheduleof ratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,paymentshall 
bemadeattheratessodeterminedwithoutapplicationofthesaidstipulated percentage. In the 
event of any dispute regarding rates determined on analysis for any altered, additional or 
substituted work under this clause, the decision of theSuperintending Engineer shall be final 
and binding. 

 
Clause 13.If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not requirethe wholethereof asspecifiedin thetendertobe carried out, the 
Engineer-in-charge shall give notice in writingof the fact to the contractor, 
whoshallhavenoclaimtoanypaymentorcompensationwhatsoeveronaccountofanyprofit or 
advantage which he mighthave derived from executionof the work in full, but which 
he/shedidnot deriveinconsequenceofthefullamount oftheworknothavingbeen carried out; 
neither shall he/she have any claim for compensation by reasonof any alterations having 
been made in the original specifications, drawings, designs and instructions which shall 
involve any curtailment of the work as originally contemplated. 
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-charge 
of the work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the Contractor, for the execution of the work are unsound, or of a 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, 
thecontractor shall ondemand inwriting from theEngineer-in-charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been 
inadvertentlypassed, certified and paid for, forthwithrectifyor remove and re-construct the 
work so specified in whole or in part, as the case may require, or as the case may be 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials or 
articles at his/her own proper charge and cost; and in the event of his failing to do so 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, then the 
contractor shall be liable to pay compensation at the rate of one percent on the 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof any such 
failure, the Engineer-in-charge may rectify or remove, andre-execute the work or remove 
and replace with others, thematerials or articles complained of as the case may beat the risk 
and expense in all respects of the contractor. 

 
Clause 15.All work under or in course of execution or executed in pursuance ofthe contract 
shall at all times be open toinspection and supervision of the Engineer-in-Charge 
andallhis/hersubordinatesandalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormalworkinghours,andatallother 
timesatwhichreasonablenotice of the intention of the Engineer-in-charge or his/her 
subordinates to visit the work site shall have been given to the contractor, either 
himself/herselfbepresenttoreceiveordersandinstructions, or havearesponsible agent duly 
accredited in writing present for that purpose. Orders given to the contractor’s 
agentshallbeconsideredtohavethesameforceasifithad beengiventothe 
contractorhimself/herself. 

 
Clause 16.The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement, andshallnotcoverupor place beyond 
the reach of measurement any work without the consent in writing of the Engineer-in-
charge or his/her subordinate, in-charge of the work; and if any work shall be 
covereduporplacedbeyondthereachofmeasurementwithoutsuchnoticehaving 
beengivenorconsentobtained,thesameshallbeuncoveredatthecontractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor the 
materials with which the same was executed. 

 
Clause17.IftheContractororhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthestructureinwhichtheymaybeworking 
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains,electricor telephone posts 
or wires, trees, grass or grassland or cultivated ground contiguous to the 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall happentothework 
fromanycausewhateveroranyimperfectionsbecomeapparentinitat any time, whether during its 
execution or within a period of six months after issuance of a 
certificateofitscompletionbytheEngineer-in-Charge,thecontractorshallmakethesame 
goodathis/herownexpense,orindefault,theEngineer-in-Chargemaycausethesameto be made good 
by other workers, and deduct the expenses (of which the certificate of the Engineer-in-
Chargeshallbefinalandbinding)fromanysums,whetherunderthecontract 
orotherwise,thatmaybethen,oratanytimethereafterbecomeduetothecontractorby the 
Government or from his/her security deposit, or the proceeds of sale thereof, or of a sufficient 
portionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion shall be final 
and conclusive against the contractor, making such damage or 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernmenttorecovertheexcesscostsfromthecontractorin accordance 
withtheprocedure prescribed byanylawforthetimebeinginforce. 

 
Clause 17A.The Contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of setting out works, and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 

 
providedbythe Engineer-in-Chargeattheexpenseof theContractorand theexpensesmaybe deductedfrom any 
money due to the contractorunder the contract or from his/her Security Deposit or the proceeds ofsales 
thereof or of a sufficient portion thereof. The Contractor shall also provide all necessary fencing / 
barricading/providingcautionboardsetc.andlightrequiredtoprotectthepublicfromaccident,and shall be bound 
to bear the expenses of defence of every suit, actionor other proceedings at law that may be brought 
byanyperson forinjurysustainedowingtoneglect oftheaboveprecautionsandto payany 
damageandcostswhichmaybeawardedinsuchsuit,actionsorproceedingstoanysuchpersonsor which may with 
the consent of the Contractor be paid to compromise any claim by any such persons. 

Clause 18A.In every case in which by virtue of the provisions under sub-section (1) of Section 12, of the 
Workmen’s Compensation Act,1923, theimplementing Department isobligedtopaycompensationtoa 
workmanemployedbythecontractor,inexecutionoftheworks.TheimplementingDepartmentwill 
recoverfromtheContractortheamountofcompensationsopaid;andwithoutprejudicetotherightsof 
theDepartmentundersub-section(2)ofsection12,ofthesaidAct,implementingDepartmentshallbeat 
libertytorecoversuchamountoranypartthereofbydeductingitfromthesecuritydepositorfromany sum due by 
implementing Department to the Contractor whether under this contract or otherwise. The 
implementingDepartmentshallnotbeboundtocontestanyclaimmadeagainstitundersub-section(1) Section 12, of the 
said Act, except on the written request of the contractor and upon his/her giving to the implementing Department 
fullsecurity for all costs for which the Department might become liable inconsequenceofcontestingsuchclaims. 

 
Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContractLabour 
(Regulation&Abolition)Act1970’,anditsamendmentsandrules,theimplementingDepartmentis obliged to pay 
amount of wages to a workman employed by the Contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under the above said Act and 
the rules framed by Government from time totime for the protection of health and sanitary arrangements for 
workers employed by Contractors, executing Department willrecover from 
theContractor,theamountofwagessopaidortheamountofexpendituresoincurred;andwithoutprejudice to the 
rights of the executing Department under sub- section(2)ofSection20,andsub-section(4)of 
Section21,oftheContractLabour(RegulationandAbolition)Act,1970,executingDepartmentshallbe 
atlibertytorecoversuchamountoranypartthereofbydeductingitformthesecuritydepositorfrom any sum due by 
Executing Department to the Contractor whether under this contract or otherwise and the executing 
Department shall not be bound to contest any claim made against it under sub-section (1) of Section20,sub-
section(4)ofsection21,ofthesaidAct,exceptonthewrittenrequestoftheContactor 
anduponhis/hergivingtotheimplementingDepartmentfullsecurityforallcostsforwhichthe Department might 
become liable in contesting such claim. 

 
Clause19.TheContractorshall obtain avalidlicenseundertheContract Labour (Regulation and Abolition) Act, 
1970, before the commencement of the work, and continue to have valid licenses until the completion of the 
work.The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 
1986, Fatal Accident Act, 1855, Personal Injuries (CompensationInsurance) Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(RegulationofEmployment&ConditionsofService)Act,1996’and 
‘TheBuildingandOtherConstructionWorkersWelfareCessAct,1996’.Failuretofulfillthese requirements 
shallattract penal provisions ofthecontract, arisingoutof the resultant non- implementation of such 
provisions. 
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Clause19A.No labour/s below the age of eighteen yearsshall be employed in the work and 
the contractor shall abide by the provisions of the Child Labour (Prohibition & Regulation) 
Act, 1986. Employment of female labour/s in works in the neighborhoods of sensitive 
barracks should be avoided as far as possible. 

 
Clause 19B.The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

 
Abolition)Act,1970,whereverapplicable. 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary,causeto 
bepaidfairwagetolabourindirectlyengagedonthework,includinganylabourengagedbyhis sub-
contractorsinconnectionwiththesaidwork,asifthelabourhadbeenimmediately employed by him/her. 

In respect ofall labourers directlyorindirectly employed in the works forperformance of the Contractor’s 
part of the contract, the contractor shall comply with or cause to be compliedwiththe 
contractor’sLabourRegulationsmadebytheStateGovernment/GovernmentofIndia,from 
timetotimeinregardtopaymentofwages,wageperiod,deductionsfromwages,recoveryof 
wagesnotpaidanddeductionsmadewithoutauthority,maintenanceofwagebooksorwage 
slips,publicationofscaleofwageand other terms ofemployment, inspection and submission of 
periodicalreturnsandallothermatterslikewiseinnatureoraspertheprovisionsoftheContract Labour 
(Regulation and Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of 
EmploymentandConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the 
workers, non-payment of wages or of deductions made from his/her/their wages which are not 
justified by their terms of the contract or non-observance of the regulations. 

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, 
directly or indirectly employed in the work, one day rest for 6 days of continuous work, and 
paywagesatthesamerateasforduty.Intheeventofdefault,theEngineer-in-chargeshallhavethe 
righttodeductthesumorsumsnotpaidonaccountofwagesforweeklyholidaystoanylabour and pay the 
same to the persons entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
TheContractor shallindemnify andkeepindemnified theimplementing Department against 
paymentstobe madeunderandfortheobservanceofthelawsaforesaidandPW Contractor’s Labour 
Regulations without prejudice to this right to claim indemnity from his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 

Whateveristheminimumwageforthetimebeing,orifthewagepayableishigherthanminimum 
wage,suchwageshallbepaidbythecontractortotheworkersdirectlywithouttheinterventionof 
anyDafadar,andthatDafadarshallnotbeentitledtodeductorrecoveranyamountfromthe 
minimumwagepayabletotheworkersasandbywayofcommissionorotherwise. 
Thecontractorshallensurethatnoamountbywayofcommissionorotherwiseisdeducted or recovered by 
the Dafadar from the wage of workers. 

 
Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployedintheworkforthe performance of the 
contractor’s part of this contract, the contractor shall at his/her own expenses, 
arrangeforthesafetyprovisionsas framed fromtimeto timebythecompetentauthority,andshall at 
his/her own expense provide all facilities in connection therewith. In case the contractor fails to 
makearrangement,andfailtoprovidenecessaryfacilitiesasaforesaid,he/sheshallbeliabletopay 
apenaltyofRs.2000/-foreachdefault,andinadditiontheEngineer-in-Chargeshallbeatliberty 
tomakearrangementandprovide facilities asaforesaid and recoverthecosts incurred in their behalf, 
from the contractor. 

 
Clause19D.FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4thand19thof 
everymonthtotheEngineer-in-charge,atruestatementshowinginrespectofthesecondhalfof 
theprecedingmonthandthefirsthalfofthecurrentmonthrespectively- 

Thenumberoflabourersemployedbyhim/heronthework, theirworkinghours,and the 



 

 
wagespaidto them; 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstancesunderwhichit had 
happened, and the extent of damage and injury caused by them, and the number of female workers 
who have been allowed maternity benefits according to Clause 
19Fofthecontractandtheamountpaidtothem; 

FailingwhichthecontractorshallbeliabletopaytotheDepartment,asumnotexceedingRs. 2000/-
foreachdefaultormateriallyincorrectstatement.Thedecisionofthe Engineer-in-charge shall be final in 
deducting from any bill due to the contractor; the amount levied as fine and would be binding on the 
contractor. 

Clause19E.Inrespectofalllaboursdirectlyorindirectlyemployedintheworkforthe 
performanceofthecontractor’spartofthiscontract,thecontractorshallcomplywithorcauseto be compiled 
with all the rules framed by the Government from time to time for theprotectionof 
healthandsanitaryarrangementsofworkersemployedbythe contractor. 

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions 
of the Contractor’s Labour Regulations and Rules for the protection of health and sanitary 
arrangement for the workers as amended from time to time or furnishing any information or 
submittingorfilinganystatementundertheprovisionsoftheaboveRegulationsandRules which is 
materially incorrect, he/she shall, without prejudice to any other liability, pay to the Department a 
sum not exceeding Rs. 2000/- for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractors defaulting 
continuouslyinthisrespect,thepenaltymaybeenhancedtoRs.200/-perdayforeachdayof 
defaultsubjecttoamaximumoffivepercentofthetenderedvalue.ThedecisionoftheEngineer- in-charge 
shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and 
complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages 
Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by the 
contractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshallhavethe 
powertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRulesbecompliedwith and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be 
specifiedinthenotice.Ifthecontractor(s)shallfailwithintheperiodspecifiedinthenoticeto 
complywithand/orobservethesaidRulesandtoprovidetheamenitiestothework-peopleas aforesaid, the 
Engineer-in-charge shall have thepowertoprovidetheamenitieshereinbefore 
mentionedatthecostofthecontractor(s).Thecontractor(s)shallerect,makeandmaintainat 
his/herownexpenseandtoapprovedstandardsallnecessaryhutmentsandsanitary arrangementsrequired 
for his/her/their work-people on the site in connection with the execution of the works, andifthe 
sameshallnothavebeenerectedorconstructed,accordingtoapprovedstandards,the Engineer-in-
chargeshallhavepowertogivenoticeinwritingtothecontractor(s)requiring that the said hutments and 
sanitary arrangements be remodeled and/or reconstruct such hutments and sanitary arrangements 
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such 
hutments and sanitary arrangements according to approved standards 
withintheperiodspecifiedinthenotice,theEngineer-in-chargeshallhavethepowerto 
remodelorreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved standards at the 
cost of the contractor(s). 

Clause 19G.The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, 
ContractLabour(RegulationandAbolition)Act,1970,EmployeesLiabilityAct,IndustrialDispute 
ActandMaternityBenefitAct,1961,asamendedfromtimetotimeandrulesframedthereunder and other labour 
laws affecting contract labour that may be brought into force by the appropriateauthority from time to 
time. 

Clause19H.TheEngineer-in-charge may require the contractor to remove from thesite ofwork, 
anypersonorpersonsengaged/assignedoremployedbythecontractorsupon the work who may be 
determined as insane or incompetent or misconducts himself/herself, and the contractor shall 
forthwith comply with such requirements. 

 
Clause19I.Itshallbetheresponsibilityofthecontractortoseethatthe 



 

 
building/structure under construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-charge with vacant possession free from encumbrances in entirety, If such 
buildings/structuresthroughcompletedisoccupiedillegally,thentheEngineer-in-Chargeshallhavethe 
optiontorefusetoaccept the said building/structure in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay a levy up to 5% of tendered value of work may be 
imposed by the Engineer-in-charge whose decision shall be final both with regard to the justification andquantum 
and shall be binding on the contractor. 

However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremovetheillegal occupations, any 
time on or before construction and delivery. 
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Clause20. NoworkshallbedoneonSundayswithoutthepriorsanctionofthe Engineer-in-
charge. 

Clause 21.The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet hiscontract, orattempt sotodo,orbecome insolvent orcommence anyin 
insolvencyproceedings or make any composition with his creditor, or attempt to do so, orif 
anybribe,gratuity,gift,loan,perquisite,rewardoradvantage,pecuniaryorotherwise, shall either 
directly or indirectly be given, promised, or offered by the contractor, or any of his servants 
or agents to any public officer or person in the employ of Government in any 
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecome in any way 
directly or indirectly interested in the contract, the Divisional Officer maythereupon by 
notice in writing rescind the contract, and the security deposit of the 
contractorshallthereuponstandforfeitedandbeabsolutelyatthedisposalof 
Governmentandthesameconsequencesshallensureasifthecontracthadbeen 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled to recover 
or be paid for any work there for actuallyperformed under the contract. 

 
Clause22.Allsumspayablebywayofcompensationunderanyofthese conditions shall be 
considered as reasonable compensation to be applied to the use of Government 
withoutreferencetotheactuallossordamagesustainedandwhetheror not any damage shall 
have been sustained. 

 
Clause 23.Where the contractor is a partnership firm or a consortium, prior approval in 
writingoftheEngineer-in-Chargeshallbeobtainedforanychangemadeinthe constitution of the 
firm/consortium. Where the contractor is an individual or a Hindu Undivided Family (HUF) 
business concern, such approval as aforesaid shall likewise be obtained, before the 
contractor enters into any partnership agreement/Memorandum of 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract is liable to be rescinded. 

 
Clause 24.All works to be executed under the contract shall be executed under the direction 
of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
SuperintendingEngineer/ChiefEngineer, shallalsobebindingtobecommunicatedby the 
Engineer-in-Charge. 

Clause25.SettlementofDisputesandArbitration: 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto the 
meaning of the specifications, designs, drawings and instructions hereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto any other 
question, claim, right, matter or thing whatsoever, in any way arising out of or 
relatingtothecontracts,designs,drawings,specifications,estimates,instructions,orders or 
these conditions or otherwise concerning the works, or the executions or failure to execute 
the same, whether arising during the progress of the work, or after the completionor 
abandonment thereof shall be dealt with as mentioned hereinafter: 

Ifthecontractorconsidersanyworkdemandedofhim/hertobeoutsidetherequirements 
ofthecontract,ordisputesanydrawings,recordordecisiongiveninwritingbythe Engineer-in-
Chargeoranymatterinconnectionwithorarisingoutofthecontractor 
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 

 
written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written instruction 
or decision within a period of three months from the date of receipt of the Contractor’sletter. 

The Dispute Redressal Committee in each of the Works Departments shall be constituted with the following 
officials as Members: 

 
1 Secretary Chairman 

2 Specialsecretary Member 

 
3 

Chiefengineer/AddlChiefengineer
 oftheDepartmenttobenominat
ed by the Department concerned. 

emberSecretaryand 
Convenor 

4 Financialadvisor Member 

5 GeneralManager,WBMSCL 
Member 

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthedisputemayrelate. 
 

Clause26.ThecontractorshallfullyindemnifyandkeepindemnifiedtheimplementingDepartmentagainst 
anyaction,claimorproceedingrelatingtoinfringementoruseofanypatentordesignoranyallegedpatent 
ordesignrightsandshallpayanyroyaltieswhichmaybepayableinrespectofanyarticleorpartthereof included inthe 
contract. Inthe eventofany claims made under or actionbroughtagainst implementing 
Departmentinrespectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified 
thereofbytheimplementingDepartmentandthecontractorshallbeatliberty,athis/herownexpense,to 
settleanydisputeortoconductanylitigationthatmayarisetherefrom,providedthatthecontractorshall 
notbeliabletoindemnifytheimplementingDepartmentiftheinfringementofthepatentordesignorany 
allegedpatentordesignrightisthedirectresultofanorderpassedbytheEngineer-in-Chargethisbehalf. 

Clause27. Whentheestimateonwhichthetenderismadeincludeslumpsumsin 
Lumpsumasin 
estimates 
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cation 
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respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
underthiscontractforsuch items,orifthepartoftheworkin question isnot, inthe opinion of the 
Engineer-in-charge, capable of measurement, certificate in writing of the Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto anysumor sumspayable 
to himunderthe provisions of this clause. 

 
Clause 28.In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications 
inBureauofIndianStandards,theworkshallbecarriedoutasperreputed 
manufacturer’sspecificationsifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications.In 
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin all respects 
in accordance with theinstructions and requirements oftheEngineer-in- Charge which 
isapproved by the Tender Accepting Authority. 

 
Clause 29.Theexpression“works”or“work”whereusedintheseconditions shall, unless there 
be something either in the subject or context repugnant to such construction,be constructed 
andtaken to mean the works by or byvirtue of the contract constructed tobe executed, 
whether temporary or permanent and whether original, altered, substituted or additional. 

 
Clause 30.The Contractor(s) shall at his/their own cost provide his/their labour with 
huttingonanapprovedsite,andshallmakearrangementsforconservancyand sanitation in the 
labour camp to the satisfaction of the local Public Health and Medical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 

 
ofpipelinesforwatersupplytohis/theirlabourcampfromtheexistingmainswhereveravailable, and shall payall fees, 
charges and expenses in connection withthere and incidentalthereto. 

 
Clause 31.The contractor(s) shall make his/their own arrangements for water required for the work and 
nothingextrawillbepaidforthesame.Thiswillbesubjecttothe following conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangementsmade by the contractor(s) for procurementof water are, in the opinion of the 
Engineer-in-Charge,unsatisfactory. 

 
Clause 32.The contractor undertakes to make arrangement for the supervision of the work by the firm 
supplying theconstruction materials. TheContractor shall collect the total quantity of materials as per approved 
programme required for the work as per approved programme, before the work is started and shall 
hypothecate ittothe Engineer- in-Charge. If anymaterial remains unused on completion of the work on account 
of lesser use of materials in actual execution for reasons other than authorized changes 
ofspecificationsandabandonment ofportionofwork,acorrespondingdeduction equivalent tothecostof unused 
materials as determined by the Engineer-in-Charge shall be made and the material returned to the contractor. 
Although the materials are hypothecated to Institute, the contractor undertakes the responsibility for their 
proper watch, safe custody and protection against all risks. The materials shall not be removed from site of 
work without the consent of the Engineer-in-Chargein writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the date of 
completionoftheworkandtheportionofthesecuritydepositrelatingtoworkshallberefundedafterthe expiry of Defect 
Liability Period. 

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution 
oftheworkandaslongthereafterasmaybenecessaryforproperfulfillingofthe 

Contractors 
Superintendence, 
Supervision, 
TechnicalStaff&
Employees 

obligationsunderthecontract. 

The contractor shall immediately after receiving letter of acceptance of the tender andbefore 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(es) and other particulars alongwith certificates, of 
the principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. The Engineer-in-Charge shall within 3 
days of receipt of such communication intimate in writing his/her approval or 
otherwiseofsuch representative(s)tothecontractor.Anysuchapprovalmayatanytime be 
withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Chargeand shall be available at site before start of work. 

Ifthe contractor (or any partner incase offirm/company) himself/herself has such qualifications, 
it will not be necessary for the said contractor to appoint such a 
principaltechnicalrepresentativebutthecontractorshalldesignateandappointaresponsibleagent 
torepresenthimandtobepresentattheworkwheneverthecontractorisnotinaposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative 
undertheclausewillalsobeapplicableinsuchacasetothecontractororhisresponsible agent. The 
principal technical representative and/or the contractor shall on 
receivingreasonablenoticefromtheEngineer-in-Chargeorhisdesignatedrepresentative(s)in 
chargeoftheworkin writingorin personorotherwise, present himself/herselftothe Engineer-in-
Chargeand/oratthesiteofwork,asrequired,totakeinstructions.Instructionsgiventotheprincipaltec
hnicalrepresentativeortheresponsibleagentshall 
bedeemedtohavethesameforceasifthesehavebeen given to the contractor. The principal technical 
representative and/or the contractor orhis/her responsible 
authorizedagentshallbeactuallyavailableatsiteespeciallyduringimportantstagesofexecutionof 
work,duringrecordingofmeasurementofworksandwheneversorequiredbythe Engineer-in-
Chargebyanoticeasaforesaidandshallalsonotedowninstructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder 



 

 
bookandshallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptance of 
measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor,is 
convincedthatnosuchtechnicalrepresentative(s)is/areeffectively appointed or is/areeffectively 
attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from 
the contractor as specified in Schedule and the decision of the Engineer-in-Charge as recorded in the 
site order book and measurement recorded checked / test checked in Measurement 
Booksshallbefinalandbindingonthecontractor.Furtherifthecontractorfailstoappointa suitable technical 
representative and/or other technical representative(s) and if such appointed persons are not 
effectively present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the delay socaused to the work. The 
contractor shall submit a certificate of employment of the technical representative(s) alongwith 
everyrunningaccount bill/ final bill and shall produce evidence if at any time so required by the 
Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who, in his opinion, misconducts himself, or isincompetent or negligent in the 
performanceofhisdutiesorwhoseemploymentisotherwiseconsideredbythe Engineer-in-Chargeto 
beundesirable. Such person shall not beemployed again at works site without thewritten permission 
of the Engineer-in-Charge andthepersonsso removed shall be replaced as soon as possibleby 
competent substitutes. 

Clause34."Levy/TaxesPayableby Contractor" 

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxorCessinrespect of this 
contract shall be payable by the Contractor and Engineer-in- Charge shall not entertain any claim 
whatsoever in this respect. 

(ii)  The contractor shall deposit Government Royalty and obtain necessary permit for supply of the 
sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are 
directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners to the effect of 
payment of royalties and Cess would have to be furnished. In absence of such certificates towards 
payment of Royalties and Cess such components shall be deducted from the contractor’s bills at 
prescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike becomes 
payablebytheimplementingDepartmentanddoesnotatanytimebecomepayable bythe contractor to the 
State Government/Local appropriate authorities in respect of any material used by the contractor in 
the works then in such a case, it shall be lawful to the Department and itwill have theright and be 
entitled to recover the amount paid in the circumstances as aforesaid from dues of the contractor. 

 
Clause35. 

(i) Alltenderedratesshallbeinclusiveofstatutorytaxesandleviespayableunderrespective statutes. 
However, ifany furthertax orcessisimposed byStatute,afterthelast stipulateddatefor the receipt of 
tender including extensions if any and the contractor thereupon necessarily and 
properlypayssuchtaxes/levies/cess,thecontractorshallbereimbursedtheamountso paid. Provided such 
payments, if any, is not, in the opinion of the Engineer-in-charge(whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control of the 
contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
conditionasmaybenecessaryandshallallowinspectionofthesamebyadulyauthorized 
representativeoftheDepartmentand/ortheEngineer-in-Charge 



 

 
and further shall furnish such other information/document as the Engineer-in- Chargemayrequire 
from time to time. 

(iii) Thecontractorshall,withinaperiodof30daysoftheimpositionofanysuchfurthertaxorlevyor cess, give a 
written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition,togetherwithallnecessaryinformation relatingthereto. 

Clause 36.Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-in-charge shall have the option of terminating the contract without compensationto 
the contractor, but would be liable to clear full dues and claims on work done to his/her legal 
successor/s. 

Clause 37.The contractor shall not be permitted to tender for works in which his near relative is 
posted as in any capacity between the grades of the Executive Engineer and Junior Engineer (both 
inclusive).Heshallalsointimatethenamesofpersonswhoareworkingwithhim/herinany capacity or are 
subsequently employed by him/her and who are near relatives to any Official in the Institute. Any 
breach of this condition by the contractor would render him/her liable to be removed fromthe 
approvedlistofcontractorsofthe Department.If howeverthecontractorisregistered inany other 
Department, he/she shall be debarred from tendering in the Department for any breach of this 
condition. 

NOTE:Bytheterm"nearrelatives”ismeantwife,husband,ownparentsand grandparents, own children 
and grandchildren, own brothers and sisters, own uncles, aunts and first cousins and their 
corresponding in-laws. 

Clause38.NoengineerofGazettedRankorotherGazettedOfficeremployedin engineering 
oradministrative dutiesintheGovernmentshall workasacontractoror employee ofacontractor for a 
period of one year after his/her retirement from Government service without the previous 
permission ofGovernmentinwriting.Thiscontract isliable to be cancelled ifeither the contractor 
oranyofhisemployees isfoundat anytimetobe such a person who hadnot obtainedthe permission of 
Government as aforesaid, before submission of the tender or engagement in the contractor's service, 
as the case may be. 

Clause39.Thework(whether fullyconstructed ornot)andall materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him/hertothateffectobtained.Intheeventoftheworkoranymaterialsproperlybroughttothe site for 
incorporation in the work being damaged or destroyed in consequence of hostilities orwarlike 
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceablematerialssalvaged 
from the damaged work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable material and 
for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation up to the value of the work originally executed before 
beingdamagedordestroyedandnotpaidfor.Incaseofworksdamagedor destroyed butnot already 
measured and paid for, the compensation shall be assessed by the Engineer-in-Charge concerned. The 
contractor shall be paid for the damages/destruction suffered and for the 
restoringthematerialattheratebasedonanalysisofratestenderedforinaccordancewiththe 
provisionofthecontract.The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all parties to 
this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations (a) unless the contractor had taken all such precautions against air raid as are 
deemednecessarybytheAirForceOfficersortheEngineer-in- Charge (b)forany material etc.not on the 
site of the work or for any tools, plant, machinery, scaffolding, temporary building and other things 
not intended for the work. 

In theevent of the contractor having to carry outreconstructionas aforesaid, he/sheshall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 

Clause 40.The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
ApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 

 
he/shefailstodoso,his/herfailurewillbeabreachofthecontractandtheEngineer-in-Charge may, in 
his/her discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him/her of the provisions of the said Act. 

Clause 41.Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government procurementfor 
offences or violations committed during competitive bidding and contract implementation,for the 
works under different Departments of Governmentof West Bengal. 

GroundsforSuspensionandDebarment:- 

(1) Submissionofeligibilityrequirementscontainingfalseinformationorfalsifieddocuments. 
(2)  SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,ortheconcealmentof 

suchinformationintheBidsinordertoinfluencetheoutcomeofeligibilityscreeningoranyother stage of the 
bidding process. 
(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 
(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement process and/or a 
person / Contractor / Agency / Joint Venture / Consortium / Corporationhavingan 
agreement/contract foranyprocurementwiththe department shall be referred as Bidder) 
unduly influencing the outcome of the bidding in his favour. 

(5) Refusalorfailuretopostaself–declarationtotheeffectofanypreviousdebarmentimposed byany 
otherdepartmentofStateGovernment and/orCentralGovernment. 

(6)  All other acts that tend to defeat the purpose of the competitive bidding such as lodging false 
complain about any Bidder, lodging false complain about any Officer duly authorized by the 
Department, restraininganyinterested biddertoparticipate in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of 
the procuring entity. 

(8)  Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect 
involvementinthreatening,makingfalsecomplaintsetc.damagingthe reputation of the department 
oranyothertypecomplaintconsideredfitbythe competentauthorityofthe department, are received from 
more than one Officer or on more than one occasion from individual Officer. 

(9)  Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithintheprescribed time without 
justifiable cause. 

(10) Failurein deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite 
license / supervisor certificate of competency as specified in the contract. 
(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence,to mobilizeandstart workor performance within 
thespecified period as mentioned in the “Letter of Acceptance”,“Letterof 
AcceptancecumWorkOrder”,“WorkOrder”,“NoticetoProceed”,“AwardofContract”,etc. 

(13)  FailurebytheContractortofullyandfaithfullycomplywithitscontractualobligations without valid cause, 
or failure by the Contractor to comply with any written lawful instruction of the 
ProcuringEntity/Authority(theOfficerauthorized bytheAdministrative Department, Government of 
West Bengal for procurement) or its representative(s) pursuant to the implementation of the 
Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his 
services arising from his fault or negligence. Any of the following acts by the Consultant shall be 
construed as poor performance. 

(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineersand/orwork supervisors; 
(ii) Non-deploymentof committedequipment, facilities,support staff andmanpower; 

(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/orconstruction; 



 

 
(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 

(v) Specifyingmaterialswhichareinappropriate andsubstandardorwayabove acceptable standards leading to 
high procurement cost; 

(vi) Allowingdefective workmanshiporworks bytheContractor beingsupervisedby theConsultant. 

(15)  For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or 
inferior quality of goods, vis-à-vis as laid down in the contract. 
(16) Willful or deliberate abandonmentor non-performance of the project or Contract by 
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE :- 
(A) Firstdegreeofoffence:1to16oftheaboveClause-41tobeconsideredasFirstdegreeofoffence. 
(B)  Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a 

particularBidder/Contractor/Supplieronmorethanoneoccasion, be considered as Seconddegree of 
offence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoneypostedby 
theconcernedBidderorprospectiveBiddershallalsobeforfeited. 

PENALTYFOROFFENCE:- 

(I) For committing First degree of offence:Disqualifying a Bidder from participating in any procurement 
processundertheAdministrativeDepartmentofGovernmentofWest Bengal upto 2(two)years. 

(II)  For committing Second degree of offence: Disqualifying a Bidder from participating in any 
procurementprocessundertheAdministrativeDepartmentofGovernmentofWest Bengal upto 3 (three) 
years. 

PROCEDUREOFSUSPENSIONANDDEBARMENTDURINGTHEPROCUREMENTPROCESS 

(1) InitiationofAction,NotificationandHearings: 
Any Bidderorprocurementauthority onhis ownorbased onany otherinformationmadeavailableto him 
may invite the process of suspension/debarmentproceedings by filing a written application with the 
Bid Evaluation Committee and suchfilingofwrittenapplicationhastobedonewithinfortyeight hours 
from the date and time of publicationof the result of technical evaluation of any bid. 

(a)  Upon verification of the existence of grounds for suspension/debarment, the Chairperson of Bid 
EvaluationCommitteeshallimmediatelynotifythebidderconcernedeitherelectronicallythroughhis 
registered e-mail or in writing to his postal address,advising him that: 

i) A complaint has been filed against him and prima facie material has been found, which may lead to 
suspension/debarment. 

ii)  Hehasbeenrecommendedtobeplacedundersuspension/debarmentbythesuspension committee (as 
constituted bythe respective Administrative Department)statingthegroundfor such. 

iii) Thesaid bidder, within three days from the date of issue of such notification by the Bid Evaluation 
Committee, may approach the Chairperson of Suspension Committee by submitting all required 
documents in his favour for hearing.Any applicationmadethereafterwouldnot be entertained. 
Such notice should contain the e-mail id and the postal address of the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation Committee, SuspensionCommittee 
shall issue a notice to the alleged bidder electronically through his registered e-mail id, to 
submitallrelevantdocumentsinsupportofhisdefensewithinthreeworkingdaysafterissuanceof thenotice 
oftheSuspension Committee.TheSuspension Committeewillconductthe hearingwithin 
sevenworkingdaysfromthedateofreceiptofthedocumentsfromtheallegedbidder.Ifnoappeal 
hasbeenreceivedfromtheallegedbidderorifafterhearingsufficientgroundforsuspensionis 
found,theSuspensionCommittee,willsuspendtheallegedbidderfromparticipatinginthe 
procurementprocessundertheAdministrativeDepartmentforaperiodofsixmonthsfromthedate 
ofissuanceofsuspensionorder.TheChairpersonofthe 



 

 
Suspension Committee shall issue the suspension order within seven days from the last date of 
hearing and shall notify the bidder concerned either electronicallythroughhisregisterede-mailid 
orinwritingtohispostaladdress.TheChairpersonofSuspensionCommitteeshallalso informthe decision 
to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee would reject the 
recommendationofBidEvaluationCommitteeandwouldallowthebiddertotakepartinthetendering 
process. 
Ifthebidderissuspended,theSuspensionCommitteewouldrecommenddebarmentofthe 
bidderandforwardthecasewithalldocumentstotheDebarment Committee forfurtheraction. 

(c) The Debarment Committee upon receipt of the recommendation of the Suspension Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing of the alleged bidder and 
issue necessary order within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department for orders of 
Debarment. The Department in due course will issue Debarment Orderdisqualifying/prohibiting the 
erringbidderfromparticipating inthe bidding/procurement of all projects under theAdministrative 
Department for a specified period. The alleged bidder shall be intimated accordingly either 
electronicallythroughhisregisterede-mailidorinwritingtohispostal address.Otherwise the Debarment 
Committee may reject the recommendation of the Suspension Committee. The Chairperson of 
Debarment Committee shall alsoinform the decision to all concerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

(A) UponterminationofcontractduetodefaultoftheBidder,theEngineer-in-Chargeshallrecommend for 
debarment to the Bid Evaluation Committee. The Bid Evaluation Committee shall submit his 
recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the 
reasonsfordebarmenttotheDebarmentCommitteewithin30(thirty)daysfromthedateof termination of 
contract. The alleged Bidder shall be intimated accordingly either electronically to his registerede-mail 
idorinwritingtohispostaladdress.TheChairperson ofBidEvaluation Committee shall also inform the 
decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing about the matter from the 
Bidder and issue necessary order within 10 (ten) working days from the last date of hearing. The 
Debarment Committee, if satisfied after hearing, shall forward the case to the Department for the 
order of debarment. The Department in due course will issue debarment order 
disqualifying/prohibiting the erring Bidder from participating in the bidding/procurement of all 
projects under theAdministrativeDepartment,GovernmentofWestBengalfor aspecifiedperiod.The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- mail id or in 
writing to his postal address. Otherwise the Debarment Committee may rejecttherecommendation 
oftheBidEvaluation Committee. TheChairperson of Debarment Committee shall alsoinform the 
decision to all concerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

(a)  Bidder placed under Suspension/Debarment by the competent authority will not be allowed to 
participate in any procurement process under the Administrative Department within the period of 
suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to the 
Government. 

(b)  If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, 
“LetterofAcceptancecumWorkOrder”,“WorkOrder”,“Noticeto Proceed”, “Award of Contract” 
etc.foranyBid,the Suspended/Debarred BiddershallnotbequalifiedforAwardforthesaidBid andsuch 
Procurement Process willbedealtwithas perexistingnormsbysimplyexcludingtheerring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government Project/Contract to the 
Debarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Order provided 
that the said offence(s) committed by the Debarred Bidder is not connected with the awarded 
project/contract. 

Clause42.Executive Engineer oftheconcerned Division will betheEngineer-in-Charge in respect of the 
Tender contract and all correspondences concerning rates, claims, change 



 

 
in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made 
with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be 
valid unless copies are sent to the Engineer-in-Charge and also approved byhim. Instructions givenby 
the Assistant Engineer and the Junior Engineer on behalf of the Engineer-in-Charge (who havebeen 
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision,approvalofmaterialsandworkmanshipshallalsobevalid.Incaseofdisputerelating to 
specification and work,the decision ofEngineer-in-Charge shall be finalandbinding. The Engineer-in-
Charge will however invariably take decisions relating to tender contract or asmentionedinthe 
relevant rules andclauses ofthecontract document with the approval ofthe Tender Accepting 
Authority. 

Clause 43.Acceptanceof the Tender willrestwiththe Tender AcceptingAuthoritywithout assigning 
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the 
tenders without assigning any reason thereof to the bidder/contractor. 

Clause44.In the event ofacceptance of Lowest Rate,no multiple Lowest Rates will be considered for 
acceptance by the Department. In such cases, the Tender will be cancelled. 

Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwillprevail. 
 

Clause46.Engineer-in-Chargeshallnotentertainanyclaimwhatsoeverfromthe Contractor 
forpaymentofcompensationonaccountofidlelabouronsuchgroundsincludingnon- possession of 
encumbrance free land. 

Clause 47.Engineer-in-Charge shall not be held liable for any compensation due to machines 
becomingidleoranycircumstances includinguntimelyrains,othernatural calamities, like strikes etc. 

 
Clause 48.Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order 
/ commencement and before final completion of the work) is to be borne by the contractor/bidder. 
Original challan of those materials, which are procured by the bidder, may be asked to be submitted 
for verification. 

 
Clause 49.Cess @ 1% or as amended time to time of the cost of construction works shall be deducted 
from the Gross value of all Works Bill in terms of Finance Department order. Also it is 
instructedtoregisterhis/herestablishmentundertheAct,withthecompetentregisteringAuthority, 
i.e.AssistantLabourCommissioner/DeputyLabourCommissioneroftheregion. 

 
Clause 50.No Mobilization/Secured Advance will be allowed unless specified otherwise in the 
contract. 

Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, 
RoyaltyofSand,StoneChips,StoneMetalGravel,Boulders,Forestproductetc.,TollTax,Income Tax, Ferry 
Charges and other Local Taxes, if any, are to be paid by the Contractor/Bidder.Noextra 
paymentwillbemadeasareimbursementorascompensationforthese.Theratesofsupply and finished 
work items are inclusive of these taxes and charges. 

Clause 52.All working Tools & Plants, Scaffolding, Construction of Vats & Platforms andarrangement 
of Labour Camps willhave to be arranged by the Contractor athis/her own cost. 

Clause53.TheContractor shallsupplyMazdoors, Bamboos, Ropes,Pegs,Flags etc. for layingout 
theworkandfortakingandcheckingmeasurementsforwhichnoextra paymentwill be made. 

Clause54.The Contractor/Bidder should see the site of worksand Tender Documents, Drawings etc. 
before submitting e-Tender and satisfy himself/herself regarding the condition and nature of works 
and ascertain difficulties that might be encountered in executing the work, carrying materials to the 
site of work, availability of drinking water and 



 

 
other human requirements & security etc. Work on river banks may be interrupted due to a numberof 
unforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility of 
working site for carriage of materials. Engineer-in Charge may order the contractor to suspend work 
that may be subjected to damage by climate conditions. No claim will be entertained on this account. 
There may be variation in alignment, height of embankment or depth of cutting, location 
ofrevetment,structuresetc.duetochangeoftopography,riverconditionandlocalrequirements 
etc.betweenthepreparationandexecutionoftheschemeforwhichthetenderedrateand contract will not 
stand invalid. TheContractor willnot be entitled to any claim or extrarate onanyof these accounts. 

 
Clause 55.A machine page numbered Site Order Book (with triplicate copy) will have to be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-in-Charge 
before commencement ofwork. Instructions given by inspecting officers not below the rank of 
Assistant Engineer will be recorded in this book and the contractor must note down the action to be 
taken by him in this connection as quickly as possible. 

 
Clause56.Theworkwillhavetobecompletedwithinthetimementionedinthee-NIT.Asuitable 
WorkProgrammebasedontimeallowedforcompletionofworkaspere-NITistobesubmittedby 
thecontractorwithin7(seven)daysfromthedateofreceiptofworkorderwhichshouldsatisfythe 
timelimitofcompletion.Thecontractorshouldinforminwriting,within7(seven)daysfromthedate 
ofreceiptofworkorder,thenamesofhisauthorizedrepresentativeswhoaretoremainpresentat 
sitedailyduringworkexecutionwhowillreceiveinstructionsofthework,signmeasurementbook, 
billsandotherGovernment papers etc. 

Clause 57.No compensation for idle labour, establishment charge or on other reasons such as 
variation of price indices etc. will be entertained. 

Clause 58.All possible precautions should be taken for the safety of the people and work force 
deployed at worksite as per safety rule in force. Contractor will remain responsible for his labour in 
respectofhisliabilitiesundertheWorkmen’sCompensationActetc.Hemustdealwithsuchcases 
aspromptlyaspossible.ProperroadsignsasperPWDpracticeoranyothersignboardfor safety purpose 
asper requirement by theconcerned Administrative Department will have to be erected by the 
Contractor at his own cost while operating in public thoroughfares. 

Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or Apprentices at site 
as per prevailing Apprentice Act or as stipulated in the contract. 

Clause60.TheContractorwillhavetoaccepttheWorkProgrammeaspermodificationsand 
priorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/orvulnerable items are 
completed before impending monsoon or rise in river flood water level or for other suitable reasons. 

Clause 61.Quantities of different items of work mentioned in the tender schedule or in work order 
are only tentative. In actual work, these may vary considerably. Payment will be madeonthebasis 
ofworksactuallydoneindifferentitemsandnoclaimwillbe entertained for reduction of quantities in 
some items or for omission of some items. For executionofquantitative excess inany item or 
supplementary new items of work as decided by the Department, approval of the Superintending 
Engineer / Chief Engineer / Governmentwouldberequired,dependingon 
whosoeverbetheTenderAccepting Authority, before making such payment. 

Clause62.Inordertocopeupwiththepresentsystemofe-billing,supplyof departmental materials is 
generally not allowed. However, if in special circumstances, Departmental materials may be issued to 
the Contractor/Bidder to the extent of requirements as assessed, those may be recovered from the 
Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63.Any material brought to site by the contractor is subject to approval of the Engineer-in- 
Charge. Therejected materials mustbe removed bythecontractor fromthe site at his own cost within 
24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage 
of all materials to worksite. The materials will have to be supplied in phase with due intimation 
totheAssistant Engineerconcerned in 



 

 
conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, 
HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name 
oftheManufacturers,TestReportetc.willalsobesubmittedoneachoccasion.Engineer-in-Charge 
mayconductindependenttestonthesamplesdrawnrandomlybeforeaccordingapprovalforusing 
thematerialsatsite.In thisregarddecisionofEngineer-in-Chargeshallbefinalandbinding. 

 
Clause 64.For all items of contractjobsrequiring skilled labour, the contractor shall have to employ 
70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local 
labour, the Contractor shall employ skilled labour locally secured by Government in the manner 
indicated above. For bridge works, highly technical works of labour, the contractor may, with theprior 
permission in writing of the Engineer-in-charge to whom full facts must be placed for such 
permission, import and employ skilled labour up to30% (Thirty Percent) of the total requirement. In 
this case the expression “Imported labour” shall mean “labour imported primarily from other States 
and secondarily, from the distant districts of the State of West Bengal.” In case where the contactor 
failstosecureunskilledlocallabourortoengageimportedlabour,thecontractorshallemploy 
labourlocallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe decided by the 
Superintending Engineer of the works concerned, whose decision as to the circumstances in which 
employment of such labour is of mutual advantage to Government and the contractor, will be final and 
binding on the parties. 

 
Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobebroughtto thenoticeofthe 
Chairmanofthe‘Department Dispute Redressal Committee’ in writing for decision within 15 days. 

 
Clause66.Thecontractor shallhave tomakehisownarrangements forwater, bothfor the work and use 
by his workers, etc., for road rollers and for alltools and plant, etc., required on the work. 

 
Clause 67. Contractor will be responsible for the payments of all water charges payable to the 
Corporation Municipality / Panchayat or any other water works authority including a Government 
Department concerned. 

Clause68.If the contractors shall desire an extension ofthe time forcompletion of the work under clause 5 
of the contract, no application for such extension will be entertained if it is not received in 
sufficienttimetoallowtheExecutiveEngineertoconsideritandtheContractorwillberesponsible 
fortheconsequencesarisingoutofhisnegligenceinthisrespect. 

 
Clause69.The Contractor willhave toleave ductsinwalls andfloorsto run conduit orcables, where 
necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70.Contractors in the course of their work should understand that all materials obtained in 
the work of Dismantling, Excavation, etc., will be considered Government property and will be 
disposed of to the best advantage of Government. 

Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterialsare issued, there may 
be delay in obtaining the materials by the Department and the Contractor is, therefore, required to 
keep himself/herself in touchwith the day to daypositionregarding thesupply of materials from the 
Engineer-in-charge and to so adjust the progress ofthe work thathis labour may not remain idle nor 
may there be any other claim due to or arising from delay in obtaining the materials. It should be 
clearly understood that no claim whatsoever shall be entertained by the Department on account of 
delay in supplying materials. 

 
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution ofthe work will be 
made. 

Clause73.Whenever awork is carriedout in municipal area, electric lightsorelectric danger signals 
whenever available shall be provided by the contractors on the barriers as well as paraffin lights. 
Facilities for the electric connection will be made by this Department but the Contractor will bear all 
the expenses. 



 

 
Clause74. The Contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 

Clause75.TheContractorsshouldgivecompletespecificationsshowingthemethodofexecution and the 
quantity and quality of materials they intend to use per hundred square metre area. 

Clause76.IncaseswherewaterisusedbytheContractorhewillberequiredtodepositin advance with the 
Executive Engineer the charges for water which are to be calculated in accordance with the schedule 
of miscellaneous rates in the Canal Act. 

Clause 77.It must be clearly understood by the Contractor that no claim on account of enhanced rates 
on those already accepted, due to fluctuations arising out of any situation will be entertained during 
the currency of this contract for the work as per schedule attached to the agreement and the 
additional work, if any, under Clause 12 of the contract. 

Clause78.IntheeventofemergencytheContractorwillberequiredtopayhislaboureveryday 
andifthisisnot done,Government shall maketherequisitepaymentsaswould have been paid by the 
contractor and recover the cost from the contractors. 

INCONVENIENCEOFTHEPUBLIC 
 

Clause 79.The Contractor(s) shall not deposit material on any site which will seriously inconvenience 
the public. The Engineer-in-charge may require the Contractor(s) to remove any materials, which are 
considered byhimto be a dangerorinconvenience to thepublic or cause them to be removed at the 
contractor’s cost. 

 
Clause80.TheContractorundertakestohavethesiteclean,freefromrubbishtothesatisfaction 
oftheEngineer-in-charge. Allsurplus materials, rubbish etc.willberemoved to the places fixed by the 
Engineer-in-charge and nothing extra will be paid. 

 
Clause 81.TheContractorshallnotallowanyrubbishordebristoremainonthe premises 
duringorafterrepairs,butshallremovethesameandkeeptheplaceneat and tidy during 
theprogressofthework.TheEngineer-in-charge maygetthesite premisesclearedofdebrisetc. And 
recover the cost from the bill of the contractor, if the latter shows slackness in observing this clause. 

Clause-82.Construction materials brought at site shall not be stacked at random. The contractor shall 
stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. The Government 

means Government in the concerned Works Department. 

TheDepartmentmeanstheSecretaryoftheconcernedDepartmentorhis/herauthorizedrepresentative. 

TheDivisionalOfficermeanstheExecutiveEngineeroftheconcernedWorksDepartmentforthe time being 
of the Divisionconcerned, also identifiedas the Engineer-in-Charge. 

TheSub-divisionalOfficermeanstheAssistantEngineeroftheconcernedWorksDepartment for the time 
being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the Section 
concerned. 

Superintending Engineer in the concerned works Department is the final Authority regarding 
ScheduleofRatesandalsotheacceptanceofNon-scheduled itemratesarrivedonthebasisof market rate 
analysis for supplementary items, and the authority for approval of Reduced Rates and 
PartRates.HeisalsotheTenderAcceptingAuthorityforworksofvalueaboveRs. 45.00lakhand up to Rs. 
2.00 crore under existing delegated power. 

ChiefEngineerintheconcernedWorksDepartmentisthetechnicalheadoftheDirectorateandisalsotheTen
derAcceptingAuthorityforallworksofvalueaboveRs. 



 

 
 

2.00crore.Excessworkoverindividualitemscomprisingtheoriginaltendermaybeexceeded beyond 10% with 
the approval of concerned tender accepting authority and verified bythe 
SuperintendingEngineer/ChiefEngineersubjecttothetotalvalueofworkuponcompletionis 
withinthetechnicallysanctionedcostandthatthereisnomajordeviationfromoriginalscope 
ofworkinthetender.Anysupplementarytender/item/workinconnectionwiththemain 
tenderistobetakenupwiththeapprovaloftheTenderAcceptingAuthoritynotbelowthe 
rankofExecutiveEngineer.Suchsupplementarytendersabove10%ofBOQaretobeexecuted 
onlywiththeapprovalofappropriateGovernmentirrespectiveofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 

Irrespective of the accepting authority, Divisional officer shall be the authority signing 
agreementforalltendersofvaluemorethanRs.3.00lakhuptoanyamountonbehalf of the State. 

 
Scheduleshowing(approximately)materialstobesuppliedbytheEngineer-in-Chargeunderclause 10: 

 
Particulars atwhichthe materialswill be 

charged to the contractor 
Placeofdelivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the above schedule are 
filled upbytheEngineer-in-charge on the issueoftheform priortothe submission of the tender. 

 
 
 
 
 

(Nameinfull) 
*Signature of Contractor/Agency with official 

seal containing Principal office address 

(Nameinfull) 
*SignatureofManagingDirector 

 

on behalf of West Bengal Medical Services 
Corporation Limited with official seal containing 

designation & address 

*Tobeauthenticatedoneachandeverypageofthecontractdocumentbyallparties. 



 

 
 BOQ 

 

Name of Work: Construction of New Drain & Cleaning of Existing Drain, Inspection Pit, Manhole Chembers, EQT tank 
&Allides works at Barjora SSH During the Year 2025-2026. 2nd call 

 
SlNo. 

 
DescriptionofItem 

 
Unit 

 
Qty. 

 
Rate 

(InclGST&Ce
ss) 

 
Amount 

(InclGST&
Cess) 

  
  

  (q) e=(a+b+c) g = e × q 

GENERAL ITEMS     

 
 

1.0 

Clearingcompound premisesofshurbs,plants, junglesetc.bycuttingand 
removing as directed (Specific permission of Engineer-in-Charge prior 
to execution will be necessary). 

 

 
SQ.M 

 

 
365.35 

 

 
₹ 13.11 

 

 
₹ 4,789.74 

 

 
2.0 

Surface dressing of the ground in any kind of soil, 
includingremovingvegetation and inequalitiesnot exceeding15 cmin 
depth,and disposaloftherubbish within a lead of75 m,as directed 
bytheEngineer-in-Charge. 

 

 
SQ.M 

 

 
365.35 

 

 
₹ 11.92 

 

 
₹ 4,354.97 

 
 

 
3.0 

Earth work in excavation of foundation trench in all sorts of 
soil(includingmixed soilbut 
excludinglateriteofsandstone)includingthespoilswith in alead 
of75,masdirected. Theincludesnecessarytrimming the sides of trenches 
leveling dressing and ramming thebottom bailing out water as required 
complete. 
(a)Depthofexcavation notexceeding1,500 mm. 

 
 
 

 
CU.M 

 
 
 

 
56.12 

 
 
 

 
₹ 142.15 

 
 
 

 
₹ 7,977.46 

 

 
4.0 

Fillingin foundation orplinth bysilversand inlayersnotexceeding150 
mm as directed and consolidating the same by thoroughsaturation with 
water, ramming complete including the cost ofsupply of sand. 
(payment to be made on measurement of finishedquantity) 
(B) Dobyfine sand 

 
 

 
CU.M 

 
 

 
4.86 

 
 

 
₹ 706.22 

 
 

 
₹ 3,432.23 

 
5.0 

Single Brick flat soling of picked jhama brick including raming 
anddressingbedtoproperlevelandfillingjointswithpowderedearth 
orlocalsand. 

 
SQ.M 

 
45.00 

 
₹ 350.39 

 
₹ 15,767.55 

 

 
6.0 

Ordinary Cement concrete (mix 1:2:4) with graded stone chips 
(20mmnominalsize)excludingshutteringandreinforcement,ifany,ingroun
d floor as per relevant IS codes. (A) [Pakur variety] 
(a)1:2:4proportion 

 
 

 
CU.M 

 
 

 
4.50 

 
 

 
₹5,456.80 

 
 

 
₹ 24,555.60 

 
7.0 

Brickworkwith1st classbricksincementmortar(1:6) 
(a)Infoundationandplinth 

 
CU.M 

 
20.925 

 
₹5,315.48 

 
₹ 1,11,226.42 

8.0 
Brickworkwith1st classbricksincementmortar(1:6) 
(b)InSuperstructure,GroundFloor CU.M 1.875 ₹5,581.25 ₹ 10,464.84 

 
9.0 

OrdinaryCementconcrete(mix1:1.5:3)withgraded stonechips(20mm 
nominal size) excluding shuttering and reinforcement if any, inground 
floor as per relevant IS codes. 

 
CU.M 

 
7.52 

 
₹6,066.85 

 
₹ 45,622.71 

 
 
 

 
10.0 

Reinforcement for reinforced concrete work in all sorts of 
structuresincluding distribution bars, stirrups, binders etc initial 
straighteningand removal of loose rust (if necessary), cutting to 
requisite length,hookingand bendingtocorrect shape, placingin 
properposition andbinding with 16 gauge black annealed wire at every 
intersection,complete as per drawing and direction. 

 
II.JSW/JSPL/SHYAM/SRMB/BMASL/ELECTROSTEEL/SSL 

 
 
 
 
 

M.T. 

 
 
 
 
 

0.59 

 
 
 
 
 

₹64,972.21 

 
 
 
 
 

₹ 38,333.60 

 
 

 
11.0 

Plaster (to wall, floor, ceiling etc.) with sand and 
cementmortarincludingroundingofforchamferingcornersasdirectedandra
king out joints including throating, nosing and 
dripcourse,scaffolding/staging where necessary (Groundfloor) 
.[Excluding cost of chipping over concrete surface] 
(c)15 mmthick plaster,with(1:6)cementmorter 

 
 

 
SQ.M 

 
 

 
103.50 

 
 

 
₹ 157.97 

 
 

 
₹ 16,349.90 



 

  
 

 

 
SlNo. 

 
DescriptionofItem 

 
Unit 

 
Qty. 

 
Rate 

(InclGST&Cess) 

 
Amount 

(InclGST&Cess) 

12.0 
Neatcementpunningabout1.5mmthickin wall,dado,windowsill,flooretc  

SQ.M 
 

103.50 
 

₹ 39.05 
 

₹ 4,041.68 

 
 

 
13.0 

Supplying, fitting, fixing, Chain link fencing of approved qualitywith 
R.C.Cpostswoodenpostsorironpostsbymeansofgalvanized"C" clips to 
grid of horizontal strands of galvanized high tensilespring steel wire of 
12 S.W.G which have to be tensioned and fixedto the vertical posts by 
means of galvanized special clips, bolts andnuts etc. 
VII)12.5mm.x12.5m. x12 g. 

 
 
 

 
SQ.M 

 
 
 

 
117.00 

 
 
 

 
₹ 654.30 

 
 
 

 
₹ 76,553.10 

 

 
14.0 

Removingsludgefromseptictank,soakwelletc.bymethorlabourincluding 
disposal of the same outside the compound as directed. 
(e)Up to 200users: 
(i) Withinalead of150 meter 
(ii) Beyond aleadof150meterandoutsidetheMunicipallimit 

 
 

 
NOS. 

 
 

 
1.00 

 
 

 
₹6,787.30 

 
 

 
₹ 6,787.30 

15.0 Cleaningsilt ofmastertrap pit. NOS. 1.00 ₹1,372.95 ₹ 1,372.95 

16.0 Makingconnection withtheexisting pit. NOS. 30.00 ₹ 104.88 ₹ 3,146.40 

17.0 Cleaningsilt ofinspection pit. NOS. 30.00 ₹ 183.54 ₹ 5,506.20 

18.0 
Dismantling&Refixing pitcover 

NOS. 30.00 ₹ 41.71 ₹ 1,251.30 

19.0 
Pumpingout WaterfromPondsor Tank 

CU.M 212.34 ₹ 12.44 ₹ 2,641.51 

 
 
 
 
 
 

 
20.0 

Cleaning rubbish, sludge, weeds scum liquid earth, mud etc.etc.from 
road side masonry drain / Hume pipe drain / culvert etc.by mathor 
labour after removing concrete. Slab/manhole coveretc. Without 
damagingthesameand refixing the same properlyaftercleaning as 
necessaryand removing the sludgeetc.etc.byusing ironpans, buckets 
including all labor, tools & 
plants including removing the spoils in drycondition and disposingthe 

same by truck beyond the road side in conformity 
withmunicipal/corporation rules for such disposal including loading 
intotruckandcleaningtheroadsidein allrespectsasperdirection 
oftheEngineerin-Charge. 
(Paymentwillbemadeonthebasisofactualstackmeasurementofspoils in 
dry condition at roadside) 

 
 
 
 
 
 
 

 
CU.M 

 
 
 
 
 
 
 

 
364.36 

 
 
 
 
 
 
 

 
₹ 344.43 

 
 
 
 
 
 
 

 
₹ 1,25,496.51 

 

 
21.0 

Applying 2 coats of Non-Toxic Acrylic Polymer modified 
Painthavingadhesive&waterproofingpropertiesbymixinginproportion(1 
liquid 1: 4 cementitious material) or as per manufacturer'sspecification 
for water proofing layer in water tank etc. (NoDepartmental Cement is 
required) 

 
 
 

SQ.M 

 
 
 

144.13 

 
 
 

₹ 306.29 

 
 
 

₹ 44,145.58 

TotalValueofWork= ₹5,53,817.55 

Say= ₹5,53,818.00 

(RupeesFive LakhFiftyThreeThousandEightHundredandEighteenonly.) 

 



 

 


