
WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West Bengal)

Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091.

NOTICE INVITING TENDER FOR

Civil Modification in the Critical Care Block Building of Diamond Harbour Government Medical
College & Hospital for Installation 1000 mA X-ray machine for Radio diagnosis department(2nd Call).

NIT Reference No. :- WBMSCL/NIT- 513/2025 Dated –18/06/2025

1st call NIT  Reference No. :- WBMSCL/NIT- 405/2025 Dated –19 /05/2025



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED
(Wholly Owned by the Government of West Bengal)

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in

NIT Ref No. : WBMSCL/NIT- 513/2025 Dated :18/06/2025

Managing Director, West Bengal Medical Services Corporation Limited, Swasthya Sathi, GN-29, Sector-V,
Kolkata - 700 091, invites e-tender for the works detailed in the table below

(Submission of Bid through online)
Sl.
No
.

Name of the work Estimated
Amount put
to Tender

(Rs.)

Earnest
Money

(Rs.)

Time of
Completio

n

Eligibility of Contractor

1. Civil Modification in the
Critical Care Block
Building of Diamond
Harbour Government
Medical College &
Hospital for Installation
1000mA X-ray machine
for Radio diagnosis
department(2nd Call).

30 Days

Intending bidders having Trade
license in similar nature of job and
produce credentials of a similar
nature of completed work of the
minimum value of (i) 30% of the
estimated amount put to tender
during last 5(Five) years prior to the
date of issue of this tender notice or
(ii) Two similar nature of completed
work, each of the minimum value
of 25% of the estimated amount put
to tender during last 5(Five) years
prior to the date of issue of this
tender notice or (iii) One single
running work of similar nature
which has been completed to the
extent of 75% or more and value of
which is not less than the 30%  of
the estimated amount.

Note:
a) For contract value exceeding 2.5 lakh deductions of TDS on GST is mandatory.
b) Quoted rate must be inclusive of GST.
c) Completion certificate should contain

i) Name of work, ii) Name of Agency, iii) Amount put to tender, iv) Tender No, v) Schedule
month and year of commencement and completion as per the work order, vi) actual date of
completion, vii) Gross value of the work done as per final bill.

d) Payment will be made after getting the work done certificate & recommendation from the
respective Site Engineer.

e) The prospective bidders must have the credential(s) of satisfactory completion as a prime
agency during the last 5(five) years from the date of issue of this Notice as mentioned in
Eligibility criteria under authority of State/ Central Govt., State /Central Govt. undertaking/
Statutory Bodies Constituted under the Statute of the Central / State Govt. The Credential
Certificate has to be issued shall be issued by the Engineer-in-Charge of the works not below
the rank of Executive Engineer or equivalent. Credential Certificate must have include Work
Order, BOQ and Work completion Certificate.

f) Payment certificates in lieu of credentials will not be accepted.

5,00,114/- 10,002/
-



g) Valid up to date clearance of Income Tax return / GST Registration Certificate/ Professional Tax
Enrolment/latest Deposit Challan / P.T. (Deposit Challan) / Pan Card / License / Voter ID Card
for self-identification to be accompanied with the Technical Bid Documents, Income Tax
Acknowledgement Receipt for latest assessment Year to be submitted.

h) The contractors who have been delisted of debarred by any government department shall not
be eligible in anyway.

i) Joint venture will not be allowed to participate in the above NIT.

j) A prospective bidder participating in a single job either individually or as partner of a firm shall
not be allowed to participate in the same job in any other form.

k) A prospective bidder shall be allowed to participate in a single job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single job, all his
applications will be rejected for that job.

l) Where there is a discrepancy between the unit rate & the line item total resulting from
multiplying the unit rate by the quantity, the unit rate quoted shall govern.

m) Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.

n) No mobilization /secured advance will be allowed.

o) Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials,
labour shed, laboratory etc. at their own cost and responsibility.

p) Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be
deducted from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess
will have to be borne by the contractor. As the rates in the Schedule of rate are inclusive of GST
& Cess as stated above.

q) In connection with the work, Arbitration will not be allowed. The Clause No. 25 of 2911(ii) is
to be considered as deleted clause vide gazette notification no 558/SPW-13th December, 2011.

r) The work is of URGENT in nature and agency entrusted for it shall have to complete the work
within stipulated time without any failure. It is a day to day maintenance of different important
facilities. You have to ensure the presence of skilled personal with necessary tools and plants
for 24X7.

s) Refund of EMD: The Earnest Money of all the unsuccessful bidders, deposited online, shall be
refunded in accordance with the Memorandum of the Finance Department vide No. 3975-F(Y)
dated 28th July, 2016.(Refer “Annexure-I” in Bidders Guideline).

t) Penalty for suppression / distortion of fact. Submission of false document by tenderer is strictly
prohibited & if found action may be referred to the appropriate authority for prosecution as per
relevant IT Act with forfeiture of earnest money forthwith.

u) The Earnest Money may be forfeited if ; -
i) If the Bidder withdraws the Bid during the period of Bid validity.
ii) In case of successful Bidder, if the Bidder fails to execute formal agreement within the

stipulated time period.
iii) During scrutiny, if it is come to the notice of tender inviting authority that the credential or

any other document which were uploaded & digitally signed by the Bidder are incorrect
/manufactured / fabricated.



v) The successful Bidder shall have to execute Formal Agreement with Managing Director, West
Bengal Medical Services Corporation Limited within 7(Seven) days from the issuance of
Provisional Work order.

w) Bank guarantee shall be accepted for the purpose of the security.

1. In the event of e–filing, intending bidder may download the tender documents from the
website: http://https://wbtenders.gov.in directly with the help of Digital Signature
Certificate.NecessaryEarnest Money will be deposited by the bidder electronically online
through his net banking enabled bank account, maintained at any nationalized bank by
generating NEFT/RTGS challan from the e-tendering portal and also to be documented through
e-filing.

As per G.O. No. 1592 – F(Y) dated. 20.03.2014 of the Finance Deptt. of Govt. of West Bengal,
in case of e–tendering, EMD/Bid security will have to be submitted as soft copy (scanned
copies of the originals) along with the tender for instruments and in case of deposit of money it
should compulsorily be deposited on – line by the bidders. The L1 bidder will submit the hard
copy of the documents to the tender inviting authority with his acceptance letter of the LOI
within specified time as mentioned in the letter of acceptance. Failure to submit the hard copy
with the acceptance letter within the time period prescribed for the purpose may be construed
as an attempt to disturb the tendering process and dealt with accordingly legally including
blacklisting of the bidder.

2. Both Technical bid and Financial Bid are to be submitted concurrently duly signed digitallyin
the website https://wbtenders.gov.in

3. Dully filled in copies of Section – II (Forms I to V) in prescribed proforma with proper dated
signature in the relevant spaces to be uploaded electronically.

Documents in support of the information furnished in Forms I to V, must be attached/uploaded
for evaluation and the file number & page number has to be indicated in the respective column
of the Form.

4. i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-
filled challan having the details to process RTGS/NEFT transaction.
ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT
payment using his Bank account.
iii) The EMD of the bidders disqualified at the technical evaluation will be refunded through an
automated process to the respective biddres' bank accounts from which they made the payment
transaction.

5. 4. The Financial Offer of the prospective Tenderer will be considered only if the Tenderer
qualifies in the Technical Bid. The decision of the Managing Director, WEST BENGAL
MEDICAL SERVICES CORPORATION LIMITED will be final and binding on all concerned and
no challenge against such decision will be entertained.

6. In case of inadvertent typographical mistake found in the Specific Price Schedule of Rates i.e.
Bill of Quantity (BOQ), the same will be treated as to be so corrected as to conform with the
prevailing relevant Schedule of Rates and/or Technically Sanctioned Estimate.

7. Running payment for work may be made to the executing agency as per availability of fund.
The executing agency may not get a running payment unless the gross amount of Running Bill
stands at least 20% (Twenty Percent) of the tendered amount. Provisions in Clause(s) 7, 8& 9
contained in W.B. Form No. 2911(ii) so far as they relate to quantum and frequency of payment
is to be treated as superseded.



8. Bids shall remain valid for a period not less than 120 (one hundred twenty) days after the dead
line date for Financial Bid submission.

9. Important Information:
DATE AND TIME SCHEDULE:
Sl.
No.

Particulars Date & Time

1 Date of uploading of NIeT Documents (online)(Publishing
Date)

21-06-2025 at 10.00 A.M

2 Tender documents download start date (online) 21-06-2025 at 11.00 A.M

3 Bid proposal submission start date (online) 22-06-2025 at 10.00 A.M
4 Technical & Financial Bid proposal Submission end

date(online)
30-06-2025 at 03.00 P.M

10. Cost of Tender Documents: NIL (As per Notification of the Secretary, Public Works
Department, CRC Branch, Government of West Bengal vide No. 199-CRC/2M-10/2012 dated:
21/12/2012 communicated by the Technical Secretary, Public Works Department, Government
of West Bengal that the intending tenderers shall not have to pay the cost of tender documents
for the purpose of participating in e-tendering.)

11. Earnest Money: The amount of Earnest Money is to be submitted Online through his net
banking enabled bank account, maintained at any nationalized bank by generating NEFT/RTGS
challan from the e-tendering portal and also to be documented through e-filing. The process of
deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be
stopped for e–tender procurement of this office w.e.f. 01.09.2016.

Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD
of the technically qualified bidders other than that of L1 and L2 bidders will be refunded
through an automated process to the respective bidders' bank accounts from which they made
the payment transaction. If the L1 bidder accepts the LOI and the same is processed
electronically in the e-Procurement portal, EMD of the L2 bidder will be refunded through an
automated process to his bank account from which he made the payment transaction.

12. The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
works and its surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for the work as mentioned in the Notice Inviting Tender, before
submitting the offer with full satisfaction. The cost of visiting the site shall be at his own
expense.

13. The intending Bidders should clearly understand that whatever may be the outcome of the
present invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The
Managing Director, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED reserves
the right to reject any or all the application(s) for purchasing Bid Documents and/or to accept or

The earnest money of the successful bidder (being converted to security deposit) deposited, will
remain under the custody of the department till satisfactory completion of the work in full
including extended quantity if ordered for. Besides this, necessary percentages shall be
deducted from the progressive bids so as to make it 10% (Ten percent) of the value of work
billed for.

5 Bid opening date of Technical evaluation (online) 01-07-2025 at 03.00 P.M
6 Bid opening date of Financial proposal To be notified later



reject any or all the offer(s) without assigning any reason whatsoever and is not liable for any
cost that might have been incurred by any Tenderer at the stage of Bidding.

14. The intending bidders are required to quote the rate online only. No offline tender will be
entertained.

15. If more than one Bidder quoted same rate and which are found lowest at the time of opening,
such similar multiple rates will not be entertained / accepted. Lowest offer will be ascertained
by sealed bid amongst the lowest bidders.

16. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 and any other
notification thereof or any other laws relating thereto and the rules made and order issued there
under from time to time.

17. During the scrutiny, if it comes to the notice of the tender inviting authority that the
credential(s) and/or any other paper(s) of any bidder is / are incorrect/ manufactured/fabricated,
that bidder(s) will not be allowed to participate in the tender and that application will be
rejected outright.

18. The Managing Director, WBSMCL reserves the right to cancel the N.I.T. or issue corrigendum
notices to the NIT due to unavoidable circumstances and no claim in this respect will be
entertained.

19. List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid
will be opened within a short period after such publication. Therefore, Bidders are requested to
view the tender status on a regular basis.

20. In case of any objection regarding prequalifying an Agency, that should be lodged to the
ManagingDirector, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED within
1(one) day from the date of publication of the list of qualified agencies and beyond that time
schedule no objection will be entertained.

21. Before issuance of the work order, the tender inviting authority may verify the credential(s)
and/or other document(s) of the lowest tenderer, if found necessary. After verification, if it is
found that the document(s) submitted by the lowest tenderer is/are either manufactured or false,
the work order will not be issued in favour of the said Tenderer.

22. If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence;-

a) Notice Inviting Tender
b) Special Terms and Conditions
c) Financial Bid
d) Schedule of Works

All works covered in the clause appearing hereinafter shall be deemed to form a part of the
appropriate item or items of works appearing in the work schedule whether specifically
mentioned in any clause or not and the rates quoted shall include all such works unless it is
otherwise mentioned that extra payment will be made for particular works.

23. Schedule of Rates applicable for execution of the work : Latest P.W.D.’s Schedule of Rates for
Buildings Works, (Volume- I) with all latest Addenda & Corrigenda.



24. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West
Bengal, the successful bidder will have to submit Additional Performance Security @10% of the
tendered amount, if the accepted bid value is 80% or less of the estimated amount put to
tender. The Additional Performance Security shall be submitted in the form of Bank Guarantee
from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the
Additional Performance Security within seven working days from the date of issuance of Letter
of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid
upto end of the Contract Period and shall be renewed accordingly, if required. The Bank
Guarantee shall be returned immediately on successful completion of the Contract. If the
bidder fails to complete the work successfully, the Additional Performance Security shall be
forfeited at any time during the pendency of the contract period after serving proper notice to
the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be
altered/affected by provision of this Additional Performance Security.

Intending tenderers are required to submit online attested/self-attested photocopies of valid enlistment
renewal certificate, valid partnership deed (in case of partnership firm), current Professional Tax
Deposit Challan / Professional Tax Clearance Certificate, PAN Card, Trade License from the
respective Municipality, Panchayet etc. (in case of S & P Contractors only), [Non statutory documents]

In case of Registered Unemployed Engineers’ Co-operative Societies and Registered Labour
Cooperative Societies, attested photocopies of documents of credentials showing satisfactory
completion of a single work in any Government Department commencing on or after 01.04.2009 of
value not less than 40% of the Estimated Cost of the work applied for, ‘Certificate of Registration’
from the respective Assistant Registrar of Co-operative Societies, Professional Tax Deposit Challan /
Professional Tax Clearance Certificate, PAN Card, must be submitted online. Payment certificates in
lieu of credentials will not be accepted. [Non statutory documents]

The intending tenderer is required to quote the rate in figures as well as in words as percentage above
/ below than or at par with the relevant price schedule of rates as per the FORM-V in Section-II

Conditional / incomplete quotation will not be entertained.
Issuance of work order as well as payment will depend on availability of fund and no claim

whatsoever will be entertained for delay of Issuance of work order as well as payment, if any.
Intending tenderers may consider this criterion while quoting their rates.

If any tenderer withdraws his offer before acceptance or refuse within a reasonable time without
giving any satisfactory explanation for such withdrawals, he shall be disqualified from submitting
tender to WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED for a minimum period of
1(one) year.

the contractors on all contracts awarded on or after 01.11.2006 in pursuance with G.O. No.
599A/4M- 28/06 dated 27.09.2006.

Tax and other deductions shall be made as below:
i) GST will be deducted as applicable.
ii) Cess @ 1% (One Percent) of the cost of construction works will be deducted from the bills of

iii) 2% (Two percent) Income Tax of the cost of construction work will be deducted from the bill.
iv) Security Money deposit @ 8% (Eight Percent) will be deducted from the progressive bills 
in addition to the earnest money to make a total deposit of 10%(Ten Percent) of the value of

work executed.



 Modification in the West Bengal Form No.: 2911/2911(i)/2911(ii)Clause 17 of CONDITIONS OF
CONTRACT of the Printed Tender Form shall be substituted by the following vide Govt.
Notification No 5784-PW/PW/L&A/2M-175/2017 dated 12.09.2017:

'Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break,
deface, injure, or destroy any part of building, in which they may be working, or any building, road,
road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees,
grass or grassland or cultivated ground contiguous to the premises, on which the work or any part of
it is being executed, or if any damage shall happen to the work from any cause whatsoever or any
imperfection become apparent in it at any time whether during its execution or within a period of
three months or one year or three years or five years, as the case may be (depending upon the nature
of the work as described in the explanation appended hereto) hereinafter referred to as the Defect
Liability Period, from the actual date of completion of work as per completion certificate issued by
the Engineer-in-Charge, the contractor shall make the same good at his own expense, or in default,
the Engineer-in-Charge may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time
thereafter become due to the contractor from the Government or from his security deposit, either full,
or of a sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which
opinion shall be final and conclusive against the contractor), of making such damage or imperfection
good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the
Government to recover the excess cost from the contractor in accordance with the procedure
prescribed by any law for the time being in force.-
Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a
period of thirty days with effect from the date of submission of the final bill in acceptable form by the
contractor, the amount payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work to the contractor within
the said period of thirty days. The certificate of the Engineer-in-Charge whether in respect of the
amount payable to the contractor against the "Final Bill" or in respect of completion of work shall be
final and conclusive against the contractor . However, the security deposit of the work held with the
Government under the provision of clause 1 hereof shall be refundable to the contractor in the
manner provided here under:-

(a) For work with three months Defect Liability Period:
i) Full security deposit shall be refunded to the contractor on expiry of three months

from the actual date of completion of the work.
(b) For work with one year Defect Liability Period:

i) Full security deposit shall be refunded to the contractor on expiry of one year
from the actual date of completion of the work.

(c) For work with three years Defect Liability Period:
i) 30% of the security deposit shall be refunded to the contractor on expiry of two

years from the actual date of completion of the work;
ii) The balance 70% of the security deposit shall be refunded to the contractor on

expiry of three years from the actual date of completion of the work;
(d) For work with five years Defect Liability Period:

i) No security deposit shall be refunded to the contractor
ii) for 1s t 3 years from the actual date of completion of the work;
iii) 30% of the security deposit shall be refunded to the contractor on expiry of four

years from the actual date of completion of the work;
iv) The balance 70% of the security deposit shall be refunded to the contractor on

expiry of five years from the actual date of completion of the work;



Explanation :
The word 'work' means and includes building work, road work, drain work, sanitary and plumbing
work and/or any other work contemplated within the scope and ambit of this contract. For

i) The work of patch repair or patch maintenance in nature or a combination thereof, the
Defect Liability Period ofthe work shall be three months from the actual date of completion
of the work.

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, the
Defect Liability Period of the work shall be one year from the actual date of completion of
the work;

iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to
bituminous level which has been designed for a period of 3 years or more, Widening and
strengthening of flexible pavement designed for a period of 3 years or more, Improvement of
riding quality / Strengthening of flexible pavement designed for a period of 3 years or more;
Providing only mastic asphalt layer over existing bituminous surface without providing
bituminous profile corrective course / bituminous base course, the Defect Liability Period of
the work shall be three years from the actual date of completion of the work;

iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge
/ culvert including construction of approach roads for bridge / culvert, Construction of rigid
pavement, Reconstruction of rigid pavement, Construction of new flexible pavement
covered by mastic work which has been designed for a period of 5 years or more, Widening
and strengthening of flexible pavement covered by mastic work which has been designed
for a period of 5 years or more, Improvement of riding quality / Strengthening of flexible
pavement covered by mastic work which has been designed for a period of 5 years or more,
the Defect Liability Period of the work shall be five years from the actual date of completion
of the work;

Successful Tenderers will be required to obtain valid Registration Certificate & Labour License from
respective Regional Labour Offices where construction work by them are proposed to be carried
outas per Clauses u/s 7 of West Bengal Building & other Construction Works’ Act, 1996 and u/s 12 of
Contract Labour Act.
Power of Attorney holders are not allowed to sign Tender Documents unless otherwise approved by
the Government.

Clause-25 of the conditions of contract of the West Bengal Form No. 2911/2911(ii) may be treated to
be omitted and there is no provision for arbitration for resolution of disputes that may arise out of the
contracts to be entered into by the Department with the contractors for the purpose of carrying out
execution of public works as per G.O No. 558/SPW dated 13-12-2011 of P.W.D.

Successful tenderers will be required to observe the following conditions strictly:
a. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees

StateInsuranceAct,1948 should be strictly adhered to wherever such Acts become applicable.
b. Minimum wages to the workers shall be paid according to the rates notified and/or revised by

the State Government from time to time under the Minimum Wages Act, 1948 in respect of
scheduled employments, within the specified time as per law. Payment of bonus, wherever
applicable, has to be made.

c. Adequate safety and welfare measures must be provided as per the provisions of the Building
and other Construction Workers’ (Regulation of Employment & Conditions of Service) Act,
1996 read with West Bengal Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Rules, 2004.



d. All liabilities arising out of engagement of workers are duly met before submission of bills for
payment.

If there is any violation of any or all the relevant above criterion during execution of the job, it will
render the concerned agencies ineligible for the work then and there or at any subsequent stage
as may be found convenient.

INSTRUCTION TO BIDDERS

SECTION – I

1. General guidance for e-Tendering

Instructions/Guidelines for tenders for electronic submission of the tenders online have been annexed
for assisting the contractors to participate in e-Tendering.



1. Registration of Contractor
Any contractor willing to take part in the process of e-Tendering will have to be enrolled
&registered with the Government e-Procurement system, through logging on to
https://wbtenders.gov.in the contractor is to click on the link for e-Tendering site as given on
the web portal.

2. Digital Signature certificate (DSC)
Each contractor is required to obtain a class-I, class-II or Class-III Digital Signature
Certificate(DSC) for submission of tenders, from the approved service provider of the National
Information’s Centre(NIC) on payment of requisite amount details are available at the Website
stated in Clause-2 of Guideline to Bidder DSC is given as a USB e- Token.

3. The contractor can search & download NIT & Tender Documents electronically from
computer once he logs on to the website mentioned in Clause 2 using the Digital Signature
Certificate. This is the only mode of collection of Tender Documents.

4. Participation in more than one work
A prospective bidder shall be allowed to participate in the job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single job all his
applications will be rejected for that job.

5. Submission of Tenders
General process of submission:- Tenders are to be submitted through online to the website
stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & the other is
Financial Proposal before the prescribed date & time using the Digital Signature
Certificate(DSC). The documents are to be uploaded virus scanned copy duly Digitally
Signed. The documents will get encrypted (transformed into non readable formats).

6. Eligibility to Participate
i. Bidders must have valid trade license without which no bidder will be allowed to

participate.
ii) Bidder must have valid PAN, ESI, EPF registration without which no bidder will be

allowed to participate.
iii) Bidders not fulfilling the eligibility criteria need not to participate and in the event of

their participation without being fulfilling the eligibility criteria, their bids will
summarily be rejected.

A. Technical proposal
The Technical proposal should contain scanned copies of the following in two covers (folders)

A-1.Statutory Cover file Containing
i) Earnest money (EMD) as prescribed in the NIT against each of the serial of work in favour of

the Managing Director, West Bengal Medical Services Corporation Limited.
ii) Tender form No. 2911(ii) &NIT(Properly upload the same Digitally Signed).The rate will be

quoted in the BOQ. Quoted rate will be encrypted in the B.O.Q. under Financial Bid. In case
of Quoting any rate in 2911(ii) the tender is liable to summarily rejected).

A-2. Non statutory / Technical Documents
i) Professional Tax (PT) deposit receipt challan for the financial year 2017-18,ProfessionalTax

clearance certificate, Pan Card, Income Tax Return, Certificate of provisional registration of
GSTIN and valid Trade License.

ii) Registered Deed of partnership Firm/ Article of Association & Memorandum



iii) Registration Certificate and Clearance Certificate issued by the Assistant Register of
Cooperative Society (ARCS) bye laws are to be submitted by the Registered labour Co-
Operative Society/ Engineer’s Co operative Society.

iv) Requisite Credential Certificate for completion of at least one similar nature of work under the
authority of State/ Central Govt. having a magnitude of at least 40(forty)percent of the
Estimated amount put to tender during the last 5(Five) years prior to the date of issue of this
NIT is to be furnished in applicable cases.

v) Valid Service Tax Registration should possess by the tenderer.

Note:- Failure of submission of any of the above mentioned documents will render the tender liable
to be rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN
THEFOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the
tab “Submit Non Statutory Documents” to send the selected documents to Non-Statutory folder. Next
Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the
Technical Documents.

Sl.
No.

Category
Name

Sub Category
Description

Details

A. CERTIFICATES CERTIFICATES 1. Certificate registration of GSTIN.
2. PAN
3. P. Tax (Challan) (2022-23 to 2024-25)
4. Latest IT Receipt
5. IT-Return for last three years
6. Trade Licence

B. Company
Details

Company
Details -I

1. Proprietorship Firm
(Trade Licensein civil works)
2. Partnership Firm
(Partnership Deed, Trade License in civil works)
3. Society (Society Registration copy,
Trade License in civil works)
4. Registration Certificate from ARCS

C. Credential(in
applicable
cases)

Credential 1
Credential 2

Documents of Credentials as per Notification No. 03-
A/PW/O/10C-02/14Dated :12.03.2015

For –1st call of NIeT
(i) Intending tenderers should produce credentials of a
similar nature of work of the minimum value of 40% of the
estimated amount put to tender during 5(Five) years prior to
the date of issue of this tender notice; or,

(ii) Intending tenderers should produce credentials of 2(Two)
similar nature of work, each of the minimum value of 30 %
of the estimated amount put to tender during5(Five) years
prior to the date of issue of this tender notice;or

(iii) Intending tenderers should produce credentials of one
single running work of similar nature which has been
completed to the extent of 80% or more and value of which
is not less than the desire value at (i) above;

Incase of running works, only those tenderers who will



submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent
authority will be eligible for the Tender. In the required
certificate it will be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated
against the executed agency, i.e. the tenderer.

For – 2nd call of NIeT
(i) Intending tenderers should produce credentials of a
similar nature of work of the minimum value of 30% of the
estimated amount put to tender during 5(Five) years prior to
the date of issue of this tender notice; or,

(ii) Intending tenderers should produce credentials of 2(Two)
similar nature of work, each of the minimum value of 25 %
of the estimated amount put to tender during5(Five) years
prior to the date of issue of this tender notice; or

(iii) Intending tenderers should produce credentials of one
single running work of similar nature which has been
completed to the extent of 75% or more and value of which
is not less than the desire value at (i) above;

In case of running works, only those tenderers who will
submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent
authority will be eligible for the Tender. In the required
certificate it will be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated
against the executed agency, i.e. the tenderer.

For – 3rd call of NIeT
(i) Intending tenderers should produce credentials of a
similar nature of work of the minimum value of 20% of the
estimated amount put to tender during 5(Five) years prior to
the date of issue of this tender notice; or,

(ii) Intending tenderers should produce credentials of one
single running work of similar nature which has been
completed to the extent of 70% or more and value of which
is not less than the desire value at (i) above;

In case of running works, only those tenderers who will
submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent
authority will be eligible for the Tender. In the required
certificate it will be clearly stated that the work. Payment
Certificate will not be treated as Credential.

D. Financial
(If necessary)

Work in hand 1. Authenticated

Payment
certificate – 1
Payment
certificate - 2

Only payment certificates not the TDS certificate.

2022-2023 P & L and Profit & Loss and Balance sheet



Balance sheet
2023-2024 P & L and

Balance sheet
(with annexure)

Profit & Loss and Balance sheet

2024-2025 P & L and
Balance sheet
(with annexure)

Profit & Loss and Balance sheet

Opening of Technical proposal: -

i) Technical proposals will be opened by the Managing Director, West Bengal Medical Services
Corporation Limited and his authorized representative electronically from the web site stated
using their Digital Signature Certificate.

ii) Intending tenderers may remain present if they so desire.

Opening of Financial proposal: -

i) The financial proposal should contain the following documents in one cover(folder) i.e. Bill of
quantities (BOQ) the contractor is to quote the rate in the manner (Above/ Below/ At per)
online through computer in the space marked for quoting rate in the BOQ.

ii) Only downloaded copies of the above documents are to be uploaded virus scanned &
Digitally Signed by the contractor.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded
&digitally signed in support of the minimum criterion as mentioned above. If any document
submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will be out
rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT Rules
in force.

Sd/-
Managing Director

West Bengal Medical Services Corporation Limited



INSTRUCTION TO BIDDERS

SECTION–II
FORM–I

B.1. PRE-QUALIFICATION APPLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref:-Tender for

N.I.T. No: WBMSCL/NIT-513/2025, Dated -18/06/2025 of West Bengal Medical Services Corporation
Limited

Dear Sir,
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I/we hereby submit all the necessary information and relevant documents
for evaluation

The application is made by me / us on behalf of

In the Capacity

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the
group of firms for Application and for completion of the contract documents is attached herewith.
We are interested in bidding for the work(s)given in Enclosure to this letter. We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of
the contract bid under this project.(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.(c) Enclo:- e-Filling:-(d) 1. Statutory Documents.(e) 2. Non Statutory Documents.

Date:-Signature of applicant
Including title and capacity in which

application is made.

duly authorized to submit the order.

work



SECTION–II
FORM–II

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant: ____________________________________________________________________

B.3.2. Office Address: ______________________________________________________________

_______________________________________________________________

____________________________________________________________________

Telephone No.: ___________________________________________________________________

Fax No. : _____________________________________________________________

E-mail ID : _____________________________________________________________

B.3.3. Name & address of Bankers: _____________________________________________

____________________________________

____________________________________

B.3.4. Attach an organization chart showing the structure of the company with names of Key personnel and
technical staff with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
Including title and capacity in which application is made.

SECTION–II



FORM –III

B.4. EXPERIENCE PROFILE.

B.4.1. Name of the Firm:
_________________________________________________________________________

_________________________________________________________________________

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE
THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name,
Locati
on &
nature
of
work

Deptt
.
Conc
ern

Engineer
in-
Charge

Contr
act
price
in
India
n Rs.

% of
Participati
on of
company

Original
Time Schedule

Actual Time
Schedule

Reasons
for delay
in
completio
n (if any)

Start
Date

Completi
on Date

Start
Date

Completi
on Date

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm

Date: Signature of applicant
Including title and capacity in which application is made.

[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]



SECTION–II

FORM –IV

DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in and
around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender documents
mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced schedule of
Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated inthis
Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financialyear.

I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the
work.

Signature of Tenderer
Date :

Postal address of the Tenderer

Name of the Firm with Seal



SECTION–II

FORM –V

BILL OF QUANTITIES

Name of the Work: Civil Modification in the Critical Care Block Building of Diamond
Harbour Government Medical College & Hospital for Installation 1000mA X-ray machine for
Radio diagnosis department(2nd Call).

Sl No Description of Items Unit Quantity
Rate inc.
GST &
L.Cess

Amount
inc. GST
& L.Cess

Remarks

(q) e=(a+b+c) h= (q X e)

1

Dismantling all types of masonry
excepting cement concrete plain or
reinforced, stacking serviceable materials
at site and removing rubbish as directed
within a lead of 75 m.
In ground floor

Cu.m 14.05 ₹ 532.73 ₹ 7,484.86

2

Ordinary Cement concrete (mix 1:1.5:3)
with graded stone chips (20 mm nominal
size) excluding shuttering and
reinforcement,if any, in ground floor as
per relevant IS codes.

Cu.m 0.98 ₹ 7,328.04 ₹ 7,181.48

3

Reinforcement for reinforced concrete
work in all sorts of structures including
distribution bars, stirrups, binders etc
initial straightening and removal of loose
rust (if necessary), cutting to requisite
length,hooking and bending to correct
shape, placing in proper position and
binding with 16 gauge black annealed
wire at every intersection, complete as
per drawing and direction.
(a) For works in foundation and upto roof
of ground floor/upto 4 m
(i) Tor steel/Mild Steel
I. SAIL/ TATA/RINL

MT 0.12 ₹ 65,850.90 ₹ 7,902.11

4

Hire and labour charges for shuttering of
requisite thickness inclusive of staging
for structural members viz concrete
floor/roof slabes in position including
horizontal runners horizonta l diagonal
bracing providing stone vertical props
and striking out carefully after competion
of works.(height of props upto 4 M).

Sq.m 15.39 ₹ 399.25 ₹ 6,144.46



5
Labour for Chipping of concrete surface
before taking up Plastering work.

Sq.m 15.39 ₹ 25.03 ₹ 385.21

6
Brick work with 1st class bricks in
cement mortar (1:6)
In Ground floor

Cu.m 24.45 ₹ 6,663.41 ₹
1,62,920.37

7

Supplying and fixing Frames for Lead
Lined FD120 Fire Rated Door System as
per the IS: 3614-1992 Part-II and
BS:476-1987 Part - 20 & 22 with 1st
Class Malayasian Hardwood densified
and pressure treated with fire retardent
chemicals in vacuam inpregnation vessels
under 160 PSI pressure as pe IS:401 and
kiln seasoned to moisture below 15% as
per IS:1141 of section 120mm x 70 mm
and shielding the frame with 3 mm thick
& 45 mm wide 2 (two) protective lead
covering conforming to ASTM B749-03
for reducing the radiation level to 2 mrem
in 1 hour as stipulated by code of Federal
Regulation (CFR), placed parallel each
other staggeredly with an lateral over lap
of 20mm at the region of discontinuity
and fixed inside along the the frame,
spray coated with 2 coats of enamel paint
after 1 coat of white wood primer of
minimum 200 micron,with single row of
Brush- Type intumescent strip
(equivalent to ASTROFLAME ) ofsize
10 mm x 4 mm affixed in the slit of the
Frame for fire and smoke sealing, etc.
including all incidental charges complete
in all respect as per direction of Engineer-
in-Charge.

Metre 18.00 ₹ 2,158.35 ₹ 38,850.30



8

Supplying & fitting of 55mm thick
asbestos free - fire, heat and smoke
resistant composite Fire check Door
Shutter complying with fire performance-
FD120 as per IS:3614 (part -II)-
comprising of 2x8 mm Calcium Silicate
boards over Chemically treated (with Fire
retardant chemicals in pressure
impregnation vessels under 160 psi
pressure as per IS:401 and kiln seasoned
to moisture below 15% as per IS:1141)
internal timber (Malaysian Hard Wood,
densified to 810 kg/cum) frame work of
100 mm x 32 mm with 32mm thick infill
of ceramic fiber (density 128Kg/cum),
vermaculite mix faced with 3 mm Fire
retardant High Density fire board on
outerside & similar one over 3 mm thick
protective lead covering conforming to
ASTM B749-03 for reducing the
radiation level to 2 mrem in 1 hour as
stipulated by code of Federal Regulation
(CFR), internally
lipped with hardwood beading, and
pasted in Hydraulic Press under 25 MPa,
spray coated with 2 coats of in-tumescent
paint of minimum 300 micron, and with
single row of Brush- Type intumescent
strip of size 10 mm x 4 mm affixed on
peripheral slit on all edges of shutter
except bottom for fire and smoke sealing,
without any external lipping including
fitting, fixing shutters in position but
excluding the cost of hinges & other
fittings as per direction of Engineer-in
Charge complete in all respect in Ground
Floor. [Note : Specific permission of the
Superintending Engineer is required for
execution of this item.]

Sq.m 8.64 ₹ 19,687.34 ₹
1,70,098.62

9

Plaster (to wall, floor, ceiling etc.) with
sand and cement mortar including
rounding off or chamfering corners as
directed and raking out joints including
throating, nosing and drip course,
scaffolding/staging where necessary
(Ground floor).[Excluding cost of
chipping over concrete surface]
(i) With 1:6 cement mortar
(c)15mm thick plaster

Sq.m 200.42 ₹ 177.04 ₹ 35,482.36

10

(b)Rendering the surface of walls and
ceiling with white cement based wall
putty of approved make and brand (1.5
mm thick)

Sq.m 200.42 ₹ 131.10 ₹ 26,275.06

11

Applying Interior grade Acrylic Primer
of approved quality and brand on
plastered or cencrete surface old or new
surface to receive Distemper/ Acrylic
emulsion paint including scraping and
preparing the surface throughly, complete
as per manufacturer's specification and as

Sq.m 200.42 ₹ 36.70 ₹ 7,355.41



per direction of the EIC. (In Ground
Floor)
(a) One Coat
i) Water based interior grade Acrylic
Primer

12

Applying Acrylic Emulsion Paint of
approved make and brand on walls and
ceiling including sand papering in
intermediate coats including putty (Two
coats) i) Standard Quality

Sq.m 200.42 ₹ 73.89 ₹ 14,809.03

13

Supplying and laying true to line and
level vitrified tiles of approved brand
(size not less than 600 mm X 600 mm X
10 mm thick) in floor,skirting etc. set in
20 mm sand cement mortar(1:4) and 2
mm thick cement slurry back side of tiles
using cement @ 2.91 kg./sq.m. or using
polymerised adhesive (6 mm thick layer
applied directly over ...........  of
tiles/epoxy grout material of approved
make as directed and removal of wax
coating of top surface of tiles with warm
water and polishing the tiles using soft
and dry cloth upto mirror finish complete
including the cost of materials, labour
and all other incidental charges complete
true to the manufacturer's specification
and direction of Engineer-in-Charge.
(White cement synthetic adhesive and
grout material to be supplied by the
contractor). Light Colour.

Sq.m 10.00 ₹ 1,522.45 ₹ 15,224.50

Total Estimated Cost= 500114.00
*Say Rupees Five Lakhs One Hundred and Fourteen Only.





FORM-2911 
 

 
Postal Address with Contact No. & e-  

 
Price  Free of Cost 

West Bengal Form No. 2911 
Applicable For Works of value up to Rs 25 (Twenty Five) Crore 

 

 
Tender No.  , Sl. No.  of ____   (Year) 

 
 

TENDER AND CONTRACT FOR WORKS 
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS 

 
(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 

 

1. All work proposed for execution by contract will be notified in the form of invitation to 
tender posted in concerned departmental website, e-procurement portal of the Government 
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide 
circulation also in the notice boards at public places signed by the Tender Inviting 
Authority. 

This form will state the work to be carried out, the date for submitting and opening of 
tenders as well as the time allowed for carrying out the work; also the amount of earnest 
money to be deposited with the tender, the amount of security deposit to be deposited by  
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 
specification, design & drawings and other documents required in connection with  the 
work, signed for the purpose of identification by the Authority inviting Tender shall also be 
open for inspection by the contractor at the office of the Tender Inviting Authority during 
Office hours. 

2. In the event of the tender being submitted by  a firm,  it must be signed  separately by   
each member thereof, or,  in the event  of absence of  any  of the partners, it must be signed       
on his/her behalf by a person holding a Power-of-Attorney  authorizing  him/her  to  do  so.  
Such power-of-attorney is to be produced with the  tender, and  in  the  case  of  a firm carried 
on by  one member  of a  joint family; it  must disclose that  the  firm is duly registered under  
the Indian Partnership Act. 

3. Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the 
contractors are described in their tender as a firm in which case  the receipts  must  be 
signed in the name of the firm by one of the partners or by some other person having 
authority to give effectual receipt for the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work.  Tenders  which propose any  alteration in 
the work specified in the said form of invitation to tender, or in the time allowed  for 
carrying out the work, or which contain any other conditions of any sort, will be liable to  
rejection. No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit a separate tender for each. Tenders shall have  
the name and number of the work to which they refer, written outside  the  sealed  
envelopes. 

5. The Tender Inviting Authority or his/her duly authorized representative will open 
tenders in presence of intending contractors/bidders who may be present at the time, and 



2  

will enter the bid amounts as percentage rates above or below or at par of the tender BOQ   
of several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 
thereupon for the purpose of identification, sign copies of specifications and other 
documents mentioned in the Rules. In the event of a tender being rejected, the earnest 
money with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided, provided the contractor(s) present himself/herself before the 
Tender Inviting Authority to take the earnest money refund. 

 
6. The accepting authority reserves the right to reject any or all of the tenders without 
assigning any reasons to the participating bidders and he/she will not be bound to accept 
either the lowest tender or any of the other tenders. 

 
7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 
be considered as an acknowledgement of payment to the Tender Inviting Authority and the 
contractor shall be responsible for ensuring that he/she procures a receipt signed by the  
Tender Inviting Authority, or a duly authorized representative. 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by 
the executing Department at their supply/issue rates, shall be filled in and completed  in  
the office of the Tender Inviting Authority before the tender form is issued. If a form is 
issued to an intending bidder/contractor without having been so filled in and completed, 
he/she shall request the office to have this done before he/she completes and delivers 
his/her tender. 

 
(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 
contract document are to be notified and published in the form of notice inviting e-tender 
(e-NIT) in the designated official tender website of Government of West Bengal having URL 
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 
the -  link provided therein, digitally signed by the concerned Tender Inviting 
Authority and its corresponding abridged notice also published on the same date in the  
print media. 

2. This e-Notice Inviting Tender  (e-NIT)  will  state  the  work  to  be  carried out,  the  date  
for encrypting ( submitting) and decrypting (opening) of e-tenders, the time allowed for 
carrying out the work; amount of earnest money to  be  deposited  with  the  e-tender;  
procedure for submission of EMD, amount of security to be furnished by the successful 
bidder/contractor, security/ performance security to  be  deducted  from  running  account 
bills, copies of specifications, Bill of Quantities,  design  and  drawings  and  any  other 
document required in connection with the work, digitally signed for the purpose of 
identification by the Tender Inviting Authority. 

3. Intending contractors/bidders are required to download the e-tender documents  
directly from the website stated above. Tender is required to be submitted online by the 
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e- 
submission of tender and document(s). All information posted in the website consisting of 
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and 
drawings etc., if any, shall form part of the Contract. Details of procedure of submission 

re attached with the 
notice of e-tender (e-NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement.  Contractors/bidders are required to upload the entire set   
of tender documents along with other related documents as asked for in the e-tender 
through the above website(s) within the stipulated date and time as given in the e-NIT. 
Tenders are to be submitted in two folders at a time for each work, one  being  the  

through all the documents and prepare to upload the scanned documents in Portable 
Document Format (PDF) in the designated link in the web portal as their Technical Bid.  
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work  
in the designated cell and upload the same again in the designated link in the portal as  
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 
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the addenda and corrigenda related to the e-tender and upload all  of these documents   
also as a part of their tender document. 

5. Documents uploaded by the contractors/bidders with all information & rates 
comprising Technical and Financial bids cannot be changed after last/end date for  
submission of the e-tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form 
-IX of 

1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.  
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 
defined in the e-NIT. 

7. The tender evaluation and accepting authorities reserve the right to reject any or all of 
the tenders without assigning any reasons and he/she will not be bound to accept either   
the lowest tender or any of the tenders. 

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of  
end date for submission which has been accepted for further processing is not allowed.  
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 
provisions in the notice of the tender. 

9. Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining a written confirmation of the 
contractor/bidder(s) to that effect. 

 

TENDER FOR WORKS 
 

I/We on behalf of the Governor hereby tender for the execution  of the work  specified in  the 
underwritten 
rates specified therein,  and  in  accordance,  in  all  respects  within  the  Rules  contained in 
clauses hereinafter, in all of the annexed Ge ne r al C onditions of Contract (GCC), Special 
C onditions of Contract (SCC) and with such  other  materials  as  are provided for, by and in 
all other  respects  in accordance and  with  such  conditions  so far as applicable. 

 

MEMORANDUM 
 

 

(a) If several sub-works 
are included, they 
should be detailed in a 
separate list 

(a) General description of work  
 

(b) Estimated cost put to Tender  Rs 

(c) Earnest Money Deposit  Rs. 

(d) Security Deposit (including earnest money) ............. Rs 

(e) Percentage, if any, to be deducted from bill.............. Rs 

 

(f) Time allowed for the work from date of written order to 
Commence .............................................. calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    

_   
_   
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*Give 
particulars 
and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

 

T Signature of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness to 

signature 

XX Signature of 
the Executive 
Engineer/AE on 
behalf of the 
Department. 

Should this Tender be accepted, I/we hereby agree to  abide  by  and  fulfill  all  of  the  
terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay  to the Governor  or  his/ her  successions  in office, 
the sums of money mentioned in the said conditions. 

 

banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value  of  which is  to 
be absolutely forfeited  to  the  Governor  or  his/her  successors  in  office,  without 
prejudice to any other rights or  remedies  of  the  said Governor  or  his  successors  in  
office. Should I/we not deposit the full amount of security specified in the above 

sum the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained by Government on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 

Dated the Day of 20 
 

X T 
(Witness) 
Address 
Occupation 

 
 

The above tender is here by  accepted  by  me  for  and on  behalf  of the  Governor  of the State 
of west Bengal 

 
XX 

 

Dated the  Day of  (Month)  (Year) 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender 
for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest 
Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 

 
In case of offline tender earnest money  is to be submitted in the form of Bank Draft  

or Bankers Cheque. 
In case of Online Tender (e-Tender) earnest money is to be deposited through e-  

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 

 
i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank Payment Gateway. 
ii) RTGS/NEFT in case of offline payment through bank account in any Bank  with  

his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of West Bengal, Finance Department. The L1 bidder   
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 
by the Tender Accepting Authority. Failure to make the Formal Agreement within the 
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be  
construed as an attempt to disturb the tendering process and will be dealt with 
accordingly in a legal manner as deemed fit including blacklisting the bidder. 

 
1.2 Security Deposit - While making any payment to the  person(s)  whose tender has 

been accepted (hereinafter shall be  called  the  contractor)  for  work  done  under the 
contract, the authority making payment shall deduct such sum which together  with the 
Earnest Money already deposited and converted into security deposit, shall  amount to 10% 
of the value of works executed at the material point  of time  and  paid during the 
progressive running accounts bills, so that total deduction together with 
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Earnest Money constitute 10% of the tendered value of work actually done. 

In case of excess/and supplementary work over the tendered  amount, additional  security  
@ of 10% of such additional amount is to be deposited for all such excess/ and 
supplementary works beyond the tendered amount before payment of final bill. 

Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the  prescribed  percentage, 
due to reduction of tendered amount due to any reason whatsoever, such  additional  
earnest money shall be deemed to have been converted into security and  further  
deductions from progressive bills shall be made, taking into consideration the enhanced  
component of earnest money so converted into security. 

Security deduction will not normally be required for hiring of  inspection  vehicles  and 
boats etc., supply of tools & plants, furniture and computer peripherals.  Separate  
agreement may be required in those cases, particularly for consultancy and RFP for EPC, 
which shall be made in standard formats to be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security Deposit     
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 
beyond the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 

If the  bidder  fails  to  submit Additional  Performance  Security  within  7  (seven)  working 
days from the date of  LoA  or  the  time  period  as  approved  by  the  Tender  inviting 
Authority, his Earnest Money will be forfeited. 

If the bidder fails to complete the works  successfully,  the  Additional  Performance  
Security along with Security Deposit lying with the Government shall be forfeited at any 
time during the pendency of contract period as per relevant Clauses of the Contract. 

Necessary provisions regarding deductions of Security Deposit from the progressive bills    
of the Contractor as per relevant clauses of the contract will  in  no  way  be  affected/  
altered by this Additional Performance Security. 

 

 
 

Compensation 
for delay 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the order to 
commence work is given to the contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence. Time being deemed to be the essence of 
the contract on the part of the contractor, the contractor shall be bound in all cases, to 
achieve the as defined under Clause 5  and specified in the NIT into various 

quantifiable construction  related  pertaining  to the work. In 
the event of the contractor failing to comply with any of the conditions related to 
achieving the the specified time period prescribed for  such 

plus one month, he/she shall be liable to pay compensation. 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5  or fails to  complete the work and clear the site on or before  
the end of contract period or extended date of completion, he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 

This will also apply to items or group of items for which a separate period  of  
completion has been specified. 

 
Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for 
each month of delay to be computed on per day basis subject to the ceiling limit of security deposit 
already withheld or due to be  withheld during imposition of the said clause and minimum payable 
compensation equivalent to the Earnest Money deposited (EMD). 
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Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress  as  per  the contract in  accordance with 
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 
Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or  make  good  the  
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- in-
charge to proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause,  the Engineer-in-charge with 
the prior approval of Tender Accepting Authority, may, without prejudice to his/her any 
other rights, remedy against the Contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provision of the contract or otherwise, and 
whether the date of completion has or has not been elapsed, by notice in writing, absolutely 
determine the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any  defective work or  that work  is being  performed  
in an inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements of such notice for a period of seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or  
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual  dates of completion, if any,  stipulated  
on or before such date(s) of completion and does not complete them or reach the 
defined Milestones within the period specified in the notice given in writing to that 
effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms  &  
conditions of the contract and does not remedy it, or take effective steps to  remedy  
it, within seven days after a notice in writing is given to  him/her to that effect by    
the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 

of his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under 
Insolvency Act for the time being in force for the sequestration of his/her Estate, or    
if a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company  pass a  resolution or  the court delivers an  order 
of judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or if a circumstance  arise which entitle the  Court 
or the creditor to appoint a receiver or a manager  or  which  entitle  the  court  to 
issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 
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Authority, transfers,  sublets  (engagement  of  labour  on  piece  work  basis  or  of  labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with  or  attempts  to  assign,  transfer,  sublet  or  otherwise parts with 
the entire work or any portion thereof without prior written approval of the Engineer
in charge; 

 
(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on  behalf  of  the  Government 
with the prior approval of Tender Accepting Authority, shall have the  powers  to 
adopt any of the following actions, as he/she may deem best suited to the interest      
of the Government:- 

(a) To determine the contract as aforesaid, of  which rescission  notice in  writing 
and costs to be recovered for works since executed subject to a minimum of     
the amount of Earnest Money deposited by the Contractor under the hand of 
Engineer-in-charge, shall be the conclusive  evidence.  Upon  such  
determination, the Earnest Money Deposit, Security Deposit already recovered 
for executed works and performance guarantee, if any under the contract shall  
be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

(b) After giving notice to the Contractor to measure up the work executed and to  
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another Contractor to complete  the  balance 
work. The Contractor, whose contract is determined or  rescinded  as  above, 
shall not be allowed to participate in the tendering process  for  the  balance 
work. 

(c) To employ labour paid by the implementing Department, and to supply 
materials, to carry out the works or any part of the work, debarring the 
contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge shall  
be final and conclusive against the contractor) and crediting him/her with the 
value of the work done, in all respects in the same manner  and at the  same  
rates as if it had been carried out  by  the  contractor  under  the  terms  of  his/her 
contract; the certificate of the Executive  Engineer  as  to  the  value  of the work 
done shall be final and conclusive against the contractor. 

In the event of above course being adopted by  the  Engineer-in-charge,  the  Contractor 
shall have no claim of compensation for any loss sustained by him/her by  reason  of  
his/her having purchased or procured any material or entered into any engagement or 
made any advances on any account or with a view  to  execute  the  work  or  the 
performance of the contract. In case, action is taken under any  of  the  provisions  
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof actually performed under this contract, unless and until the Engineer-in-charge   
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 

 
Clause 3A. In case, the work cannot be started due to reasons not within the control of the 
Contractor within 1/4th (one fourth) of the stipulated time for completion of the work or 45 
days whichever is less, which is accepted as a valid &  justified  reason  by  the  Tender 
Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may close the 
contract with the approval of Tender Accepting Authority. In such  an  eventuality, the 
earnest money deposited and the security of the contractor shall be refunded, but no 
payment on account of interests, loss of profit or damages etc. shall be payable at all. 

 
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the  
contract may be terminated as stated in clause  3A  above  by  the  Engineer-in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 

 
Clause 4. In cases in  which  any  of  the  powers  conferred  upon  the Engineer-in- Charge 
under Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall  not  constitute  as a  waiver  of  any 
of the conditions hereto, and such powers shall, notwithstanding be exercisable  in  the 
event of any future  case  of  default  by  the  contractor,  for  which  by  any  clause  or 
clauses hereof, he/she is declared liable to pay compensation amounting to whole  of  
his/her security deposit, and the liability of the contractor for past  and  future 
compensation shall remain  unaffected.  In  the  event  of  the  Engineer-in-Charge  putting 
in force either of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of all or any tools &  plant,  
materials and stores, in or upon the work, or the site thereof, or belonging  to  the 
contractor, or procured  by him/her  and intended  to be used for  execution  of  the  work,  
or any part thereof, paying  or  allowing  for  the  same  in account  at the contract  rates or 
in case of these not being applicable, at current market rates to be certified by the Engineer-
in-Charge whose certificate thereof, shall be final and binding. Otherwise, the Engineer-in-
Charge may deliver notice in writing to the contractor or his/her clerk,  foreman or other 
authorized agent, requiring him/her to remove such tools & plant, materials or stores from 
the premises within a time to be specified in such  notice;  and in the event of the contractor 
failing to comply with any such requisition, the Engineer-in- Charge may remove them  at 

the contractor and at his/her risk, in all respects, and the certificate of the Engineer-in-
Charge as to the expense of any such removal, and  the  amount of the proceeds and expense 
of  any  such  sale  shall  be  final and conclusive  against the contractor. 

 
Clause 5. The time allowed for execution of a work as specified in the 
or in  the  extended time in accordance with the  terms and conditions shall be  the 
essence of the contract. Execution  of work  shall commence from such time  period as 
mentioned in the said schedule, or from the date of handing over of the site to the 
contractor whichever is later. If the contractor commits default in  commencing 
execution of the work as aforesaid within thirty days, without justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor, in which case to be reported within seven days by  the  contractor,  
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work order, with the prior approval of the Tender Accepting Authority, without  
prejudice to any other right to remedy available in law, be at liberty to apply clause 2  
and subsequently clause 3 of the tender document. 

 
 As soon as possible after the contract is executed, signed and agreed, the 

contractor shall submit a for each broad activity 
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion of items or group of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may be amended, as necessary, by an agreement 
between the Engineer-in-Charge and the contractor within  the  limitations  of  
time imposed in the NIT document. Further, to ensure good progress during 
execution of work, the contractor shall in all cases, in which the time allowed for 
any work exceeds one month (save and except for special jobs for which  a  
separate programme has been agreed upon) to complete the work as per defined 

in such of defined clearly in the NIT itself into 
various and quantifiable construction related  with 
the type and nature of work, and that the time allowed for completion of 

is to be broken up against achievement of those stages during the 
construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the Engineer-in-Charge to take corrective measures 
from time to time. 

 
 If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss  or  
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer-in-Charge is beyond the 

upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors  to  prevent  or  make  
good the delay and shall do all that may be reasonably  required  to  the  
satisfaction of the Engineer-in-Charge to proceed with the works. 

 
 Request for rescheduling of of various activities and extension  of 

time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the happening of the event causing delay  in  the  
prescribed form. The contractor may also, if practicable, indicate in such  a  
request the period for which extension is desired. 

 
 If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the 
date of receipt of such request. 

 

 
 

Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment on 
inter- mediate 
certificates to 
be regarded 
as advances 
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Clause 6. On completion of work, the contractor shall be furnished with a certificate  by the 
Engineer-in-Charge of such completion, but no such certificate  shall  be  given,  nor shall 
the work be considered  to  be  completed  until  and  unless  the  contractor  shall  have 
removed from the work premises on which the work is executed, all  scaffolding, surplus 
materials and rubbish, and cleaned off the dirt  from  wood  works,  doors,  windows, floors, 
or other parts of any building, upon or  about  which  the  work  is  executed, or of which he 
may have had possession for the purpose of the execution thereof, nor until the work shall 
have been measured by the Engineer-in-charge whose measurements shall be binding and 
conclusive against the contractor. If the  contractor  shall fail to comply with the 
requirements of this clause as to removal of  scaffolding,  surplus materials and rubbish and 
cleaning off dirt on or before the date fixed for completion of the work, the Engineer-in-
charge may at the expense of the  contractor remove such scaffolding, surplus materials and 
rubbish, and dispose  of  the  same  as he/she thinks fit,  and  clean  off such dirt as 
aforesaid;  and the contractor  shall forthwith  b e b o u n d t o pay the amount of all expense 
so incurred, and shall have no claim in  respect of any such scaffolding or surplus materials 
as aforesaid, except for any sum  actually realized by the sale thereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of  completion  given.  For 
works of tendered value above Rs 25.00 lakh, for running account bill payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for,  be entitled  to 
receive a payment proportionate to the part thereof, approved and passed by the Engineer-
in-charge, whose certificate of such approval and passing of the sum so payable shall be final 
and conclusive against the contractor. But all such intermediate payments shall be regarded 
as payments by way of advance against the final m e a s u r e d b i l l payment only and not 
as  payments  for  work  actually  done  and  completed,  and  shall  not preclude the bad, 
unsound, and imperfect or unskillful  work which is to be removed and taken away and 
reconstructed, or re-erected or to be considered as an  admission  of  the due performance of 
the contract,  or any part  thereof,  in any respect,  or  the accruing  of any claim, nor shall it 
conclude, determine or affect in any way the powers of the Engineer-in-charge under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other  way vary or affect  the contract.  The final bill shall be submitted 
by the contractor within one month of the date fixed for completion of the work, otherwise 
the Engineer-in-  for  
the  work  accordingly  shall  be  final and binding  on all parties. 

 
Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling above 
clause, on or before the date fixed by  the  Engineer-in-charge,  for  all  works executed 
during the previous month, and the Engineer-in-charge  shall take or cause to   take the 
requisite measurement for the purpose of having the same verified, and the claim  as far as 
admissible adjusted, if possible, before the expiry of fourteen days from the presentation of 
the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute a Junior Engineer to measure up the said 



10  

work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in  the  
work, he/she shall furnish to  the contractor a  final certificate of completion.  Otherwise,  
a provisional certificate of physical completion indicating  defects (a) to  be  rectified by  
the Contractor and/or (b) for which payment will be made at reduced rates, shall be  
issued. Such reduced rate is to be imposed  with  the  approval  of  Superintending 
Engineer concerned. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payments of 

bills to Banks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government 

Clause 8A. When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other  items of  work in  the  contract. 
In case, the contractor fails to comply with the requirements of this clause, the Engineer-
in-Charge shall have the right to get this work done at  the  cost  of  the  contractor either 
Departmentally or through any other contractor. Before taking such action, the Engineer-
in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the 

Civil as well as Electrical Works as applicable within 30 days     
of completion of the work. 

 
Clause 9.  The  Contractor  shall  submit  all  bills  in  printed  forms,  a s   p e r   f o r m a t p r 
e s c r i b e d b y G o v e r n m e n t o f W e s t B e n g a l , in the office of the Engineer- in-
Charge, and the charges in the bills shall always be entered at the rates specified in  tender 
or in case of any extra work ordered in pursuance of these conditions, and not mentioned or 
provided for in the tender at rates thereinafter provided for such work. 

 
Clause 9A (1) Payments due to the  contractor  may,  if  so  desired  by  him/her be made to 
his bank through e-Pradan, details of which has to be directly furnished to the Engineer- in-
charge. 
While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance  for  the  payment,  the  contractor  should  wherever  possible present 
his/her bills duly receipted and discharged through his/her Banker/s. 

(2) In the case of bills,  which  the  contractor  presents  for  payment  direct,  
and which are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to  
secure payment to the financing Bank, payments made to the contractor  should  be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give the Government a letter to this effect. 

Note 1. The procedure will not affect the usual rights of  t h e  Government  to 
 sum 

due to Government of account of penalties, over-payments etc., on this or any  other 
contract with the Governor of the State of West Bengal. 

Note 2. Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 

 
Clause 10. If the specification or estimate of the work provides for use of any special  
description of material to be supplied by the  Engineer-in-Charge,  (such  materials  &  
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this 
annexed), the contractor shall be supplied with such materials and stores as is required  
from time to time to be used by  him/her for  the purpose of the contract only, and the  
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is  held  in  
Government securities, the same or a sufficient portion thereof being in this case sold for 



11  

 
 
 
 
 
 
 
 
 
 

Work to be 
executed in 
accordance with 
specifications, 
drawings, 
orders, etc. 

 
 
 
 
 
 

Alteration in 
specification and 
designs do not 
invalidate 
contract 

 
 
 
 
 
 
 
 
 
 
 

Rates for works 
not in tender 
BOQ/SoR 

 
 
 
 
 
 
 
 
 
 
 
 
 

No compensation 
for alternation in 
or restriction of 
work to be 
carried out. 

the purpose. All materials  supplied to the  contractor  shall remain the  absolute  property 
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge. Any such material 
unused and in perfectly good condition at the time of the completion or determination of  
the contract shall be returned to the Engineer-in- store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 

 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor  shall  also  
conform exactly, fully and faithfully to the design and drawings,  and  instructions  in  
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall  be entitled  to have  access at  such  office,  or  on the site of  
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled at his/her own expense  to  make  or  cause  to  be  made 
copies of the specifications, and of all such  design,  drawings  and  instructions  as 
aforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to make  any  alteration  in, omission 
from, addition to, or substitution for, the original specifications, drawings, designs and 
instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at all times  be  bound  to  carry  out  these  works, in  accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in- 
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original 
tender and any altered, additional or substituted work which the contractor may  be  
directed to do in the manner specified above as a part of the work shall  be carried out  by 
the contractor on the same conditions in all respects on which he/she agreed  to do the  
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion. And,  if  the  altered, 
additional or substituted work  includes  any  class of work,  for  which  no rate is  specified 
in the  contract,  then  such  class  of  work  shall  be  carried  out  at  the  rates entered  in 
the schedule of rates of  concerned  Works Department applicable in  the district,  which  
was in force at the time of acceptance of the contract,  minus/plus  the  percentage  which 
the total tendered amount bears to the estimated cost  of the entire  work  put  to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid schedule of rates, or (b)  the  current  market  rates  of  materials  and  labour 
when even basic rates for the work are  not  available  in  the  schedule.  In  cases  when  
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the  contract  shall 
also apply, and in case of rates  worked  out  on analysis  under  (b)  above,  payment shall  
be made at the rates so determined without application  of  the  said  stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 

 
Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to  be  carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 
shall have no claim to any payment  or compensation whatsoever on account of any profit  
or advantage which he might have derived from execution of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having  been  
carried out; neither shall he/she have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-
charge of the work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the Contractor, for the execution of the work are unsound, or of a quality 
inferior to that contracted  for, or otherwise  not in accordance  with the contract,  the 
contractor shall on demand in writing from the Engineer-in-charge specifying the   work, 
materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct  
the work so specified in whole or in part, as the case may require, or as the case may be  
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand  aforesaid,  
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender  / on up to date executed work value  for  every  day  
not exceeding ten days, while his/ her failure  to  do  so shall  continue  and in the case of  
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to inspection and supervision of the Engineer-in-Charge and all 
his/her subordinates and also higher Officers / Authority of the Government  and  the 
contractor shall at all  times  during  the  normal  working  hours,  and  at  all  other times at 
which reasonable notice of the intention of the Engineer-in-charge or his/her subordinates 
to visit the work site shall have been given to the contractor, either himself/herself be 
present to receive orders  and  instructions,  or  have  a  responsible  agent duly accredited in 

to have the same force  as  if  it   had  been  given  to  the contractor himself/herself. 
 

Clause 16. The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise  placing  beyond the reach of measurement  any work, in order that the same is   
so covered up or placed beyond the reach of measurement, and  shall  not  cover  up  or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or placed beyond  the  reach  of  measurement  without  such  notice  having 

expense, or, in default thereof no payment or  allowance  shall  be made for such work or  
the materials with which the same was executed. 

 
Clause 17. If the Contractor or his/her workers or authorized  representatives  shall  break, 
deface, injure or destroy any part of  the structure  in  which  they  may  be working or any 
building, road, road curbs, fence, canals, water pipes, cables, drains, electric or telephone 
posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises on 
which the work or any part of it is being executed, or if any damage shall happen to the work 
from any cause whatever or any imperfections become apparent in it at any time, whether 
during its execution or within a period of six months after issuance of a certificate of its 
completion by the Engineer-in-Charge, the contractor shall make the same good at his/her 
own expense, or in default, the Engineer-in-Charge may cause the same to be made good by 
other workers, and deduct the expenses (of which the certificate of the Engineer-in-Charge 
shall be final and binding) from any sums, whether under the contract or otherwise, that 
may be then, or at any time thereafter become due to the contractor by the Government or 
from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof, and if the cost in the opinion of the Engineer-in-Charge whose  opinion shall be 
final and conclusive against the contractor, making such damage or imperfections good shall 
exceed the amount of such security deposit and/or such sums, it shall be lawful for the 
Government to recover the excess costs from the contractor in accordance with the 
procedure prescribed by any law for the time being in force. 

 
Clause 17A. The Contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of setting out works, and counting, 
weighing, assisting in the joint measurement or examination at any time and  from time to 
time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading /  providing  caution  
boards etc. and light required to protect the public from accident, and shall be bound to  
bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained  owing to neglect of the above precautions and  
to pay any damage and costs which may be awarded in such suit, actions  or proceedings     
to any such persons or which may with the consent of the Contractor be paid  to  
compromise any claim by any such persons. 

 
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of 

is 
obliged to pay compensation to a workman employed  by the contractor, in  execution  of  
the works. The implementing Department will recover from the Contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub- 
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by  implementing Department to the Contractor whether under this contract  
or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1)  Section 12,  of the said Act, except on the written request    
of the contractor and upon his/her giving to  the  implementing Department full  security  
for all costs for which the Department might become liable in consequence of contesting 
such claims. 

 
Clause 18B. 

 and rules, the  implementing 
Department is obliged to pay amount of wages to a workman employed by  the Contractor in 
execution of the works, or to incur any expenditure in providing welfare and health 
amenities required to be provided under the above said Act and  the  rules framed by 
Government from time to time for the protection of health and sanitary arrangements for 
workers employed by Contractors, executing Department will recover from the Contractor, 
the amount of wages so paid or the amount of expenditure so  incurred; and without 
prejudice to the rights of the executing Department under sub- section(2) of Section 20, and 
sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, 
executing Department shall be at liberty to recover  such amount or any part thereof by 
deducting it form the security  deposit  or  from any  sum due by Executing Department to 
the Contractor whether under this contract or otherwise and the executing Department shall 
not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-
section (4) of  section  21,  of the  said  Act, except on the written request of the Contactor 
and upon his/her giving to the implementing Department full security for all costs for which 
the Department might  become liable in contesting such claim. 

 

 
 
 
 
 
 
 
 
 
 
 
 

Labour 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause 19. The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work. The contractor shall also abide by  
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

these requirements shall attract penal provisions of the contract, arising out of  the  
resultant non-implementation of such provisions. 

 
Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and 
the contractor shall abide by the provisions of the Child Labour (Prohibition & Regulation) 
Act, 1986. Employment of female labour/s in works in the neighborhoods of sensitive 
barracks should be avoided as far as possible. 

 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of any contract  to  the  contrary,  
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work,  as  if  the  labour  had 
been immediately employed by him/her. 

In respect of all labourers directly or indirectly employed in the works for performance of 

Government of India, from time to time in regard to payment of wages, wage period, 
deductions from wages, recovery of wages not paid and deductions made  without  
authority, maintenance of wage books or wage slips, publication  of  scale  of  wage  and 
other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment  
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the money due  

to the contractor any sum required or estimated to be required for making good the  
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his/her/their  wages which are not justified by their terms of the contract  
or non-observance of the regulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shal

thereof or any other law relating thereto, and the rules made there under from time  to  
time. 
The Contractor shall indemnify and keep indemnified the implementing Department 
against payments to be made under and for the observance of the laws aforesaid and PW 

his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof  
shall be deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled  to  deduct  or  
recover any amount from the minimum wage payable to the workers as and by way of 
commission or otherwise. 

The contractor shall ensure that no amount by way of commission or  otherwise  is  
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C. In respect of all labours directly or indirectly employed in the work for the 

expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at  his/her own expense provide all facilities in connection therewith.   
In case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th  and 
19th of every month to  the  Engineer-in-charge,  a true  statement showing in respect  of the 
second half of the preceding month and the first half of the current month  respectively- 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under  
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs. 2000/- for each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the amount levied 
as fine and would be binding on the contractor. 

 
Clause 19E. In respect of all labours directly or indirectly employed in the work for the 

part of this contract, the contractor shall comply with or 
cause to be compiled with all  the rules framed by the Government from time to time for   
the protection of health and sanitary arrangements of workers  employed  by  the  
contractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 

and sanitary arrangement for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/she  shall,  without  prejudice  to 
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for  every  
default, breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractors defaulting continuously in this respect, the 
penalty may be enhanced to Rs. 200/- per day for each day of default subject to  a  
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 
shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to th
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (herein -in-charge  shall 
have the power to give notice in writing to the contractor(s) requiring that the said Rules    
be complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall  have 
the power to provide the amenities herein before mentioned at the cost  of  the  
contractor(s). The contractor(s) shall erect, make  and maintain at his/her own expense   
and to approved standards all necessary  hutments  and  sanitary  arrangements  required 
for his/her/their work-people on the site in connection with the execution of the works,   
and if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-charge shall have power to give notice in writing to the 
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled  
and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 
hutments and sanitary arrangements according to approved standards at the cost of the  
contractor(s). 

 
Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 
1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity Benefit Act, 1961,  as  amended  from time  to  time 
and rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force by the appropriate authority from time to time. 

 
Clause 19H. The Engineer-in-charge may require the contractor to remove from the site  of 
work, any person or persons engaged/assigned or  employed by  the contractors  upon  the 
work who may be determined as insane or incompetent or  misconducts  himself/herself, 
and the contractor shall forthwith comply with such requirements. 

 
Clause 19I. It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free  
from encumbrances in entirety, If such buildings/structures  through  completed  is 
occupied illegally, then the Engineer-in-Charge shall have the option to  refuse to  accept  
the said building/structure  in that position. Any delay in acceptance  on this account will  
be treated as the delay in completion and for such delay a levy up to 5% of tendered value   
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 
regard to the justification and quantum and shall be binding on the contractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 

 
Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer-
in-charge. 

 
Clause 21. The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to do, or become insolvent or commence any  in  
insolvency proceedings or make any composition with his  creditor, or attempt to do so, or  
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in  
any way directly or indirectly interested in the contract, the Divisional Officer may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at  the  disposal  of  
Government and the same consequences shall ensure as if the  contract  had  been  
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled      
to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22. All sums payable by way of compensation  under  any  of  these conditions  shall 
be considered as reasonable compensation to be applied to the use of Government without 
reference to the actual loss or  damage  sustained  and  whether  or  not  any  damage shall 
have been sustained. 

 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made  in  the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out   
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 

 
Clause 24. All works to be executed under the contract shall be executed under the direction 
of Engineer-in-Charge. Further instructions/advices, if felt necessary by Superintending 
Engineer/ Chief Engineer, shall also be binding to  be  communicated  by the Engineer-in-
Charge. 

 
Clause 25. Settlement of Disputes and Arbitration: 

Except where  otherwise  provided in the contract, all questions and disputes relating to   
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship  or materials used on the work or as to   
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders   
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall  promptly  within  15  days   
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of 

 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 
with the following officials as Members: 

 
1 Secretary / Engineer-in-Chief of the Department 

concerned 
Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 

 
3 

One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department 
concerned. 

Member Secretary 
and Convenor 

4 One representative of Finance Department of the 
Government not below the rank of Joint Secretary or 
Financial Advisor in case of the Works Department where 
FA system has been introduced. 

 
Member 

 
This provisions will be applicable irrespective of the value of the works to which  the  
dispute may relate. 
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Clause 26. The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which  
may be payable in respect of any article or  part thereof included in the contract. In the  
event of any claims made under or action brought against implementing Department in 
respect of any such matter as aforesaid, the contractor shall be  immediately  notified  
thereof by the implementing Department and the contractor shall be at liberty, at his/ her 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the implementing Department 
if the infringement of the patent or design  or any alleged patent or  design right is the 
direct result of an order passed by the Engineer-in-Charge this behalf. 

 
Clause 27. When the estimate on which the tender is made includes lump  sums  in respect 
of parts of the work, the contractor shall be entitled to payment in respect of the items of 
works involved or the part of the work in question at the same rates as are payable under 
this contract for such items, or if the part of the work in question is not, in the  opinion of 
the Engineer-in-charge, capable of measurement, certificate in writing of the Engineer-in-
charge shall be final and conclusive  against  the  contractor  with regard  to  any sum or 
sums payable to him under the provisions of this clause. 

 
Clause 28. In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest  
Bureau of Indian Standards  (BIS) specifications. In case there are no such specifications    
in Bureau of Indian Standards, the work shall be carried out  as  per  reputed  

-in-Charge. If not available, then  
as per State Government / Union Government accepted and approved specifications. In  
case there are no such specifications as required  above, the work  shall  be  carried  out in  
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is approved by the Tender Accepting Authority. 

 
Clause 29 in  these  conditions shall,  unless 
there be something either in the subject or context repugnant to such construction, be 
constructed and taken to mean the works by or by virtue of the contract constructed to  be 
executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make  arrangements  for  conservancy  and  
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 
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of pipe lines for water supply  to  his/their  labour  camp  from  the  existing  mains  
wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental thereto. 

 
Clause 31. The contractor(s) shall make his/their own arrangements for water required  for 
the work and nothing extra will be paid for the same. This will be subject  to  the following 
conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge; 

ii) The Engineer in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

Clause 32. The contractor undertakes to make arrangement for the supervision of the work 
by the firm supplying the  construction materials. The Contractor shall collect the total 
quantity of materials as per approved programme required for the work as per approved 
programme, before the work is started and shall hypothecate it to the Engineer- in-Charge. 
If any material remains unused on completion of the work on account of lesser use of 
materials in actual execution for reasons other than authorized changes of specifications 
and abandonment of portion of work, a corresponding deduction equivalent to the cost of 
unused materials as determined by  the Engineer-in-Charge shall  be made  and the material 
returned to the contractor. Although the materials are hypothecated to Institute, the 
contractor undertakes the responsibility for their proper watch, safe custody and protection 
against all risks. The materials shall not be removed from site of work without the consent 
of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 
relating to work shall be refunded after the expiry of Defect Liability Period. 

 
Clause 33. The contractor shall provide all necessary superintendence during execution  of 
the work and as long thereafter as may be necessary for proper fulfilling of the  obligations 
under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval  may at any  time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical  representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable notice from the Engineer-in-Charge or his designated representative(s)  in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take  instructions. 
Instructions given to the principal technical representative or the responsible  agent  shall 
be deemed to have the same force as if these have been given to the contractor. The  
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of  
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note  down  instructions  
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 
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book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are  effectively  
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the  
contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible  for  the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons so 
removed shall be replaced as soon as possible by competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i) 
Cess in respect of this contract shall be payable by the Contractor and Engineer-in- 
Charge shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from  
local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties  and Cess  such components shall  

 Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the  like  
becomes payable by the implementing Department and does not at any time become 
payable by the contractor to the State Government/Local appropriate authorities in respect 
of any material used by the contractor in the works then in such a case, it shall be lawful      
to the Department and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor. 

 
Clause 35. 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies/cess, the 
contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if  
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same  
by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the  Engineer-in-  
Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 
Clause 36. Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to  the contractor, but would be liable to clear full dues and claims  
on work done to his/her legal successor/s. 

 
Clause 37. The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him/her in any capacity or are subsequently employed by him/her and who 
are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors 
of the Department. If however the contractor is registered in any other Department, he/she 
shall be debarred from tendering in the Department for any breach of this condition. 

NOTE: By the term "nea
grandparents, own children and grandchildren, own brothers and sisters, own  uncles,  
aunts and first cousins and their corresponding in-laws. 

 
Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering 
or administrative duties in the Government shall work as a contractor or employee of a 
contractor for a period of one year after his/her retirement from Government service 
without the previous permission of Government  in  writing. This contract is liable  to be 
cancelled if either the contractor or any of his employees is found at any time to be  such a 
person who had not obtained the permission of Government as aforesaid, before submission 
of the tender or engagement in the contractor's service, as the case may be. 

 
Clause 39. The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge  
and a certificate from him/her to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged  or  
destroyed but not already measured and paid for, the compensation shall be assessed by   
the Engineer-in-Charge concerned. The contractor shall be paid for the 
damages/destruction suffered and for the restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and  
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- 
Charge (b) for any material etc. not on the site of the work or for any tools, plant,  
machinery, scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-  
Charge may, in his/her discretion, cancel the contract. The contractor shall  also be  liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions  
of the said Act. 

 
Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under different Departments of Government of West Bengal. 

Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified 
documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3) 
bidding process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement process and/or a 
person / Contractor / Agency / Joint Venture / Consortium / Corporation having an 
agreement/contract for any procurement with the department shall be referred as Bidder) 
unduly influencing the  outcome  of  the bidding in his favour. 

(5) Refusal or failure to post a self declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as  
lodging false complain about any Bidder, lodging false complain about any Officer 
duly authorized by the Department, restraining any interested bidder to participate  
in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in threatening, making false complaints etc. damaging the 
reputation of the department or any other type complaint considered fit by the 
competent authority of the department, are received from more than one  Officer or 
on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor  
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11)  into 
contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance w

 etc. 
(13) Failure by the Contractor to fully  and  faithfully  comply  with  its  contractual  

obligations without valid cause, or failure by the  Contractor  to  comply  with  any  
written lawful instruction  of  the  Procuring  Entity/Authority  (the  Officer  authorized 
by the Administrative Department, Government  of  West  Bengal  for  procurement)  or 
its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i) Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors; 
(ii) Non-deployment of committed equipment, facilities, support staff and 

manpower; 
(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to  fault or negligence; 
(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract. 

(16) Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE :- 
(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B) 

committed by a particular Bidder/Contractor/Supplier on more than one occasion,  
be considered as Second degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the 
concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee and such filing of 
written application has to be done within forty eight hours from the date and time of 
publication of the result of technical evaluation of any bid. 
(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 
concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 
i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by  

the suspension committee (as constituted by the respective Administrative 
Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the  
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 
Committee, Suspension Committee shall issue a notice to the alleged bidder 
electronically through his registered e-mail id, to submit all relevant documents 
in support of his defense within three working days after issuance of the notice 
of the Suspension Committee. The Suspension Committee will conduct the 
hearing within seven working days from the date of receipt of the documents 
from the alleged bidder. If no appeal has been received from the alleged bidder 
or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven  days  
from the last date of hearing and shall notify the bidder concerned either 
electronically through his registered e-mail id or in writing to his postal 
address. The Chairperson of Suspension Committee shall also inform the 
decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee  
would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 
If the bidder is suspended, the Suspension Committee would recommend 
debarment of the bidder and forward the case with all documents to the 
Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the  
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department 
for orders of Debarment. The Department in due course will issue Debarment 
Order disqualifying/prohibiting the erring bidder from participating in the 
bidding/procurement of all projects under the Administrative Department for a 
specified period. The alleged bidder shall be intimated accordingly either 
electronically through his registered e-mail id or in writing to his postal 
address. Otherwise the Debarment Committee may reject the recommendation 
of the Suspension Committee. The Chairperson of Debarment Committee shall 
also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 
Committee shall submit his recommendation of debarment of the alleged Bidder along 
with a detailed report stating clearly the reasons for debarment to the Debarment 
Committee within 30 (thirty) days from the date of termination of contract. The alleged 
Bidder shall be intimated accordingly either electronically to his registered e-mail id or 
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall  
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold a 
hearing about the matter from the Bidder and issue necessary order within 10 (ten) 
working days from the last date of hearing. The Debarment Committee, if satisfied after 
hearing, shall forward the case to the Department for the order of debarment. The 
Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the 
Administrative Department, Government of West Bengal for a specified period. The  
alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the recommendation of the Bid Evaluation Committee. The Chairperson of 
Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 
Department within the period of suspension/debarment. The earnest money of the 
suspended Bidder shall stand forfeited to the Government. 

(b) 

y Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will be  
dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 
Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge in 
respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as mentioned in the  
relevant rules and clauses of the contract document with the approval of the Tender 
Accepting Authority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 
Clause 45. In the event of conflicting different clauses, the  clauses  in  the  e-NIT  will  prevail. 

 
Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor 
for payment of compensation on account of idle labour on such grounds including non-
possession of encumbrance free land. 

 
Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to 
machines becoming idle or any circumstances including untimely rains, other natural 
calamities, like strikes etc. 

 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 

 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be 
deducted from the Gross value of all Works Bill in terms of Finance Department order. Also 
it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region. 

 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 
Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15 
digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder. No extra payment will be made as a reimbursement or  as  
compensation for these. The rates of supply and finished work items are inclusive of these 
taxes and charges. 

 
Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 
cost. 

 
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out the work and for taking and checking measurements for which  no  extra  
payment will be made. 

 
Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 
condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on  river banks  may be interrupted due to  
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No 
claim will be entertained on this account. There may be variation in alignment, height of  
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 
execution of the scheme for which the tendered rate and contract will  not stand invalid.  
The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 
Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-
in-Charge before commencement of work. Instructions given by inspecting officers not 
below the rank of Assistant Engineer will be recorded in this book and the contractor must 
note down the action to be taken by him in this connection as quickly as  possible. 

 
Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to 
be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing, 
within 7 (seven) days from the date of receipt of work order, the names of his authorized  
representatives who are to remain present at site daily during work execution who will  
receive instructions of the work, sign measurement book, bills and other Government 
papers etc. 

 
Clause 57. No compensation for idle labour, establishment charge or on other reasons such 
as variation of price indices etc. will be entertained. 

 
Clause 58. All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 

deal with such cases as  promptly as possible. Proper road signs as per PWD practice or    
any other sign board for safety purpose as per requirement by the  concerned  
Administrative Department will have to be erected by the Contractor at his own cost while 
operating in public thoroughfares. 

 
Clause 59. The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60. The Contractor will have to accept the Work Programme as per modifications and 
priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 

 
Clause 61. Quantities of different items of work mentioned in the tender schedule or in work 
order are only tentative. In actual work, these may vary considerably. Payment will be made 
on the basis of works actually done in different items and no claim will be   entertained for 
reduction of quantities in some items or for omission of some items. For execution of 
quantitative excess in any item or supplementary new items of work  as  decided by the 
Department, approval of the Superintending Engineer / Chief Engineer / Government 
would be required, depending on whosoever be the Tender Accepting Authority, before 
making such payment. 

 
Clause 62. In order to cope up with the present system of e-billing, supply of departmental 
materials is generally not allowed. However, if in special circumstances, Departmental 
materials may be issued to the Contractor/Bidder to the extent of requirements as assessed, 
those may be recovered from the Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63. Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the  
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 
schedule are inclusive of cost and carriage of all materials to worksite. The materials will 
have to be supplied in phase with due intimation to the Assistant Engineer concerned in 
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the materials at site. In this regard decision  
of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to 
employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit 
skilled local labour, the Contractor shall employ skilled labour locally secured by 
Government in the manner indicated above. For bridge works, highly technical works of 
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge  
to whom full facts must  be placed for such permission, import and employ skilled labour  

distant districts of 
unskilled local labour or to engage imported labour, the contractor shall employ labour 
locally recruited by Government or labour imported by Government at the rate to be  
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government 
and the contractor, will be final and binding on the parties. 

 
Clause 65. All queries and disputes arising out of the works tender contract is to be brought 

for decision within 15 days. 
 

Clause 66. The contractor shall have to make his own arrangements for water, both for the 
work and use by his workers, etc., for road rollers and for all tools and plant, etc., required 
on the work. 

 
Clause 67. Contractor will be responsible for the payments of all water charges payable to 
the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 
Clause 68. If the contractors shall desire an extension of the time for completion of the work 
under clause 5 of the contract, no application for such extension will be entertained if it is 
not received in sufficient time to allow the Executive Engineer to consider it and the 
Contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70. Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered Government 
property and will be disposed of to the best advantage of Government. 

 
Clause 71. In case of very special case of circumstances, if any Departmental materials  are 
issued, there may be delay in obtaining the materials by the Department and the Contractor 
is, therefore, required to keep himself/herself in touch with the day to day position 
regarding the supply of materials from the Engineer-in-charge and to so adjust the progress 
of the work that his labour may not remain idle nor may there be any other claim due to or 
arising from delay in obtaining the materials. It should be clearly understood that no claim 
whatsoever shall be entertained by the Department on account of delay in supplying 
materials. 

 
Clause 72. No compensation for any damage done by rain or traffic during the execution of 
the work will be made. 

 
Clause 73. Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 
well as paraffin lights. Facilities for the electric connection will be made by this Department 
but the Contractor will bear all the expenses. 
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 

 
Clause 75. The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 

 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit  in 
advance with the Executive Engineer the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77. It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78. In the event of emergency the Contractor will be required to pay his labour 
everyday and if this is not done, Government shall make the requisite payments as would 
have been paid by the contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79. The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 
any materials, which are  considered by him to be a danger or inconvenience to the public  
or cause them to be removed at the  cost. 

 
Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish  etc. will be removed  
to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on the  premises  
during  or  after  repairs,  but  shall  remove  the   same   and   keep   the  place neat and tidy 
during the progress of the work. The Engineer-in-charge may get the site premises cleared 
of debris etc. And recover the cost from the bill of the contractor, if the  latter shows 
slackness in observing this clause. 

 
Clause-82. Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. 

The Government means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

The Divisional Officer means the Executive Engineer of the concerned Works Department 
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 
Department for the time being of the Sub-division  concerned. Junior Engineer equivalent 
to Section Officer of the Section concerned. 

Superintending Engineer in the concerned works Department is the final Authority 
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived  
on the basis of market rate analysis for supplementary items, and the  authority  for 
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for  
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 
power. 

Chief Engineer in the concerned Works Department is the technical head of  the   
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 
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2.00 crore. Excess work over individual items comprising the original  tender  may  be  
exceeded beyond 10% with the  approval  of  concerned  tender  accepting  authority  and 
verified by the  Superintending  Engineer /  Chief  Engineer  subject  to  the  total  value  of  
work upon  completion  is  within  the  technically  sanctioned  cost  and  that  there  is  no  
major deviation from original scope of work in the tender. Any supplementary tender/item/work 
in connection with the main tender is to be taken up with the approval of the Tender Accepting 
Authority not below the rank of Executive Engineer. Such supplementary tenders above  10%  of  
BOQ  are  to  be  executed  only  with the approval of appropriate Government irrespective of 
the value of tender. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Divisional officer shall be the authority signing agreement for all 
tenders of value more than Rs. 3.00 lakh up  to  any amount on behalf of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 
under clause 10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

 
 
 
 

 
(Name in full) 

*Signature of Contractor/Agency 
with official seal containing 

Principal office address 

(Name in full) 
*Signature of Executive Engineer/ 

Assistant Engineer 
on behalf of the Governor of the 

State of West Bengal with official seal 
containing designation & address 

 
* To be authenticated on each and every page of the contract document by all parties. 


	NIT.pdf
	Mandate form & Form 2911 (1) - Copy.pdf

