
WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West Bengal)

SwasthyaSathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091.

NOTICE INVITING TENDER FOR

Repairing of road over bituminous surface surrounding the hospital campus and
main road to SSH campus gate at Suri SSH, Birbhum 2nd call.

NIT Reference No. :- WBMSCL/NIT- 947/2025Dated –19/11/2025

1st call NIT  Reference No. :- WBMSCL/NIT- 852/2025Dated –15/10/2025



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED
(Wholly Owned by the Government of West Bengal)

Registered Office: SwasthyaSathi, GN-29, Sector-V, Salt Lake, Kolkata-700091
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in

NIT  Reference No. :- WBMSCL/NIT- 947/2025                                          Dated –19/11/2025

Managing Director, West Bengal Medical Services Corporation Limited, SwasthyaSathi, GN-29, Sector-V,
Kolkata - 700 091, invites e-tender for the works detailed in the table below.

(Submission of Bid through online)
Sl.
No
.

Name of the work Estimated
Amount put to

Tender (Rs.)

Earnest
Money

(Rs.)

Time of
Comple

tion

Eligibility of Contractor

1. Repairing of road over
bituminous surface
surrounding the hospital
campus and main road to
SSH campus gate at Suri
SSH, Birbhum 2nd call.

3431748.00/- 68635.00/ 30 Days

Intending bidders having Trade
license in similar nature of job
and produce credentials of a
similar nature of completed
work ofthe minimum value of (i)
30% of the estimated amount
put to tender during last 5(Five)
years prior to the date of issue of
this tender notice or (ii) Two
similar nature of completed
work, each of the minimum
value of 25% of the estimated
amount put to tender during last
5(Five) years prior to the date of
issue of this tender notice or (iii)
One single running work of
similar nature which has been
completed to the extent of 75%
or more and value of which is
not less than the 30%  of the
estimated amount.

Note:
a) For contract value exceeding 2.5 lakh deductions of TDS on GST is mandatory.
b) Quoted rate must be inclusive of GST.
c) Completion certificate should contain

i) Name of work, ii) Name of Agency, iii) Amount put to tender, iv) TenderNo, v) Schedule
month and year of commencement and completion as per the work order, vi) actual date of
completion, vii) Gross value of the work done as per final bill.

d) Payment will be made after getting the work done certificate & recommendationfrom the
respectiveSite Engineer.

e) The prospective bidders must have the credential(s) on similar nature of work and of
satisfactory completion as a prime agency during the last 5(five) years from the date of issue of



this Notice as mentioned in Eligibility criteria under authority of State/ Central Govt., State
/Central Govt. undertaking/ Statutory Bodies Constituted under the Statute of the Central / State
Govt. The Credential Certificate has to be issued by the Engineer-in-Charge of the works not
below the rank of Executive Engineer or equivalent. Credential Certificate must have include
Work Order, and Work completion Certificate.

f) Payment certificates in lieu of credentials will not be accepted.

g) Valid up to date clearance of Income Tax return / GST Registration Certificate/ Professional Tax
Enrolment/latest Deposit Challan / P.T. (Deposit Challan) / Pan Card / License / Voter ID Card
for self-identification to beaccompanied with the Technical Bid Documents, Income Tax
Acknowledgement Receipt for latest assessment Year to be submitted.

h) The contractors who have been delisted of debarred by any government department shall not
be eligible in anyway.

i) Joint venture will not be allowed to participate in the above NIT.

j) A prospective bidder participating in a single job either individually or as partner of a firm shall
not be allowed toparticipate in the same job in any other form.

k) A prospective bidder shall be allowed to participate in a single job either in the capacity of
individual or as a partnerof a firm. If found to have applied severally in a single job, all his
applications will be rejected for thatjob.

l) Where there is a discrepancy between the unit rate & the line item total resulting from
multiplying the unit rate by thequantity, the unit rate quoted shall govern.

m) Prevailing safety norms has to be followed so that LTI (Loss of time due to injury) is zero.

n) No mobilization /secured advance will be allowed.

o) Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials,
labour shed, laboratoryetc. at their own cost and responsibility.

p) Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be
deducted from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess
will have to be borne by the contractor. As the rates in the Schedule of rate are inclusive of GST
&Cess as stated above.

q) In connectionwith the work, Arbitration will not be allowed. The Clause No. 25 of 2911(ii) is to
be considered as deleted clause vide gazette notification no 558/SPW-13th December, 2011.

r) The work is of URGENT in nature and agency entrusted for it shall have to complete the work
within stipulated time without any failure.

s) Refund of EMD: The Earnest Money of all the unsuccessful bidders, deposited online, shall be
refunded inaccordance with the Memorandum of the Finance Department vide No. 3975-F(Y)
dated 28th July, 2016.(Refer “Annexure-I” in Bidders Guideline).

t) Penalty for suppression / distortion of fact.Submission of false document by tenderer is strictly
prohibited & if found action may be referred to theappropriate authority for prosecution as per
relevant IT Act with forfeiture of earnest money forthwith.

u) The Earnest Money may be forfeited if ; -
i) If the Bidder withdraws the Bid during the period of Bid validity.



ii) In case of successful Bidder, if the Bidder fails to execute formal agreement within the
stipulated time period.

iii) During scrutiny, if it is come to the notice of tender inviting authority that the credential or
any other document which were uploaded & digitally signed by the Bidder are incorrect
/manufactured / fabricated.

v) The successful Bidder shall have to execute Formal Agreement with Managing Director, West
Bengal Medical Services Corporation Limited within 7(Seven) days from the issuance of
Provisional Work order.

w) Bank guarantee shall be accepted for the purpose of the security.

1. In the event of e–filing, intending bidder may download the tender documents from the
website: http://https://wbtenders.gov.in directly with the help of Digital Signature
Certificate.NecessaryEarnest Money will be deposited by the bidder electronically online
through his net banking enabled bank account, maintained at any nationalized bank by
generating NEFT/RTGS challan from the e-tendering portal and also to be documented through
e-filing.

As per G.O. No. 1592 – F(Y) dated. 20.03.2014 of the Finance Deptt.of Govt. of West Bengal,
in case of e–tendering, EMD/Bid security will have to be submitted as soft copy (scanned
copies of the originals) along with the tender for instruments and in case of deposit of money it
should compulsorily be deposited on – line by the bidders. The L1 bidder will submit the hard
copy of the documents to the tender inviting authority with his acceptance letter of the LOI
within specified time as mentioned in the letter of acceptance. Failure to submit the hard copy
with the acceptance letter within the time period prescribed for the purpose may be construed
as an attempt to disturb the tendering process and dealt with accordingly legally including
blacklisting of the bidder.

2. Both Technical bid and Financial Bid are to be submitted concurrently duly signed digitallyin
the website https://wbtenders.gov.in

3. Dully filled in copies of Section – II (Forms I to V) in prescribed proforma with proper dated
signature in the relevant spaces to be uploaded electronically.

Documents in support of the information furnished in Forms I to V, must be attached/uploaded
for evaluation and the file number & page number has to be indicated in the respective column
of the Form.

4. i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-
filled challan having the details to process RTGS/NEFT transaction.
ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT
payment using his Bank account.
iii) The EMD of the bidders disqualified at the technical evaluation will be refunded through an
automated process to the respective biddres' bank accounts from which they made the payment
transaction.

5. 4. The Financial Offer of the prospective Tenderer will be considered only if the Tenderer
qualifies in the Technical Bid. The decision of the Managing Director, WEST BENGAL
MEDICAL SERVICES CORPORATION LIMITED will be final and binding on all concerned and
no challenge against such decision will be entertained.

6. In case of inadvertent typographical mistake found in the Specific Price Schedule of Rates i.e.
Bill of Quantity (BOQ), the same will be treated as to be so corrected as to conform with the
prevailing relevant Schedule of Rates and/or Technically Sanctioned Estimate.



7. Running payment for work may be made to the executing agency as per availability of fund.
The executing agency may not get a running payment unless the gross amount of Running Bill
stands at least 20% (Twenty Percent) of the tendered amount. Provisions in Clause(s) 7, 8& 9
contained in W.B. Form No. 2911(ii) so far as they relate to quantum and frequency of payment
is to be treated as superseded.

8. Bids shall remain valid for a period not less than 120 (one hundred twenty) days after the dead
line date for Financial Bid submission.

9. Important Information:
DATE AND TIME SCHEDULE:
Sl.
No.

Particulars Date & Time

1 Date of uploading of NIeT Documents (online)(Publishing
Date)

25.11.2025 at 2:00 PM

2 Tender documents download start date (online) 25.11.2025 at 2:00 PM

3 Bid proposal submission start date (online) 25.11.2025 at 2:30 PM
4 Technical & Financial Bid proposal Submission end

date(online)
17.12.2025 upto3:00 PM

5 Bid opening date of Technical evaluation (online) 18.12.2025 after3:00 PM
6 Bid opening date of Financial proposal To be notified later

10. Cost of Tender Documents: NIL (As per Notification of the Secretary, Public Works
Department, CRC Branch, Government of West Bengal vide No. 199-CRC/2M-10/2012 dated:
21/12/2012 communicated by the Technical Secretary, Public Works Department, Government
of West Bengal that the intending tenderers shall not have to pay the cost of tender documents
for the purpose of participating in e-tendering.)

11. Earnest Money: The amount of Earnest Money is to be submitted Online through his net
banking enabled bank account, maintained at any nationalized bank by generating NEFT/RTGS
challan from the e-tendering portal and also to be documented through e-filing. The process of
deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be
stopped for e–tender procurement of this office w.e.f. 01.09.2016.

Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD
of the technically qualified bidders other than that of L1 and L2 bidders will be refunded
through an automated process to the respective bidders' bank accounts from which they made
the payment transaction. If the L1 bidder accepts the LOI and the same is processed
electronically in the e-Procurement portal, EMD of the L2 bidder will be refunded through an
automated process to his bank account from which he made the payment transaction.

The earnest money of the successful bidder (being converted to security deposit) deposited, will
remain under the custody of the department till satisfactory completion of the work in full
including extended quantity if ordered for. Besides this, necessary percentages shall be
deducted from the progressive bids so as to make it 10% (Ten percent) of the value of work
billed.

12. The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
works and its surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for the work as mentioned in the Notice Inviting Tender, before
submitting the offer with full satisfaction. The cost of visiting the site shall be at his own
expense.



13. The intending Bidders should clearly understand that whatever may be the outcome of the
present invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The
Managing Director, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED reserves
the right to reject any or all the application(s) for purchasing Bid Documents and/or to accept or
reject any or all the offer(s) without assigning any reason whatsoever and is not liable for any
cost that might have been incurred by any Tenderer at the stage of Bidding.

14. The intending bidders are required to quote the rate online only. No offline tender will be
entertained.

15. If more than one Bidder quoted same rate and which are found lowest at the time of opening,
such similar multiple rates will not be entertained / accepted. Lowest offer will be ascertained
by sealed bid amongst the lowest bidders.

16. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 and any other
notification thereof or any other laws relating thereto and the rules made and order issued there
under from time to time.

17. During the scrutiny, if it comes to the notice of the tender inviting authority that the
credential(s) and/or any other paper(s) of any bidder is / are incorrect/ manufactured/fabricated,
that bidder(s) will not be allowed to participate in the tender and that application will be
rejected outright.

18. The Managing Director, WBSMCL reserves the right to cancel the N.I.T. or issue corrigendum
notices to the NIT due to unavoidable circumstances and no claim in this respect will be
entertained.

19. List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid
will be opened within a short period after such publication. Therefore, Bidders are requested to
view the tender status on a regular basis.

20. In case of any objection regarding prequalifying an Agency, that should be lodged to the
ManagingDirector, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED within
1(one) day from the date of publication of the list of qualified agencies and beyond that time
schedule no objection will be entertained.

21. Before issuance of the work order, the tender inviting authority may verify the credential(s)
and/or other document(s) of the lowest tenderer, if found necessary. After verification, if it is
found that the document(s) submitted by the lowest tenderer is/are either manufactured or false,
the work order will not be issued in favour of the said Tenderer.

22. If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence;-

a) Notice Inviting Tender
b) Special Terms and Conditions
c) Financial Bid
d) Schedule of Works

All works covered in the clause appearing hereinafter shall be deemed to form a part of the
appropriate item or items of works appearing in the work schedule whether specifically



mentioned in any clause or not and the rates quoted shall include all such works unless it is
otherwise mentioned that extra payment will be made for particular works.

23. Schedule of Rates applicable for execution of the work :Latest P.W.D.’s Schedule of Rates for
Buildings Works, (Volume- I) withall latest Addenda & Corrigenda.

24. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West
Bengal, the successful bidder will have to submit Additional Performance Security @10% of the
tendered amount, if the accepted bid value is 80% or less of the estimated amount put to
tender. The Additional Performance Security shall be submitted in the form of Bank Guarantee
from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the
Additional Performance Security within seven working days from the date of issuance of Letter
of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid
upto end of the Contract Period and shall be renewed accordingly, if required. The Bank
Guarantee shall be returned after completion of the contract period. If the bidder fails to
complete the work successfully, the Additional Performance Security shall be forfeited at any
time during the pendency of the contract period after serving proper notice to the contractor.
Necessary provisions regarding deduction of security deposit from the progressive bills of the
contractor as per relevant clauses of the contract shall in no way be altered/affected byprovision
of this Additional Performance Security.

Intending tenderers are required to submit online attested/self-attested photocopies of valid enlistment
renewal certificate, valid partnership deed (in case of partnership firm), current Professional Tax
Deposit Challan / Professional Tax Clearance Certificate, PAN Card, Trade License from the
respective Municipality, Panchayet etc. (in case of S & P Contractors only), [Non statutory documents]

In case of Registered Unemployed Engineers’ Co-operative Societies and Registered Labour
Cooperative Societies, attested photocopies of documents of credentials showing satisfactory
completion of a single work in any Government Department commencing on or after 01.04.2009 of
value not less than 40% of the Estimated Cost of the work applied for, ‘Certificate of Registration’
from the respective Assistant Registrar of Co-operative Societies, Professional Tax Deposit Challan /
Professional Tax Clearance Certificate, PAN Card, must be submitted online. Payment certificates in
lieu of credentials will not be accepted. [Non statutory documents]

The intending tenderer is required to quote the rate in figures as well as in words as percentageabove
/ below than or at par with the relevant price schedule of ratesas per the FORM-V in Section-II

Conditional / incomplete quotation will not be entertained.
Issuance of work order as well as payment will depend on availability of fund and no claim

whatsoever will be entertained for delay of Issuance of work order as well as payment, if any.
Intending tenderers may consider this criterion while quoting their rates.

If any tenderer withdraws his offer before acceptance or refuse within a reasonable time without
giving any satisfactory explanation for such withdrawals, he shall be disqualified from submitting
tender to WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED for a minimum period of
1(one) year.

Tax and other deductions shall be made as below:
i) GST will be deducted as applicable.
ii) Cess @ 1% (One Percent) of the cost of construction works will be deducted from the bills of

the contractors on all contracts awarded on or after 01.11.2006 in pursuance with G.O. No.
599A/4M- 28/06 dated 27.09.2006.

iii) 2% (Two percent) Income Tax of the cost of construction work will be deducted from the bill.



iv) Security Money deposit @ 8% (Eight Percent) will be deducted from the progressive bills in
addition to the earnest money to make a total deposit of 10%(Ten Percent) of the value of
work executed.

 Modification in the West Bengal Form No.: 2911/2911(i)/2911(ii)Clause 17 of CONDITIONS OF
CONTRACT of the Printed Tender Form shall be substituted by the following vide Govt.
Notification No 5784-PW/PW/L&A/2M-175/2017 dated 12.09.2017:

'Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break,
deface, injure, or destroy any part of building, in which they may be working, or any building, road,
road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees,
grass or grassland or cultivated ground contiguous to the premises, on which the work or any part of
it is being executed, or if any damage shall happen to the work from any cause whatsoever or any
imperfection become apparent in it at any time whether during its execution or within a period of
three months or one year or three years or five years, as the case may be (depending upon the nature
of the work as described in the explanation appended hereto) hereinafter referred to as the Defect
Liability Period, from the actual date of completion of work as per completion certificate issued by
the Engineer-in-Charge, the contractor shall make the same good at his own expense, or in default,
the Engineer-in-Charge may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time
thereafter become due to the contractor from the Government or from his security deposit, either full,
or of a sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which
opinion shall be final and conclusive against the contractor), of making such damage or imperfection
good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the
Government to recover the excess cost from the contractor in accordance with the procedure
prescribed by any law for the time being in force.-
Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a
period of thirty days with effect from the date of submission of the final bill in acceptable form by the
contractor, the amount payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work to the contractor within
the said period of thirty days. The certificate of the Engineer-in-Charge whether in respect of the
amount payable to the contractor against the "Final Bill" or in respect of completion of work shall be
final and conclusive against the contractor . However, the security deposit of the work held with the
Government under the provision of clause 1 hereof shall be refundable to the contractor in the
manner provided here under:-

(a) For work with three months Defect Liability Period:
i) Full security deposit shall be refunded to the contractor on expiry of three months

from the actualdate of completion of the work.
(b) For work with one year Defect Liability Period:

i) Full security deposit shall be refunded to the contractor on expiry of one year
from the actual dateof completion of the work.

(c) For work with three years Defect Liability Period:
i) 30% of the security deposit shall be refunded to the contractor on expiry of two

years from the actual date of completion of the work;
ii) The balance 70% of the security deposit shall be refunded to the contractor on

expiry of threeyears from the actual date of completion of the work;
(d) For work with five years Defect Liability Period:

i) No security deposit shall be refunded to the contractor
ii) for 1s t 3 years from the actual date of completion of the work;
iii) 30% of the security deposit shall be refunded to the contractor on expiry of four

years from theactual date of completion of the work;
iv) The balance 70% of the security deposit shall be refunded to the contractor on

expiry of fiveyears from the actual date of completion of the work;



Explanation :
The word 'work' means and includes building work, road work, drain work, sanitary and plumbing
work and/or any other work contemplated within the scope and ambit of this contract. For

i) The work of patch repair or patch maintenance in nature or a combination thereof, the
Defect Liability Period ofthe work shall be three months from the actual date of completion
of the work.

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of anyroad / bridge / culvert / building / Sanitary & Plumbing work, the Defect
Liability Period of the work shall be oneyear from the actual date of completion of the work;

iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to
bituminous level which hasbeen designed for a period of 3 years or more, Widening and
strengthening of flexible pavement designed for aperiod of 3 years or more, Improvement of
riding quality / Strengthening of flexible pavement designed for aperiod of 3 years or more;
Providing only mastic asphalt layer over existing bituminous surface withoutproviding
bituminous profile corrective course / bituminous base course, the Defect Liability Period of
the work shall be three years from the actual date of completion of the work;

iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge
/ culvert includingconstruction of approach roads for bridge / culvert, Construction of rigid
pavement, Reconstruction of rigidpavement, Construction of new flexible pavement covered
by mastic work which has been designed for a periodof 5 years or more, Widening and
strengthening of flexible pavement covered by mastic work which has beendesigned for a
period of 5 years or more, Improvement of riding quality / Strengthening of flexible
pavementcovered by mastic work which has been designed for a period of 5 years or more,
the Defect Liability Period ofthe work shall be five years from the actual date of completion
of the work;

Successful Tenderers will be required to obtain valid Registration Certificate &Labour License
fromrespective Regional Labour Offices where construction work by them are proposed to be carried
outas per Clauses u/s 7 of West Bengal Building & other Construction Works’ Act, 1996 and u/s 12
ofContract Labour Act.
Power of Attorney holders are not allowed to sign Tender Documents unless otherwise approved
bythe Government.

Clause-25 of the conditions of contract of the West Bengal Form No. 2911/2911(ii) may be treatedto
be omitted and there is no provision for arbitration for resolution of disputes that may arise out ofthe
contracts to be entered into by the Department with the contractors for the purpose of carryingout
execution of public works as per G.O No. 558/SPW dated 13-12-2011 of P.W.D.

Successful tenderers will be required to observe the following conditions strictly:
a. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees

StateInsuranceAct,1948 should be strictly adhered to wherever such Acts become applicable.
b. Minimum wages to the workers shall be paid according to the rates notified and/or revised by

theState Government from time to time under the Minimum Wages Act, 1948 in respect
ofscheduled employments, within the specified time as per law. Payment of bonus,
whereverapplicable, has to be made.

c. Adequate safety and welfare measures must be provided as per the provisions of the Building
andother Construction Workers’ (Regulation of Employment & Conditions of Service) Act,
1996 readwith West Bengal Building and Other Construction Workers (Regulation of
Employment andConditions of Service) Rules, 2004.



d. All liabilities arising out of engagement of workers are duly met before submission of bills
forpayment.

If there is any violation of any or all the relevant above criterion during execution of the job,
itwillrender the concerned agencies ineligible for the work then and there or at any subsequent stage
as may be found convenient.

INSTRUCTION TO BIDDERS

SECTION – I

1. General guidance for e-Tendering

Instructions/Guidelines for tenders for electronic submission of the tenders online have beenannexed
for assisting the contractors to participate in e-Tendering.

1. Registration of Contractor
Any contractor willing to take part in the process of e-Tendering will have to be enrolled
&registered with the Government e-Procurement system, through logging on to
https://wbtenders.gov.in the contractor is to clickon the link for e-Tendering site as given on
the web portal.

2. Digital Signature certificate (DSC)
Each contractor is required to obtain a class-I, class-II or Class-III Digital
SignatureCertificate(DSC) for submission of tenders, from the approved service provider of the
NationalInformation’s Centre(NIC) on payment of requisite amount details are available at the
Website stated in Clause-2 of Guideline to Bidder DSC is given as a USB e- Token.

3. The contractor can search & download NIT & Tender Documents electronically from
computer once he logs on to the website mentioned in Clause 2 using the Digital Signature
Certificate.This is the only mode of collection of Tender Documents.

4. Participation in more than one work
A prospective bidder shall be allowed to participate in the job either in the capacity
ofindividual or as a partner of a firm. If found to have applied severally in a single job all
hisapplications will be rejected for that job.

5. Submission of Tenders
General process of submission:- Tenders are to be submitted through online to the
websitestated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & the
other isFinancial Proposal before the prescribed date & time using the Digital Signature
Certificate(DSC). The documents are to be uploaded virus scanned copy duly Digitally
Signed. Thedocuments will get encrypted (transformed into non readable formats).

6. Eligibility to Participate
i. Bidders must have valid trade license without which no bidder will be allowed to

participate.
ii) Bidder must have valid PAN, registration without which no bidder will be allowed

toparticipate.
iii) Bidders not fulfilling the eligibility criteria need not to participate and in the event of

theirparticipation without being fulfilling the eligibility criteria, their bids will summarily
be rejected.



A. Technical proposal
The Technical proposal should contain scanned copies of the following in two covers (folders)

A-1.Statutory Cover file Containing
i) Earnest money (EMD) as prescribed in the NIT against each of the serial of work in favour of

the Managing Director, West Bengal Medical Services Corporation Limited.Tender form No.
2911(ii) &NIT(Properly upload the same Digitally Signed).The rate will bequoted in the BOQ.
Quoted rate will be encrypted in the B.O.Q. under Financial Bid. In case ofQuoting any rate
in 2911(ii) the tender is liable to summarily rejected).

A-2. Non statutory / Technical Documents
i) Professional Tax(PT) deposit receipt challan for the current financial year 2024-

25,ProfessionalTax clearance certificate, Pan Card, Income Tax Return of current assessment
year, Certificate of provisionalregistration ofGSTINand valid Trade License.

ii) Registered Deed of partnership Firm/ Article of Association & Memorandum
iii) Registration Certificate and Clearance Certificate issued by the Assistant Register of

CooperativeSociety (ARCS) bye laws are to be submitted by the Registered labour Co-
OperativeSociety/ Engineer’s Co operative Society.

iv) Requisite Credential Certificate for completion of at least one similar nature of workunderthe
authority of State/ Central Govt. having a magnitude of at least 40(forty)percent of the
Estimated amount put to tender during the last 5(Five) years prior tothe date of issue of this
NIT is to be furnished in applicable cases.

v) Valid Service Tax Registration should possess by the tenderer.

Note:- Failure of submission of any of the above mentioned documents will render thetender liable to
be rejected for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGE IN
THEFOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click
thetab“Submit Non Statutory Documents” to send the selected documents to Non-Statutory folder.
NextClick the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload
theTechnical Documents.

Sl.
No.

Category
Name

Sub Category
Description

Details

A. CERTIFICATES CERTIFICATES 1. Certificateregistration of GSTIN.
2. PAN
3. P. Tax (Challan) (2024-25)
4. Latest IT Receipt
5. IT-Return for last three years
6. Valid Trade License

B. Company
Details

Company
Details -I

1. Proprietorship Firm
(Trade Licensein civil works)
2. Partnership Firm
(Partnership Deed, Trade License in civil works)
3. Society (Society Registration copy,
Trade License in civil works)
4. Registration Certificate from ARCS

C. Credential(in
applicable
cases)

Credential 1
Credential 2

Documents of Credentials as per Notification No. 03-
A/PW/O/10C-02/14Dated :12.03.2015



For –1st call of NIeT
(i) Intending tenderers should produce credentials of a
similar nature of work of theminimum value of 40% of the
estimated amount put to tender during 5(Five) yearsprior to
the date of issue of this tender notice;or,

(ii) Intending tenderers should produce credentials of 2(Two)
similar nature of work,each of the minimum value of 30 %
of the estimated amount put to tender during5(Five) years
prior to the date of issue of this tender notice;or

(iii) Intending tenderers should produce credentials of one
single running work ofsimilar nature which has been
completed to the extent of 80% or more and value ofwhich
is not less than the desire value at (i) above;

Incase of running works, only those tenderers who will
submit the certificate ofsatisfactory running work from the
concerned Executive Engineer, or equivalentcompetent
authority will be eligible for the Tender. In the required
certificate it will beclearly stated that the work is in progress
satisfactorily and also that no penal actionhas been initiated
against the executed agency, i.e. the tenderer.

For – 2nd call of NIeT
(i) Intending tenderers should produce credentials of a
similar nature of work of theminimum value of 30% of the
estimated amount put to tender during 5(Five) yearsprior to
the date of issue of this tender notice;or,

(ii) Intending tenderers should produce credentials of 2(Two)
similar nature of work,each of the minimum value of 25 %
of the estimated amount put to tender during5(Five) years
prior to the date of issue of this tender notice;or

(iii) Intending tenderers should produce credentials of one
single running work ofsimilar nature which has been
completed to the extent of 75% or more and value ofwhich
is not less than the desire value at (i) above;

In case of running works, only those tenderers who will
submit the certificate ofsatisfactory running work from the
concerned Executive Engineer, or equivalentcompetent
authority will be eligible for the Tender. In the required
certificate it will beclearly stated that the work is in progress
satisfactorily and also that no penal actionhas been initiated
against the executed agency, i.e. the tenderer.

For – 3rd call of NIeT
(i) Intending tenderers should produce credentials of a
similar nature of work of theminimum value of 20% of the
estimated amount put to tender during 5(Five) yearsprior to
the date of issue of this tender notice;or,

(ii) Intending tenderers should produce credentials of one



single running work ofsimilar nature which has been
completed to the extent of 70% or more and value ofwhich
is not less than the desire value at (i) above;

In case of running works, only those tenderers who will
submit the certificate ofsatisfactory running work from the
concerned Executive Engineer, or equivalentcompetent
authority will be eligible for the Tender. In the required
certificate it will beclearly stated that the work.Payment
Certificate will not be treated as Credential.

D. Financial
(If necessary)

Work in hand 1. Authenticated

Payment
certificate – 1
Payment
certificate - 2

Only payment certificates notthe TDS certificate.

Opening of Technical proposal: -

i) Technical proposals will be opened by the Managing Director, West Bengal Medical Services
Corporation Limited and his authorized representative electronically from the web site stated
using theirDigital Signature Certificate.

ii) Intending tenderers may remain present if they so desire.

Opening ofFinancial proposal: -

i) The financial proposal should contain the following documents in one cover(folder) i.e. Bill
ofquantities (BOQ) the contractor is to quote the rate in the manner (Above/ Below/ At per)
onlinethrough computer in the space marked for quoting rate in the BOQ.

ii) Only downloaded copies of the above documents are to be uploaded virus scanned &
DigitallySigned by the contractor.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded
&digitally signed in support of the minimum criterion as mentioned above. If any documentsubmitted
/ uploaded by the Bidder is either manufactured or false the eligibility of Bidder willbe out rightly
rejected at any stage without prejudice and action will be taken as per stipulation of ITRules in force.

Sd/-
Managing Director

West Bengal Medical Services Corporation Limited



BID SECURITY (BANK GUARANTEE) FORM

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with
the instructions indicated.]

__________________________

[Bank’s Name and Address of Issuing Branch or Office]

Beneficiary: ___________________  [ Name and Address of WBMSCL]

Date: _____________

BID GUARANTEE No.: _____________

We have been informed that[name of the Tenderer] (hereinafter called “the Tenderer”)has submitted to
you its bid dated (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to
Bid No. [NIT number] (“the NIT”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee. At the request of the Tenderer, we[name of Bank] hereby irrevocably undertake to pay any
sum or sums not exceeding in total an amount of[amount in figures] ([amount in words]) upon receipt by
us of your first demand in writing accompanied by a written statement stating that the Tenderer is in
breach of its obligation(s) under the bid conditions, because the Tenderer:

(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid;
or

(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity , (i)
fails or refuses to execute the Contract Form; or (ii) fails or refuses to furnish the performance
security. If required, in accordance with the Instruction to Tenderers.

This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies
of the contract signed by the Tenderer and the performance security issued to you upon the
instruction of the Tenderer; or (b) if the Tenderer is not the successful Tenderer, upon the earlier
of (i) our receipt of a copy of your notification to the Tenderer of the name of the successful
Tenderer; or (ii) twenty – eight days after the expiration of the Tenderer’s Bid.

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC
ICIC0001056, Branch Salt Lake Sector V, in BG text at which SFMS IFIN 760 message to be send by
issuing bank, to establish the authenticity of given BG.

________

[Signature]



INSTRUCTION TO BIDDERS

SECTION–II
FORM–I

B.1. PRE-QUALIFICATION APPLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref:-Tender for

N.I.T. No: WBMSCL/NIT- 947/2025   Dated –19/11/2025of West Bengal Medical Services
Corporation Limited
Dear Sir,
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I/we hereby submit all the necessary information and relevant documents for
evaluation
The application is made by me / us on behalf of

In the Capacity

The necessary evidence admissibleby law in respect of authorityassignedto us on behalf of the group
of firms for Application and for completion of the contractdocuments is attached herewith. We are
interested in biddingfor the work(s)given in Enclosure to this letter. We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of
the contractbid under this project.(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigningany reason.(c) Enclo:- e-Filling:-(d) 1. StatutoryDocuments.(e) 2. Non StatutoryDocuments.

Date: Signature of applicant
Including titleand capacity in which

application is made.

duly authorized to submit the order.

work



SECTION–II
FORM–II

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant: ____________________________________________________________________

B.3.2. Office Address: ______________________________________________________________

_______________________________________________________________

____________________________________________________________________

Telephone No.: ___________________________________________________________________

Fax No. : _____________________________________________________________

E-mail ID : _____________________________________________________________

B.3.3. Name & address of Bankers: _____________________________________________

____________________________________

____________________________________

B.3.4. Attach an organization chart showing the structure of the company with names of Key personnel and
technical staff with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
Including title and capacity in which application is made.



SECTION–II

FORM –III

B.4. EXPERIENCE PROFILE.

B.4.1. Name of the Firm:
_________________________________________________________________________

_________________________________________________________________________

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE
THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name,
Locati
on &
nature
of
work

Deptt
.
Conc
ern

Engineer
in-
Charge

Contr
act
price
in
India
n Rs.

% of
Participati
on of
company

Original
Time Schedule

Actual Time
Schedule

Reasons
for delay
in
completio
n (if any)

Start
Date

Completi
on Date

Start
Date

Completi
on Date

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm

Date: Signature of applicant
Including title and capacity in which application is made.

[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]



SECTION–II

FORM –IV

DECLARATIONBYTHETENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in
and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the
'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated inthis
Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financialyear.

I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the
work.

I/We here by declare that neither me nor any of my relative is working as an employee of WBMSCL.

Signature of Tenderer

Date : Name of the Firm with Seal

Postal address of the Tenderer



NameofWork
Tendered

AmountPut to
Tender

RateQuotedbythe
Bidder(%aboveor

lessor atpar)

TenderedAmount
(ContractPriceboth
inwords&figures)

PRINTED TENDER FORM

eNIT no. WBMSCL/NIT-947/2025                                          Dated –19/11/2025

TENDERANDCONTRACTFORWORKS
GENERALRULESANDDIRECTIONSFORGUIDANCEOF

BIDDERS/CONTRACTORS

TENDERFORWORKS

I/WeonbehalfofWest Bengal Medical Services Corporation
Limitedherebytenderfortheexecutionoftheworkspecifiedin
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates
specified therein, and in accordance, in all respects withintheRules
containedinclauseshereinafter, inalloftheannexedGeneral ConditionsofContract
(GCC),Special ConditionsofContract(SCC)and with such other materials as are
providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar asapplicable.

MEMORANDUM

(a) Ifseveralsub-works
are included, they
should bedetailed ina
separate list

(a)Generaldescriptionof work……………………….

(b)Estimatedcostputto Tender                      …   Rs

(c)EarnestMoneyDeposit                                 …     Rs.

(d)SecurityDeposit(includingearnestmoney) ...    Rs

(e)Percentage,ifany,tobedeductedfrombill ...   Rs
………………………………

(Rupees…………………………
Percentage………………………………..)

(f) Timeallowedfortheworkfromdateofwrittenorderto
Commence…………………………………calendarmonths.

Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender

_
_



Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable,
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office,
thesumsofmoneymentioned inthesaidconditions.

*Give
particulars
and
numbers

Strikeout
(a)or(b) as
applicable.

TSignatureof
Contractorbefore
submission of
tender

XSignatureof
Witnessto
Contractor’s
signature

XX Signatureof
theExecutive
Engineer/AE
onbehalfofthe
Department.

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be
absolutely forfeited to the Governor or  his/hersuccessors in office, without prejudiceto
any other rightsor remedies of the said Governor or his successorsin office. Should I/we
not depositthe full amount ofsecurityspecifiedintheabove
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid
sumofRs…………shallberetainedbytheGovernmentasonaccountofsuchsecurityas
aforesaid:(b)thefullvalue of whichshallberetainedbyGovernment onaccountofthe
securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract].

Datedthe                     Dayof 20

X                                 T
(Witness)
Address
Occupation

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState
ofwestBengal

XX

Datedthe Dayof (Month) (Year)

GENERALCONDITIONSOFCONTRACT

Clause1   1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe
TenderforanEstimated Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit
EarnestMoney@2% (Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh,
whicheverislower.

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft
orBankersCheque.

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited   throughe-
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes:

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof
paymentthroughICICIBankPaymentGateway.

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of
SecretarytotheGovernmentof   WestBengal,FinanceDepartment.TheL1bidder
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed
asanattempttodisturbthetenderingprocessandwillbedealtwith
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

iii) Exemption of Payment of Earnest Money (EMD) for MSME is not applicable for Works
Contracts as per Finance Dept. Notification no 4245-F(Y) dated 28/05/2013. EMD to be

furnished in case of MSME for participating in this Tender.

1.2 SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose
tenderhasbeenaccepted (hereinaftershallbecalledthecontractor)forworkdone under
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether
withtheEarnestMoney alreadydepositedandconvertedintosecurity deposit, shall amount
to10% ofthe value ofworks executedatthematerialpointof timeandpaid



during theprogressiverunningaccountsbills,sothattotaldeductiontogetherwith
EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone.

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill.

Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe
terms of the contractmaybe deductedfrom the security deposit.

However, eventhough theearnest moneydeposited exceeds theprescribed percentage,
duetoreduction oftenderedamount duetoanyreason whatsoever, suchadditional
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof
earnestmoneyso convertedintosecurity.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand
boatsetc.,supply oftools&plants, furniture andcomputerperipherals.Separate
agreementmayberequired inthose cases,particularly forconsultancyand RFP forEPC,
whichshallbe madein standardformatsto beapprovedbythe Government.

Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDeposit
byreplacingequalamount ofBankGuarantee ofscheduled Bankvalid upto3months
beyondthe defect liabilityperiod.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank
Guarantee/Demand DraftfromaScheduled
Bank,validuptothedateofcompletionofwork,shallbe obtainedfromthesuccessfulbidder,
iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to tender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from
the date of LoA or the time period as approved by the Tender inviting Authority,his
EarnestMoneywillbe forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany
timeduringthe pendencyof contractperiod asper relevantClausesof theContract.

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered
bythisAdditionalPerformanceSecurity.

Compensation
fordelay

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework.
Inthe eventof thecontractorfailingto complywithanyof the conditions
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation.

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice
toany otherrightorremedyavailable underthelaw onaccountofsuch
breach,payasagreedcompensationtotheimplementingDepartment.

This will also apply to items or group of items for which  a separate period of
completionhasbeen specified.

Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof
workarrivedforeachmonthofdelaytobecomputed onper daybasissubject to
theceilinglimitof securitydepositalreadywithheldorduetobe withheld during
imposition of the said clause and minimum payable compensation
equivalenttotheEarnestMoneydeposited(EMD).



Action when whole
ofsecurity deposit
is forfeited

Contractor
remains liable
topay
compensation,if
actionis not
takenunder
Clause3

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof
itemsof thework,forwhichaseparateperiodof completionis originallygiven.

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased.
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-
Duetowar,internal emergency andotherconditions suchasabnormally badweather,
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe
delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-
chargeto proceedwith theworks.

Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein
writing,absolutelydeterminethe contractinanyof the followingcases:

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto
complywith therequirementsof suchnotice foraperiod of sevendays thereafter;

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe
Engineer-in-Charge he/shewillbeunabletosecurecompletionoftheworkbythe
scheduledateforcompletion,and continuestodosoafteranotice ofsevendaysin
writingfrom the Engineer-in-charge;

(iii) IftheContractorfailstocomplete thework withinthestipulated date orthe
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe
definedMilestones withintheperiodspecifiedinthenoticegiveninwritingtothat
effectbythe Engineer-in-charge;

(iv) IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe
contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby the
Engineer-in-Charge;

(v) Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany
conveyance orassignmentofhis/hereffectsorcomposition orarrangement forthe
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under
InsolvencyAct forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust
deed isexecutedbyhim/herforbenefit of his/hercreditors;

(vi) IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder
ofjudgementthat theCompanyshallbewoundup,or ifa receiveroramanageron
behalfofacreditorbeappointed, orifacircumstancearise whichentitletheCourt
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue
awindingup order;

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand
allowsitto be continuedforaperiod of21 days;

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting



Authority,transfers,sublets(engagementof labouron pieceworkbasisor of
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the
Engineer–in–charge;

(ix) AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment
withthepriorapproval ofTenderAccepting Authority,shallhavethepowersto
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the
Government:-

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof
theamountofEarnestMoneydeposited bytheContractorunderthehand of
Engineer-in-charge, shall be the conclusive evidence. Upon
suchdetermination, theEarnestMoneyDeposit,SecurityDepositalreadyrecovered
forexecutedworksandperformanceguarantee,if anyunderthecontractshall
beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government.

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her
hands, andtogiveittoanotherContractor tocomplete thebalance work.
TheContractor, whosecontract isdetermined orrescindedasabove,
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.

(c) To employ labour paid by the implementing Department, and to supply
materials,to carry out the worksor any part of the work, debarring the
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it
had been carried out by the contractor under the terms of
his/hercontract;thecertificate oftheExecutiveEngineer  astothevalueof
theworkdone shall be finalandconclusive againstthecontractor.

Contractors
remains liable to
pay compensation
if actionnottaken
under Clause3

Powertotake

possessionofor

requireremoval

oforsell

Contractor’s
plant

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any
advances on any account or with a view to execute the work or the performance of the
contract. In case, action is taken under any of the provisions aforesaid,thecontractor
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually performed under
thiscontract,unlessanduntiltheEngineer-in-charge
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof,
and he/sheshallonly be entitled to be paidthe value socertified.

Clause 3A.Incase,theworkcannotbe starteddue to reasons notwithinthecontrolof
theContractor within1/4th(onefourth)of the stipulatedtimeforcompletion ofthework
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality,
theearnestmoneydeposited andthesecurityof thecontractor shall be
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe
payableat all.

Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge
withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority.

Clause4.In cases in which any of the powers conferred upon the Engineer-in-
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot

7



beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of the
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany
future case of default by the contractor, for which by any clause or
clauseshereof,he/sheis declaredliableto paycompensationamounting to wholeof his/her
security deposit, and the liability of the contractor for past and future
compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce
either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and
stores, inor upon the work, or thesite thereof, or belonging tothe
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework,
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in  caseofthese
not being applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver  notice inwriting to the contractor or his/herclerk, foremanor
otherauthorizedagent,requiringhim/hertoremovesuchtools &plant,
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in-
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction
orprivatesaleonaccount ofthecontractorandathis/herrisk,inallrespects, andthe
certificateoftheEngineer-in-Chargeas to the expense of any such removal, and  the amount
of theproceeds and expense of any such sale shall be finalandconclusive
againstthecontractor.

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod
asmentioned inthesaidschedule,orfromthedateofhanding overofthesitetothe contractor
whicheveris later. If the contractor commits default in commencing executionof the
work as aforesaidwithin thirty days, without justifiablereasons includedunderForce
Majeure orothersuch reasonsbeyondthe control ofthe contractor, in which case to be
reported within seven days by the contractor,
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work
order, with the prior approval of the Tender Accepting Authority, without
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2
andsubsequentlyclause3of thetenderdocument.

5.1As soon as possible after the contract is executed, signed and agreed, the
contractorshall submit  a ‘Time and ProgressChart’for each broad activity
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared
in directrelationtothetimeslatedintheNoticeInvitingTender (NIT)
document,forcompletion ofitemsorgroupofitemsofthe work.Itshallindicate
theforecastofthedatesofcommencement andcompletionofvarioustradesof
sectionsofthework.Thismay beamended,asnecessary,byanagreement betweenthe
Engineer-in-Chargeandthecontractorwithinthe limitationsof
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of
work,thecontractorshall inallcases,in whichthe time allowedfor any work
exceedsone month(save and exceptfor special jobs for whicha
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith
thetypeandnature of work,andthatthe‘totaltimeallowedforcompletion of
work’istobebrokenupagainstachievement ofthosestages duringthe construction
/progressof worktoensureaperiodicmonitoring ofprogressand
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures
fromtimetotime.

5.2Ifthework(s)bedelayedby:
Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally
bad weather, flood, cyclone natural calamity or serious loss or
damagebyfireorcivilcommotion, strikeorlockoutaffecting procurement of
constructionmaterialsoranyofthetradesemployed in the work,or anyother
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the



contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the
delay and shall do all that may be reasonably required to the
satisfactionoftheEngineer-in-Chargetoproceedwith the works.

5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof
time,tobeeligible forconsideration, shallbe madebythecontractorinwriting within
fourteen days of the happening of the event causing delay in the
prescribedform. The contractormay also, if practicable,indicatein sucha
requesttheperiodforwhichextensionisdesired.

5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting
Authority,maygiveafairandreasonableextensionoftimeandreschedule the
activitywise‘Milestones’ forcompletion ofthework.Suchextensionshallbe
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe
dateofreceiptofsuchrequest.

FinalCertificate
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Clause6.Oncompletion of work,thecontractorshallbefurnishedwithacertificate by
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe
work be consideredto be completeduntil andunless the contractor shall have
removedfromthework premisesonwhichtheworkisexecuted,allscaffolding,
surplusmaterialsandrubbish,and cleaned off the  dirt from wood works,doors,
windows,floors,or otherparts of any building, upon or about which the work is
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof,
noruntiltheworkshall have  been measured  by the Engineer-in-charge whose
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor
shallfailtocomplywith therequirementsof thisclauseasto removalofscaffolding, surplus
materials and rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of the
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding,
surplusmaterials andrubbish, anddisposeofthesameas
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such
scaffolding or surplusmaterialsasaforesaid,exceptforanysum
actuallyrealizedbythesalethereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty)
percent ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill  payment,the
contractorshall onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a
payment proportionate to the part thereof, approved and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-
charge undertheseconditionsoranyofthemastothefinalsettlementand
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract.
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties.

Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause,
on or beforethe date fixed by the Engineer-in-charge,for all works
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcause to
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim
asfarasadmissible adjusted, if possible,before the expiry offourteen days from the
presentationofthe bill. Ifthecontractor doesnotsubmit thebillwithinthetimefixedas
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid



workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich
shallbebindingonthecontractorinallrespects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch
notice,theEngineer-in-charge shallinspectthework,andifthereisnodefectinthe
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby
theContractor and/or(b)forwhich payment willbemadeatreducedrates,shall be issued.
Such reduced rate is to be imposed with the approval of Superintending Engineer
concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and
droppings fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the
contractor fails to comply with the requirements of this clause, the Engineer-in-
Chargeshall have the right to get this work done at the cost of the
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch
action,theEngineer-in-Chargeshallgivetendays noticeinwritingto the contractor.

Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days
ofcompletionofthework.

Clause9.TheContractor shallsubmit allbillsinprintedforms, as per format prescribed by
Government of West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges
inthebillsshallalwaysbeenteredattheratesspecifiedin
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork.
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade
tohisbankthroughe-Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-
charge.
While the onlinereceipt given by such Banks shall constitute a full and sufficient
discharge/acquittancefor the  payment, the contractor should wherever possible
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s.

(2) Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich
are not endorsed in favour of the Bank, while efforts will be made to securepayment
tothefinancing Bank, payments madetothecontractor shouldbe
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe
arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect.

Note1.           The procedure will not affect theusual rights ofthe Government to
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother
contractwiththeGovernoroftheStateofWestBengal.

Note2. NothingcontainedhereinshalloperatetocreateinfavouroftheBankany
rights,claimsorequitiesvis-à-vistheGovernor.

Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand
thepricestobecharged thereforashereinafter mentioned beingsofaras
practicablefortheconvenience ofthecontractor,butnotsoasinanywaytocontrolthe
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’ hereto annexed),
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired
fromtimetotimetobeused byhim/herforthepurpose ofthecontract only,andthe value
ofthefullquantity ofmaterialsandstoressosupplied attheratesspecified inthe
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin
Governmentsecurities, thesameorasufficient portionthereof beinginthiscase soldfor
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute property
ofGovernment, andshallnotonanyaccountberemovedfromthesiteofthework, and
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting
underhis/herhand, he/she shallso require;butthecontractorshallnotbeentitled to return
anysuch materialunlesswithsuchconsent, andshallhave noclaimfor
compensationonaccountofanysuchmaterial sosuppliedtohim/herasaforesaidbeing
unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost
substantialand workmanlike manner, and both, asregards tomaterialsandotherwise,in
everyrespect,in strictaccordancewith the specifications.The contractorshall  also
conformexactly,fullyandfaithfully tothedesignand drawings, andinstructionsin
writingrelatingtotheworksignedbytheEngineer-in-Chargeandlodgedinhis/heroffice,
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the
specifications, and of all such design, drawings and instructions as aforesaid.

Clause  12.The Engineer-in-Chargeshall have powersto make any alterationin,
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs
andinstructions,that may  appearto him/herto be necessaryor recommended by
Superintending Engineer ortheChiefEngineer duringtheprogressofwork,andthe
contractorshallbeat all times be boundtocarryouttheseworks,inaccordanceto
anyinstructions which maybegiventohim/herinwriting,signedbytheEngineer-in-
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and
any altered, additional or substitutedwork which the contractor maybe
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe
mainwork,and atthe samerates,ifany,maybe specifiedinthetenderforthemainwork.
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof
theEngineer-in-chargeshallbe conclusiveas to suchproportion. And, ifthe  altered,
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe
contract, thensuchclassofwork shall becarried outattheratesenteredin
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender;
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,
paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid
schedule ofrates,or(b) thecurrent market ratesofmaterials andlabour
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at
the rates so determined without application of the said stipulated
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending
Engineershallbefinalandbinding.

Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried
out,theEngineer-in-charge shallgivenoticeinwritingofthefacttothecontractor,who
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit
oradvantage whichhemight havederivedfromexecution oftheworkinfull,butwhich
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason ofany
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or
unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials
orarticlesprovided bytheContractor, fortheexecutionoftheworkareunsound,orofa
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the
contractorshallon demandin writingfromthe Engineer-in-chargespecifyingthe
work,materialsorarticlescomplained ofnotwithstandingthatthesamemayhavebeen
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecase maybe
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid,
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe
attheriskandexpenseinallrespectsofthecontractor.

Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand
thecontractorshallatalltimesduringthenormal working hours, and at all other times at
which reasonable noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto
visit the work site shall have  been given to the contractor,either himself/herself be
present to receive orders and instructions,orhave  a responsible agentduly accreditedin
writingpresentforthatpurpose.Ordersgiventothecontractor’s agent shall be considered to
have the same force as if i t hadbeen giventothe contractorhimself/herself.

Clause16. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor
placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent
obtained, the same shall be uncovered at the contractor’s
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor
thematerialswithwhichthesamewasexecuted.

 Clause17.Modification in the West Bengal Form No.: 2911/2911(i)/2911(ii)Clause 17 of
CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the
following vide Govt. Notification No 5784-PW/PW/L&A/2M-175/2017 dated
12.09.2017:

'Clause 17 - If the contractor or his workmen or servants or authorized representatives
shall break, deface, injure, or destroy any part of building, in which they may be working, or
any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises, on which the work or any part of it is being executed, or if any damage shall happen
to the work from any cause whatsoever or any imperfection become apparent in it at any time
whether during its execution or within a period of three months or one year or three years or
five years, as the case may be (depending upon the nature of the work as described in the
explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the
actual date of completion of work as per completion certificate issued by the Engineer-in-
Charge, the contractor shall make the same good at his own expense, or in default, the Engineer-
in-Charge may cause the same to be made good by other workmen and deduct the expense (of
which the certificate of the Engineer-in-Charge shall be final and binding on all concerned) from
any sums, whether under this contract or otherwise, that may be then, or at any time thereafter
become due to the contractor from the Government or from his security deposit, either full, or of



a sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which
opinion shall be final and conclusive against the contractor), of making such damage or
imperfection good shall exceed the amount of such security deposit and/or such sums, it shall
be lawful for the Government to recover the excess cost from the contractor in accordance with
the procedure prescribed by any law for the time being in force.-
Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within
a period of thirty days with effect from the date of submission of the final bill in acceptable form
by the contractor, the amount payable to the contractor under this contract and shall also issue a
separate completion certificate mentioning the actual date of completion of the work to the
contractor within the said period of thirty days. The certificate of the Engineer-in-Charge whether
in respect of the amount payable to the contractor against the "Final Bill" or in respect of
completion of work shall be final and conclusive against the contractor . However, the security
deposit of the work held with the Government under the provision of clause 1 hereof shall be
refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:
ii) Full security deposit shall be refunded to the contractor on expiry of three months from the

actualdate of completion of the work.
(b) For work with one year Defect Liability Period:

ii) Full security deposit shall be refunded to the contractor on expiry of one year from the
actual dateof completion of the work.

(c) For work with three years Defect Liability Period:
iii) 30% of the security deposit shall be refunded to the contractor on expiry of two years from

the actual date of completion of the work;
iv) The balance 70% of the security deposit shall be refunded to the contractor on expiry of

threeyears from the actual date of completion of the work;
(d) For work with five years Defect Liability Period:

v) No security deposit shall be refunded to the contractor
vi) for 1s t 3 years from the actual date of completion of the work;
vii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from

theactual date of completion of the work;
viii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of

fiveyears from the actual date of completion of the work;

Explanation :
The word 'work' means and includes building work, road work, drain work, sanitary and plumbing work and/or
any other work contemplated within the scope and ambit of this contract. For

v) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability
Period ofthe work shall be three months from the actual date of completion of the work.

vi) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of anyroad / bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability
Period of the work shall be oneyear from the actual date of completion of the work;

vii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous
level which hasbeen designed for a period of 3 years or more, Widening and strengthening of flexible
pavement designed for aperiod of 3 years or more, Improvement of riding quality / Strengthening of
flexible pavement designed for aperiod of 3 years or more; Providing only mastic asphalt layer over
existing bituminous surface withoutproviding bituminous profile corrective course / bituminous base
course, the Defect Liability Period of the work shall be three years from the actual date of completion
of the work;

viii) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge /
culvert includingconstruction of approach roads for bridge / culvert, Construction of rigid pavement,
Reconstruction of rigidpavement, Construction of new flexible pavement covered by mastic work
which has been designed for a periodof 5 years or more, Widening and strengthening of flexible



pavement covered by mastic work which has beendesigned for a period of 5 years or more,
Improvement of riding quality / Strengthening of flexible pavementcovered by mastic work which has
been designed for a period of 5 years or more, the Defect Liability Period ofthe work shall be five
years from the actual date of completion of the work;

Successful Tenderers will be required to obtain valid Registration Certificate &Labour License
fromrespective Regional Labour Offices where construction work by them are proposed to be carried
outas per Clauses u/s 7 of West Bengal Building & other Construction Works’ Act, 1996 and u/s 12
ofContract Labour Act.Power of Attorney holders are not allowed to sign Tender Documents unless
otherwise approved bythe Government.

Clause17A. TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthe
means andmaterialsnecessary forthepurposeofsettingoutworks,and counting,
weighing,assistinginthejointmeasurementorexaminationatanytimeand from
timetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe
providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpenses

may bedeductedfromanymoneyduetothecontractor underthecontractorfrom
his/her SecurityDepositortheproceeds ofsales thereoforofasufficientportion
thereof.TheContractorshallalsoprovideallnecessaryfencing/barricading/providingcaution
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto
beartheexpenses ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto
compromiseanyclaimby anysuchpersons.



Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof
theworks.Theimplementing Department willrecoverfromtheContractortheamountof
compensation sopaid;andwithoutprejudicetotherightsoftheDepartment undersub-
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade
againstitundersub-section(1)Section12,ofthesaidAct,exceptonthewrittenrequest
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting
suchclaims.

Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the
implementingDepartment isobligedtopayamountofwagestoaworkman employedby
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare
andhealthamenities requiredtobeprovidedundertheabovesaidActandtherules
framedbyGovernment fromtimeto  timefortheprotectionofhealthandsanitary
arrangementsforworkersemployedbyContractors, executingDepartment willrecover
fromtheContractor, theamountofwagessopaidortheamountofexpenditure so
incurred;andwithoutprejudice totherightsoftheexecutingDepartment undersub-
section(2)of Section20, and sub-section(4) of Section21, of the Contract Labour
(Regulation andAbolition)Act,1970,executingDepartment shallbeatlibertytorecover
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein
contestingsuchclaim.

Clause19.TheContractorshallobtainavalidlicenseunderthe ContractLabour (Regulationand
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses
until thecompletionofthework. Thecontractor shallalsoabideby theprovisions
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident
Act,1855,PersonalInjuries(CompensationInsurance)Act,1970.

The Contractor shall also comply with the provisions of the ‘Building and Other
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill
theserequirementsshall  attractpenalprovisionsof the contract,arisingout ofthe
resultantnon-implementationofsuchprovisions.

Labour

Payment of
minimum
Wages to
Labour

Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition&
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoods of
sensitivebarracksshouldbeavoidedasfaraspossible.

Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor
throughSub-Contractors,wagesnot less than fair wagesas definedby the Labour
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand



Abolition)Act,1970,whereverapplicable.

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad
beenimmediatelyemployedby him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied
with the contractor’s Labour Regulationsmade by the State Government/ Government
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages,
recovery of wages not paid and deductions made without
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable.

a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue
tothecontractoranysumrequiredorestimated toberequired formakinggoodthe
losssufferedbyaworkerorworkersbyreason ofnon-fulfillment oftheconditions of
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions
madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observanceof theregulations.

b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto
thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault,
theEngineer-in-charge shallhavetherighttodeductthesumorsumsnotpaidon account
ofwagesforweeklyholidays toanylabour andpaythesametothe persons entitled
theretofromanymoney due tothecontractorbytheEngineer-in-charge concerned.

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct,
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time.
The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment against
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom
his/hersub-contractors.
Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof
shallbedeemedto beabreachof thiscontract.
Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthan
minimumwage,such wageshallbepaidbythecontractortothe workersdirectly without
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover
anyamountfromtheminimum wagepayable totheworkersasandbywayof
commissionorotherwise.
Thecontractorshall ensurethat no amountbyway of commissionor otherwiseis
deductedorrecoveredby the Dafadarfromthewageof workers.

Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses,
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith.
Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas
aforesaid, he/she shallbeliabletopayapenaltyofRs.2000/-foreach default,andin
additiontheEngineer-in-Charge shallbeatlibertytomakearrangement andprovide
facilitiesasaforesaidand recoverthecostsincurredin theirbehalf,from thecontractor.

Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the
secondhalf of the precedingmonthandthe first half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours,and the



wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause
19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs.
2000/- for eachdefault or materially incorrect statement.  The decision of the Engineer-in-
charge shallbefinalindeductingfromanybillduetothecontractor;the
amountleviedasfineandwouldbebindingonthecontractor.

Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the
protection of health and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany
informationorsubmittingorfilinganystatementundertheprovisions oftheabove
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default,
breachorfurnishing,making, submitting,filingsuchmaterially incorrect statementsand
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum
offivepercentofthetenderedvalue.Thedecision oftheEngineer-in-charge shallbe final
andbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The
MinimumWagesAct, 1948andContractLabour(RegulationandAbolition)Act
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules
becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the
power to provide the amenities herein before mentioned at the cost of the
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired
forhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, andif the
sameshall  not havebeenerectedor constructed,accordingtoapproved standards,the
Engineer-in-chargeshall have power to give notice in writing to the
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe
notice,the Engineer-in-chargeshall have the powerto remodelor reconstructsuch
hutments andsanitaryarrangements accordingtoapprovedstandards atthecostofthe
contractor(s).

Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct,
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe
broughtintoforceby theappropriateauthorityfromtimeto time.

Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements.

Clause 19I. It shall be the responsibility of the contractor to see that the



building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree
fromencumbrances inentirety,Ifsuchbuildings/structures throughcompletedis
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept
thesaidbuilding/structure inthatposition.Anydelayinacceptanceonthisaccountwill
betreatedasthedelayincompletionand forsuchdelay a levyup to 5%of tenderedvalue ofwork
maybeimposedbytheEngineer-in-chargewhosedecisionshallbe final both with regardto
thejustificationandquantumandshallbebindingonthecontractor.

However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove
theillegaloccupations,anytimeonorbeforeconstructionanddelivery.
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Clause20.Nowork shallbedoneonSundays without theprior sanction ofthe
Engineer-in-charge.

Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or
attemptso to do, or becomeinsolventor commenceany in insolvency
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants
oragentstoanypublicofficerorpersonintheemployofGovernmentinany
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way
directly or indirectly interestedin the contract, the DivisionalOfficer may thereupon
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor shall
thereupon stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure as if the contract had been
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled
torecoverorbepaid foranywork there foractuallyperformedunderthecontract.

Clause22.All sums payablebywayof compensationunderanyof theseconditions
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without
reference tothe actual lossor damage sustained and whether ornotany
damageshallhavebeen sustained.

Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe
constitutionofthefirm/consortium. Wherethecontractor isanindividual oraHindu Undivided
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot
obtained,thecontractis liableto berescinded.

Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the
directionofEngineer-in-Charge.Furtherinstructions/advices, iffeltnecessary by
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the
Engineer-in-Charge.

Clause25.  SettlementofDisputesandArbitration:

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto
themeaningofthespecifications, designs,drawings andinstructionshereinbefore
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto
anyotherquestion,claim,right,matterorthingwhatsoever, inanywayarisingoutofor relating
tothecontracts,designs,drawings,specifications,estimates,instructions,orders
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion
orabandonmentthereofshall bedealtwithasmentionedhereinafter:

Ifthe contractorconsidersanywork demandedofhim/herto be outsidetherequirements
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for



writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits
written instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof
theContractor’sletter.

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with
thefollowingofficialsasMembers:

1 Secretary  / Engineer-in-Chief of   the Department
concerned

Chairman

2 Joint Secretary / Deputy Secretary / any Officer of
equivalentrankof theDepartment

Member

3
OneDesignated ChiefEngineer/Engineer ofthe Department
tobenominated bytheDepartment concerned.

MemberSecretary
andConvenor

4 Onerepresentative ofFinanceDepartmentofthe
Governmentnot below the rank of Joint Secretary or
FinancialAdvisorincaseoftheWorksDepartment where FA
systemhasbeenintroduced.

Member

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe
disputemayrelate.

Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing
Departmentagainst anyaction,claimorproceedingrelatingtoinfringement oruseofany patent
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable
inrespectofanyarticleorpartthereof included inthecontract. Inthe
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense,
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom,
providedthatthecontractorshall notbeliable to indemnifytheimplementingDepartment
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof
an orderpassedby theEngineer-in-Chargethisbehalf.
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Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingofthe Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwithregardto
anysumorsumspayabletohimundertheprovisionsofthisclause.

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as
referredtounderClause11,suchworkshallbecarriedoutinaccordance withthelatest
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in
Bureau of Indian Standards,  the work shall be carried out as per reputed
manufacturer’sspecifications ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin
allrespectsinaccordance withtheinstructionsandrequirements oftheEngineer-in-
Chargewhichis approvedby theTenderAcceptingAuthority.

Clause 29.The expression “works” or “work” where usedinthese conditions shall,
unlesstherebe somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor
additional.

Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on
an approved site, and shall make arrangements for conservancy and sanitation
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying



of pipe lines for water supply  to his/their labour camp from the existing mains
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere
andincidentalthereto.

Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe
followingconditions:-

i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe
satisfactionoftheEngineer-in-charge;

ii) TheEngineer–in-Charge shallmakealternativearrangementsforsupplyofwaterat
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for
procurementof waterare,intheopinionof theEngineer-in-Charge,unsatisfactory.

Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser
useofmaterials inactualexecutionforreasonsotherthanauthorized changesof
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork
withouttheconsentoftheEngineer-in-Chargeinwriting.

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod.

Contractors
Superintendence,
Supervision,
TechnicalStaff&
Employees

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the
work  and  as long thereafteras may be necessaryfor properfulfilling of the
obligationsunderthecontract.

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand
beforecommencement ofthework,intimateinwritingtotheEngineer-in-Charge, the
name(s),qualifications, experience,age,address(es)andotherparticularsalong with
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork.
If  thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal
technicalrepresentativebut the contractorshalldesignateand appointaresponsibleagent
torepresenthimand tobepresentatthe workwheneverthecontractoris not in aposition
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under
theclause willalsobeapplicableinsuchacasetothecontractororhisresponsible
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable
notice from the Engineer-in-Chargeor his designated  representative(s)in
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions.
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be
deemed to have the same force as if these have beengiventothecontractor.The
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-
Charge  by a notice as aforesaid and shall also note down instructions
conveyedbytheEngineer-in-Chargeorhis/herdesignatedrepresentativeinthesiteorder



bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof
acceptanceof measurements.

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is
convinced that no such technical representative(s) is/are effectively
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement
recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe
contractor. Furtherifthecontractor failstoappointasuitable technicalrepresentative
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay
socausedtothework.The contractorshallsubmitacertificateof employmentofthe
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge.

Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas
arecompetenttogivepropersupervisiontothework.

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis
necessaryforproperandtimelyexecutionof thework.

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from
the worksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin
the performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-
Charge tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout
thewrittenpermissionof theEngineer-in-Chargeand thepersons so
removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/TaxesPayablebyContractor"
(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor

Cessinrespectofthiscontract shallbepayablebytheContractor andEngineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect.

(ii) ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from
localauthorities,ifthosearedirectlyprocuredfromquarrysites.

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners
totheeffectof paymentofroyaltiesand Cesswouldhaveto befurnished.In absence
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO.

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful
totheDepartment anditwillhavetherightandbeentitledtorecovertheamountpaidin
thecircumstancesas aforesaidfromduesofthecontractor.

Clause35.

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe
contractorthereuponnecessarilyandproperly pays   such  taxes/levies/cess, the
contractor shall be reimbursed the amount so paid.Providedsuchpayments, if
any,isnot, inthe opinionof theEngineer-in-charge(whosedecisionshallbefinaland
bindingonthe contractor)attributabletodelayin executionofworkwithinthecontrol
ofthecontractor.

(ii) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge



and further shall furnish such other information/documentas the Engineer-in-
Chargemayrequirefromtimetotime.

(iii) Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe
sameisgivenpursuanttothiscondition,togetherwithallnecessary information
relatingthereto.

Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims
onworkdonetohis/herlegalsuccessor/s.

Clause 37.Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition.

NOTE: By the term "near relatives” is meant wife, husband, own parents  and
grandparents, ownchildren andgrandchildren, ownbrothersandsisters,ownuncles,
auntsand firstcousinsandtheircorrespondingin-laws.

Clause  38.No engineer of Gazetted Rank or other Gazetted Officer employed in
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe.

Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany
materialsproperlybrought tothesiteforincorporation intheworkbeingdamagedor
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen
ordered(inwriting)bytheEngineer-in-Charge toremoveanydebrisfromthesite,collect and
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such
paymentsbeingin additiontocompensationuptothevalueof theworkoriginallyexecuted before
being damagedor destroyedand not paid for. In caseof works damagedor
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction
sufferedandfortherestoringthematerialattheratebasedon analysisof  rates  tenderedfor in
accordancewiththe  provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere
collectedshallbefinalandbinding onallpartiestothis contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant,
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge.

Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If



he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable
foranypecuniary liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions
ofthesaidAct.

Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand
Consultants

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment
procurement foroffencesorviolationscommittedduringcompetitivebiddingandcontract
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal.

GroundsforSuspensionandDebarment:-

(1)   Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.
(2)     SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment

ofsuchinformation intheBidsinordertoinfluence theoutcomeof
eligibilityscreeningorany otherstageof thebiddingprocess.

(3) Unauthorizeduseof one’sname/digitalsignaturecertificatefor the  purposeof
biddingprocess.

(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency
/JointVenture/Consortium/Corporation participatingintheprocurement
processand/oraperson/Contractor/Agency/JointVenture/Consortium/
Corporation having an agreement/contractfor any procurement  with the
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe
biddinginhisfavour.

(5)    Refusalorfailuretopostaself–declaration totheeffectofanypreviousdebarment imposedby
anyotherdepartmentofStateGovernmentand/orCentralGovernment.

(6) Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate
inthebiddingprocess,etc.

(7) Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior
writtenapprovalof theprocuringentity.

(8)    Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director
indirectinvolvementin threatening,makingfalse complaintsetc.damagingthe
reputation ofthedepartment oranyothertypecomplaintconsidered fitbythe
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror
onmorethanoneoccasionfromindividualOfficer.

(9)    Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin
theprescribedtimewithoutjustifiablecause.

(10) FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract.

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto
contractwiththeGovernmentwithoutjustifiablecause.

(12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart
workorperformance withinthespecifiedperiodasmentioned inthe“Letterof
Acceptance”,“Letter of Acceptancecum Work Order”,“Work Order”,“Notice  to
Proceed”,“Awardof Contract”,etc.

(13) Failure by the Contractor  to fully and faithfully comply with its contractual
obligations withoutvalidcause,orfailurebytheContractortocomplywithany
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized
bytheAdministrative Department,GovernmentofWestBengalforprocurement)or
itsrepresentative(s)pursuanttotheimplementationofthe Contract.

(14) FortheprocurementofConsultancyService/Contracts, poorperformancebythe
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing
actsbytheConsultantshallbeconstruedaspoorperformance.
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or

worksupervisors;
(ii) Non-deployment of committed  equipment, facilities,  support  staff  and

manpower;
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or

construction;



(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence;
(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove

acceptablestandardsleadingtohighprocurementcost;
(vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby

theConsultant.

(15) For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract.

(16)  Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause.

CATEGORYOFOFFENCE:-
(A) Firstdegreeofoffence:   1to16oftheaboveClause-41tobeconsideredasFirst

degreeofoffence.
(B)     Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above,

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion,
beconsideredasSeconddegreeofoffence.

Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited.

PENALTYFOROFFENCE:-

(I) ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in
anyprocurement processundertheAdministrative DepartmentofGovernmentof
WestBengalupto2(two)years.

(II) ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof
WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT
PROCESS

(1)    InitiationofAction,NotificationandHearings:
Any Bidder orprocurementauthority onhisown orbased onanyotherinformation
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time
ofpublicationoftheresultoftechnicalevaluationofanybid.
(a) Uponverificationoftheexistenceofgroundsforsuspension/debarment,the

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis
postaladdress,advisinghimthat:
i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen

found,whichmayleadtosuspension/debarment.
ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby

thesuspensioncommittee(asconstituted bytherespectiveAdministrative
Department)statingthegroundforsuch.

iii)Thesaid bidder,withinthreedays fromthe dateof issueof suchnotification
bytheBidEvaluation Committee,mayapproachtheChairperson of
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour
forhearing.Anyapplicationmadethereafterwouldnotbe entertained.

Such notice should contain the e-mail id and the postal address of the
ChairpersonoftheSuspensionCommittee.

(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation
Committee,Suspension Committeeshallissueanoticetotheallegedbidder
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments
insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice
oftheSuspensionCommittee.TheSuspension Committeewillconductthe
hearingwithinseven workingdaysfromthedate ofreceiptofthedocuments
fromthealleged bidder. Ifnoappealhasbeenreceivedfromtheallegedbidder
orifafterhearingsufficientgroundforsuspension isfound,theSuspension
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement
processundertheAdministrativeDepartmentforaperiodofsix
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe



SuspensionCommitteeshallissuethesuspensionorderwithinsevendays
fromthelastdateofhearingandshallnotifythebidderconcerned either
electronicallythrough his registered e-mail id or in writing to his postal
address. The Chairpersonof SuspensionCommitteeshall also inform the
decisiontoallconcerned.
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow
thebiddertotakepartinthetenderingprocess.
If thebidderis suspended,the SuspensionCommitteewould recommend
debarmentofthebidderandforwardthecase withalldocuments tothe
DebarmentCommitteeforfurtheraction.

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee
willholdahearingoftheallegedbidderandissuenecessary order withintenworking
daysfromthelastdateofhearing.TheDebarment Committee,
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order
disqualifying/prohibitingthe erring bidder from participatingin the
bidding/procurementofallprojects undertheAdministrativeDepartmentfora
specified period.Thealleged biddershallbeintimated accordingly either
electronicallythrough his registered e-mail id or in writing to his postal
address.OtherwisetheDebarment Committeemayrejecttherecommendation
oftheSuspensionCommittee. TheChairpersonofDebarment Committeeshall
alsoinformthedecisiontoallconcerned.

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall
recommendfor debarmentto the Bid EvaluationCommittee.The Bid  Evaluation
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall
alsoinformthedecisiontoallconcerned.

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten)
workingdaysfromthe last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the
erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe
Administrative Department, GovernmentofWestBengalforaspecifiedperiod.The
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede-
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe
recommendationof the Bid  EvaluationCommittee.The Chairpersonof
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned.

STATUSOFSUSPENDED/DEBARREDBIDDER:-

(a) BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe
allowedtoparticipate inanyprocurement processundertheAdministrative
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe
suspendedBiddershallstandforfeitedtotheGovernment.

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof
Acceptance”,“Letter ofAcceptancecum Work Order”, “Work Order”, “Notice to
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe
dealtwithasper existingnormsbysimplyexcludingtheerringBidder.

(c)   IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract
totheDebarredBidder,theawardedProject/Contractshallnotbe
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe
DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect
oftheTendercontractand allcorrespondencesconcerningrates,claims,change



inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof
theEngineer-in-Charge (whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Charge will
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe
relevantrulesandclausesofthecontract document withtheapprovaloftheTender
AcceptingAuthority.

Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout
assigning reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject
anyorall of thetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled.

Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail.

Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever from the
Contractorforpaymentofcompensationonaccountofidlelabouron  suchgrounds includingnon-
possessionofencumbrancefreeland.

Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural
calamities,likestrikesetc.

Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work
order/commencementandbeforefinal completionof thework) isto bebornebythe
contractor/bidder. Originalchallanofthosematerials,whichareprocuredbythebidder,
maybeaskedtobesubmittedforverification.

Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order.
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner
oftheregion.

Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein
thecontract.

Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid
15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017,
Cess,Royalty ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe
Contractor/Bidder. No extra payment will be made as a reimbursement or as
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese
taxesandcharges.

Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for
layingout  the workandfor takingand checkingmeasurementsfor whichno extra
paymentwillbemade.

Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments,
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand



otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood,
inaccessibility ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe
contractor tosuspend workthatmaybesubjectedtodamagebyclimateconditions. No
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof
topography,river conditionand local requirementsetc.  betweenthe  preparationand
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid.
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge  beforecommencement of work. Instructions givenby inspecting
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.

Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives
whoaretoremainpresentatsitedailyduringworkexecutionwhowill
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc.

Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons
suchasvariationof priceindicesetc.willbeentertained.

Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other
sign board for safety purpose as per requirement  by the concerned
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile
operatinginpublicthoroughfares.

Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract.

Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or
forothersuitablereasons.

Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made
on the basis of works actually done in different items and no claim will be entertained
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/
Government would be required, depending on whosoever be the Tender Accepting
Authority,beforemakingsuchpayment.

Clause  62.In order to cope up with the present system of e-billing, supply of departmental
materials isgenerally notallowed.However,ifinspecialcircumstances,
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable.

Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin
24hours ofissueoftheordertothateffect.Therates inthe schedule
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerials will
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin



conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach
occasion.Engineer-in-Charge mayconductindependenttestonthesamplesdrawn
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision
ofEngineer-in-Chargeshallbefinalandbinding.

Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe
distantdistricts oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled
locallabourortoengageimported labour,thecontractor shallemploylabour
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government
andthecontractor,willbe finalandbindingontheparties.

Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in
writingfordecisionwithin15days.

Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework.

Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga
GovernmentDepartmentconcerned.

Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe
workunderclause5of thecontract,noapplicationforsuchextensionwillbeentertainedif
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect.

Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment
propertyandwillbedisposedof tothebestadvantageof Government.

Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin
supplyingmaterials.

Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution
oftheworkwillbemade.

Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric
dangersignals wheneveravailableshallbeprovided bythecontractors onthebarriersas
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment
buttheContractorwillbearalltheexpenses.



Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand
carriagetoplaceof working.

Clause75.TheContractors shouldgivecompletespecifications showingthemethodof
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare
metrearea.

Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit
inadvancewiththe ExecutiveEngineerthechargesforwater which aretobecalculatedin
accordancewiththescheduleof miscellaneousratesintheCanalAct.

Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation
willbeentertained duringthecurrencyofthiscontractfortheworkasperschedule
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract.

Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould
havebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic
orcausethemtoberemovedatthecontractor’scost.

Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid.

Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises
during or after repairs, but shall remove the same and keep theplace
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe
lattershowsslacknessinobservingthisclause.

Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.
TheGovernmentmeans Governmentin theconcernedWorks Department.

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized
representative.

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe
timebeingof the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge.

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to
SectionOfficer of theSectionconcerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority
regarding Schedule of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived
onthebasisofmarketrateanalysis forsupplementary items,andtheauthorityfor
approvalofReduced Rates andPartRates.HeisalsotheTenderAccepting Authorityfor
worksofvalueaboveRs.45.00lakhand uptoRs.2.00 croreunderexisting delegated power.

Chief Engineer in the concerned Works Department is the technical head of the
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.



2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded
beyond 10%withtheapprovalofconcerned tenderacceptingauthority and
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno
majordeviation from originalscopeofwork inthetender.Anysupplementary
tender/item/work inconnectionwiththemaintenderistobetakenupwiththe
approvaloftheTenderAccepting Authoritynotbelowtherank ofExecutive
Engineer.Suchsupplementary tendersabove10%ofBOQaretobeexecutedonlywith
theapprovalofappropriateGovernmentirrespectiveof the value of tender.
Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa.

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf
ofthe State.

Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge
underclause10:

Particulars Ratesatwhichthematerialswillbe
chargedtothecontractor

Placeofdelivery

Unit Rs. P.

Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe
submissionofthetender.

(Namein full)
*SignatureofContractor/Agency

withofficialsealcontaining
Principalofficeaddress

(Namein full)
*SignatureofManaging Director

onbehalfofWest Bengal Medical Services
Corporation Limitedwithofficialseal

containingdesignation&address

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties



Name of the work: Repairing of road over bituminous surface surrounding the hospital
campus and main road to SSH campus gate at Suri SSH, Birbhum 2nd call

BOQ

Sl
no. Description of Item

Unit Quantity
Rate (incl.

GST &
L.Cess)

Amount (incl.
GST & L.Cess)

1
Tack Coat Providing and applying tack coatwith Cationic Bitumen Emulsion ofapproved grade conforming to IS: 8887-1978 on the prepared surface cleaned withHydraulic broom, moistening the surfaceincluding cost and carriage of emulsion,hire charges of machinery and labour, costof fuel and lubricants all complete as perClause 503 of Specifications for Road &Bridge Works of MoRT&H (5th Revision)a) over Bituminious surface for bituminousmacadam

Sqm 3705.000 Rs. 11.44 Rs. 42,385.20

2

Bituminous Macadam using Mobile HotMix Plant (Light Duty) Providing andlaying bituminous macadam with MobileHot Mix Plant (Light Duty) using approvedcrushed aggregates of specified grading asper Table 500.7 premixed with bituminousbinder, transported to site laid over apreviously prepared surface at specifiedlaying temperature by means of approvedand suitable arrangements to the requiredgrade, level and alignment and rolled withsuitable power roller for break down,inter-mediate and finished rolling as perspecification to achieve the desiredcompaction including cost and carriage ofstone materials and bitumen, hire chargesof machinery and equipment, cost of fueland lubricants and wages of operationalstaff, quality control complete as perSpecifications for Road & Bridge Works ofMoRT&H (5th Revision).B. For Grading 2(19 mm nominal size, 50-75 mm thick.)

Cum 194.510 Rs. 6,363.89 Rs. 1,237,840.24



3

Mastic Asphalt Providing and laying Masticasphalt wearing course with paving gradebitumen meeting the requirements givenin table 500-29 using approved coarseaggregate, fine aggregate, filler materialand bitumen, prepared by using Masticcooker including cost and carriage of allingredients, cost of heating aggregates andbinder, mixing in specified proportionsconforming to approved Job Mix Formulaand laid to required level and slope aftercleaning the surface, compacting, sealingthe construction joints and surfacefinishing conforming to specificationsincluding providing antiskid surface withbitumen pre-coated fine-grained hardstone chipping of 13.2 mm nominal size atthe rate of 0.005 cum per 10 sqm and at anapproximate spacing of 10 cm center tocenter in both directions, pressed intosurface when the temperature of surfacesnot less than 100°C, protruding 1 mm to 4mm over mastic surface, including the hirecharges of all tools and plants andmachinery, pay of operators, cost of fueland lubricants and all other incidentalcharges and quality control all complete asper Clause 516 of Specifications for Road &Bridge Works of MoRT&H (5th Revision).(i) 25 mm thickness

Sqm 3705.000 Rs. 547.02 Rs. 2,026,709.10

4

Road Marking with Hot AppliedThermoplastic Compound withReflectorising Glass Beads on BituminousSurfaceProviding and laying of hot appliedthermoplastic compound 2.5 mm thickincluding reflectorising glassbeads @ 250gms per sqm area, thickness of 2.5 mm isexclusive of surface applied glass beads asperIRC:35. The finished surface to be level,uniform and free from streaks and holescomplete as per Clause803 ofSpecifications for Road & Bridge Works ofMoRT&H (5th Revision).

Sqm 172.200 Rs. 696.01 Rs. 119,852.92



5

Cleaning rubbish, sludge, weeds scum,liquid earth, mud etc.etc.from road sidemasonary drain/ hume pipe drain/ culvertetc. by mathor labour after removingconcrete.Slab/manhole cover etc.withoutdamaging the same and refixing the sameproperly after cleaning as necessary andremoving the sludge etc.etc.by using ironpans,buckets including all labour, tools &plants including removing the spoils in drycondition and disposing the same by truckbeyond the road side in conformity withmunicipal/corporation rules for suchdisposal including loading into truck andcleaning the road side in all respects as perdirection of the Engineerin- Charge. cum(Payment will be made on the basis ofactual stack measurment of spoils in drycondition at roadside)

cum 14.400 Rs. 344.43 Rs. 4,959.79

Total Cost of Work (including GST & L.Cess) (A) = Rs. 3,431,747.25
Say Rs. Rs. 3,431,748.00

Rupees Thirty Four Lakh Thirty One Thousand Seven Hundred Forty Eight  only


