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 WEST BENGAL MEDICAL SERVICES CORPORATION LTD. 

           (Wholly owned by the Government of West Bengal) 
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091. 

 
 
 
 
 
 

NOTICE INVITING TENDER FOR 
 

 
 
Comprehensive Annual Maintenance Contract (CMC)of the existing 106 Nos. Split type AC 

Machines at different location of Onda SSH & Chhatna SSH, Bankura. 
 

 
 
 
 
 
 
 
 
 
 

(NIT Reference No. : WBMSCL/NIT-503/2025, Dated – 17/06/2025)



 
  

 
  WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 

(Wholly Owned by the Government of West 
Bengal) 

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata– 
700091 

Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website:  
www.wbmsc.gov.in 

   
I.T.B.  No. : WBMSCL/NIT-503/2025                                                                                                      Dated –   17/06/2025 

 
Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Comprehensive 
Annual Maintenance Contract (CMC) of the existing 106 Nos. Split type AC Machines at different location of 
Onda SSH & Chhatna SSH, Bankura” under the jurisdiction of WBMSCL from the bonafied, resourceful and 
reliable experienced Contractor in West Bengal. 
 

Sl. 
No.

Name of the Work Estimated 
Amount (Rs.) 

Earnest Money 
(Rs.) 

Cost of Tender 
documents 
(Rs.) (Non- 
refundable) 

 
Period of 

Completion 

Name & address of 
the 

Office 

01 

Comprehensive Annual 
Maintenance Contract 
(CMC)of the existing 106 Nos. 
Split type AC Machines at 
different location of Onda 
SSH & Chhatna SSH, Bankura. 

4,56,281.00 9,126.00 NIL 30 (thirty 
days) 

Managing 
Director, West 
Bengal Medical 

Services 
Corporation 

Limited, 
Swasthya Sathi 
Building, GN- 

GENERAL CLAUSE OF 

NIT: TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the 
portal. 

The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in 
the 
Financial Bidding. 

TENDER DOCUMENT 
 

2.0 In the event of e-filling intending bidder may download the tender document from the website directly 
by the help of his Digital Signature Certificate & upload the same with other documents along with 
necessary Earnest Money electronically as mentioned in Cl 3(ii)(xi) of NIT. Where an individual 
person holds a digital signature certificate in his own name duly issued to him by the company or the 
firm of which he happens to be director or partner, such individual person either belonging to and 
appropriate cadre officer of the company or an authorized partner of a firm, shall   invariably upload 
a copy of Registered power of attorney showing clear authorization in his favour, to upload such 
tender. The power of attorney shall have to be registered in accordance with the provisions of the 
Registration Act, 1908. 

 
a.    Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated 

signature in the relevant spaces to be uploaded electronically. Documents in support of the 
information furnished in Forms I to V must be attached/uploaded for evaluation and the 
file number & page number has to be indicated in the respective column of the Form. 

b.   Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website .  
Submission of  Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of 
this NIT. The documents submitted by the bidders should be properly indexed. 

 
 
 
 
 



 
 
 
 

Eligibility Criterion for participation in the tender :- 
 

3.0 i)      Credential:- 
(a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub- 

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of 
similar nature under the authority of State/Central Govt., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd 

call of the Estimated amount put to tender for intended job. 
OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub- 

contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of 
similar nature under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a 
magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 
15% in case of 
3rd call of the estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at 

least one single running work of similar nature which has been completed to the extent of 80% or 
more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value 
of 
40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of 
intended job under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous 
Bodies under the statute of the Central/State Government. In the credential certificate it should 
be clearly stated that the work is in progress satisfactorily & also that no penal action has 
been initiated against the executing agency, i.e. the tenderer. 

 
N.B. -    a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed is to 
be mentioned in the Credential Certificate. Payment certificate will not be treated as 
credential. Credential Certificate issued by competent authority of State/Central Gov., 
State/Central Gov. Undertaking, Statutory/Autonomous Bodies constituted under the statue 
of the Central / State Government will be taken as credential. However, Credential Certificate 
issued to sub- contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be 
accepted. 

b)   Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 

c)  Work order of relevant work(s) supported with completion certificate to be 

submitted. ii)          TECHNICAL PERSONEL 

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, for the above mentioned work. Electrical Contractor License (S.C.C Part 1,2 & 
11) 

 
iii)         PAN Card, Current Professional Tax Receipt Challan, Trade License, Valid GST Registration no. & 

certificate, Income Tax Acknowledgement Receipt for assessment year 2024-25, (Authenticated 
documents in respect of qualification and engagement shall be furnished For Technical 
Evaluation) is to be submitted with Technical Bid document. 

 
iv)      Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co- 

operative Societies are required to furnish valid by law, Current Audit Report. 

v)            Joint Venture will not be allowed.  

vi)           Deleted. 
vii)          Deleted 

 
viii)       The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarized / registered from ADSR and the company shall furnish (a) 



 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non 
Statutory Documents). 

 
ix)            Deleted. 

 
 
 

  x)              A prospective bidder shall be allowed to participate in the particular job either in the 
capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all of his/their bids will considered as nonresponsive for that job, without assigning any 
reason thereof. 
An
d 
If individual entity is found to be present in more than one bidding firm for a specific Sl as a 
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive. 

 
xi)             Earnest Money: - The bidder shall be required to deposit earnest money amounting to 
  

Sl. 
No. 

Name of the Work Name of the site  Earnest Money 
(Rs.) 

01 

Comprehensive Annual Maintenance Contract 
(CMC) of the existing 106 Nos. Split type AC 
Machines at different location of Onda SSH & 
Chhatna SSH, Bankura 

Onda SSH & 
Chhatna SSH, 

Bankura 
9,126.00 

 
to participate in the bid. The process of deposit of earnest money through offline 
instruments like Bank Draft, Pay Order etc. will be stopped for e–tender procurement 
of this office wef. 01.09.2016. Necessary Earnest Money will be  deposited  by  
the  bidder  electronically:  online  – through   his   net   banking   enabled   bank 
account,   maintained   at   any   bank   or: offline   –   through   any   bank   by   
generating   NEFT/   RTGS challan  from the e– tendering portal. Intending 
Bidder will get the Beneficiary details from e– tender portal with  the  help  of  Digital  
Signature  Certificate  and  may  transfer  the  EMD  from  their respective Bank as  
per the Beneficiary Name & Account No., Amount, Beneficiary Bank name  (ICICI  
Bank)  &  IFSC  Code  and  e–Proc  Ref  No.  Earnest Money @2.00%  of  the estimated 
amount put to tender have to be submitted. The earnest money of the successful 
bidder (being converted to security deposit) deposited, will  remain  under  the  
custody  of the   department  till   satisfactory  completion  of   the work    in    full 
including   extended quantity  if   ordered  for.  Besides this, necessary percentages 
shall be deducted from the progressive bids so as to make it 10% (Ten percent) of the 
value of work billed for. 

 
 

4.   Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be 
deducted from  every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will 
have to be borne  by the contractor. As  the  rates  in the  Schedule  of  rate  are  inclusive  of GST  & 
Cess  as stated above. 

 

5.    Deleted 
 

6.   Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the 
date of opening of the financial proposal. However, extension of bid validity may be suitably considered 
by the Tender Inviting Authority, if required, subject to obtaining written confirmation of the 
contractor/bidder(s) to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest 
Money Deposit will be forfeited. 

7.   All materials shall be of approved brand in accordance with relevant code of practice and manufacture 
accordingly and  shall be   procured  and  supplied  by   the agency   at   their   own  cost.   
Authenticated evidence are to  be   submitted  along  with  challan and test   certificate.   If required by 
the Engineer in Charge, further testing from any Government approved Testing laboratory shall have to 
be conducted by the agency at their own cost. 

 

8.  Deleted. 
9.  Deleted. 

 



 
PRICE ADJUSTMENT / PRICE PREFERENCE 
10. i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price 

(increase or decrease). 
ii) No price preference will be allowed for the work under this NIT. 

11.   No Mobilization Advance / Secured Advance will be allowed. 
 

12.   Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 
bidders  before tendering the bids. 

 
13.    No Conditional Bid / Tender will be accepted under any circumstances. 

 

13.    Requirement of Principal  Machineries  which must be possessed by [Non Statutory Document] by the 
Bidders. 

 

14.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 
signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  
so, failing which the Bid will be treated as informal. 

 
15.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 

whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 
Bidding. 

 
The   Bidders N e t    Worth   for   the   last   year cal cu lat ed    on t he    basis   of   capital,   Profit a nd  
f r e e  reserve available to the firm should be positive. 

 

16.  IMPORTANT INFORMATION 
A.   Current Schedule of Rates for P.W.D. (Electrical) with effect from 01.11.2017 as well as 

market rates will be applicable in this Tender including 1% cess. 
 

B.  DATE & TIME SCHEDULE 
 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   uploading   of   N.I.T   and   Tender   Documents (online) 19.06.2025 
ii) Documents Sell / download start date (online) 19.06.2025 at 03.00 P.M. 
iii) Bid Submission Upload Start date (online) 19.06.2025 at 04.00 P.M. 

iv) Bid Submission Upload End date (online) 26.06.2025 up to 3.00 P.M. 

v) Date & Place for Opening of Technical bid (online) for the Bidders 30.06.2025 at 3.00 P.M. 
 vi) Date & place for opening of financial proposal To be notified later 

 

C: LOCATION OF CRITICAL EVENTS 
 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi 
Building, GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at 
West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, 
Saltlake, Kolkata- 
700091 during ope ning of b i d .  Managing  Director,  West  Bengal  Medical  Services  
Corporation Limited  may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the 
suitable rate further, if  it is required. No objection in this respect will be entertained if  raised 
by any bidder present or absent during opening of tender. 

 

17.    In case of any unscheduled holiday on the aforesaid dates , the next working day will be 
treated as schedule / prescribed date for the same purpose. 

 
 

18.   The successful B i d d e r  shall have to execute Formal Agreement with Managing Director, West Bengal 
Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 

 
19.   Bank guarantee shall be accepted for the purpose of the security. 

 

20.   Agency s h a l l h a v e  to arrange required l a n d f o r  installation of Plant &   machineries (Specified  for 
the awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the 
work site. 



 
 

21.   The   intending  bidder(s)   required   to   quote   the   rate   (percentage   above/below/at   par)   over   
the total estimated cost put to tender online considering that no escalation and / or price adjustment will 
be allowed by the department under any circumstances. 

 

22.   The Bidder has to visit and examine the    site of works and its surroundings and obtained all 
information that may be necessary for preparing Bid and entering into an agreement for the work / works 
as mentioned in the NIT. The costs for visiting the working site shall be at the bidders own expense. 

 
 
 
 
 
 

23.  The Working Capital shall not be less than 15% (fifteen)  percent of  the amount put to  tender out of  
which minimum10% (ten) percent shall be of the applicant’s own resource. [Non Statutory Documents 
(Financial Statement)] 

24.  Prospective Bidder shall have to execute the work in such manner so that appropriate service level of 
the Building under improvement is to be maintained during progress of the work and during Defect 
Liability Period of 1(one) Year for the works from the date of successful completion of the work up to 
the entire 

 
 

satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned 
above the contractor shall  make  the  same  good  at  his own  expense  to  the satisfaction  of  the 
Engineer in Charge or in default the Engineer in Charge may cause the same to be made good by other 
agency and deduct  the  cost  (of  which  the  certificate  of  the  Engineer  in  Charge  shall  be  final)  from  
his security deposit or any sums that may be then, or at any time thereafter become due to the contractor. 
Security Deposit  shall   become   payable   only   after   expiry   of   the   Defect   Liability   Period   after   
making necessary deduction if applicable. 

 
25.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such 

similar multiple  rates  will  not  be  entertained  /  accepted.  Lowest  offer  will  be  ascertained  by  
sealed  bid amongst the lowest bidder. 

 

26.  At any stage  during scrutiny, if  it is  found that  the  credential  or  any other papers  which  the  
Bidder uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be 
considered as non- responsive  and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  
will  be  taken as  per stipulation of IT Rules in force. 

27.  List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will 
be opened within a short period after such publication. Therefore, Bidders are requested to view the 
tender status on a regular basis. In case of there be any objection regarding Pre-qualification / list of 
“Technically Qualified Bidders”,  that  objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  
within  48 hours from the date  of  publication  of  list  of  qualified  Agency  and  beyond  that  time  
schedule  no objection will  be entertained by the Tender Evaluation Committee 

 

28.  Before     issuance of Letter     of Acceptance / Provisional Work order, the tender accepting authority 
may verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If 
it is found  such  document  incorrect/  manufactured  /  fabricated,  Letter  of  Acceptance  /  Provisional  
Work order  will  not  be  issued  in  favour  of  the  bidder  under  any  circumstances  and  action  will  be  
taken accordingly. 

 
29.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 

Power of Attorney is to be 
produced. 

 
30.  The Earnest Money may be forfeited if;- 

a)       If the Bidder withdraws the Bid during the period of Bid validity. 
b)       In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the 

stipulated time period. 
c)        During scrutiny,  if it  is  come  to  the  notice  of  tender  inviting  authority  that  the  credential  

or any other document which were uploaded & digitally signed by the Bidder are incorrect / 
manufactured / fabricated. 

 
31.  If any discrepancy arises between two similar clauses on different notifications, the clause 

as stated in later notification will supersede former one in following sequence;- 
 

a)   Notice Inviting Tender 



 
b)  Special Terms and Conditions 
c)   Financial Bid 
d)  Schedule of Works 

 
All   works   covered   in   the   clause   appearing  hereinafter   shall   be   deemed   to   form   a   part   of   
the appropriate item or items of works appearing in the work schedule whether specifically mentioned 
in any clause or not and the rates quoted shall include all such works unless it is otherwise mentioned 
that extra 
payment will be made for particular 
works. 

 
32.  Deleted 
 
 
 

 
33.  Prospective  bidders  must  have  sufficient  credentials  to  participate  in  the  tender  (electrical) as 

per notification of Clause No  3. 
 

34.   For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in 
items of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed 
during agreement or so. In that case sanctioned estimate will be binding criteria. 

 

35.    As per memorandum no.  4608-F(Y) dated: 18.07.2018 of Finance Department Govt.  Of West Bengal, the 
successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work 
Order. If the bidder fails to submit the Additional Performance Security within seven working days from the 
date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as 
per NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto 
end of the Contract Period and shall be renewed accordingly, if required.  The Bank Guarantee shall be 
returned immediately on successful completion of the Contract. If the bidder fails to complete the work 
successfully, the Additional Performance Security shall be forfeited at any time during the pendency of the 
contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of 
security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in no 
way be altered/affected by provision of this Additional Performance Security. 

 
 

The  eligibility  of  the  Bidder will  be  ascertained on  the  basis  of  document  submitted  /  uploaded 
& digitally   signed   in   support   of   the   minimum   criterion   as   mentioned   above.   If any 
document submitted / uploaded  by  the  Bidder  is  either  manufactured  or  false  the  eligibility  of  
Bidder  will be out rightly rejected at any stage without prejudice and action will be taken as per 
stipulation of IT Rules in force. 

            Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 



 
 
 

Payment Schedule 
 

 
1. For item number 1payment will be made on half yearly basis. 
2. For item number 2 payment will be made after execution of work. 
 



 
 

INSTRUCTION TO BIDDERS 
SECTION – A 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 

for assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to 
be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 
portal. 

2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-III 
Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of 
the  National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the 
Web Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  the 
only  mode  of collection of Tender Documents. 

4. Participation in more  than one work a  prospective  bidder  shall  be  allowed  to  participate  in  the  job 
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all his applications will be rejected for that job. 

5.        Submission  of Tenders/General  process  of  submission:      Tenders  are  to  be  submitted  through 
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & 
the other in Financial Proposal before the prescribed date & time  using the Digital  Signature  Certificate 
(DSC) The documents  are  to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The documents 
will get encrypted (transformed into non   readable   formats).   A.   Technical   & Financial proposal:   The 
proposal  should contain scanned copies of  the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      Forms (As mentioned in the NIT, Section-B) 

 
Financial Bid: 
iv)      The p e r c e n t a g e  rate will be quoted in the BOQ quoted rate as per Annexure-A, will be encrypted in 
the B.O.Q. under Financial Bid. 

 
A-2. Non statutory / Technical Documents 

i.            Current Income Tax return (for the assessment year 2024-25), PAN, GST Registration Certificate 
& Current Professional Tax receipt challan, Electrical Contractor 
License (S.C.C Part 1,2 & 11) 

ii.           Valid enlistment renewal certificate (if any) 
iii.          Registered Deed of partnership Firm 
iv.         Trade License from the respective Municipality/Panchayet etc.    
v.           Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 

(For Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 
vi.          Requisite Credential Certificate as mention in Clause [3(i)] of this N.I.T. 

 
Note:  Failure of submission of any of the above mentioned documents will render the tender 

liable to be rejected for both statutory & non statutory cover. 



 
 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit 
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click 
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 

 
Sl. 
No. 

Category 
Name 

Sub Category 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES Current  Income Tax return (for the assessment 2024- 
25), PAN, GST Registration Certificate & Current 
Professional Tax receipt challan , Electrical Contractor 
License (S.C.C Part 1,2 & 11) 

B. Company Details Company Details – I ‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for 
Regd. Unemployed Engineer’s Co – Operative Society 
Limited) 

C. Credential (in 
applicable cases) 

Credential Documents of Credential (in the form of work 
Completion certificates and payment 
certificates) as mentioned in Clause No. [3(i)] 

 
B.Technical proposal 
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West 

Bengal Medical Services Corporation Limited and his authorized representative electronically from the 
web site stated using their Digital Signature Certificate. 

 
ii. Intending bidders may remain present if they so desire. 

 
C.Financial proposal 
i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities 

(BOQ). The contractor is to quote the rate (Offering Above/ below/ at par) online through Computer in the 
space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given 
in the format of Annexure A) 

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 
contractor. 

. 

PENALTY  FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT 
INFORMATION: 

 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates 
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a 
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if 
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e - 
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take 
appropriate legal action against such tenderer. 

 
AWARD OF CONTRACT 

 
The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any 
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of 



 
 

the ground for Employer’s action. 
The  Bidder  whose  Bid  has  been accepted  will  be  notified  by  the  Tender  Inviting  &  Accepting  Authority 
through acceptance letter/email.. 
The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will 
be the part of the Contract Documents. 

 

 
 
 
 
 
 

          Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 



 
 
 

SECTION – B 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for  

work 
 
 
 

N.I.T. No: WBMSCL/NIT- 503/2025, Dated – 17/06/2025 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 
In the Capacity                                                                                               duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 
contract bid under this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any 
application without assigning any reason. 

 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 

 
 
 

Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – B 
 

FORM - II 
 

 
B.2. 

 
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 
Work order issued but work not started. 

 
Sl. Name of the work. Tender 

No. 
Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



 
 

 

SECTION – B 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 
 
 
 

Telephone No.::   
 

Mobile No. ::   
 

E-mail ID ::    
 

B.3.3. Name & address of Bankers::   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 
Including title and capacity in which application is made. 



 
 

FORM – IV 
 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   

 
 
 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YE ARS. 

 
Name, 
Location & 
nature of 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in 
completion 
(if any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 



 

 
[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 

 
 
 
 
 

DECLARATION BY THE TENDERER 
 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender vide N.I.T. No: WBMSCL/NIT- 
503/2025, Dated – 17/06/2025 and other tender documents mentioned therein along with the drawing attached. I/We 
have also carefully gone through the 'Priced schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the 
work to the satisfaction of the department. 

 
 

year. 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 

work. 
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 

Date : 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
 

Name of the Firm with Seal 



 
 
 

PRINTED TENDER FORM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

 

 
PRINTED TENDER FORM 

 
E-NIT no. WBMSCL/NIT- 503/2025, Dated – 17/06/2025 

 
TENDER AND CONTRACT FOR WORKS GENERAL RULES AND 

DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS 
 
 
 
 

TENDER FOR WORKS 
 

I/We on behalf of West Bengal Medical Services Corporation Limited hereby tender for the execution  of  
the  work  specified in the  underwritten “Memorandum” within  the  time specified  in  such  “  
Memorandum”    at  the  rates     specified     therein,     and      in accordance,  in   all   respects   within 
the Rules contained in clauses hereinafter,  in a l l o f  the annexed  G e n e r a l   Conditions of Contract 
(GCC),  Special       Conditions  of Contract (SCC) and  with  such  other  materials  as  are provided for, 
by and in all other respects in accordance and with such conditions so far as applicable. 

 
 

MEMORANDUM 
 
 

 
(a) If several sub-
works are included, 
they should be detailed 
in a separate list 

(a) General description of work ………………………. 
 

(b) Estimated cost put to Tender                       …    Rs (c) Earnest 

Money Deposit                                  …    Rs. (d) Security Deposit 

(including earnest money)   ...    Rs 

(e) Percentage, if any, to be deducted from bill     ...    Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f)  Time allowed for the work from date of written order to 

Commence …………………………………calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online tender 
 
 
 
 
 
 
 
 
_ 
_ 



 
 
 
 
 

Should this  Tender  be  accepted, I/we hereby  agree to  abide  by  and fulfill all of  the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 
forfeit and pay  to the Governor or his/ her successions in office, the sums of money mentioned  in the 
said conditions. 

 
 

*Give 
particulars 
and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

 
 

T Signature  of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness  to 
Contractor’s 
signature 

 
XX   Signature of 
the E x e c u t i v e 
E n g i n e e r /AE 
on behalf of the 
Department. 

A sum of Rs ………………………. * has been furnished through online net banking/RTGS/NEFT transfer 
as earnest money deposit [(a) the full value of which is to be  absolutely  forfeited  to  the  Governor   
or   his/her successors   in   office,   without prejudice to  any  other  rights or  remedies of  the  said 
Governor  or  his  successors in office.  Should  I/we  not  deposit the  full  amount  of security 
specified in the above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said sum of Rs 
………… shall be retained by the Government as on account of such security as aforesaid:(b) the full value 
of which shall be retained by Government  on account of the security deposit specified in clause I (B) 
of the said conditions of contract]. 
 
Dated the                       Day of                            20 
 

X                                  T 
(Witness) 
Address 
Occupation 
 
 
The above tender is here by accepted by me for and on behalf of the Governor of the State of west 
Bengal 
 

XX 
 
 
Dated the                            Day of                            (Month)                 (Year) 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
Clause 1     1.1 Earnest Money - The person/persons who intend to participate in the Tender for an 
Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest Money @ 2% (Two 
percent) of the Estimated Amount put to Tender or Rs 10 Lakh, whichever is lower. 
 

In case of offline tender earnest money is to be submitted in the form of Bank Draft or Bankers 
Cheque. 

In case of Online Tender (e-Tender) earnest money is to be deposited   through e- tender portal 
(https://wbtenders.gov.in) by selecting from either of the following payment modes: 
 

i)   Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment 
through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of  offline payment through bank account in any Bank with his/her 
tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary to the 
Government of   West Bengal, Finance Department. The L1 bidder shall make the Formal 
Agreement after getting the Letter of Acceptance (LOA) issued by the Tender Accepting Authority. 
Failure to make the Formal Agreement within the time period as prescribed in the Letter of 
Acceptance (LOA) for the purpose, may be construed as an attempt to disturb the tendering 
process and will be dealt with accordingly in a legal manner as deemed fit including blacklisting the 
bidder. 

 
1.2   Security Deposit -    While making    any payment to the person(s) whose tender has 

been accepted   (hereinafter shall be called the contractor) for work done under the contract, the 
authority making payment shall deduct such sum which together with the Earnest Money already 
deposited and converted into security deposit, shall amount to 10% of the value of works executed 
at the material point of time and paid during the progressive running accounts bills, so that 
total deduction together with 



 
 
 

Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 
@  of  10%  of  such  additional amount  is  to  be  deposited for  all  such  excess/ and supplementary 
works beyond the tendered amount before payment of final bill. 

 
Compensation of all other sums of money payable by the contractor to the Government under the 
terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, due to 
reduction of tendered amount due to any reason whatsoever, such additional earnest money shall be 
deemed to have been converted into security and further deductions from progressive bills shall be 
made, taking into consideration the enhanced component of earnest money so converted into security. 

 

Security deduction will not normally be required for hiring of inspection vehicles and boats etc., 
supply of tools & plants, furniture and computer peripherals. Separate agreement may be required in 
those cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats to 
be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security D eposit by replacing 
equal amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability 
period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee 
from a Scheduled Bank, valid up to the date of completion of work, shall be obtained from the 
successful bidder, if the accepted bid value is 80% or less than the estimated amount put to tender. 

 
If the bidder fails to submit Additional Performance Security within 7 (seven) working days  from  
the  date  of  LoA  or  the  time  period  as  approved by  the  Tender  inviting Authority, his Earnest 
Money will be forfeited. 

 
If  the  bidder  fails  to  complete  the  works  successfully,  the  Additional  Performance Security along 
with Security Deposit lying with the Government shall be forfeited at any time during the pendency of 
contract period as per relevant Clauses of the Contract. 

 
Necessary provisions regarding deductions of Security Deposit from the progressive bills of the 
Contractor as per relevant clauses of the contract will in no way be affected/ altered by this 
Additional Performance Security. 

 
 
 

Compensation 
for delay 

Clause 2.  The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the order to commence work 
is given to the contractor. The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence. Time being deemed to be the essence of the contract on the part of 
the contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined 
under Clause 5 and specified in the NIT into various ‘Identifiable and quantifiable construction 
related stages ’ pertaining to the work. In the event of the contractor failing to comply with any of 
the conditions related to achieving the ‘Milestones’ within the specified time period prescribed 
for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 
 

If the contractor fails to commence and/or maintain required prog ress viz. Milestones defined in 
the Notice Inviting Tender over the total time allotted for its full completion and in terms of clause 
5 or fails to complete the work and clear the site on or before the  end  of  contract period or  
extended date of  completion ,  he/she shall, without prejudice to any other right or remedy 
available under the law on account of such breach, pay as agreed compensation to the implementing 
Department. 
 

This  will  also  apply  to  items  or  group  of  items  for  which  a  separate  period  of completion has 
been specified. 
 
Compensation for delay of work:  @ 2% (Two percent) of the tendered value of work 
arrived for each month of delay to be computed on per day basis subject to the  ceiling limit  
of  security deposit already withheld or  due  to  be  wi thheld during  imposition  of  the  
said  clause  and  minimum  payable  comp ensation equivalent to the Earnest Money 
deposited (EMD). 



 
 
 
 
 
 
 
 

Action when whole 
of security deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
to pay 
compensation, 
if action is not 
taken under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this clause shall 
not exceed 10% of the tendered value of work or the tendered value of the item or group of items of the 
work, for which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the contractor 
under this contract, if the contractor catches up with the progress of work subsequently, part or full of 
the desired progress as per the contract in accordance with the decision of the Tender Accepting 
Authority, under powers delegated by Government to be  communicated by  the  Engineer-in-Charge, 
the  withheld amount shall  be  released. However, no interest, whatsoever, shall be payable on such 
withheld amount. 

 
Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclone 
natural calamity or serious loss or damage by fire or civil commotion, the contractor shall immediately 
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his/her 
best endeavors to prevent or make good the delay and shall do all that may be reasonably required 
to the satisfaction of the Engineer - in-charge to proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with the 
prior approval of Tender Accepting Authority , may, without prejudice to his/her any other rights, 
remedy against the Contractor in respect of any delay, inferior workmanship, any claims for damages 
and/or any other provision of the co ntract or otherwise, and whether the date of completion has or 
has not been elapsed, by notice in writing, absolutely determine the contract in any of the following 
cases: 

 

(i)    If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that work is being performed in an inefficient or 
otherwise improper or un-workman like manner, shall omit to comply with the requirements of 
such notice for a period of seven days thereafter; 

 

(ii)    If the Contractor has without reasonable cause suspended the progress of work, or has failed to 
proceed with the work with due diligence so that, in the opinion of the Engineer-in-Charge 
he/she will be unable to secure completion of the work by the schedule date for completion, 
and continues to do so after a notice of seven days in writing from the Engineer-in-charge; 

 

(iii)       If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated on or 
before such date(s) of completion and does not complete them or reach the defined Milestones 
within the period specified in the notice given in writing to that effect by the Engineer-in-
charge; 

 

(iv)     If the Contractor persistently neglects to carry out his/her obligations under the contract 
and/or commits default by not complying with any of the terms & conditions of the contract 
and does not remedy it, or take effective steps to remedy it, within seven days after a notice in 
writing is given to him/her to that effect by the Engineer-in-Charge; 

 

(v)     If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be 
adjudged insolvent or have a ‘Receiving Order’ or Order for administration of his/her Estate 
made against him/her, or take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force, or make any conveyance or assignment of his/her effects or 
composition or arrangement for the benefit of his/her creditor or purport to do so, or if any 
application be made under Insolvency Act for the time being in force for the sequestration of 
his/her Estate, or if a trust deed is executed by him/her for benefit of his/her creditors; 

 

(vi)     If the Contractor being a Company pass a resolution or the court delivers an order of judgement 
that the Company shall be wound up, or if a receiver or a manager on behalf of a creditor be 
appointed, or if a circumstance arise which entitle the Court or the creditor to appoint a 
receiver or a manager or which entitle the court to issue a winding up order; 

 

(vii)     If the Contractor shall suffer an execution order being levied on his/her goods and allows it to 
be continued for a period of 21 days; 

 

(viii)    If the Contractor assigns without prior written approval of the Tender Accepting 



 
 
 

Authority, transfers, sublets (engagement of  labour on  piece work  basis or  of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting)  or  
otherwise parts  with  or  attempts to  assign,  transfer,  sublet  or otherwise parts with the 
entire work or any portion thereof without prior written approval of the Engineer–in–charge; 

 
(ix)     AND THEREFORE, the Contractor has made himself/herself liable for action under any of the 

cases aforesaid, the Engineer-in-charge on behalf of the Government with the prior 
approval of Tender Accepting Authority, shall have the powers to adopt any of the following 
actions, as he/she may deem best suited to the interest of the Government:- 

 

(a)   To determine the contract as aforesaid, of which rescission notice in writing and costs 
to be recovered for works since executed subject to a minimum of the amount of 
Earnest Money deposited by the Contractor under the hand of Engineer-in-charge, shall  
be  the  conclusive  evidence.  Upon  such determination, the Earnest Money Deposit, 
Security Deposit already recovered for executed works and performance guarantee, if any 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of 
the Government. 

 

(b)   After giving notice to the Contractor to measure up the work executed and to take such 
whole or the balance or part thereof, as shall be un-executed out of his/her hands, and to 
give it to another Contractor to complete the balance work.   The Contractor, whose 
contract is determined or rescinded as above, shall not be allowed to participate in the 
tendering process for the balance work. 

 

(c)   To  employ  labour  paid  by  the  implementing  Department,  and  to  supply materials, to  
carry  out  the  works or  any  part  of  the  work,  debarring  the contractor and debiting the 
cost of labour and price of materials (of the amount of which cost and price determined by 
certificate of the Engineer-in-Charge shall be final and conclusive against the contractor) 
and crediting him/her with the value of the work done, in all respects in the same 
manner and at the same rates as  if  it  had  been  carried  out  by  the  contractor  under  
the  terms  of his/her contract; the certificate  of the Executive Engineer  as to the value 
of the work done shall be final and conclusive against the contractor. 

 
 

Contractors 
remains liable to 
pay 
compensation if 
action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 
possession of or 
require 
removal of or 
sell Contractor’s 
plant 

In the event of above course being adopted by the Engineer-in-charge, the Contractor shall have 
no claim of compensation for any loss sustained by him/her by reason of his/her having purchased 
or procured any material or entered into any engagement or made  any  advances  on  any  account  or  
with  a  view  to  execute  the  work  or  the performance of  the  contract. In  case,  action  is  taken  
under  any  of  t he  provisions aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof actually performed under this contract, unless and until the Engineer-in-
charge has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 
 
 
Clause 3A.  In case, the work cannot be started due to reasons not within the control of the 
Contractor within 1/4th (one fourth) of the stipulated time for completion of the work or 45 days 
whichever is less, which is accepted as a valid & justified reason by the Tender Accepting 
Authority, either party viz. Contractor & the Engineer-in-Charge may close  the  contract  with  the  
approval  of  Tender  Accepting  Authority.  In  such  an eventuality, the earnest money deposited and 
the security of the contractor shall be refunded, but no payment on account of interests, loss of profit 
or damages etc. shall be payable at all. 
 
 
Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the control of  the 
contractor, like Force Majeure enumerated later under Clause 5, the contract may be 
terminated as stated in clause 3A above by the Engineer -in-Charge with the consent of the 
contractor and approval of the Tender Accepting Authority. 
 
 
Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in- Charge under 
Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any of  the 
conditions hereto, and such powers shall, notwithstanding be exercisable in the event of any  future  
case  of  default  by  the  contractor,   for  which  by  any  clause  or clauses hereof, he/she is  declared 
liable  to  pay  compensation amounting  to whole of his/her  security deposit,  and  the  liability  of  
the  contractor  for  past  and  future compensation shall remain unaffected. In the  event of the  
Engineer-in-Charge putting in force  either  of the powers under ix (a) or (c) vested with him/her 
under the preceding clause, he/she may if he/she so desires, take possession of  all  or  any  tools &  
plant, materials  and  stores,  in  or  upon  the  work,  or  the site  thereof,  or  belonging  to  the 
contractor, or procured by him/her and intended to be used for execution of the work, or any part 
thereof, paying or allowing for the same in account at the contract rates or in  case of these  not  
being  applicable,  at  current  market rates to be certified by the Engineer-in-Charge whose certificate 
thereof, shall be final and binding. Otherwise, the Engineer-in-Charge may deliver  notice  in  writing  
to  the  contractor  or  his/her clerk, foreman or  other authorized agent, requiring him/her to 
remove such tools  &  plant, materials or stores from the premises within a time to be specified in 
such notice; and in the event of the contractor failing to comply with any such requisition, the Engineer-
in- Charge may remove them at the contractor’s expense or sale them by p u b l i c  auction or private 
sale on account of the contractor and at his/her risk, in all respects, and the certificate of the Engineer-
in-Charge as  to  the  expense  of  any  such  removal,  and  the amount  of  the proceeds  and  expense  of  
any  such  sale  shall  be  final and conclusive against the contractor. 

 
 

Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of Work’ or in 
the extended time in accordance with the terms and conditions shall be the essence of the 
contract. Execution of work shall commence from such time period as mentioned in the said 
schedule, or from the date of handing over of the site to the contractor  whichever  is  later.  If  the  
contractor  commits  default  in  commencing execution of  the  work  as  aforesaid within  thirty  
days,  without  justifiable reasons included under Force Majeure or other such reasons beyond the 
control of the contractor,  in  which  case  to  be  reported  within  seven  days  by  the  contractor, 
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall after passing 
of thirty days from the date of scheduled commencement of work as per work  order,  with  the  
prior  approval  of  the  Tender  Accepting  Authority,  without prejudice to any other right to 
remedy available in l aw, be at liberty to apply clause 2 and subsequently clause 3 of the tender 
document. 

 
5.1   As  soon  as  possible  after  the  contract  is  executed,  signed  and  agreed,  the contractor 

shall  submit  a  ‘Time  and  Progress Chart’ for  each  broad  activity (Milestone) and get it 
approved by the Engineer-in-Charge. The chart shall be prepared in direct relation to the 
time slated in the Notice Inviting Tender (NIT) document, for completion of items or group of 
items of the work. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work. This may  be amended, as necessary, 
by an agreement between the  Engineer-in-Charge and  the  contractor within  the  
limitations of time imposed in the NIT document. Further, to ensure go od progress 
during execution of work, the contractor shall in all cases, in which the time allowed for any  
work  exceeds one  month (save  and  except for  special  jobs  for  which a separate 
programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into various 
‘Identifiable and quantifiable construction related stages’ related with the type and 
nature of work, and that the ‘total time allowed for completion of work’ is to be broken up 
against achievement of those stages during the construction / progress of work to ensure a 
periodic monitoring of progress and enable the contractor and the Engineer-in-Charge to 
take corrective measures from time to time. 

 
5.2  If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as abnormally  bad  
weather,  flood,  cyclone  natural  calamity  or  serious  loss  or damage by fire or civil 
commotion, strike or lockout affecting procurement of construction materials or any of the 
trades employed in the work, or any other cause which in the absolute discretion of the 
Engineer -in-Charge is beyond the contractor’s control, then upon happening of any such 
event causing delay, the 



 
 
 

contractor shall immediately give notice in writing to the Engineer -in-Charge but shall 
nevertheless use constantly his/her best endeavors to  prevent or  make good  the  delay  
and  shall  do  all  that  may  be  reasonably  required  to  the satisfaction of the Engineer-in-
Charge to proceed with the works. 

 
5.3   Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be 

eligible for consideration, shall be made by the contractor in writing within  fourteen  days  
of  the  happening  of  the  event  causing  delay  in  the prescribed form.  The  contractor may  
also,  if  practicable, indicate in  such a request the period for which extension is desired. 

 
5.4    If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority, 

may give a fair and reasonable extension of time and reschedule the activity wise 
‘Milestones’ for completion of the work. Such extension shall be communicated to the 
contractor by the Engineer -in-Charge with the approval of Tender Accepting Authority in 
writing within maximum 1 (one)  month of the date of receipt of such request. 

 
 
 

Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment on 
inter- 
mediate 
certificates to 
be regarded 
as advances 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bills to be 
submitted 
monthly 

Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by the Engineer-
in-Charge of such completion, but no such certificate shall be given, nor shall the  work  be  
considered to  be  completed until  and unless  the  contractor  shall have  removed from the work  
premises on which the work is executed, all scaffolding, surplus materials and rubbish, and  cleaned  
off  the  dirt    from  wood  works, doors, windows, floors, or  other parts  of  any  building,  upon  or  
about  which  the  work  is executed, or of which he may have had possession for the purpose of the 
execution thereof, nor until the work shall   have   been   measured   by   the   Engineer-in-charge   
whose measurements shall  be binding and conclusive against the contractor. If the contractor shall 
fail to comply with the requirements of  this  clause as  to  removal of  scaffolding, surplus   materials   
and rubbish and cleaning off dirt on or before the date fixed for completion  of  the  work, the 
Engineer-in-charge may at the expense of the contractor remove such scaffolding, surplus materials  
and rubbish,  and dispose of the same as he/she thinks fit, and clean off such dirt as aforesaid; and 
the contractor shall forthwith b e  b o u n d  t o  pay the amount of all expense so incurred, and shall 
have no claim in respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any 
sum actually realized by the sale thereof. 
 
Clause 7. No running account bill payment shall be normally made for works less than 30 (Thirty) 
percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the work 
shall have been completed and certificate of completion given. For works of tendered value above 
Rs 25.00 lakh, for running account bill  payment, the contractor shall on submitting a bill of at least 
Rs 25.00 lakh there for, be entitled to receive  a  payment  proportionate  to  the  part  thereof,  
approved  and  passed by the Engineer-in-charge, whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the contractor. But all such intermediate 
payments shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l 
payment only  and not as payments for  work actually done and completed, and shall not preclude 
the bad, unsound, and imperfect or unskillful work which is to be removed and taken away and 
reconstructed, or re-erected or to be considered as an admission of the due performance of the 
contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it conclude, 
determine or affect in any way the  powers of the Engineer-in-charge under these conditions or any 
of them as to the final settlement and adjustment of the accounts or otherwise or in any other way 
vary or affect the contract. The final bill shall be submitted by the contractor within one month of the 
date fixed for completion of the work, otherwise the Engineer-in-charge’s certificate of the 
measurement and of the total amount payable for the work accordingly shall be final and binding on 
all parties. 

 
Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling above clause,  
on  or  before the  date  fixed  by  the  Engineer-in-charge, for  all  works executed during the previous 
month, and the Engineer-in-charge  shall take or cause to take the requisite measurement for the 
purpose of having the same verified, and the claim as far as admissible adjusted, if  possible, before  the  
expiry  of fourteen  days  from  the presentation of the  bill.  If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up 
the said 



 
 
 

work in presence of the contractor, whose countersignature in the measurement book will be sufficient 
warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on the 
contractor in all respects. 

 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to 
the Engineer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-
charge shall inspect the work, and if there is no defect in the work, he/she shall furnish to the 
contractor a final certificate of completion. Otherwise, a provisional certificate of physical 
completion indicating defects (a) to be rectified by the Contractor and/or (b) for which payment 
will be made at reduced rates, shall be issued.  Such  reduced  rate  is  to  be  imposed  with  the  
approval  of  Superintending Engineer concerned. 

 

 
Clause 8A.  When annual repair and maintenance work is carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floors, windows shall be removed and 
the surface cleaned simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. where the work is done without waiting for the actual completion of 
all the other items of work in the contract. In  case,  the  contractor  fails  to  comply  with  the  
requirements  of  this  clause,  the Engineer-in-Charge shall  have  the  right  to  get  this  work  done  
at  the  cost  of  the contractor either Departmentally or through any other contractor. Before taking 
such action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days of 
completion of the work. 

 
Clause 9. The Contractor shall submit  all  bills in printed forms,  a s  p e r   f o r m a t p r e s c r i b e d  b 
y  G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer- in-Charge, and the charges in the 
bills shall always be entered at the rates specified in tender or in case of any extra work ordered 
in pursuance of these conditions, and not mentioned or provided for in the tender at rates 
thereinafter provided for such work. 
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Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to his bank 
through e-Pradan, details of which has to be directly furnished to the Engineer- in-charge. 
While  the online receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquittance for   the   payment,   the   contractor   should   wherever   possible present 
his/her bills duly receipted and discharged through his/her Banker/s. 
 

(2)  In  the case of  bills,  which the  contractor presents for  payment direct, and which  
are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to secure payment  to the 
financing  Bank,  payments  made to the  contractor  should be accepted as full acquittance so far as 
the Government is concerned. As a part of the arrangement, the financing Bank should give t h e 
Government a letter to this effect. 
 

Note 1.            The  procedure will  not  affect  the usual  rights  of t h e  Government  to deduct from 
contractor’s bill, (whether endorsed in favour of a Bank or not) any sum due to Government  of 
account of penalties,  over-payments  etc., on this or any other contract with the Governor of t h e S t a t e 
o f West Bengal. 
 

Note 2.             Nothing contained herein shall operate to create in favour of the Bank any rights, claims 
or equities vis-à-vis the Governor. 
 
Clause 10.   If the specification or estimate of the work provides for use of any special description of  
material to be supplied by  the  Engineer-in-Charge, (such materials & stores and the prices to be 
charged there for as hereinafter mentioned being so far as practicable for the convenience of the 
contractor, but not so as in any way to control the meaning or effect of this contract specified in the 
schedule or ‘Memorandum’   hereto annexed), the contractor shall be supplied with such materials and 
stores as is required from time to time to be used by him/her for the purpose of the contract only, 
and the value of the full quantity of materials and stores so supplied at the rates specified in the said 
schedule or Memorandum may be set off or deducted from any sums then due, or thereafter to 
become due to the contractor under the contract, or otherwise or against or from  the  security  
deposit,  or  the  proceeds  of  sale  thereof;  if  the  same  is  held  in Government securities, the same or 
a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property of 
Government, and shall not on any account be removed from the site of the work, and shall at all 
times be open for inspection by the Engineer-in-charge.  Any such material unused and in perfectly 
good condition at the time of the completion or  determination of the contract shall be returned to the 
Engineer-in-charge’s store, if by a notice in writing under his/her hand, he/she shall so require; but 
the contractor shall not be entitled to return any such material unless with such consent, and shall 
have no claim for compensation on account of any such material so supplied to him/her as aforesaid 
being unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most substantial 
and workman like manner, and both, as regards to materials and otherwise, in every respect, in  strict 
accordance with  the  specifications. The  contractor shall  also conform exactly, fully and faithfully  to 
the  design and  drawings,  and instructions in writing relating to the work signed by the Engineer-in-
Charge and lodged in his/her office, to which the contractor shall be entitled to have access at such 
office, or on the site of the work for the purpose of inspection during office hours, and the contractor 
shall, if he/she so require, be entitled  at  his/her own  expense  to make  or  cause to be made copies  
of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as aforesaid. 
 
Clause  12.  The  Engineer-in-Charge shall  have  powers to  make  any  alteration in, omission from, 
addition to, or substitution for, the original specifications, drawings, designs and instructions, that  may  
appear to  him/her to  be  necessary or  recommended  by Superintending Engineer or the Chief 
Engineer during the progress of work, and the contractor shall be a t  a l l  t i m e s  b e  bound to carry 
out these works, in accordance to any instructions which may be given to him/her in writing, signed by 
the Engineer-in- charge, and such alterations, omissions, additions or substitutions, shall not invalidate 
the contract but shall be deemed to have formed a part of the work included in the original tender  and  
any  altered,  additional  or  substituted work  which  the  contractor may be directed to do in the 
manner specified above as a  part of the work shall be carried out by the contractor on the same 
conditions in all respects on which he/she agreed to do the main work, and at the same rates, if any, 
may be specified in the tender for the main work. Time for the completion of the work shall be 
extended in the proportion that the altered, additional or substituted work bears to the original work 
contract, and the certificate of  the Engineer-in-charge shall be  conclusive as   to  such proportion.   
And,  if the  altered, additional or substituted work includes any class of work, for which no rate is 
specified in the  contract,  then such class of work  shall  be carried  out at the rates entered in the 
schedule of rates of concerned Works Department applicable in the District,  which was in force at 
the time of acceptance of the contract, minus/plus the percentage which the total tendered amount 
bears to the estimated cost of the entire work put to tender; and if the altered, additional or 
substituted work is not entered in the said schedule of rates, payment thereof shall be made by the 
Engineer-in-charge by determining the rates on analysis worked out from (a) the  basic rates of 
materials and labour provided in the aforesaid  schedule  of  rates, or  (b)  the current  market  rates 
of materials  and labour when even basic rates for the work are not available in the schedule. In 
cases when such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the contract shall also apply, 
and in case of rates worked out on analysis under (b) above, payment shall be  made  at  the  rates  
so  determined  without  application  of  the  said  stipulated percentage. In the event of any dispute 
regarding rates determined on analysis for any altered, additional or substituted work under this 
clause, the decision of the Superintending Engineer shall be final and binding. 
 
Clause 13.  If at any time after the commencement of the work the Governor shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-
in-charge shall give notice in writing of the fact to the contractor, who shall have no claim to any 
payment or compensation whatsoever on account of any profit or advantage which he might  have 
derived from execution  of the work in full, but which he/she did not derive in consequence of the full 
amount of the work not having been carried out; neither shall he/she have any claim for 
compensation by reason    of any alterations having been made in the original specifications, drawings, 
designs and instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-charge of  
the work, that any work has been executed with unsound, imperfect, or unskillful workmanship, or 
with materials of any inferior description, or that any materials or articles provided by the Contractor, 
for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise 
not in accordance with the contract, the   contractor shall on  demand in  writing from the   Engineer-
in-charge specifying the work, materials or articles complained of notwithstanding that the same may 
have been inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be remove the 
materials or articles so specified and provide other proper and suitable materials or articles at his/her 
own proper charge and cost; and in the event of his failing to do so within a period to be specified by 
the Engineer-in-charge in his/her demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate put to tender / on up to date 
executed work value for every day not exceeding ten days, while his/ her failure to do so shall 
continue and in the case of any such failure, the Engineer-in-charge may rectify or remove, and re-
execute the work or remove and replace with others, the materials or articles complained of as the case 
may be at the risk and expense in all respects of the contractor. 
 
Clause 15.   All work under or in course of execution or executed in pursuance of  the contract shall 
at all times be open to  inspection and supervision of the Engineer-in-Charge and all his/her 
subordinates and also higher Officers / Authority of the Government and the contractor shall at all 
times during the normal  working  hours,  and  at  all  other times  at  which  reasonable  notice of 
the intention of the Engineer-in-charge or his/her subordinates to  visit  the  work  site  shall  have  
been  given  to  the  contractor, either himself/herself be  present  to  receive  orders  and  instructions, 
or have   a  responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor’s agent  shall  be  considered  to  have  the  same  force  as  if  i t   had been  given to the 
contractor himself/herself. 
 
Clause 16.  The Contractor shall give, not less than five days notice in writing to the Engineer-in-
charge or his/her subordinate in-charge of the work, before covering up or otherwise placing beyond 
the reach of measurement any work, in order that the same is so covered up or placed beyond the 
reach of measurement, and shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the Engineer-in-charge or his/her subordinate, in-charge of the work; 
and if any work shall be covered up  or  placed beyond the  reach of  measurement without such 
notice having been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
 
Clause 17.    If  the  Contractor  or  his/her workers or authorized representatives shall break, deface, 
injure or destroy any part of the structure  in which they may be working or any building, road, road 
curbs, fence, canals, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 
grassland or cultivated ground contiguous to the premises on which the work or any part of it is 
being executed, or if any damage shall happen to the work from any cause whatever or any imperfections 
become apparent in it at any time, whether during its execution or within a period of six months after 
issuance of a certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to be made good 
by other workers, and deduct the expenses (of which the certificate of the Engineer-in-Charge shall be 
final and binding) from any sums, whether under the contract or otherwise, that may be then, or at any 
time thereafter become due to the contractor by the Government or from his/her security deposit, or 
the proceeds of sale thereof, or of a sufficient portion thereof, and if the cost in the opinion of the 
Engineer-in-Charge whose opinion shall be final and conclusive against the contractor, making such 
damage or imperfections good shall exceed the amount of such security deposit and/or such sums, it 
shall be lawful for the Government to recover the excess costs from the contractor in accordance with 
the procedure prescribed by any law for the time being in force. 
 
Clause 17A.    The Contractor shall also supply without charge the requisite number of persons with 
the means and materials necessary for the purpose of setting out works, and counting, weighing, 
assisting in the joint measurement or examination at any time and from time to time of the work 
or materials. Failing his/her so doing the same may be 



 
 
 

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted 
from any money due to the contractor under the contract or from his/her Security Deposit or the 
proceeds of sales thereof or of a sufficient portion thereof. The Contractor shall  also provide all  
necessary fencing /  barricading /  providing caution boards etc. and light required to protect the 
public from accident, and shall be bound to bear the expenses of defence of every suit, action  or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damage and costs which may be awarded in such suit, actions or 
proceedings to  any  such  persons  or  which  may  with  the  consent  of  the  Contractor be  paid  to 
compromise any claim by any such persons. 

 
Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of Section 12, of 
the Workmen’s Compensation Act, 1923, the implementing Department is obliged to pay 
compensation to a workman employed by the contractor, in execution of the works. The 
implementing Department will recover from the Contractor the amount of compensation so paid; and 
without prejudice to the rights of the Department under sub- section (2) of section 12, of the said Act, 
implementing Department shall be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due by implementing Department to the Contractor 
whether under this contract or otherwise. The implementing Department shall not be bound to contest 
any claim made against it under sub-section (1) Section 12, of the said Act, except on the written 
request of the contractor and upon his/her giving to the implementing Department full security for 
all costs for which the Department might become liable in consequence of contesting such claims. 

 
Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract Labour 
(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing Department is 
obliged to pay amount of wages to a workman employed by the Contractor in execution of the works, 
or to incur any expenditure in providing welfare and health amenities required to be provided under 
the above said Act and the rules framed by Government from time to     time for the protection of 
health and sanitary arrangements for workers employed by Contractors, executing Department will 
recover from the  Contractor, the amount of wages so paid or  the amount of expenditure so 
incurred; and without prejudice to the rights of the executing Department under sub- section(2) of  
Section 20,  and  sub-section (4)  of  Section 21,  of  the  Contract  Labour (Regulation and Abolition) 
Act, 1970, executing Department shall be at liberty to recover such amount or any part thereof by 
deducting it form the security deposit or from any sum due by Executing Department to the 
Contractor whether under this contract or otherwise and the executing Department shall not be bound 
to contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of section 
21, of the said Act, except on the  written request of  the  Contactor and upon his/her giving to  
the implementing Department full  security for  all  costs for  which the  Department might become 
liable in contesting such claim. 

 
Clause 19.    The Contractor shall obtain a  valid license under the  Contract Labour (Regulation 
and Abolition) Act, 1970, before the commencement of the work, and continue to have valid licenses 
until the completion of the work.  The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (Compensation 
Insurance) Act, 1970. 

 

The  Contractor  shall  also  comply  with  the  provisions  of  the  ‘Building  and  Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill these 
requirements shall  attract penal provisions of  the  contract, arising out  of  the resultant non-
implementation of such provisions. 

 
Labour 
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Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work and  the  
contractor shall  abide by  the  provisions of  the  Child Labour (Prohibition & Regulation) Act, 1986. 
Employment of female labour/s in works in the neighborhoods of sensitive barracks should be avoided 
as far as possible. 
 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or through Sub-
Contractors, wages not  less  than  fair  wages as  defined by  the  Labour Commissioner of the State 
Government under ‘Minimum Wages Act, 1948’, Contractor’s Labour Regulations or as per the 
provisions of the Contract Labour (Regulation and 



 
 
 

Abolition) Act, 1970, wherever applicable. 
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed by 
him/her. 

 
In respect of all labourers directly or indirectly employed in the works for performance of the 
Contractor’s part of the contract, the contractor shall comply with or cause to be complied  with  the  
contractor’s  Labour  Regulations made  by  the  State  Government/ Government of India, from time to 
time in regard to payment of wages, wage period, deductions  from  wages,  recovery  of  wages  not  
paid  and  deductions  made  without authority, maintenance of wage books or wage slips, 
publication of scale of wage and other terms of employment, inspection and submission of periodical 
returns and all other matters likewise in nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

 
a)   The Engineer-in-Charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his/her/their wages which are 
not justified by their terms of the contract or non-observance of the regulations. 

 
b)   Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, 

directly or indirectly employed in the work, one day rest for 6 days of continuous work, and pay 
wages at the same rate as for duty. In the event of default, the Engineer-in-charge shall have the 
right to deduct the sum or sums not paid on account of wages for weekly holidays to any labour 
and pay the same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-charge concerned. 

The contractor shall also comply with the provisions of the  ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments thereof or 
any other law relating thereto, and the rules made there under from time to time. 
The  Contractor shall  indemnify and  keep  indemnified the  implementing Department against 
payments to be made under and for the observance of the laws aforesaid and PW Contractor’s Labour 
Regulations without prejudice to this right to claim indemnity from his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum 
wage, such wage shall be paid by the contractor to the workers directly without the intervention of 
any Dafadar, and that Dafadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workers as and by way of commission or otherwise. 
The  contractor shall  ensure that  no  amount by  way  of  commission or  otherwise is deducted or 
recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the performance 
of the contractor’s part of this contract, the contractor shall at his/her own expenses, arrange for the 
safety provisions as framed from time to time by the competent authority, and shall at his/her own 
expense provide all facilities in connection therewith. In case the contractor fails to make arrangement, 
and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- 
for each default, and in addition the Engineer-in-Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of 
every month to the Engineer-in-charge, a true statement showing in respect of  the  second half  of  
the  preceding month and  the  first  half  of  the  current month respectively- 

 

The number of labourers employed by him/her on the work, their working hours, and the 



 
 
 

wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under which it had 
happened, and the extent of damage and injury caused by them, and the number of female workers who 
have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs.  2000/-  
for  each  default  or  materially  incorrect  statement.  The  decision  of  the Engineer-in-charge shall be 
final in deducting from any bill due to the contractor; the amount levied as fine and would be binding 
on the contractor. 

 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to be compiled with 
all the rules framed by the Government from time to time for the  protection  of  health  and  sanitary  
arrangements  of  workers  employed  by  the contractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions of 
the Contractor’s Labour Regulations and Rules for the protection of health and sanitary arrangement 
for the workers as amended from time to time or furnishing any information or  submitting or  filing 
any  statement under the  provisions  of  the above Regulations and Rules which is materially 
incorrect, he/she shall, without prejudice to any other liability, pay to the Department a sum not 
exceeding Rs. 2000/- for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractors defaulting continuously in this 
respect, the penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge shall be final 
and binding on the parties. 

 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and 
complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages Act, 
1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by the 
contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall have the power 
to give notice in writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be 
specified in the notice.  If the contractor(s) shall fail within the period specified in the notice to 
comply with and/or observe the said Rules and to provide the amenities to the work-people as 
aforesaid, the Engineer-in-charge shall have the  power  to  provide  the  amenities  herein  before  
mentioned  at  the  cost  of  the contractor(s). The contractor(s) shall erect, make and maintain at 
his/her own expense and to approved standards all necessary hutments and sanitary arrangements 
required for his/her/their work-people on the site in connection with the execution of the works, and  
if  the  same shall  not  have been erected or  constructed, according to  approved standards, the  
Engineer-in-charge shall  have  power  to  give  notice  in  writing  to  the contractor(s) requiring that 
the said hutments and sanitary arrangements be remodeled and/or reconstruct such hutments and 
sanitary arrangements according to approved standards, and if the contractor(s) shall fail to remodel 
or reconstruct such hutments and sanitary arrangements according to approved standards within the 
period specified in the notice, the  Engineer-in-charge shall  have  the  power to  remodel or  
reconstruct such hutments and sanitary arrangements according to approved standards at the cost of 
the contractor(s). 

 
Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute Act 
and Maternity Benefit Act, 1961, as amended from time to time and rules framed thereunder and 
other labour laws affecting contract labour that may be brought into force by the appropriate authority 
from time to time. 

 
Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site of work, any 
person or persons engaged/assigned or employed by the contractors upon the   work   who   may   be   
determined  as   insane   or   incompetent  or   misconducts himself/herself, and the contractor shall 
forthwith comply with such requirements. 

 
Clause  19I.     It  shall  be  the  responsibility  of  the  contractor  to  see  that  the 



 
 
 

building/structure under construction is not occupied by anybody unauthorized during construction, 
and is handed over to the Engineer-in-charge with vacant possession free from encumbrances in 
entirety, If such buildings/structures through completed is occupied illegally, then the Engineer-in-
Charge shall have the option to refuse to accept the said building/structure in that position. Any delay 
in acceptance on this account will be treated as the delay in completion and for such delay a levy up to 
5% of tendered value of work may be imposed by the Engineer-in-charge whose decision shall be final 
both with regard to the justification and quantum and shall be binding on the contractor. 

 
However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupations, any time on or before construction and delivery. 
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Clause 20.   No work shall be done on Sundays without the p r i o r   sanction of the 
Engineer-in-charge. 
 
Clause 21.    The contract shall not be assigned or sublet without specific orders from Government in 
respect of a specified sub-contractor. And if the contractor shall assign or sublet his  contract, or  
attempt so  to  do,  or  become insolvent or  commence any  in insolvency proceedings or make any 
composition with his creditor, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward 
or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised, or offered 
by the contractor, or any of his servants or agents to any public officer or person in the employ of 
Government in any way relating to his office of employment, or if any such officer or person shall 
become in any  way  directly  or  indirectly  interested in  the  contract, the  Divisional Officer  may 
thereupon by  notice in  writing rescind the  contract, and the  security deposit of  the contractor  
shall  thereupon  stand  forfeited  and  be  absolutely  at  the  disposal  of Government and  the  same  
consequences shall  ensure  as  if  the  contract  had  been rescinded under the Clause 3 hereof, and in 
addition the contractor shall not be entitled to recover or be paid for any work there for actually 
performed under the contract. 
 
Clause 22. All  sums  payable by  way  of  compensation under any  of  these conditions shall be 
considered as reasonable compensation to be applied to the use of Government without  reference  to  
the  actual  loss or  damage  sustained  and  whether  or not any damage shall have been sustained. 

 
Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in writing  of  
the  Engineer-in-Charge  shall  be  obtained  for  any  change  made  in  the constitution of the 
firm/consortium. Where the contractor is an individual or a Hindu Undivided Family (HUF) business 
concern, such approval as aforesaid shall likewise be obtained, before the contractor enters into any 
partnership agreement/Memorandum of Articles whereunder the partnership firm/ consortium would 
have the right to carry out the works hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract is liable to be rescinded. 
 
Clause 24.   All works to be executed under the contract shall be executed under the direction of 
Engineer-in-Charge. Further instructions/advices, if felt necessary by Superintending Engineer/ Chief 
Engineer, shall also be binding to be communicated by the Engineer-in-Charge. 
 
Clause 25. Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning 
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality 
of workmanship or materials used on the work or as to any other question, claim, right, matter or 
thing whatsoever, in any way arising out of or relating to the contracts, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or 
the executions or failure to execute the same, whether arising during the progress of the work, or after 
the completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements of the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or 
any matter in connection with or arising out of the contract or carrying out  of  the  work  to  be 
unacceptable, he/she shall promptly within 15 days request the Chairman of the Departmental 
Dispute Redressal Committee, in writing, for 



 
 
 

written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written 
instruction or decision within a period of three months from the date of receipt of the Contractor’s 
letter. 

 

The Dispute Redressal Committee in each of the Works Departments shall be constituted with the 
following officials as Members: 

 
1 Secretary   /   Engineer-in-Chief   of    the   Department 

concerned 
Chairman 

2 Joint  Secretary  /  Deputy  Secretary  /  any  Officer  of 
equivalent rank of the Department 

Member 

 
3 

One   Designated  Chief   Engineer   /   Engineer   of   the 
Department   to   be   nominated   by   the   Department 
concerned. 

Member Secretary 
and Convenor 

4 One   representative   of   Finance   Department   of   the 
Government not  below  the  rank  of  Joint  Secretary  or Financial 
Advisor in case of the Works Department where FA system has 
been introduced. 

 
Member 

 

This provisions will be applicable irrespective of the value of the works to which the dispute may 
relate. 

 
Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing Department 
against any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action 
brought against implementing Department in respect of any such matter as aforesaid, the 
contractor shall be immediately notified thereof by the implementing Department and the contractor 
shall be at liberty, at his/ her own expense, to settle any dispute or to conduct any litigation that may 
arise therefrom, provided that the contractor shall not be liable to indemnify the implementing 
Department if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge this behalf. 
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Clause 27.   When the estimate on which the tender is made includes lump sums in respect of parts 
of the work, the contractor shall be entitled to payment in respect of the items of works involved or the 
part of the work in question at the same rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Engineer-in-charge, capable of 
measurement, certificate in writing of  the Engineer-in-charge shall be final and conclusive against 
the contractor with regard to any sum or sums payable to him under the provisions of this clause. 
 
Clause 28.  In the case of any class of work for which there is no such specifications as referred to 
under Clause 11, such work shall be carried out in accordance with the latest Bureau of Indian 
Standards (BIS) specifications. In case there are no such specifications in  Bureau  of  Indian  
Standards,  the  work  shall  be  carried  out  as  per  reputed manufacturer’s specifications if accepted 
by the Engineer-in-Charge. If not available, then as per State Government / Union Government 
accepted and approved specifications. In case there are no such specifications as required above, the 
work shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in- Charge which is  approved by the Tender Accepting Authority. 
 
Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, unless there 
be something either in the subject or context repugnant to such construction, be constructed and taken 
to mean the works by or by virtue of the contract constructed to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional. 
 
Clause 30.   The Contractor(s) shall at his/their own cost provide his/their labour with hutting  on  an  
approved  site,  and  shall  make  arrangements  for  conservancy  and sanitation in the labour camp to 
the satisfaction of the local Public Health and Medical Authorities. He/they shall also at his/their own 
cost make arrangements for the laying 



 
 
 

of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains wherever 
available, and shall pay all fees, charges and expenses in connection with there and incidental thereto. 

 

 
Clause 31.  The contractor(s) shall make his/their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the following 
conditions:- 

 

i)    That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of 
the Engineer-in-charge; 

 

ii)   The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and 
cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 
are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the work by the 
firm supplying the construction materials. The Contractor shall collect the total  quantity of  materials 
as  per  approved programme required for  the  work as  per approved programme, before the work is 
started and shall hypothecate it to the Engineer- in-Charge. If any material remains unused on 
completion of the work on account of lesser use of materials in actual execution for reasons other than 
authorized changes of specifications and abandonment of portion of work, a corresponding deduction 
equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be made 
and the material returned to the contractor. Although the materials are hypothecated to Institute, the 
contractor undertakes the responsibility for their proper watch, safe custody and protection against all 
risks. The materials shall not be removed from site of work without the consent of the Engineer-in-
Charge in writing. 

 

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the 
date of completion of the work and the portion of the security deposit relating to work shall be refunded 
after the expiry of Defect Liability Period. 
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Clause 33.  The contractor shall provide all necessary superintendence during execution of  the  work  
and  as  long  thereafter as  may  be  necessary for  proper fulfilling  of  the obligations under the 
contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of  the work, intimate in  writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(es) and other particulars along     with certificates, of the 
principal technical representative to be in charge of the work and other technical representative(s) who 
will be supervising the work. The Engineer-in-Charge shall within 3 days of receipt of such 
communication intimate in writing his/her approval or otherwise of such representative(s) to the 
contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, the 
contractor shall appoint another such representative according to the provisions of this clause. Decision 
of the tender accepting authority shall be final and binding on the contractor in this respect. Such a 
principal technical representative shall be appointed by the contractor soon after receipt of the approval 
from the Engineer-in-Charge and shall be available at site before start of work. 

If  the  contractor (or  any  partner in  case  of  firm/company) himself/herself has  such qualifications, 
it will not be necessary for the said contractor to appoint such a principal technical representative but 
the contractor shall designate and appoint a responsible agent to represent him and to be present at the 
work whenever the contractor is not in a position to be so present. All the provisions applicable to 
the principal technical representative under the clause will also be applicable in such a case to the 
contractor or his responsible agent. The principal technical representative and/or the  contractor 
shall on  receiving reasonable  notice  from  the  Engineer-in-Charge or  his  designated  
representative(s) in charge of the work in writing or in person or otherwise, present himself/herself 
to the Engineer-in-Charge and/or at the site of work, as required, to take instructions. Instructions 
given to the principal technical representative or  the responsible agent  shall be  deemed  to  have  the  
same  force  as  if  these  have  been given to the contractor. The principal technical representative and/or 
the contractor or his/her responsible authorized agent shall be actually available at site especially 
during important stages of execution of work,  during  recording  of  measurement of  works  and  
whenever  so  required  by  the Engineer-in-Charge by  a  notice  as  aforesaid  and  shall  also  note  
down  instructions conveyed by the Engineer-in-Charge or his/her designated representative in the site 
order 



 
 
 

book and shall affix his signature in token of noting down the instructions and in token of acceptance of 
measurements. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor,  is  
convinced  that  no  such  technical  representative(s)  is/are  effectively appointed or is/are effectively 
attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from the 
contractor as specified in Schedule and the decision of the Engineer-in-Charge as recorded in the site 
order book and measurement recorded checked / test checked in Measurement Books shall be final 
and binding on the contractor. Further if the contractor fails to appoint a suitable technical 
representative and/or other technical representative(s) and if such appointed persons are not 
effectively present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend 
the execution of the work until such date as suitable other technical representative(s) is/are appointed 
and the contractor shall be held responsible for the delay so caused to the work. The contractor shall 
submit a certificate of employment of the technical representative(s) along with every running 
account bill  / final bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 

 
The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 

 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who, in his opinion, misconducts himself, or is  incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to 
be undesirable. Such person shall not be employed again at works site without the written permission 
of the Engineer-in-Charge and  the  persons  so removed shall be replaced as soon as possible by 
competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i)      GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess in 
respect of this contract shall be payable by the Contractor and Engineer-in- Charge shall not 
entertain any claim whatsoever in this respect. 

(ii)       The contractor shall deposit Government Royalty and obtain necessary permit for supply of the 
sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are 
directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners to the effect 
of payment of royalties and Cess would have to be furnished. In absence of such certificates 
towards payment of Royalties and Cess such components shall be deducted from the 
contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or  order, any Royalty, Cess or the like becomes 
payable by the  implementing Department and does not  at any  time become payable by the 
contractor to the State Government/Local appropriate authorities in respect of any material used by the 
contractor in the works then in such a case, it shall be lawful to the Department and it will have the 
right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the 
contractor. 

 
Clause 35. 

 

(i)    All  tendered rates shall  be inclusive of  statutory taxes and levies payable under respective 
statutes. However, if any further tax or cess is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any  and the contractor thereupon necessarily and 
properly   pays   such   taxes/levies/cess,  the contractor  shall  be  reimbursed  the  amount  so  
paid. Provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose 
decision shall be final and binding on the contractor) attributable to delay in execution of work 
within the control of the contractor. 

(ii)     The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Department and/or the Engineer-in-Charge 



 
 
 

and  further  shall  furnish such  other  information/document as  the  Engineer-in- Charge may 
require from time to time. 

(iii)     The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 
cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to 
this condition, together with all necessary information relating thereto. 

 
Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-in-charge shall have the option of terminating the contract without compensation to 
the contractor, but would be liable to clear full dues and claims on work done to his/her legal 
successor/s. 

 
Clause 37.   The contractor shall not be permitted to tender for works in which his near relative is 
posted as in any capacity between the grades of the Executive Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him/her in any capacity 
or are subsequently employed by him/her and who are near relatives to any Official in the Institute. 
Any breach of this condition by the contractor would render him/her liable to be removed from the 
approved list of contractors of the Department. If however the contractor is registered in any other 
Department, he/she shall be debarred from tendering in the Department for any breach of this condition. 

 

NOTE:  By  the  term  "near  relatives”  is  meant  wife,  husband,  own  parents  and grandparents, own 
children and grandchildren, own brothers and sisters, own uncles, aunts and first cousins and their 
corresponding in-laws. 

 
Clause  38.    No  engineer  of  Gazetted  Rank  or  other  Gazetted  Officer  employed  in engineering or 
administrative duties in the Government shall work as a contractor or employee of a contractor for a 
period of one year after his/her retirement from Government service without the previous permission of 
Government  in  writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of 
Government as aforesaid, before submission of the tender or engagement in the contractor's service, as the 
case may be. 

 
Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him/her 
to that effect obtained. In the event of the work or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceable materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable material and 
for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation up to the value of the work originally executed before  being  damaged or  destroyed and  
not  paid  for.  In  case  of  works  damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in-Charge concerned. The contractor shall be paid for 
the damages/destruction suffered and for the restoring the material at the rate based on analysis of  
rates  tendered for  in  accordance with the  provision of  the  contract. The certificate of the Engineer-
in-Charge regarding the quality and quantity of materials and the purpose for which they were 
collected shall be final and binding on all parties to this contract. 

 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the Air Force Officers or the Engineer-in- Charge (b) for any material etc. not 
on the site  of  the work or  for any tools, plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 

 
Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 



 
 
 

he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- Charge may, in 
his/her discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him/her of the provisions of the said Act. 

 
Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors  for  brevity)  involved  in  Government procurement 
for offences or violations committed during competitive bidding and contract implementation, for the 
works under different Departments of Government of West Bengal. 

 

Grounds for Suspension and Debarment:- 
 

(1)        Submission of  eligibility requirements containing false  information or  falsified documents. 
(2)       Submission of Bids that contain false information or falsified documents, or the concealment of 

such information in the Bids in order to influence the outcome of eligibility screening or any 
other stage of the bidding process. 

(3)     Unauthorized use of one’s name/digital signature certificate for  the purpose of bidding 
process. 

(4)     Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint  Venture/Consortium/Corporation participating  in  the  procurement process 
and/or a person / Contractor / Agency / Joint Venture / Consortium / Corporation  having  
an  agreement/contract for  any  procurement  with  the department shall be referred as 
Bidder) unduly influencing the outcome of the bidding in his favour. 

(5)      Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by 
any other department of State Government and/or Central Government. 

(6)       All other acts that tend to defeat the purpose of the competitive bidding such as 
lodging false complain about any Bidder, lodging false complain about any Officer duly 
authorized by the Department, restraining any interested bidder to participate in the bidding 
process, etc. 

(7)       Assignment and subcontracting of the contract or any part thereof without prior written 
approval of the procuring entity. 

(8)       Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in  threatening, making false  complaints etc.  damaging the reputation of 
the department or any other type complaint considered fit by the competent authority of the 
department, are received from more than one Officer or on more than one occasion from 
individual Officer. 

(9)      Refusal or failure to post the required performance security / earnest money within the 
prescribed time without justifiable cause. 

(10)    Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having 
requisite license / supervisor certificate of competency as specified in the contract. 

(11)   Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the 
Government without justifiable cause. 

(12)   Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or  performance within the specified period as mentioned in  the “Letter of 
Acceptance”, “Letter  of  Acceptance cum  Work  Order”, “Work  Order”, “Notice  to Proceed”, 
“Award of Contract”, etc. 

(13)   Failure  by  the  Contractor  to  fully  and  faithfully  comply  with  its  contractual 
obligations without valid cause, or failure by the Contractor to comply with any written lawful 
instruction of the Procuring Entity/Authority (the Officer authorized by the Administrative 
Department, Government of West Bengal for procurement) or its representative(s) pursuant to 
the implementation of the Contract. 

(14)    For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of 
his services arising from his fault or negligence. Any of the following acts by the Consultant shall 
be construed as poor performance. 
(i)    Non deployment of competent technical personnel, competent Engineers and/or work 

supervisors; 
(ii)    Non-deployment  of   committed   equipment,   facilities,   support   staff   and 

manpower; 
(iii)    Defective design resulting in substantial corrective works in design and/or 

construction; 



 
 
 

(iv)    Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v)    Specifying materials which are inappropriate and substandard or way above acceptable 

standards leading to high procurement cost; 
(vi)    Allowing defective workmanship or works by the Contractor being supervised by the 

Consultant. 

(15)   For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or 
inferior quality of goods, vis-à-vis as laid down in the contract. 

(16)   Willful or deliberate abandonment or non-performance of the project or Contract by the 
Contractor resulting in substantial breach thereof without lawful and/or just cause. 

CATEGORY OF OFFENCE :- 
(A)     First degree of offence:   1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B)     Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a 

particular Bidder/Contractor/Supplier on more than one occasion, be considered as Second 
degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the 
concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

 

(I)       For committing First degree of offence:  Disqualifying a Bidder from participating in any 
procurement process under the Administrative Department of Government of West Bengal up 
to 2 (two) years. 

(II)     For committing Second degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE  OF  SUSPENSION  AND  DEBARMENT  DURING  THE  PROCUREMENT PROCESS 

 

(1)     Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information made 
available to him may invite the process of suspension/debarment proceedings by filing a written 
application with the Bid Evaluation Committee and such filing of written application has to be 
done within forty eight hours from the date and time of publication of the result of technical 
evaluation of any bid. 
(a)   Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder concerned 
either electronically through his registered e-mail or in writing to his postal address, 
advising him that: 
i)  A complaint has been filed against him and prima facie material has been found, which 

may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by the 

suspension committee (as constituted by the respective Administrative Department) 
stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification by the Bid 
Evaluation Committee, may approach the Chairperson of Suspension Committee by 
submitting all required documents in his favour for hearing. Any application made 
thereafter would not be entertained. 

Such  notice  should contain the  e-mail id  and  the  postal  address of  the 
Chairperson of the Suspension Committee. 

(b)  After receiving the recommendation for suspension from Bid Evaluation Committee, 
Suspension Committee shall issue a notice to the alleged bidder electronically through his 
registered e-mail id, to submit all relevant documents in support of his defense within three 
working days after issuance of the notice of the Suspension Committee. The Suspension 
Committee will conduct the hearing within seven working days from the date of receipt of 
the documents from the alleged bidder. If no appeal has been received from the alleged 
bidder or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the procurement process 
under the Administrative Department for a period of six months from the date of issuance 
of suspension order. The Chairperson of the 



 
 
 

Suspension Committee shall issue the suspension order within seven days from the 
last date of hearing and shall notify the bidder concerned either electronically through  his  
registered  e-mail  id  or  in  writing  to  his  postal address.  The  Chairperson of  
Suspension Committee shall  also  inform  the decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee would reject 
the recommendation of Bid Evaluation Committee and would allow the bidder to take part in 
the tendering process. 
If  the  bidder is  suspended, the  Suspension Committee would  recommend 
debarment of  the bidder and  forward the  case with all  documents to  the 
Debarment Committee for further action. 

(c)   The  Debarment  Committee  upon  receipt  of  the  recommendation  of  the Suspension 
Committee shall scrutinize the documents. The Debarment Committee will hold a hearing 
of the alleged bidder and issue necessary order within ten working days from the last date 
of hearing. The Debarment Committee, if satisfied after hearing, shall forward the case to 
the Department for orders of Debarment. The Department in due course will issue 
Debarment Order  disqualifying/prohibiting the  erring  bidder  from  participating in  the 
bidding/procurement of all projects under the Administrative Department for a specified 
period. The alleged bidder shall be intimated accordingly either electronically through  his  
registered e-mail  id  or  in  writing  to  his  postal address. Otherwise the Debarment 
Committee may reject the recommendation of the Suspension Committee. The Chairperson 
of Debarment Committee shall also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

 

(A)   Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recommend 
for  debarment to  the  Bid  Evaluation Committee. The  Bid  Evaluation Committee shall submit his 
recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the 
reasons for debarment to the Debarment Committee within 30 (thirty) days from the date of 
termination of contract. The alleged Bidder shall be intimated accordingly either electronically to his 
registered e-mail id or in writing to his postal address. The Chairperson of Bid Evaluation 
Committee shall also inform the decision to all concerned. 

(B)   The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold  a hearing 
about the matter from the Bidder and issue necessary order within 10 (ten) working days from the 
last date of hearing. The Debarment Committee, if satisfied after hearing, shall forward the case to 
the Department for the order of debarment. The Department in due course will issue debarment 
order disqualifying/prohibiting the erring Bidder from participating in the bidding/procurement of 
all projects under the Administrative Department, Government of West Bengal for a specified 
period. The alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may reject  the  
recommendation of  the  Bid  Evaluation Committee. The  Chairperson of Debarment Committee 
shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

 

(a)      Bidder placed under Suspension/Debarment by the competent authority will not be allowed to 
participate in any procurement process under the Administrative Department within the period 
of suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to the 
Government. 

(b)     If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, 
“Letter  of  Acceptance cum  Work  Order”,  “Work  Order”,  “Notice  to Proceed”, “Award of 
Contract” etc. for any Bid, the Suspended/Debarred Bidder shall not be qualified for Award for 
the said Bid and such Procurement Process will be dealt with as per existing norms by simply 
excluding the erring Bidder. 

(c)        If  the  Suspension/Debarment Order  is  issued  after  award  of  a  Government Project/Contract 
to the Debarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Order 
provided that the said offence(s) committed by the Debarred Bidder is not connected with the 
awarded project/contract. 

 
Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect of 
the Tender contract and all correspondences concerning rates, claims, change 



 
 
 

in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made with 
Officers other than the Engineer-in-charge for speedy execution of works, the same will not be valid 
unless copies are sent to the Engineer-in-Charge and also approved by him. Instructions given by the 
Assistant Engineer and the Junior Engineer on behalf of the Engineer-in-Charge (who have been 
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision, approval of materials and workmanship shall also be valid. In case of dispute relating to 
specification and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-
Charge will however invariably take  decisions relating to  tender contract or  as  mentioned in  the 
relevant rules and clauses of the contract document with the approval of the Tender Accepting 
Authority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigning 
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the tenders 
without assigning any reason thereof to the bidder/contractor. 

 
Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for 
acceptance by the Department. In such cases, the Tender will be cancelled. 

 
Clause 45.   In the event of conflicting different clauses, the clauses in the e-NIT will prevail. 

 
Clause  46.    Engineer-in-Charge shall  not  entertain  any  claim  whatsoever  from  the Contractor for  
payment of  compensation on  account of  idle labour on  such grounds including non-possession of 
encumbrance free land. 

 
Clause 47.   Engineer-in-Charge shall not be held liable for any compensation due to machines 
becoming idle or any circumstances including untimely rains, other natural calamities, like strikes etc. 

 
Clause 48.  Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order / 
commencement and before final completion of the work) is to be borne by the contractor/bidder. 
Original challan of those materials, which are procured by the bidder, may be asked to be submitted for 
verification. 

 
Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall be deducted 
from the Gross value of all Works Bill in terms of Finance Department order. Also it is instructed to 
register his/her establishment under the Act, with the competent registering Authority, i.e. Assistant 
Labour Commissioner / Deputy Labour Commissioner of the region. 

 
Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in the contract. 

 
Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income 
Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the Contractor/Bidder.  No   extra   
payment  will   be   made  as   a   reimbursement  or   as compensation for these. The rates of supply 
and finished work items are inclusive of these taxes and charges. 

 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and arrangement 
of Labour Camps will have to be arranged by the Contractor at his/her own cost. 

 
Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out  the  
work and  for  taking and  checking measurements for  which no  extra payment will be made. 

 
Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. 
before submitting e-Tender and satisfy himself/herself regarding the condition and nature of works 
and ascertain difficulties that might be encountered in executing the work, carrying materials to the site 
of work, availability of drinking water and 



 
 
 

other human requirements & security etc. Work on river banks may be interrupted due to a number of 
unforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility of working 
site for carriage of materials. Engineer-in Charge may order the contractor to suspend work that may 
be subjected to damage by climate conditions. No claim will be entertained on this account. There may 
be variation in alignment, height of embankment or depth of cutting, location of revetment, structures 
etc. due to change of topography, river  condition and  local  requirements etc.  between the  
preparation and execution of the scheme for which the tendered rate and contract will not stand 
invalid. The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 
Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-in-Charge  
before  commencement  of  work.  Instructions  given  by  inspecting officers not below the rank of 
Assistant Engineer will be recorded in this book and the contractor must note down the action to be 
taken by him in this connection as quickly as possible. 

 
Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A suitable 
Work Programme based on time allowed for completion of work as per e-NIT is to be submitted by the 
contractor within 7 (seven) days from the date of receipt of work order which should satisfy the time 
limit of completion. The contractor should inform in writing, within 7 (seven) days from the date of 
receipt of work order, the names of his authorized representatives who are to remain present at site 
daily during work execution who will receive instructions of the work, sign measurement book, bills 
and other Government papers etc. 

 
Clause 57.  No compensation for idle labour, establishment charge or on other reasons such as 
variation of price indices etc. will be entertained. 

 
Clause 58.  All possible precautions should be taken for the safety of the people and work force 
deployed at worksite as per safety rule in force. Contractor will remain responsible for his labour in 
respect of his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as 
promptly as possible. Proper road signs as per PWD practice or any  other  sign  board  for  safety  
purpose  as  per  requirement  by  the  concerned Administrative Department will have to be erected by 
the Contractor at his own cost while operating in public thoroughfares. 

 
Clause 59.  The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60.  The Contractor will have to accept the Work Programme as per modifications and priority 
of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable items are 
completed before impending monsoon or rise in river flood water level or for other suitable reasons. 

 
Clause 61.  Quantities of different items of work mentioned in the tender schedule or in work order are 
only tentative. In actual work, these may vary considerably. Payment will be made  on  the  basis  of  
works  actually  done  in  different  items  and  no  claim  will  be entertained for reduction of quantities 
in some items or for omission of some items. For execution of quantitative excess in any item or  
supplementary new items of work as decided by the Department, approval of the Superintending 
Engineer / Chief Engineer / Government  would  be  required,  depending  on  whosoever  be  the  
Tender  Accepting Authority, before making such payment. 

 
Clause  62.    In  order  to  cope  up  with  the  present  system  of  e-billing,  supply  of departmental 
materials is generally not allowed. However, if in special circumstances, Departmental materials may be 
issued to the Contractor/Bidder to the extent of requirements as assessed, those may be recovered 
from the Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63.  Any material brought to site by the contractor is subject to approval of the Engineer-in-
Charge. The rejected materials must be removed by the contractor from the site at his own cost 
within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and 
carriage of all materials to worksite. The materials will have to be supplied in phase with due 
intimation to the Assistant Engineer concerned in 



 
 
 

conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE 
Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name of the 
Manufacturers, Test Report etc. will also be submitted on each occasion.  Engineer-in-Charge may  
conduct  independent  test  on  the  samples  drawn randomly before according approval for using the 
materials at site. In this regard decision of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ 
70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local 
labour, the Contractor shall employ skilled labour locally secured by Government in the manner 
indicated above. For bridge works, highly technical works of labour, the contractor may, with the prior 
permission in writing of the Engineer-in-charge to whom full facts must be placed for such permission, 
import and employ skilled labour up to 30% (Thirty Percent) of the total requirement. In this case the 
expression “Imported labour” shall mean “labour imported primarily from other States and secondarily, 
from the distant Districts of the State of West Bengal.” In case where the contactor fails to secure 
unskilled local labour or to engage imported labour, the contractor shall employ labour locally recruited 
by Government or  labour imported by Government at  the rate to be decided by the Superintending 
Engineer of the works concerned, whose decision as to the circumstances in which employment of such 
labour is of mutual advantage to Government and the contractor, will be final and binding on the parties. 

 
Clause 65.  All queries and disputes arising out of the works tender contract is to be brought to the 
notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 
days. 

 
Clause 66.  The contractor shall have to make his own arrangements for water, both for the work and 
use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work. 

 
Clause 67.  Contractor will be responsible for the payments of all water charges payable to the 
Corporation Municipality / Panchayat or any other water works authority including a Government 
Department concerned. 

 
Clause 68.  If the contractors shall desire an extension of the time for completion of the work under 
clause 5 of the contract, no application for such extension will be entertained if it is not received in 
sufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible for 
the consequences arising out of his negligence in this respect. 

 
Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or cables, where 
necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70.  Contractors in the course of their work should understand that all materials obtained in 
the work of Dismantling, Excavation, etc., will be considered Government property and will be disposed 
of to the best advantage of Government. 

 
Clause 71.  In case of very special case of circumstances, if any Departmental materials are issued, 
there may be delay in obtaining the materials by the Department and the Contractor is, therefore, 
required to keep himself/herself in touch with the day to day position regarding the supply of materials 
from the Engineer-in-charge and to so adjust the progress of the work that his labour may not remain 
idle nor may there be any other claim due to or arising from delay in obtaining the materials. It should be 
clearly understood that no  claim whatsoever shall be  entertained by  the  Department on  account of  
delay  in supplying materials. 

 
Clause 72.  No compensation for any damage done by rain or traffic during the execution of the work 
will be made. 

 
Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric danger signals 
whenever available shall be provided by the contractors on the barriers as well as paraffin lights. 
Facilities for the electric connection will be made by this Department but the Contractor will bear all the 
expenses. 



 
 
 

Clause 74.   The Contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 

 
Clause 75.   The Contractors should give complete specifications showing the method of execution and 
the quantity and quality of materials they intend to use per hundred square metre area. 

 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit in advance 
with the Executive Engineer the charges for water which are to be calculated in accordance with the 
schedule of miscellaneous rates in the Canal Act. 

 
Clause 77.  It must be clearly understood by the Contractor that no claim on account of enhanced rates 
on those already accepted, due to fluctuations arising out of any situation will be entertained during the 
currency of this contract for the work as per schedule attached to the agreement and the additional work, 
if any, under Clause 12 of the contract. 

 
Clause 78.  In the event of emergency the Contractor will be required to pay his labour everyday and if 
this is not done, Government shall make the requisite payments as would have been paid by the 
contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously inconvenience 
the public. The Engineer-in-charge may require the Contractor(s) to remove any materials, which are 
considered by him to be a danger or inconvenience to the public or cause them to be removed at the 
contractor’s cost. 

 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the satisfaction of 
the Engineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by the 
Engineer-in-charge and nothing extra will be paid. 

 
Clause 81.  The  Contractor shall  not  allow  any  rubbish  or  debris  to  remain  on  the premises  
during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place neat and tidy during the 
progress of the work. The Engineer-in-charge may get the site premises cleared of debris etc. And 
recover the cost from the bill of the contractor, if the latter shows slackness in observing this clause. 

 
Clause-82.  Construction materials brought at site shall not be stacked at random. The contractor shall 
stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. The 

Government means Government in the concerned Works Department. 
 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

 
The Divisional Officer means the Executive Engineer of the concerned Works Department for the time 
being of the Division concerned, also identified as the Engineer-in-Charge. 

 

The  Sub-divisional Officer     means  the  Assistant  Engineer  of  the  concerned  Works Department 
for the time being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the 
Section concerned. 

 

Superintending Engineer  in  the  concerned works  Department is  the  final  Authority regarding 
Schedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis of market 
rate analysis for supplementary items, and the authority for approval of Reduced Rates and Part 
Rates. He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and up to Rs. 
2.00 crore under existing delegated power. 

 

Chief  Engineer  in  the  concerned  Works  Department  is  the  technical  head  of  the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 



 
 
 

2.00 crore. Excess work over individual items comprising the original tender may be exceeded beyond 
10% with the approval of concerned tender accepting authority and verified by the Superintending 
Engineer / Chief Engineer subject to the total value of work upon completion is within the 
technically sanctioned cost and that there is no major deviation from original scope of work in the 
tender. Any supplementary tender/item/work in connection with the main tender is to be 
taken up with the approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with the approval 
of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority signing 
agreement for all tenders of value more than Rs. 3.00 lakh up to any amount on behalf of 
the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause 
10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

 

Note 1- The person or firm submitting the tender should see that the rates in the above schedule are 
filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 

 
 
 
 
 
 

(Name in full) 
*Signature of C contractor/Agency 

with official seal containing Principal 
office address 

(Name in full) 
*Signature of Managing Director on behalf 

of West Bengal Medical Services 
Corporation Limited with official seal 

containing designation & address 
 

* To be authenticated on each and every page of the contract document by all parties. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 



 

ESTIMATE 
Name of Work: Comprehensive Annual Maintenance Contract (CMC) of the existing 106 Nos. Split type AC Machines  at 
different location of Onda SSH & Chhatna SSH, Bankura. 
 

N.I.T. No: WBMSCL/NIT- 503/2025, Dated – 17/06/2025 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount 
(+ GST & 
L.W.C.) 

1 

 Comprehensive Annual Maintenance Contract (CMC) of AC Machine at 
Different location of Onda SSH & Chhatna SSH in Bankura as per 
following terms and condition: 
 
1) All supply damaged/brunt parts to be provided. 
ii) Inclusive Servicing, repairing or replace compressor and Condenser, 
IDU PCB, Fan Motor, Gas Charging Capacitor, other all parts etc. 
iii) Selected Agency will have to arrange for own ladder or necessary 
fittings/ fixtures required for servicing. WBMSCL will provide power 
supply/Water only. 
 
iv) Electrical/plumbing work if required for the servicing of Acs unit, to 
be arranged by Selected Agency & WBMSCL will not be responsible for 
the same. 
 
v) Selected Agency need to provide Refrigerant/Coolant Gas as and 
when required for smooth and proper functioning of all the Acs at free of 
cost 
 
vi) Selected Agency will attend the breakdown calls during the contract 
period within 48(forty eight) hours again the complaint lodged. 
 
vii) Service personnel will visit the installation sites for periodic 
maintenance check-up with SR report of the A.C Units Four in Twelve 
months. 
 
viii) The AMC Service provider of AC Units, fails and found reluctant to 
attend the breakdown maintenance services in due time as already 
mentioned, a penalty amount will be imposed for such incompliance of 
the breakdown issue @ Rs.500/- per hour, maximum to .10% of the 
contract value. 

        

a 
 Yearly CMC rate of 1.8-2.0 Ton Split inverter/non inverter type AC machines 
including all accessories, Circuit boards and gas Charing 89 Nos. 4052.12 360638.68 

b 
 Yearly CMC rate of 1.5 Ton Split inverter/non inverter type AC machines 
including all accessories, Circuit boards and gas Charing 17 Nos. 3813.76 64833.92 

2 One Time repairing before CAMC(Breakdown restoration Work) 
  

    
 

a SITC of PCB Circuit replace of 2 TR Split AC(Inverter Type)(onda SSH) 4 Nos. 5005.56 20022.24 

b 
Leak testing by nitrogen gas, leak repairing properly with brazing if found 
Leakage and vacuuming the unit properly using vacuum pump of Split AC 
Machines.(onda SSH) 

2 Nos. 1251.39 2502.78 

c Supply & Charging of Green Refrigerant Gas(R-32/R-410) 4 Kgs 1013.03 4052.00 

d 
SITC of outdoor unit fan Motor for existing 7.5TR Air conditioner Machine(Make-
marathon, Hitachi approved)Model no-39KGDC413T,watt-180,RPM-930,Volt-
230,CAP-6.0/440W(Onda SSH) 

1 Nos. 4230.89 4230.89 

 

 

  
Total 4,56,280.51 

        Say 4,56,281.00 
In word: Four Lakh fifty six thousand two hundred eighty one only 
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