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WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
(Wholly Owned by the Government of West Bengal) 

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata– 700091 
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT- 299 /2024                     Dated – 29 /05/2024 

SECTION - A 

Managing   Director,   WBMSCL   invites   sealed   bids   through     electronic     tendering (e- Tendering) for 
“Vertical Extension of one floor with PUF insulated light structure wall over fourth floor of B-wing of 
Swasthya Bhawan Building, 2nd call” from   the   bonafied, resourceful and reliable experienced Contractor in 
West Bengal. 
 

Sl. 
No. 

Name of the 
Work 

Estimated 
Amount (Rs.) 

Earnest Money 
(Rs.) 

Pament to be done by online 
NEFT/RTGS in e-Tender portal) 

 

 
Period of 

Completion 

Name & address 
of the Office 

 
01.

Vertical Extension of 
one floor with PUF 

insulated light 
structure wall over 

fourth floor of B-
wing of Swasthya 

Bhawan Building, 2nd 
call 

 
1,81,92,910.00 

 
 
 
 
 
 
 

3,63,858.00 
 

 
 

240 Days 
 

Managing 
Director, 
West Bengal 
Medical 
Services 
Corporation 
Limited, 
Swasthya 
Sathi 
Building, GN- 
29, Sector 
–V, 
Saltlake, 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be Technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V & Affidavit) in prescribed proforma with proper dated 

signature in the relevant spaces to be uploaded electronically. Documents in support of the 
information furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation 
and the file number & page number has to be indicated in the respective column of the Form.  

 



 
 

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT.  The 
documents submitted by the bidders should be properly indexed.  

 

Eligibility Criterion for participation in the tender :- 
 

3.0  i)      Credential :- 
(a)   The prospective bidders shall have satisfactorily completed as a Sole firm/as a sub contractor during 

the last 5 (five) years prior to the date of issue of this NIT at least one work of similar nature under the 
authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous 
Bodies/Private sector under the statute of the Central/State Government and having a magnitude 
more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call of the 
Estimated amount put to tender for intended job. 

OR 
(b) The prospective bidders shall have satisfactorily completed as a Sole firm/as a sub contractor during 

the last 5(five) years prior to the date of issue of this NIT at least two works of similar nature under 
the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous 
Bodies/Private sector under the statute of the Central/State Government having a magnitude each of 
minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 3rd call of 
the Estimated amount put to tender for intended job. 

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of works for 

running works, value of works done, Salient feature & nature of work executed is to be mentioned in 
the Credential Certificate. Payment certificate will not be treated as credential. Credential Certificate 
issued by competent authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies constituted under the statue of the Central / State Government/ 
Private Sector will be taken as credential. However, Credential Certificate issued to sub-contractor by 
Central or State Govt. undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed will be taken as credential. 
c)   Work order along with completion certificate of relevant work(s) to be submitted. In case of sub-

contractor, notarized completion certificate of the work is required. 
d)   Similar  Works/  Works  of  Similar  Nature shall mean PUF insulated light structure wall and 

allied electrical works to accomplish the project in all respect. 
e)  The bidder should have valid Channel Partner Certificate issued by OEM (Original Equipment 

Manufacturer) of PUF insulated panels in the letter head of OEM 
f) The OEM should have certification from Building Materials & Technology Promotion Council’s 

Board (BMTPC). The channel partner will be allowed to use the OEM’s BMTPC certificate if 
authorized by the OEM.  

  
ii)   TECHNICAL PERSONEL  

 
 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being one Civil & Electrical Engineering Diploma Holder 
(Authenticated documents in respect of qualification and engagement shall be furnished for 
Technical Evaluation).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2024-25, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year 
2023-24 is to be submitted with Technical Bid document.  

 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid bye law, Current Audit Report.          
  

v)      Joint Venture will not be allowed. 
vi)     The prospective bidder should own / hired through lease agreement in between leaser &  

lessee as required plant  &  machinery. Conclusive of machinery in working condition shall    
have    to be submitted (to be documented through e-filling). 
 

vii)  Intending bidder may make MOU with other vendors to fulfil the credential. Only 01 
(one) MOU will be allowed.   

 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 



 
 

shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 
   
ix) Deleted  
 
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 

of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 
thereof.  

 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 

Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive.  

xi) Earnest Money : - The bidder shall be required to deposit earnest money amounting to Rs. 
3,63,858/- (Rupees three lakh sixty three thousand eight hundred fifty eight only) to 
participate in the bid.  
The Earnest Money to be submitted is an amount of Rs. 3,63,858/- (Rupees three lakh sixty 
three thousand eight hundred fifty eight only) will be transferred by way of net banking 
to the designated bank account as mentioned in the website 
https://www.wbtenders.gov.in.  
 
Agency having MSME certificate is not exempted from submission of EMD as 
per finance memo no. 4245 – F (Y), Kolkata, the 28th May, 2013.  

    
 

4.   Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted 
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be 
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated 
above. 

 

5.    The  Bidder  will  have to  submit  the receipt  of  payment  of  Royalty  to  the  Government  for  use  of 
sand, stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill 
for payment, when they collect  the materials directly from  the  source.  If  they collect  the  materials 
from the  authorized  quarry holder or commercials establishment who directly or indirectly pay the 
royalty to the Government, necessary certificate  or  cash  memo  for  sale  in  that  respect  from  them 
shall have to be  produced  to  the  Engineer-In- Charge  failing  which  necessary  deduction  from  the 
dues  of  the contractor may be made as fixed by the Engineer-In-Charge. 

 

6.  Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the 
date of opening of the financial proposal. However, extension of bid validity may be suitably considered by 
the Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) 
to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfaited. 

 
7.      All   materials   including  bitumen   (of   all   grade),   bitumen   emulsion,   cement,   steel   shall   be   of 

approved brand   in      accordance   with   relevant   code   of   practice   and   manufacture   accordingly 
and    shall    be procured  and  supplied  by the agency at their own cost. Authenticated evidence for 
purchase of bitumen, bitumen  emulsion,  cement  and  steel  are  to  be  submitted  along  with  challan 
and   test   certificate.   If required by the Engineer in Charge, further testing from any Government 
approved Testing laboratory shall have to be conducted by the agency at their own cost. 

 
 

8.   Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of 
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be 
decided by the Engineer–In–Charge    or    as    per    instruction    on    specified    in    the    approved 
drawing of  t h i s  department or as stipulated in the departmental schedule of rates. 

9.  Cement  Procure  &  Supply  by  the  Contractor  shall  be  of  ordinary  Portland  cement  53  grade,  43 
grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per 
instruction  on  specified  in  the  approved  drawing  of  this  department  or  as  stipulated  in  the 
departmental schedule of rates. 

  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10.  i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 



 
 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.       
10.   No Mobilization Advance / Secured Advance will be allowed. 

 
11.  Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 

bidders  before tendering the bids. 
 

12.    No Conditional Bid / Tender will be accepted under any circumstances. 
13.    Requirement of Principal  Machineries  which must be possessed by [Non Statutory Document] by the 

Bidders. 
 

14.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 
signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, 
failing which the Bid will be treated as informal. 

 
15.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 

whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 
Bidding. 

 
The   Bidders  Net   Worth   for   the   last   year  calculated   on  the   basis   of   capital,   Profit  and  free 
reserve available to the firm should be positive. 

 

16.  IMPORTANT INFORMATION 
A.  Current Schedule of Rates for P.W.D.(Building  works) circle Schedule with effect from 01.11.2017 

& with latest addendum & Corrigendum of P.W.D, Government  of  West Bengal for  civil  works  
and  P.W.D  Schedule  of  rates  for  Electrical  Works  with effect from 01.11.2017  as well as 
market rates will be applicable in this Tender including 1% cess. 

 
B.  DATE & TIME SCHEDULE 

 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   uploading   of   N.I.T   and   Tender   Documents 
(online) 

31.05.2024 

ii) Documents Sell / download start date (online) 31.05.2024 at 12.00 A.M. 
iii) Bid Submission Upload Start date (online) 31.05.2024 at 04.00 P.M. 
iv) Bid Submission Upload End date (online) 24.06.2024 upto 03.00 P.M. or As 

per available slot of WBtender 
portal after 24.06.2024 upto 3.00 

P.M. 

v) Date & Place for Opening of Technical bid (online) for the 
Bidders 

25.06.2024 at 3.00 P.M. As per 
available slot of WBtender 

portal after 25.06.2024 upto 
3.00 P.M.   

vi) Date & place for opening of financial proposal To be notified later 

 

 
C: LOCATION OF CRITICAL EVENTS 

 
Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, 
GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal 
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation 
Limited  may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the suitable rate 
further, if it is required. No objection in this respect will be entertained if raised by any bidder 
present or absent during opening of tender. 
 

 

17.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be 
treated as schedule / prescribed date for the same purpose. 

18.   The successful  Bidder shall have to execute Formal Agreement with Managing Director, West Bengal 



 
 

Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 
 

19.   Bank guarantee as Performance Security Bank Guarantee @ 10% of the contract value may be submitted for 
the purpose of the security deposit with reference to finance department, Govt. of West Bengal order no. 
201-F(Y) dated – 18th January, 2021.  

20.   Agency s ha l l  h a v e  to arrange required l a n d  for  installation of Plant &   machineries (Specified  for the 

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work 
site. 

 

21.  The  intending  bidder(s)  required  to  quote  the  rate  (percentage  above/below/at  par)  over  the 
total estimated cost put to tender online considering that no escalation and / or price adjustment will be 
allowed by the department under any circumstances. 

 

22.  The Bidder has to visit and examine the   site of works and its surroundings and obtained all information 
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned 
in the NIT. The costs for visiting the working site shall be at the bidders own expense. 

 

23.  Deleted. 
24.   Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the 

Building under improvement is to be maintained during progress of the work and during Defect Liability 
Period of 3(three) Year for the works from the date of successful completion of the work up to the entire 
satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned 
above the contractor shall  make  the  same  good at  his own expense  to  the satisfaction  of  the Engineer 
in Charge or in default the Engineer in Charge may cause the same to be made good by other agency and 
deduct  the  cost  (of  which  the  certificate  of  the  Engineer  in  Charge  shall  be  final)  from  his security 
deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security 
Deposit  shall   become   payable   only   after   expiry   of   the   Defect   Liability   Period   after   making 
necessary deduction if applicable. 

25.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 
multiple  rates  will  not  be  entertained  /  accepted.  Lowest  offer  will  be  ascertained  by  sealed  bid 
amongst the lowest bidder. 

 

26.   At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered 
as non- responsive  and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken 
as  per stipulation of IT Rules in force. 

27.    List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be 
opened within a short period after such publication. Therefore, Bidders are requested to view the tender 
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically 
Qualified Bidders”,  that  objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  within  48 
hours from the date  of  publication  of  list  of  qualified  Agency  and  beyond  that  time  schedule  no 
objection  will  be entertained by the Tender Evaluation Committee. 

 

28.  Before     issuance of Letter     of Acceptance / Provisional Work order, the tender accepting authority may 
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
found  such  document  incorrect/  manufactured / fabricated,  Letter of  Acceptance  / Provisional Work 
order will not be issued in favour of the bidder under any circumstances and action will be taken 
accordingly. 

 
29.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 

Power of Attorney is to be produced. 
 

30.  The Earnest Money may be forfeited if;- 
a)       If the Bidder withdraws the Bid during the period of Bid validity. 
b)      In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the 

stipulated time period. 
c)       During scrutiny,  if it is  come  to  the  notice  of tender  inviting authority that  the  credential  or 

any other document which were uploaded & digitally signed by the Bidder are incorrect / 
manufactured / fabricated. 

31.  If any discrepancy arises between two similar clauses on different notifications, the clause as 
stated in later notification will supersede former one in following sequence;- 

a)   Notice Inviting Tender 
b)  Special Terms and Conditions 
c)   Financial Bid 
d)  Schedule of Works (as per B.O.Q) 



 
 

All   works   covered   in   the   clause   appearing  hereinafter   shall   be   deemed   to   form   a   part   of   the  

appropriate item or items of works appearing in the work schedule whether specifically mentioned in any 
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra 
payment will be made for particular works. 

 
32.  The  bidders  must  have  valid  Electrical Contractors’  License  with  full  time  engagement  of  an  

Electrical Supervisor Competency on the parts 1, 2, 3, 4, 5, 6A, 7A & 11 or equivalent National 
Supervisors’ Certificate of competency (Self Attested scan copy of valid “Electrical Contractors’ 
License,” “Supervisors’ Certificate of Competency” and authentic Notarized document regarding 
engagement of Electrical Supervisors as submitted to the licensing board, “Govt. of West Bengal” 
require in Non-Statutory document). 

  
33.   Prospective  bidders  must  have  sufficient  credentials  to  participate  in  the  tender  as per 

notification of Clause No  3 (One credential for required value should be submitted either 
combined civil & electrical work or civil work or electrical work). Prospective bidder should 
submit credential for electrical work or civil work (whichever is not submitted with the main 
credential) as per the B.O.Q., the value of the work will be considered for technical evaluation 
purpose. 

 
34.  For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items 

of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 
agreement or so. In that case sanctioned estimate will be binding criteria. 

 
  35.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 
the bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

   36. The bidders whose technical bids are found defective to explain their position within 07 (seven) working days 
either through e-Mail or sending hard copy through any messenger. After receiving the clarification on deficiency, 
the authorities would be justified in taking appropriate decision on the admission / rejection of the bid 
considering the merit of each case.  

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitally   signed   in   support   of   the   minimum   criterion   as   mentioned   above.   If any document 
submitted / uploaded  by  the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  will 
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT 
Rules in force. 

 

 Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 



 
 
 

SECTION -B 
Payment Schedule 

 

 
Payment will be made according to B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

INSTRUCTION TO BIDDERS 
SECTION – C 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 

for assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to 
be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 
portal. 

2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-III 
Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of 
the  National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the 
Web Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  the 
only  mode  of collection of Tender Documents. 

4. Participation in more than one work a  prospective  bidder  shall  be  allowed  to  participate  in  the  job 
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all his applications will be rejected for that job. 

5. Submission of Tenders/General  process  of  submission:     Tenders  are  to  be  submitted  through 
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & 
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate 
(DSC) The documents are to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The documents 
will get encrypted (transformed into non  readable  formats).  A.  Technical  & Financial proposal:  The 
proposal  should contain scanned copies  of  the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      Forms (As mentioned in the NIT, Section-D) 

 
Financial Bid: 
iv)      The rate will be quoted in the BOQ quoted rate (as per schedule of works in the form of 

annexure) will be encrypted in the B.O.Q. under Financial Bid. 
v)       Annexure ‘A’(Schedule of works) 

 
 
 
 
 
 
 
 
 

A-2. Non statutory / Technical Documents 
i.             Current Income Tax return (for the assessment year 2023-24), PAN, GST Registration Certificate,   

 Professional Tax receipt challan for the financial year 2024-25  
ii.           Valid enlistment renewal certificate 
iii.          Registered Deed of partnership Firm 
iv.          Trade License from the respective Municipality/Panchayet etc.   (in case of S & P Contractors only) 
v.           Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 

(for Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 
vi.          Requisite Credential Certificate as mention in Clause [3(i)] of this N.I.T. 
vii.   Electrical Contractors’  License  with  full  time  engagement  of  an  Electrical Supervisor 

Competency on the parts 1, 2, 3, 4, 5, 6A, 7A & 11 
 

Note:  Failure of submission of any of the above mentioned documents will render the tender 
liable to be rejected for both statutory & non statutory cover. 



 
 
 
 
 
 
 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit 
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click 
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 

 
Sl. 
No. 

Category 
Name 

Sub Category 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES Current  Income Tax return (for the assessment year 
2023-24), PAN, GST Registration Certificate & 
Professional Tax receipt challan for the financial year 
2023-24, Trade License, Electrical Contractors’  
License  with  full  time  engagement  of  an  Electrical 
Supervisor Competency on the parts 1, 2, 3, 4, 5, 6A, 
7A & 11  

B. Company Details Company Details – I   ‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for 
Regd. Unemployed Engineer’s Co – Operative 
Society Limited) 

C. Credential (in 
applicable cases) 

Credential 1. Documents of Credential (in the form of work 
completion certificates and payment 
certificates) as mentioned in Clause No. [2(i)] 

 

B.Technical proposal 
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West 

Bengal Medical Services Corporation Limited and his authorized representative electronically from the 
web site stated using their Digital Signature Certificate. 

 
ii. Intending bidders may remain present if they so desire. 

 
C.Financial proposal 
i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities 

(BOQ). The contractor is to quote the rate (Offering  Above/ Below/ At per) online through Computer in 
the space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works 
given in the format of Annexure) 

 
ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 

contractor. 
. 

PENALTY  FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT 
INFORMATION: 

 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates 
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a 
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if 
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e- 
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take 
appropriate legal action against such tenderer. 

 



 
 

AWARD OF CONTRACT 
 

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any 
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of 
the ground for Employer’s action. 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter/email.. 
The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will 
be the part of the Contract Documents. 

 

 
 

D. (i)Special Terms & Conditions for Machineries,Tools and Plants as follows. 
(i ) Weldi ng Machi ne (ii ) Grou t Pum p iii) Drilling Machine iv) Mixer Machine, , v) Safety equipments etc.  

All plants , m ac hi neri es and equi pm ent wi ll be veri fi ed by the c om petent authori ty before e xec uti on 
of the work. 



 
 
 
 
 
 

SECTION – D 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for  

work 
 
 
 

N.I.T. No: WBMSCL/NIT-299/2024, Dated –  29/05/2024 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 
In the Capacity                                                                                               duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 
contract bid under this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any 
application without assigning any reason. 

 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 

 
 
 

Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – D 
 

FORM - II 
 

 
B.2. AFFIDAVIT – “X” 
(To be furnished in Non – Judicial Stamp paper of appropriate value duly notarized) 

 
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 

Work order issued but work not started. 
 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



  
 

 

SECTION – D 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 
 
 
 

Telephone No.::   
 

Fax No. ::   
E-mail ID :: ___________________________________________________ 

 
B.3.3. Name & address of Bankers::   

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attach an organization chart showing the structure of the company with names of 
Key personnel and technical staff with Bio-data. 

 
 
 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 
including title and capacity in which application is made. 



 
 

FORM – IV 
 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   

 
 
 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 

 
Name, 
Location & 
nature of 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in 
completion 
(if any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 

 
 
 
 
 

DECLARATION BY THE TENDERER 
 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender 
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced 
schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract doc uments and carry out and complete the 
work to the satisfaction of the department. 

 
 

year. 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 

work. 
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 
 

Date : 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
 

Name of the Firm with Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 

 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED



 

 

 

PRINTED TENDER FORM 
 

eNIT no. – WBMSCL/NIT- 299/2024                                                           Dated – 29/05/2024 

 
TENDER AND CONTRACT FOR WORKS GENERAL 

RULES AND DIRECTIONS FOR GUIDANCE OF 
BIDDERS/CONTRACTORS 

 
 
 

1.        All works of tender value above Rs. 5.00 lakh proposed for execution through this 
contract document are to be notified and published in the form of notice inviting e-tender 
(e-NIT) in the designated official tender website of Government of West Bengal having URL 
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 
Authority and its corresponding abridged notice also published on the same date in the 
print media. 

 

2.  This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date 
for encrypting ( submitting) and  decrypting (opening)  of e-tenders, the time allowed for 
carrying  out  the  work;  amount of earnest money to be deposited with the e-tender; 
procedure for submission of EMD, amount of security to be furnished by the successful 
bidder/contractor, security/ performance security to be deducted from running account 
bills,  copies  of  specifications, Bill of Quantities,  design  and  drawings and any other 
document required in connection with the work, digitally signed for  the purpose   of 
identification by the Tender Inviting Authority. 

 

3.  Intending  contractors/bidders  are  required  to  download  the  e-tender  documents 
directly from the website stated above. Tender is required to be submitted online by the 
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e- 
submission of tender and document(s). All information posted in the website consisting of 
e-NIT,  WB  Form  No.  2911,  Tender  Bill  of  Quantities  (BOQ),  corrigenda  notices  and 
drawings etc., if any, shall form part of the Contract. Details of procedure of submission 
have been explained under “General Terms & Conditions” and Annexure attached with the 
notice of e-tender (e-NIT). 

 

4.  All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement. Contractors/bidders are required to upload the entire set 
of tender documents along with other related documents as asked for in the e-tender 
through the above website(s) within the stipulated date and time as given in the e-NIT. 
Tenders are to be submitted in two folders at a time for each work, one being  the 
‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go 
through all the documents and prepare to upload the scanned documents in Portable 
Document Format (PDF) in the designated link in the web portal as their Technical Bid. 
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work 
in the designated cell and upload the same again in the designated link in the portal as 
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 



 

 

 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

the addenda and corrigenda related to the e-tender and upload all of these documents 
also as a part of their tender document. 

 

5.  Documents  uploaded  by  the  contractors/bidders  with  all  information  &  rates 
comprising Technical  and  Financial  bids  cannot  be  changed  after  last/end  date  for 
submission of the e-tender. 

 

6.  Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 
1932),  GST,  &  PAN  (Permanent  Account  Number)  as  per  RBI  guidelines/above  Rs. 
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 
defined in the e-NIT. 

 

7.  The tender evaluation and accepting authorities reserve the right to reject any or all of 
the tenders without assigning any reasons and he/she will not be bound to accept either 
the lowest tender or any of the tenders. 

 

8.  Withdrawal of e-Tender once the bid has been submitted online and after passing of 
end date for submission which has been accepted for further processing is not allowed. 
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 
provisions in the notice of the tender. 

 
9.   Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining a written confirmation of the 
contractor/bidder(s) to that effect. 

 
 

TENDER FOR WORKS 
 

I/We on behalf of the Governor hereby tender for the execution of the work specified in 
the underwritten “Memorandum” within the time specified in such “ Memorandum”  at 
the rates  specified  therein,  and   in  accordance,  in   all   respects  within the Rules 
contained in clauses hereinafter,  in a l l o f the a nnexed G e n e r a l  C onditions of Contract 
(GCC), Special    C onditions of Contract (SCC) and  with  such  other  materials  as  are 
provided for, by and in all other respects in accordance and with such conditions so far 
as applicable. 

 
 

MEMORANDUM 
 
 
 

(a) If several sub-works 
are included, they 
should be detailed in a 
separate list 

(a) General description of work ………………………. 
 

(b) Estimated cost put to Tender                       …    Rs 

(c) Earnest Money Deposit                                  …     Rs. 

(d) Security Deposit (including earnest money)   ...     Rs 

(e) Percentage, if any, to be deducted from bill     ...    Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f)  Time allowed for the work from date of written order to 

Commence …………………………………calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 

 

 
 
 
 
 

_ 
_ 



 

 

 

Should this  Tender  be accepted,  I/we hereby  agree to abide  by and fulfill all of the 
terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay  to the Governor or his/ her successions in office, 
the sums of money mentioned  in the said conditions. 

 
 

*Give 
particulars 
and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

 
 

T Signature of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness to 
Contractor’s 
signature 

 
XX   Signature of 
the E x e c u t i v e 
E n g i n e e r /AE 
on behalf of the 
Department. 

A sum of Rs ………………………. * has been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to 
be  absolutely  forfeited  to  the  Governor   or   his/her successors   in   office,   without 
prejudice to  any  other  rights or  remedies  of  the  said Governor  or  his  successors in 
office.  Should  I/we  not  deposit the  full  amount  of security specified in the above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained by Government  on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 
 
Dated the                      Day of                            20 
 

X                                  T 
(Witness) 
Address 
Occupation 
 
 
The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 
 

XX 
 
 
Dated the                            Day of                            (Month)                 (Year) 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
Clause 1    1.1 Earnest Money - The person/persons who intend to participate in the 
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 
 

In case of offline tender earnest money is to be submitted in the form of Bank Draft 
or Bankers Cheque. 

In case of Online Tender (e-Tender) earnest money is to be deposited   through e- 
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 
 

i)  Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with 
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of   West Bengal, Finance Department. The L1 bidder 
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 
by the Tender Accepting Authority. Failure to make the Formal Agreement within the 
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 
construed as an attempt to disturb the tendering process and will be dealt with 
accordingly in a legal manner as deemed fit including blacklisting the bidder. 

 
1.2  Security Deposit -   While making   any payment to the person(s) whose 

tender has been accepted   (hereinafter shall be called the contractor) for work done 
under the contract, the authority making payment shall deduct such sum which together 
with the Earnest Money already deposited and converted into security deposit, shall 
amount to 10% of the value of works executed at the material point of time and paid 
during the progressive running accounts bills, so that total deduction together with 



 

 

 

Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 
@ of 10% of such additional amount is to be deposited for all such excess/ and 
supplementary works beyond the tendered amount before payment of final bill. 

 
Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, 
due to reduction of tendered amount due to any reason whatsoever, such additional 
earnest money shall be deemed to have been converted into security and further 
deductions from progressive bills shall be made, taking into consideration the enhanced 
component of earnest money so converted into security. 

 

Security deduction will not normally be required for hiring of inspection vehicles and 
boats etc., supply of tools & plants, furniture and computer peripherals. Separate 
agreement may be required in those cases, particularly for consultancy and RFP for EPC, 
which shall be made in standard formats to be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security D eposit 
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 
beyond the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 

 
If the bidder fails to submit Additional Performance Security within 7 (seven) working 
days  from  the  date  of  LoA  or  the  time  period  as  approved  by  the  Tender  inviting 
Authority, his Earnest Money will be forfeited. 

 
If  the  bidder  fails  to  complete  the  works  successfully,  the  Additional  Performance 
Security along with Security Deposit lying with the Government shall be forfeited at any 
time during the pendency of contract period as per relevant Clauses of the Contract. 

 
Necessary provisions regarding deductions of Security Deposit from the progressive bills 
of the Contractor as per relevant clauses of the contract will in no way be affected/ 
altered by this Additional Performance Security. 

 
 
 

Compensation 
for delay 

Clause 2.  The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of the contract on the part of the contractor, the contractor shall be bound in all 
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 
into various ‘Identifiable and quantifiable construction related stages ’ pertaining to 
the work. In the event of the contractor failing to comply with any of the conditions 
related to achieving the ‘Milestones’ within the specified time period prescribed for 
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 
 

If the contractor fails to commence and/or maintain required prog ress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before 
the end of contract period or extended date of completion ,  he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 
 

This  will  also  apply  to  items  or  group  of  items  for  which  a  separate  period  of 
completion has been specified. 
 
Compensation for delay of work:  @ 2% (Two percent) of the tendered value of 
work arrived for each month of delay to be computed on per day basis subject to 
the ceiling limit of  security deposit already withheld or due to be  wi thheld 
during  imposition  of  the  said  clause  and  minimum  payable  comp ensation 
equivalent to the Earnest Money deposited (EMD). 



 

 

 

 
 
 
 
 

Action when whole 
of security deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
to pay 
compensation, if 
action is not 
taken under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as per the contract in accordance with 
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 
Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- 
in-charge to proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 
any other rights, remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provision of the co ntract or 
otherwise, and whether the date of completion has or has not been elapsed, by notice in 
writing, absolutely determine the contract in any of the following cases: 

 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that work is being performed 
in an inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements of such notice for a period of seven days thereafter; 

 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

 

(iii)    If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated 
on or before such date(s) of completion and does not complete them or reach the 
defined Milestones within the period specified in the notice given in writing to that 
effect by the Engineer-in-charge; 

 

(iv)     If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & 
conditions of the contract and does not remedy it, or take effective steps to remedy 
it, within seven days after a notice in writing is given to him/her to that effect by 
the Engineer-in-Charge; 

 

(v)    If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration 
of his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under 
Insolvency Act for the time being in force for the sequestration of his/her Estate, or 
if a trust deed is executed by him/her for benefit of his/her creditors; 

 

(vi)     If the Contractor being a Company pass a resolution or the court delivers an order 
of judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court 
or the creditor to appoint a receiver or a manager or which entitle the court to 
issue a winding up order; 

 

(vii)     If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

 

(viii)    If the Contractor assigns without prior written approval of the Tender Accepting 



 

 

Authority, transfers, sublets (engagement of  labour on  piece work basis or  of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire work or any portion thereof without prior written 
approval of the Engineer–in–charge; 

 
(ix)     AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the Government 
with the prior approval of Tender Accepting Authority, shall have the powers to 
adopt any of the following actions, as he/she may deem best suited to the interest 
of the Government:- 

 

(a)  To determine the contract as aforesaid, of which rescission notice in writing 
and costs to be recovered for works since executed subject to a minimum of 
the amount of Earnest Money deposited by the Contractor under the hand of 
Engineer-in-charge,  shall  be  the  conclusive  evidence.  Upon  such 
determination, the Earnest Money Deposit, Security Deposit already recovered 
for executed works and performance guarantee, if any under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

 

(b)  After giving notice to the Contractor to measure up the work executed and to 
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another Contractor to complete the balance 
work.  The Contractor, whose contract is determined or rescinded as above, 
shall not be allowed to participate in the tendering process for the balance 
work. 

 

(c)   To  employ  labour  paid  by  the  implementing  Department,  and  to  supply 
materials, to  carry  out  the  works or  any  part  of  the  work,  debarring  the 
contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge shall 
be final and conclusive against the contractor) and crediting him/her with the 
value of the work done, in all respects in the same manner and at the same 
rates as  if  it  had  been  carried  out  by  the  contractor  under  the  terms  of 
his/her contract; the certificate  of the Executive Engineer  as to the value of 
the work done shall be final and conclusive against the contractor. 

 
 

Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 

possession of or 

require removal 

of or sell 
Contractor’s 
plant 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 
shall have no claim of compensation for any loss sustained by him/her by reason of 
his/her having purchased or procured any material or entered into any engagement or 
made  any  advances  on  any  account  or  with  a  view  to  execute  the  work  or  the 
performance  of  the  contract.  In  case,  action  is  taken  under  any  of  t he  provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 
 
 
Clause 3A.  In case, the work cannot be started due to reasons not within the control of 
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such an 
eventuality, the earnest money deposited and the security of the contractor shall be 
refunded, but no payment on account of interests, loss of profit or damages etc. shall be 
payable at all. 
 
 
Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the 
contract may be terminated as stated in clause 3A above by the Engineer -in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 
 
 
Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in- 
Charge under Clause 3 hereof shall  have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any 
of  the conditions hereto, and such powers shall, notwithstanding be exercisable in the 
event of any  future  case  of  default  by  the  contractor,   for  which  by  any  clause  or 
clauses hereof, he/she is  declared liable to  pay compensation amounting  to whole of 
his/her  security deposit,  and  the  liability  of  the  contractor  for  past  and  future 
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 
in force  either  of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of  all  or  any  tools &  plant, 
materials  and  stores,  in or  upon  the  work,  or  the site  thereof,  or  belonging  to the 
contractor, or procured by him/her and intended to be used for execution of the work, 
or any part thereof, paying or allowing for the same in account at the contract rates or 
in  case of these  not  being  applicable,  at  current  market rates to be certified by the 
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the 
Engineer-in-Charge may deliver  notice  in writing  to  the  contractor  or  his/her clerk, 
foreman or  other authorized agent, requiring him/her to remove such tools  &  plant, 
materials or stores from the premises within a time to be specified in such notice; and in 
the event of the contractor failing to comply with any such requisition, the Engineer-in- 
Charge may remove them at the contractor’s expense or sale them by p u b l i c  auction 
or private sale on account of the contractor and at his/her risk, in all respects, and the 
certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the 
amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and conclusive 
against the contractor. 

 
 

Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of 
Work’ or in the extended time in accordance with the terms and conditions shall be 
the essence of the contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor  whichever  is  later.  If  the  contractor  commits  default  in  commencing 
execution of  the  work  as  aforesaid within  thirty  days,  without  justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor,  in  which  case  to  be  reported  within  seven  days  by  the  contractor, 
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work  order,  with  the  prior  approval  of  the  Tender  Accepting  Authority,  without 
prejudice to any other right to remedy available in l aw, be at liberty to apply clause 2 
and subsequently clause 3 of the tender document. 

 
5.1   As  soon  as  possible  after  the  contract  is  executed,  signed  and  agreed,  the 

contractor shall  submit  a  ‘Time  and  Progress Chart’ for  each  broad  activity 
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion of items or group of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may  be amended, as necessary, by an agreement 
between the  Engineer-in-Charge and the contractor within the  limitations of 
time imposed in the NIT document. Further, to ensure go od progress during 
execution of work, the contractor shall in all cases, in which the time allowed for 
any  work  exceeds one  month (save  and  except for  special  jobs  for  which a 
separate programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 
various ‘Identifiable and quantifiable construction related stages’ related with 
the type and nature of work, and that the ‘total time allowed for completion of 
work’ is to be broken up against achievement of those stages during the 
construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the Engineer-in-Charge to take corrective measures 
from time to time. 

 
5.2   If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally  bad  weather,  flood,  cyclone  natural  calamity  or  serious  loss  or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer -in-Charge is beyond the 
contractor’s control, then upon happening of any such event causing delay, the 



 

 

contractor shall immediately give notice in writing to the Engineer -in-Charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make 
good  the  delay  and  shall  do  all  that  may  be  reasonably  required  to  the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 
5.3   Request for rescheduling of ‘Milestones’ of various activities and extension of 

time, to be eligible for consideration, shall be made by the contractor in writing 
within  fourteen  days  of  the  happening  of  the  event  causing  delay  in  the 
prescribed form.  The  contractor may  also,  if  practicable, indicate in  such a 
request the period for which extension is desired. 

 
5.4   If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer -in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one)  month of the 
date of receipt of such request. 
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Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by 
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 
shall the  work  be  considered to  be  completed until  and unless  the  contractor  shall 
have  removed from the work  premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and  cleaned  off  the  dirt   from  wood  works, doors, 
windows, floors, or  other parts  of  any  building,  upon  or  about  which  the  work  is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall   have   been   measured   by   the   Engineer-in-charge   whose 
measurements shall  be binding and conclusive against the contractor. If the contractor 
shall fail to comply with the requirements of  this clause as to  removal of scaffolding, 
surplus  materials  and rubbish and cleaning off dirt on or before the date fixed for 
completion  of  the  work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 
b e  b o u n d  t o  pay the amount of all expense so incurred, and shall have no claim in 
respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 
 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For 
works of tendered value above Rs 25.00 lakh, for running account bill  payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive  a  payment  proportionate  to  the  part  thereof,  approved  and  passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l 
payment only and not as payments for work actually done and completed, and shall 
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 
and taken away and reconstructed, or re-erected or to be considered as an admission of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 
of any claim, nor shall it conclude, determine or affect in any way the powers of the 
Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement 
and of the total amount payable for the work accordingly shall be final and binding on 
all parties. 

 
Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling 
above clause,  on  or  before the  date  fixed  by  the  Engineer-in-charge, for  all  works 
executed during the previous month, and the Engineer-in-charge  shall take or cause to 
take the requisite measurement for the purpose of having the same verified, and the claim 
as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the 
presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 



 

 

work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, 
a provisional certificate of physical completion indicating defects (a) to be rectified by 
the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued.  Such  reduced  rate  is  to  be  imposed  with  the  approval  of  Superintending 
Engineer concerned. 

 

 
Clause 8A.  When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other items of work in the contract. 
In  case,  the  contractor  fails  to  comply  with  the  requirements  of  this  clause,  the 
Engineer-in-Charge shall  have  the  right  to  get  this  work  done  at  the  cost  of  the 
contractor either Departmentally or through any other contractor. Before taking such 
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days 
of completion of the work. 

 
Clause 9. The Contractor  shall submit  all bills in printed forms,  a s  p e r  f o r m a t 
p r e s c r i b e d  b y  G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer- 
in-Charge, and the charges in the bills shall always be entered at the rates specified in 
tender or in case of any extra work ordered in pursuance of these conditions, and not 
mentioned or provided for in the tender at rates thereinafter provided for such work. 
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Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer- 
in-charge. 
While  the online receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquittance for   the   payment,   the   contractor   should   wherever   possible 
present his/her bills duly receipted and discharged through his/her Banker/s. 
 

(2)  In the case of  bills, which the  contractor presents for  payment direct, 
and which  are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to 
secure payment  to the financing  Bank,  payments  made to the contractor  should be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give t h e Government a letter to this effect. 
 

Note 1.            The  procedure  will  not  affect  the usual  rights  of t h e  Government  to 
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 
due to Government  of account of penalties,  over-payments  etc., on this or any other 
contract with the Governor of t h e S t a t e of West Bengal. 
 

Note 2.            Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 
 
Clause 10.   If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the Engineer-in-Charge, (such materials & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’   hereto 
annexed), the contractor shall be supplied with such materials and stores as is required 
from time to time to be used by him/her for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is held in 
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge.  Any such material 
unused and in perfectly good condition at the time of the completion or  determination of 
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in  strict accordance with  the  specifications. The  contractor shall  also 
conform exactly, fully and faithfully  to the design and  drawings,  and instructions in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled  at  his/her own  expense  to make  or  cause to be made 
copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 
aforesaid. 

 
Clause  12.  The  Engineer-in-Charge shall  have  powers to  make  any  alteration in, 
omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that  may  appear to  him/her to  be  necessary or  recommended  by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be a t  a l l  t i m e s  b e  bound to carry out these works, in accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in- 
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original 
tender  and  any  altered,  additional  or  substituted work  which  the  contractor may be 
directed to do in the manner specified above as a part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he/she agreed to do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of  the 
Engineer-in-charge shall be  conclusive as  to  such proportion.   And,  if the  altered, 
additional or substituted work includes any class of work, for which no rate is specified 
in the  contract,  then such class of work  shall  be carried  out at the rates entered in 
the schedule of rates of concerned Works Department applicable in the district,  which 
was in force at the time of acceptance of the contract, minus/plus the percentage which 
the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid  schedule  of rates, or (b)  the current  market  rates of materials  and labour 
when even basic rates for the work are not available in the schedule. In cases when 
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 
be  made  at  the  rates  so  determined  without  application  of  the  said  stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 
 
Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 
shall have no claim to any payment or compensation whatsoever on account of any profit 
or advantage which he might  have derived from execution  of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he/she have any claim for compensation by reason   of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer 
in-charge of the work, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the Contractor, for the execution of the work are unsound, or of a 
quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the  contractor shall on  demand in  writing from the  Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 
 
Clause 15.   All work under or in course of execution or executed in pursuance of  the 
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government and 
the contractor shall at all times during the normal  working  hours,  and  at  all  other 
times  at  which  reasonable  notice of the intention of the Engineer-in-charge or his/her 
subordinates to  visit  the  work  site  shall  have  been  given  to  the  contractor, either 
himself/herself  be  present  to  receive  orders  and  instructions, or have   a  responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent  shall  be  considered  to  have  the  same  force  as  if  i t  had been  given to the 
contractor himself/herself. 
 
Clause 16.   The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work, in order that the same is 
so covered up or placed beyond the reach of measurement, and shall not cover up or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or  placed beyond the reach of  measurement without such notice having 
been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed. 
 
Clause 17.   If the Contractor  or his/her workers or authorized representatives shall 
break, deface, injure or destroy any part of the structure  in which they may be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 
any time, whether during its execution or within a period of six months after issuance of a 
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 
be made good by other workers, and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 
or otherwise, that may be then, or at any time thereafter become due to the contractor by 
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 
opinion shall be final and conclusive against the contractor, making such damage or 
imperfections good shall exceed the amount of such security deposit and/or such sums, it 
shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 
 
Clause 17A.   The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighing, assisting in the joint measurement or examination at any time and 
from time to time of the work or materials. Failing his/her so doing the same may be 



 

 

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses of defence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damage and costs which may be awarded in such suit, actions or proceedings 
to any such persons or which may with the consent of the Contractor be paid to 
compromise any claim by any such persons. 

 
Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 
obliged to pay compensation to a workman employed by the contractor, in execution of 
the works. The implementing Department will recover from the Contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub- 
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by implementing Department to the Contractor whether under this contract 
or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request 
of the contractor and upon his/her giving to the implementing Department full security 
for all costs for which the Department might become liable in consequence of contesting 
such claims. 

 
Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract 
Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 
implementing Department is obliged to pay amount of wages to a workman employed by 
the Contractor in execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act and the rules 
framed by Government from time to   time for the protection of health and sanitary 
arrangements for workers employed by Contractors, executing Department will recover 
from the Contractor, the amount of wages so paid or the amount of expenditure so 
incurred; and without prejudice to the rights of the executing Department under sub- 
section(2) of  Section 20,  and  sub-section (4)  of  Section 21,  of  the  Contract  Labour 
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 
such amount or any part thereof by deducting it form the security deposit or from any 
sum due by Executing Department to the Contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said 
Act, except on the written request of the Contactor and upon his/her giving to the 
implementing Department full security for all costs for which the Department might 
become liable in contesting such claim. 

 
Clause 19.   The Contractor shall obtain a valid license under the  Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work.  The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

 

The  Contractor  shall  also  comply  with  the  provisions  of  the  ‘Building  and  Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 
these requirements shall  attract penal provisions of  the  contract, arising out  of the 
resultant non-implementation of such provisions. 

 
Labour 

 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 
and the contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 
 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not  less  than  fair  wages as  defined by  the  Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 



 

 

Abolition) Act, 1970, wherever applicable. 
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him/her. 

 
In respect of all labourers directly or indirectly employed in the works for performance of 
the Contractor’s part of the contract, the contractor shall comply with or cause to be 
complied  with  the  contractor’s  Labour  Regulations made  by  the  State  Government/ 
Government of India, from time to time in regard to payment of wages, wage period, 
deductions  from  wages,  recovery  of  wages  not  paid  and  deductions  made  without 
authority, maintenance of wage books or wage slips, publication of scale of wage and 
other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment 
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his/her/their wages which are not justified by their terms of the contract 
or non-observance of the regulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shall also comply with the provisions of the  ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time to 
time. 
The  Contractor shall  indemnify and  keep  indemnified the  implementing Department 
against payments to be made under and for the observance of the laws aforesaid and PW 
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 
his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workers as and by way of 
commission or otherwise. 

The contractor shall  ensure that  no  amount by way  of  commission or  otherwise is 
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at his/her own expense provide all facilities in connection therewith. 
In case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th 
and 19th of every month to the Engineer-in-charge, a true statement showing in respect 
of  the  second half  of  the  preceding month and the  first  half  of  the  current month 
respectively- 

 

The number of labourers employed by him/her on the work, their working hours, and the 



 

 

wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs.  2000/-  for  each  default  or  materially  incorrect  statement.  The  decision  of  the 
Engineer-in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and would be binding on the contractor. 

 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 
cause to be compiled with all the rules framed by the Government from time to time for 
the  protection  of  health  and  sanitary  arrangements  of  workers  employed  by  the 
contractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulations and Rules for the protection of health 
and sanitary arrangement for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions  of the above 
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to 
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every 
default, breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractors defaulting continuously in this respect, the 
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 
shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall 
have the power to give notice in writing to the contractor(s) requiring that the said Rules 
be complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 
the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have 
the  power  to  provide  the  amenities  herein  before  mentioned  at  the  cost  of  the 
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense 
and to approved standards all necessary hutments and sanitary arrangements required 
for his/her/their work-people on the site in connection with the execution of the works, 
and if  the  same shall  not  have been erected or  constructed, according to approved 
standards, the  Engineer-in-charge shall  have  power  to  give  notice  in  writing  to  the 
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 
and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the  Engineer-in-charge shall  have  the  power to  remodel or  reconstruct such 
hutments and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 

 
Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages 
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time 
and rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force by the appropriate authority from time to time. 

 
Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site 
of work, any person or persons engaged/assigned or employed by the contractors upon 
the work who may be determined as insane or incompetent or misconducts 
himself/herself, and the contractor shall forthwith comply with such requirements. 

 
Clause  19I.     It  shall  be  the  responsibility  of  the  contractor  to  see  that  the 



 

 

building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures through completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept 
the said building/structure in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay a levy up to 5% of tendered value 
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 
regard to the justification and quantum and shall be binding on the contractor. 

 
However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 
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Clause 20.    No work  shall be done on Sundays  without  the p r i o r   sanction  of the 
Engineer-in-charge. 
 
Clause 21.   The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his  contract, or  attempt so  to  do,  or  become insolvent or  commence any  in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or 
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in 
any  way  directly  or  indirectly  interested in  the  contract,  the  Divisional Officer  may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor  shall  thereupon  stand  forfeited  and  be  absolutely  at  the  disposal  of 
Government  and  the  same  consequences  shall  ensure  as  if  the  contract  had  been 
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 
to recover or be paid for any work there for actually performed under the contract. 
 
Clause 22. All  sums  payable by way of  compensation under any of  these conditions 
shall be considered as reasonable compensation to be applied to the use of Government 
without  reference  to the  actual  loss or  damage  sustained  and  whether  or not any 
damage shall have been sustained. 

 
Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made in the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 
 
Clause 24.   All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 
the Engineer-in-Charge. 
 
Clause 25.  Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall promptly within 15 days 
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 



 

 

written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of 
the Contractor’s letter. 

 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 
with the following officials as Members: 

 
1 Secretary   /   Engineer-in-Chief   of    the   Department 

concerned 
Chairman 

2 Joint  Secretary  /  Deputy  Secretary  /  any  Officer  of 
equivalent rank of the Department 

Member 

 
3 

One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department 
concerned. 

Member Secretary 
and Convenor 

4 One representative of Finance Department of the 
Government not  below  the  rank  of  Joint  Secretary  or 
Financial Advisor in case of the Works Department where 
FA system has been introduced. 

 
Member 

 

This provisions will be applicable irrespective of the value of the works to which the 
dispute may relate. 

 
Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In the 
event of any claims made under or action brought against implementing Department in 
respect of any such matter as aforesaid, the contractor shall be immediately notified 
thereof by the implementing Department and the contractor shall be at liberty, at his/ her 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the implementing Department 
if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge this behalf. 
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Clause 27.  When the estimate on which the tender is made includes lump sums in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of this clause. 

 
Clause 28.  In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 
in  Bureau  of  Indian  Standards,  the  work  shall  be  carried  out  as  per  reputed 
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 
as per State Government / Union Government accepted and approved specifications. In 
case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is  approved by the Tender Accepting Authority. 
 
Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, 
unless there be something either in the subject or context repugnant to such construction, 
be constructed and taken to mean the works by or by virtue of the contract constructed to 
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30.   The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting  on  an  approved  site,  and  shall  make  arrangements  for  conservancy  and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 



 

 

of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains 
wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental thereto. 

 
Clause 31.  The contractor(s) shall make his/their own arrangements for water required 
for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions:- 

 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge; 

 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the construction materials. The Contractor shall collect the 
total quantity of materials as per approved programme required for the work as per 
approved programme, before the work is started and shall hypothecate it to the Engineer- 
in-Charge. If any material remains unused on completion of the work on account of lesser 
use of materials in actual execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding deduction equivalent 
to the cost of unused materials as determined by the Engineer-in-Charge shall be made 
and the material returned to the contractor. Although the materials are hypothecated to 
Institute, the contractor undertakes the responsibility for their proper watch, safe custody 
and protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in-Charge in writing. 

 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 
relating to work shall be refunded after the expiry of Defect Liability Period. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

Clause 33.  The contractor shall provide all necessary superintendence during execution 
of  the  work  and  as  long  thereafter as  may  be  necessary for  proper fulfilling  of  the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along   with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 

If  the contractor (or any partner in  case of  firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable  notice  from  the  Engineer-in-Charge or  his  designated  representative(s) in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take instructions. 
Instructions given to the principal technical representative or  the responsible agent  shall 
be  deemed  to  have  the  same  force  as  if  these  have  been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge  by  a  notice  as  aforesaid  and  shall  also  note  down  instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 



 

 

book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor,  is  convinced  that  no  such  technical  representative(s)  is/are  effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

 
The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is  incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and  the  persons  so 
removed shall be replaced as soon as possible by competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or 
Cess in respect of this contract shall be payable by the Contractor and Engineer-in- 
Charge shall not entertain any claim whatsoever in this respect. 

(ii)      The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 
local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties and Cess such components shall 
be deducted from the contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like 
becomes payable by the implementing Department and does not at any time become 
payable by the contractor to the State Government/Local appropriate authorities in respect 
of any material used by the contractor in the works then in such a case, it shall be lawful 
to the Department and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor. 

 
Clause 35. 

 

(i) All tendered rates shall be inclusive of  statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly  pays   such   taxes/levies/cess,  the 
contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if 
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 

(ii)    The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Department and/or the Engineer-in-Charge 



 

 

and  further  shall  furnish  such  other  information/document as  the  Engineer-in- 
Charge may require from time to time. 

(iii)    The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 
Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to the contractor, but would be liable to clear full dues and claims 
on work done to his/her legal successor/s. 

 
Clause 37.  The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him/her in any capacity or are subsequently employed by him/her and who 
are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors 
of the Department. If however the contractor is registered in any other Department, he/she 
shall be debarred from tendering in the Department for any breach of this condition. 

 

NOTE:  By  the  term  "near  relatives”  is  meant  wife,  husband,  own  parents  and 
grandparents, own children and grandchildren, own brothers and sisters, own uncles, 
aunts and first cousins and their corresponding in-laws. 

 
Clause  38.    No  engineer  of  Gazetted  Rank  or  other  Gazetted  Officer  employed  in 
engineering or administrative duties in the Government shall work as a contractor or 
employee of a contractor for a period of one year after his/her retirement from Government 
service without the previous permission of Government  in  writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Government as aforesaid, before 
submission of the tender or engagement in the contractor's service, as the case may be. 

 
Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 
and a certificate from him/her to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed 
before  being  damaged or  destroyed and  not  paid  for.  In  case  of  works  damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
the Engineer-in-Charge concerned. The contractor shall be paid for the 
damages/destruction suffered and for the restoring the material at the rate based on 
analysis of  rates  tendered for  in  accordance with the  provision of  the  contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 

 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- 
Charge (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

 
Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 



 

 

he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- 
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions 
of the said Act. 

 
Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under different Departments of Government of West Bengal. 

 

Grounds for Suspension and Debarment:- 
 

(1)    Submission of eligibility requirements containing false information or falsified 
documents. 

(2)     Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3)     Unauthorized use of  one’s name/digital signature certificate for  the  purpose of 
bidding process. 

(4)     Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement 
process and/or a person / Contractor / Agency / Joint Venture / Consortium / 
Corporation  having  an  agreement/contract for  any  procurement  with  the 
department shall be referred as Bidder) unduly influencing the outcome of the 
bidding in his favour. 

(5)     Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government. 

(6)     All other acts that tend to defeat the purpose of the competitive bidding such as 
lodging false complain about any Bidder, lodging false complain about any Officer 
duly authorized by the Department, restraining any interested bidder to participate 
in the bidding process, etc. 

(7)     Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuring entity. 

(8)     Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in  threatening, making false  complaints etc. damaging the 
reputation of the department or any other type complaint considered fit by the 
competent authority of the department, are received from more than one Officer or 
on more than one occasion from individual Officer. 

(9)     Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10)   Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11)   Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12)   Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 
Acceptance”, “Letter  of  Acceptance cum  Work  Order”, “Work  Order”, “Notice  to 
Proceed”, “Award of Contract”, etc. 

(13)   Failure  by  the  Contractor  to  fully  and  faithfully  comply  with  its  contractual 
obligations without valid cause, or failure by the Contractor to comply with any 
written lawful instruction of the Procuring Entity/Authority (the Officer authorized 
by the Administrative Department, Government of West Bengal for procurement) or 
its representative(s) pursuant to the implementation of the Contract. 

(14)   For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i) Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors; 
(ii)    Non-deployment   of   committed   equipment,   facilities,   support   staff   and 

manpower; 
(iii)    Defective design resulting in substantial corrective works in design and/or 

construction; 



 

 

(iv)    Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v)    Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi)    Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15)   For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract. 

(16)   Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE  :- 
(A)     First degree of offence:   1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B)     Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, 
be considered as Second degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money 
posted by the concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

 

(I)      For committing First degree of offence:  Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 2 (two) years. 

(II)     For committing Second degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE  OF  SUSPENSION  AND  DEBARMENT  DURING  THE  PROCUREMENT 
PROCESS 

 

(1)     Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 
of publication of the result of technical evaluation of any bid. 
(a)   Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 
concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 
i)  A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by 

the suspension committee (as constituted by the respective Administrative 
Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such  notice  should  contain  the  e-mail  id  and  the  postal  address  of  the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 
Committee, Suspension Committee shall issue a notice to the alleged bidder 
electronically through his registered e-mail id, to submit all relevant documents 
in support of his defense within three working days after issuance of the notice 
of the Suspension Committee. The Suspension Committee will conduct the 
hearing within seven working days from the date of receipt of the documents 
from the alleged bidder. If no appeal has been received from the alleged bidder 
or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 



 

 

Suspension Committee shall issue the suspension order within seven days 
from the last date of hearing and shall notify the bidder concerned either 
electronically through  his  registered  e-mail  id  or  in  writing  to  his  postal 
address.  The  Chairperson of  Suspension Committee shall  also  inform  the 
decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee 
would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 
If  the  bidder is  suspended, the  Suspension Committee would  recommend 
debarment of the bidder and forward the case with all documents to the 
Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department 
for orders of Debarment. The Department in due course will issue Debarment 
Order  disqualifying/prohibiting the  erring  bidder  from  participating in  the 
bidding/procurement of all projects under the Administrative Department for a 
specified period. The alleged bidder shall be intimated accordingly either 
electronically through  his  registered  e-mail  id  or  in  writing  to  his  postal 
address. Otherwise the Debarment Committee may reject the recommendation 
of the Suspension Committee. The Chairperson of Debarment Committee shall 
also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

 

(A)  Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for  debarment to  the  Bid  Evaluation Committee. The  Bid  Evaluation 
Committee shall submit his recommendation of debarment of the alleged Bidder along 
with a detailed report stating clearly the reasons for debarment to the Debarment 
Committee within 30 (thirty) days from the date of termination of contract. The alleged 
Bidder shall be intimated accordingly either electronically to his registered e-mail id or 
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B)  The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold a 
hearing about the matter from the Bidder and issue necessary order within 10 (ten) 
working days from the last date of hearing. The Debarment Committee, if satisfied after 
hearing, shall forward the case to the Department for the order of debarment. The 
Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the 
Administrative Department, Government of West Bengal for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the  recommendation of  the  Bid  Evaluation Committee. The  Chairperson of 
Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

 

(a)     Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 
Department within the period of suspension/debarment. The earnest money of the 
suspended Bidder shall stand forfeited to the Government. 

(b)     If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 
Acceptance”, “Letter  of  Acceptance cum  Work  Order”,  “Work  Order”,  “Notice  to 
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will be 
dealt with as per existing norms by simply excluding the erring Bidder. 

(c)    If the Suspension/Debarment Order is issued after award of a Government 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 
Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge 
in respect of the Tender contract and all correspondences concerning rates, claims, change 



 

 

in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as mentioned in the 
relevant rules and clauses of the contract document with the approval of the Tender 
Accepting Authority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 
Clause 45.  In the event of conflicting different clauses, the clauses in the e-NIT will 
prevail. 

 
Clause  46.    Engineer-in-Charge shall  not  entertain  any  claim  whatsoever  from  the 
Contractor for payment of compensation on account of idle labour on  such grounds 
including non-possession of encumbrance free land. 

 
Clause 47.  Engineer-in-Charge shall not be held liable for any compensation due to 
machines becoming idle or any circumstances including untimely rains, other natural 
calamities, like strikes etc. 

 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 

 
Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall 
be deducted from the Gross value of all Works Bill in terms of Finance Department order. 
Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region. 

 
Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 
Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder.  No  extra  payment  will  be  made  as  a  reimbursement  or  as 
compensation for these. The rates of supply and finished work items are inclusive of these 
taxes and charges. 

 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 
cost. 

 
Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out  the  work and for  taking and  checking measurements for  which no  extra 
payment will be made. 

 
Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 
condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and 



 

 

other human requirements & security etc. Work on river banks may be interrupted due to 
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No 
claim will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river  condition and  local  requirements etc.  between the  preparation and 
execution of the scheme for which the tendered rate and contract will not stand invalid. 
The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 
Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to 
be maintained at site by the Contractor and the same has got to be issued from the 
Engineer-in-Charge  before  commencement  of  work.  Instructions  given  by  inspecting 
officers not below the rank of Assistant Engineer will be recorded in this book and the 
contractor must note down the action to be taken by him in this connection as quickly as 
possible. 

 
Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to 
be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing, 
within 7 (seven) days from the date of receipt of work order, the names of his authorized 
representatives who are to remain present at site daily during work execution who will 
receive instructions of the work, sign measurement book, bills and other Government 
papers etc. 

 
Clause 57.  No compensation for idle labour, establishment charge or on other reasons 
such as variation of price indices etc. will be entertained. 

 
Clause 58.  All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 
deal with such cases as promptly as possible. Proper road signs as per PWD practice or 
any  other  sign  board  for  safety  purpose  as  per  requirement  by  the  concerned 
Administrative Department will have to be erected by the Contractor at his own cost while 
operating in public thoroughfares. 

 
Clause 59.  The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60.  The Contractor will have to accept the Work Programme as per modifications 
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 

 
Clause 61.  Quantities of different items of work mentioned in the tender schedule or in 
work order are only tentative. In actual work, these may vary considerably. Payment will be 
made  on  the  basis  of  works  actually  done  in  different  items  and  no  claim  will  be 
entertained for reduction of quantities in some items or for omission of some items. For 
execution of quantitative excess in any item or supplementary new items of work as 
decided by the Department, approval of the Superintending Engineer / Chief Engineer / 
Government  would  be  required,  depending  on  whosoever  be  the  Tender  Accepting 
Authority, before making such payment. 

 
Clause  62.    In  order  to  cope  up  with  the  present  system  of  e-billing,  supply  of 
departmental materials is generally not allowed. However, if in special circumstances, 
Departmental materials may be issued to the Contractor/Bidder to the extent of 
requirements as assessed, those may be recovered from the Running Account Bill and/or 
Final Bill, as applicable. 

 
Clause 63.  Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the 
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 
schedule are inclusive of cost and carriage of all materials to worksite. The materials will 
have to be supplied in phase with due intimation to the Assistant Engineer concerned in 



 

 

conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the materials at site. In this regard decision 
of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have 
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 
Government in the manner indicated above. For bridge works, highly technical works of 
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge 
to whom full facts must be placed for such permission, import and employ skilled labour 
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 
labour” shall mean “labour imported primarily from other States and secondarily, from the 
distant districts of the State of West Bengal.” In case where the contactor fails to secure 
unskilled local labour or to engage imported labour, the contractor shall employ labour 
locally recruited by Government or labour imported by Government at the rate to be 
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government 
and the contractor, will be final and binding on the parties. 

 
Clause 65.  All queries and disputes arising out of the works tender contract is to be 
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 
writing for decision within 15 days. 

 
Clause 66.  The contractor shall have to make his own arrangements for water, both for 
the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 
required on the work. 

 
Clause 67. Contractor will be responsible for the payments of all water charges payable to 
the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 
Clause 68.  If the contractors shall desire an extension of the time for completion of the 
work under clause 5 of the contract, no application for such extension will be entertained if 
it is not received in sufficient time to allow the Executive Engineer to consider it and the 
Contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

 
Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70.  Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered Government 
property and will be disposed of to the best advantage of Government. 

 
Clause 71.  In case of very special case of circumstances, if any Departmental materials 
are issued, there may be delay in obtaining the materials by the Department and the 
Contractor is, therefore, required to keep himself/herself in touch with the day to day 
position regarding the supply of materials from the Engineer-in-charge and to so adjust the 
progress of the work that his labour may not remain idle nor may there be any other claim 
due to or arising from delay in obtaining the materials. It should be clearly understood that 
no claim whatsoever shall be entertained by the Department on account of delay in 
supplying materials. 

 
Clause 72.  No compensation for any damage done by rain or traffic during the execution 
of the work will be made. 

 
Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 
well as paraffin lights. Facilities for the electric connection will be made by this Department 
but the Contractor will bear all the expenses. 



 

 

Clause 74.   The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 

 
Clause 75.  The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 

 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit 
in advance with the Executive Engineer the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77.  It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78.  In the event of emergency the Contractor will be required to pay his labour 
everyday and if this is not done, Government shall make the requisite payments as would 
have been paid by the contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 
any materials, which are considered by him to be a danger or inconvenience to the public 
or cause them to be removed at the contractor’s cost. 

 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed 
to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81.  The  Contractor shall  not  allow  any  rubbish  or  debris  to  remain  on  the 
premises  during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place 
neat and tidy during the progress of the work. The Engineer-in-charge may get the site 
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 
latter shows slackness in observing this clause. 

 
Clause-82.  Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. 

The Government means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

 

The Divisional Officer means the Executive Engineer of the concerned Works Department 
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 

 

The Sub-divisional Officer  means the Assistant Engineer of the concerned Works 
Department for the time being of the Sub-division concerned. Junior Engineer equivalent 
to Section Officer of the Section concerned. 

 

Superintending Engineer  in  the  concerned works  Department is  the  final  Authority 
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived 
on the basis of market rate analysis for supplementary items, and the authority for 
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 
power. 

 

Chief  Engineer  in  the  concerned  Works  Department  is  the  technical  head  of  the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 



 

 

2.00 crore. Excess work over individual items comprising the original tender may be 
exceeded beyond 10% with the approval of concerned tender accepting authority and 
verified by the Superintending Engineer / Chief Engineer subject to the total value of 
work upon completion is within the technically sanctioned cost and that there is no 
major deviation from original scope of work in the tender. Any supplementary 
tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 
the approval of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority 
signing agreement for all tenders of value more than Rs. 3.00 lakh up to any 
amount on behalf of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 
under clause 10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

 

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

 
 
 
 
 

 
(Name in full) 

*Signature of C ontractor/Agency 
with official seal containing 

Principal office address 

(Name in full) 
*Signature of Managing Director 
on behalf of West Bengal Medical 
Services Corporation Limited with 

official seal containing designation & 
address 

 

* To be authenticated on each and every page of the contract document by all parties.  



 Sl. 
No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

01 Dismantling all types of masonry excepting cement concrete plain or reinforced, 
stacking serviceable materials at site and removing rubbish as directed within a 
lead of 75 m.

at 5th floor Cum. 0.547 830.68 454.38
02 Dismantling carefully terraced floor only (including floor finish if any) or lime 

terracing in ground floor roof and removing rubbish as directed within a lead of 75 
m.

at 5th floor Cum. 67.349 1178.69 79383.61
03 Hire and labour charges for shuttering with centering and necessary staging upto 4 

m using approved stout props and thick hard wood planks of approved thickness 
with required bracing for concrete slabs, beams and columns, lintels curved or 
straight including fitting, fixing and striking out after completion of works

In 8th floor
(c) Steel shuttering or 9 to 12 mm thick approved quality ply board shuttering in 
any concrete work Sqm. 11.880 551.80 6555.42

04 Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal 

 Name of Work : 

Vertical Extension of one floor withPUF insulated light structure over fourth floor of B-wing Swasthya 
Bhawan Building

B.O.Q.

04 Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal 
size) excluding shuttering and reinforcement,if any, in ground floor as per relevant 
IS codes.

(i) Pakur Variety Cum. 3.476 6917.60 24045.58
05 M.S. structural works in roof trusses with tubular sections conforming to IS: 806-

1968 & IS: 1161- 1998 cnnected to one another with bracket, gusset cleats as per 
design, direction of Engineer-in-charge complete including cutting to requisite 
size, fabrication with necessary metal arc welding conforming to IS: 8161969 & IS: 
9595 using electrodes of approved make and brand conforming to IS:814- 2004, 
haulage, hoisting and erection all complete. The rate includes the cost of rolled 
steel section, consumables such as electrodes, gas and hire charge of all tools and 
plants and labour reqired for the work including all incidental chages such as 
electricity charges, labour insurance charges etc.                                   
Payment to be made on the basis of calculated weight of structural tubular 
memebrs as specified in relevent IS code in finished work. Payment for gusset, 
bracket, cleat may be made by adding the actual weight of such items with weight 
of finished structural members. 
The rates are considered for a height of erection 8 m. / 2nd floor level from the 
ground. Add 1.5 % extra over the rate for each additional floor or 4m. beyond the 
initial 8 m. or part thereof.
ii) For trusses spanning above 12.00 m and up to 20 .00 m M.T. 12.370 93829.37 1160669.25

06 Holding down bolt with nut including 100 x 100 x 6 mm plate washer at bottom 
fitted complete and packing the hole with cement concrete or cement grout as 
directed.

(ii) 20 mm dia bolt.
 (b) 450 mm long Each 200.000 281.26 56252.96
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 Sl. 
No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

07 Supplying and application of chemical for post Installed rebar connection by using 
ETA approved for seismic criteria In rebar connection, Including drilling hole to the 
required depth by rotary hammer drill, cleonlng with brush &jet of clean air, filling 
chemical usIng serrated noule to eliminate mIxIng error and in a voldless manner 
IncludIng charges for all tools & plants. Application to be designed for post· 
Installed rebars as per ECZ/TR023 or relevant tested and accepted design 
guidelines and the design document to be furnished by the manufacturer. The 
chemical should have ETA apprOVal for seIsmIc criteria  of rebar fixing whIch 
should be furnished by manufacturer. The installation and the setting instructions 
should be strIctly followed as per manufacturer's specificatlons as approved by EIC 
prior to drllling along with post· Installed rebar embedment design report. The 
existing concrete member should be scanned using rebar scanner to avoid hitting 
existing reinforcement in concrete during drilling.

iv) Cost of post Installed rebaring application with chemical as specified for 20 mm 
dia per rm of depth Cm 9000.000 50.06 450500.40

08 Supplying, fitting and fixing PUF Insulated sandwich 60 mm thick & 1.0 m wide 
wall panels having PUR (density 40 ± 2 kg/cum & self extinguishing) conforming to 
IS:12436-1988 as core material with pre painted Galvanised sheet conforming to 
IS:14246-1995 of minimum thickness 0.5mm & minimum yield stress 240 MPa 
with Zinc coating of minimum 120 gsm as per IS:277-1992 as skin on both faces 
affixed by self-bonding to generate minimum adhesive strength (foam to steel) 2.9 
kg/cm 2 duly protected by 5-7 micron epoxy primer on both faces & polyester top kg/cm 2 duly protected by 5-7 micron epoxy primer on both faces & polyester top 
coat of 15- 18 micron and shall be vertically joined together by tongue & groove 
joints & cam locks spaced @ 1m c/c along the
joints to form a continuous wall and fixed by self-tapping GI screws with requisite 
length & number to the peripheral frame through 'Ú' tracks/ rivets etc complete in 
all respects as per direction of the Engineer-in-Charge.

60 mm thickness Sqm. 638.436 2604.08 1662540.33
09 Supplying, fitting and fixing PUF insulated sandwich roof panels of total thickness 

not less than 30 mm having pre-coated Galvanised sheet conforming to IS:14246-
1995 of minimum thickness 0.5 mm for top & 0.4mm for bottom with minimum 
yield stress 550 MPa and Zinc coating of minimum 120 gsm as per IS: 277-1992 as 
skin on both side of PUR core (density 40 ± 2 kg/cum & self extinguishing) affixed 
to generate minimum adhesive strength (foam to steel) 2.9 kg/cm 2 and external 
face is made corrugated in shape for GI and PUR both material. The crest height of 
the panel shall be of 28 mm to 35 mm minimum with 200 to 250mm c/c pitch. The 
Pre-coated sheet shall contain 5-7 microns epoxy primer over zinc coating on both 
side of the sheet and polyester top coat 15-18 microns. The PPGL/ PPGI Sheet shall 
have protective guard film of minimum 25 microns to avoid scratches while 
transportation. The roof panels are laid over a frame work of trusses, columns and 
purlins fixed using 90 mm & above self drilling self tapping (SDST) screw with 
rubber washer including all types of fasteners, ridges and end capping as per 
structural design & direction of Engineer-in Charge complete in all respect. 

30 mm thickness panel for roofs Sqm. 592.357 2562.37 1517837.81

10 Supplying, fitting and fixing glass reinforced polyester translucent fiber sheet 
300mm wide in half round gutter in roof as per IS: 12866 - 1989 fitted and fixed 
with 50 X 6mm MS Clamp with necessary bolts and nuts, screws and jointing 
material complete as per direction of Engineer - in - Charge.

a) 1.6mm +/- 0.2 mm thick sheet.
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 Sl. 
No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

iii) Coloured other than natural white or tinted blue Meter 80.000 991.58 79326.21
11 M.S. structural works in columns, beams etc. with simple rolled structural 

members (e.g. joists, angle, channel sections conforming to IS: 226, IS: 808 & SP 
(6)- 1964 connected to one another with bracket, gussets, cleats as per design, 
direction of Engineer-incharge complete including cutting to requisite shape and 
length, fabrication with necessary bolting, metal arc welding conforming to IS: 816- 
1969 & IS: 1995 using electrodes of approved make and brand conforming to 
IS:814- 2004, haulage, hoisting and erection all complete. The rate includes the 
cost of rolled steel section, consumables such as electrodes, gas and hire charge of 
all tools and plants and labour required for the work including all incidental 
chages such as electricity charges, labour insurance charges etc. 

I) For structural members of specified sections weighing less than 22.5 Kg./m
M.T. 0.554 90480.73 50126.32

12 Supplying, fitting & fixing Zn-Al alloy (55% Al & 45% Zn) coating of 150 grams per 
sq. metre (followed by colour coated on both side) steel sheet work having 
minimum yield strength of 550 Mpa of trapizoidal profile of approved make 
(excluding the supporting frame work) fitted and fixed with 55 mm & 25 mm self 
tapping screw, EPDM Washer 16 mm dia & 3 mm th. washer etc. complete with 
150 mm end lap and one corrugation minimum side lap. (Payment to be made on 
area of finished work).

 ( a) With 0.5 mm thick sheet Sqm. 20.475 937.95 19204.46
13 Providing and fixing false at all height including providing and fixing of frame work 13 Providing and fixing false at all height including providing and fixing of frame work 

made of special sections, power pressed from M.S. Sheet and galvanized with zinc 
coating of 150 gms/sqm (both side inclusive) as per IS:277 and consisting of angle 
cleats of size 25 mm wide x 1.6 mm thick with flanges of 27 mm and 37 mm,at 
1200 mm centre to centre, one flange fixed to the ceiling with dash fastener 12.5 
mm dia x 50mm long with 6mm dia bolts, other  flange of clear fixed to the angle 
hangers of 25x10x0.50 mm of required length with nuts & bolts of required size 
&other  end  of anle hanger fixed  with intermediate G.I. channels  45x15x0.9 mm 
running at the spacing of 1200 mm centre to centre, to which the ceiling section 
0.5 mm thick bottom wedge of 80 mm with tapered flanges of 26 mm each having 
lips of 10.5 mm,at 450 mm centre to centre, shall be fixed in a direction 
perpendicular to G.I. intermediate channel  with connecting clips made out of 2.64 
mm dia x 230mm long G.I> wire at every junction, including fixing perimeter 
channels 0.5 mm thick 27 mm high having  flanges of 20 mm & 30 mm long, the 
perimeter of ceiling fixed to wall/partition  with the help  of rawl plugs at 450 mm 
centre, with 25 mm long dry wall screws@230 mm interval, including fixing of  Sqm. 167.193 1469.49 245688.34

14 Providing and fixing of false ceiling with powder coated exposed G.I. grid 
suspension system (E-Grid U-1520 or equivalent load carrying capacity with mid 
span deflection not exceeding 1/360 span with hanger spacing of 1200mm c/c ) 
consisting of Main Runner 3600 mm long, Cross Tee 1200 mm / 600 mm long and 
Wall Angle. The Wall Angle shall be fixed on PVC Dash Fasteners on the perimeter 
of the wall by steel screws with distance 300mm c/c. The Main Runners to be 
placed @ 1200 mm. The Cross Tee 1200mm will be inserted in the pre-cut slots of 
Main Runner at a regular interval of 600 mm to form a modular grid of 1200mm X 
600mm. Additional Cross Tees of 600 mm shall be placed perpendicular to the 
Cross Tee 1200 mm long to finally form a grid of 600 mm X 600 mm. Grid of 
module size 600 mm X 600 mm shall be supported by 6 mm dia G.I. wire from 
purlins / soffit. 15mm thick OW Acoustic Board (Mineral Fiber Acoustic Ceiling 
Tiles) of approved patern and size 595mm X 595mm with NRC value > 0.65 should 
be placed in the Grid module to form a False Ceiling. All complete as per the 
drawing & directions of Engineer-in-charge.
In 8th floor.
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No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

a) Acoustic False Ceiling (with 15mm thick OW Acoustic Board and E-Grid U1520).
Sqm. 350.633 1705.47 597992.59

0.00
15 Applying Exterior grade Acrylic primer of approved quality and brand on plastered 

or cencrete surface old or new surface to receive decorative textured (matt finish) 
or smooth finish acrylic exterior emulsion paint including scraping and preparing 
the surface throughly, complete as per manufacturer's specification and as per 
direction of the
EIC. 

(b) one Coat 
5th Floor Sqm. 802.339 41.78 33525.34

16 Protective and Decorative Acrylic exterior emulsion paint of approved quality, as 
per manufacturer's specification and as per direction of Engineer-in-Charge to be 
applied over acrylic primer as required. The rate includes cost of material, labour, 
scaffolding and all incidental charges but excluding the cost of  primer.

b) Premium 100% Acrylic Emulsion
 two Coat 

5th Floor Sqm. 802.339 104.47 83822.91
17 Supplying profiles of required section made of Aluminium Alloy Extrusions 

conforming to IS: 732-1983 and IS: 1285- 1975; Annodized (with required film 
thickness and specified colour / natural) matt finished conforming to IS: 1868-
1983 for fabrication of composit door, sliding & casement windows, partitions, 
formed of basic sections of any ISI embossed / certified make and brand as per formed of basic sections of any ISI embossed / certified make and brand as per 
direction of Engineer - InCharge.
(Payment will be made on finished length of the work).

(A)  In 10-12 Micron thickness Annodizing film
I) Natural white
a)     2- track sliding window
i)   Bottom frame Meter 35.000 259.81 9093.43
ii)   Top and side frame. Meter 119.000 232.40 27655.72
d)    Shutter for all track sliding window.
i)   Bottom & Top member. Meter 70.000 139.44 9760.84
ii)  Style side member. Meter 84.000 141.82 11913.23
iii)  Interlock member. Meter 84.000 176.39 14816.46
h) Louvered window.
i)   Top, bottom and side  member. Meter 8.700 218.10 1897.46
ii)  Louvered Section. Meter 12.000 784.20 9410.45
iii)   Cleat angle ( Non-annodized). Meter 24.000 313.44 7522.64

18 Supplying bubble free float glass of approved make and brand conforming to IS: 
2835-1987.

iii)  5mm thick clear glass. Sqm. 42.900 626.89 26893.44
19 Labour charge for fabrication and installation of composite door, window, 

partitions made from annodized extruded alloy aluminium sections for the 
following units:-
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GST & 
L.Cess)
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(A) Glazed aluminium sliding windows made of extruded and annodized alloy 
aluminium sectios, fabrications, including cutting to proper shape and size, drilling 
and aligning of window shutter frame fitted with in built locking arrangements, 
sliding rollers and other necessary fittings, fixture, adhesives and joineries along 
with extruded neoprine or EPDM gasketing in between window frame and 
masonry work (walls, column, beam.lintels etc.) as well as between glass and 
shutter frame for fixing glass and Polysulphide sealant and in between shutter and 
window frame where necessary including cutting to requisite size and fixing glass 
as per drawing, specification and direction of EIC. The rate includes the hire 
charge of all tools and plants, including all incidental charges, adhesive, joineries 
such as screw, cleat angle etc. but excluding the cost of extruded aluminium 
sections, glass, neoprene / EPDM gasket, locking arrangement and rollers. 

i )    2 track sliding window.
5th floor Sqm. 42.000 905.77 38042.26

v )    Louvered window.
5th floor Sqm. 2.820 946.29 2668.54

20 Supplying EPDM gusket of approved make and brand  as per direction of Engineer 
in charge.

i)  For sliding windowsi)  For sliding windows
a) ' T' shaped EPDM gasket for frames. Rm 154.000 15.49 2385.98
b)  'U' shaped EPDM gasket for frames. Rm 238.000 17.88 4254.73

21 Supplying Zinc powered coated star lock 
(Natural White)

Nos. 70.000 47.67 3337.04
22 Supplying and laying true to line and level vitrified tiles of approved brand (size 

not less than 600 mm X 600 mm X 10 mm thick) in floor, skirting etc. set in 20 mm 
sand cement mortar (1:4) and 2 mm thick cement slurry back side of tiles using 
cement @ 2.91Kg./sqM or using polymerised adhesive (6 mm thick layer applied 
directly over finished artificial stone floor/Mosaic etc without any backing course) 
laid after application slurry using 1.75 Kg of cement per sqM below mortar only, 
joints grouted with admixture of white cement and colouring pigment to match 
with colour of tiles / epoxy grout materials of approved make as directed and 
removal of wax coating of top surface of tiles with warm water and polishing the 
tiles using soft and dry cloth upto mirror finish complete including the cost of 
materials, labour and all other incidental charges complete true to the 
manufacturer's specification and direction of Engineer-in-Charge. (White cement, 
synthetic adhesive and grout material to be supplied by the contractor)I

(II) With Polymerised Adhesive [6 mm thick] & epoxy
grouting materials for filling joints including spacer-2 mm
[Applied directly over finished artificial stone floor/ mosaic
etc.]
(A) Deep Colour & White Sqm. 417.370 2158.65 900954.81

23 Supplying, fitting & fixing 1st quality Ceramic tiles in walls and floors to match with 
the existing work & 4 nos. of key stones (10mm) fixed with araldite at the back of 
each tile & finishing the joints with white cement mixed with colouring oxide if 
required to match the colour of tiles including roughening of concrete surface, if 
necessary or by  synthetic adhesive & grout materials etc.

(A) Floor
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With Sand Cement Mortar (1:4) 20 mm thick & 2 mm thick cement slurry at back 
side of tiles using cement @ 2.91 Kg/Sq.m & joint filling using white cement slurry 
@ 0.20kg/Sq.m.
(a) Area of each tile upto 0.09 Sq.m
(i) Coloured decorative Sqm. 31.620 923.28 29193.97
(B) Wall
With Sand Cement Mortar (1:3) 15 mm thick & 2 mm thick cement slurry at back 
side of tiles using cement @ 2.91 Kg/Sq.m & joint filling using white cement slurry 
@
0.20kg/Sq.m.
(b) Area of each tile above 0.09 Sq.m
(i)   Coloured decorative Sqm. 54.718 1345.17 73605.16

24 Supplying,fitting & fixing granite slab 15mm to 18mm thick in floor, lobby, stair, 
landing and treads etc. over 20mm (avg) thick base of cement morter (1:2) laid 
with white cement slurry @ 4.40Kg per Square meter before placing of granite and 
jointed with white cement slurry @ 2.0 Kg per square meter with necessary 
pigments and complete as per direction of Engineer-in-charge including cost of all 
materials, labours, curing and roughening of concrete surface complete. In ground 
floor

(c) Area of each Granite slab above 1.00 Square meter. Sqm. 6.000 3666.27 21997.65
25 Supplying, fitting and fixing Black Stone slab used in Kitchen slab, alcove, 

wardrobe etc. laid and jointed with necessary adhesive Cement mortar (1:2) 
including grinding or polishing as per direction of Engineer-in -Charge in Ground 
Floor.Floor.
(b) Slab Thickness above 25 mm and upto 37.5 mm Sqm. 9.780 926.03 9056.56

26 Wood work in door and window frame fitted and fixed in position complete 
including a protective coat of painting at the contact surface of the frame exluding 
cost of concrete, Iron Butt Hinges and M.S clamps. (The quantum should be 
correted upto three decimals). 

(d) Sal : Local. Cum. 0.180 93819.69 16887.54
27 Supplying solid flush type doors of deluxe decorative (both side) quality, 

conforming to I:S 2202 timber frame consisting of top and bottom rail and side 
styles of well seasoned timber 65mm wide each and the entire frame fitted with 
27.5mm wide battens places both ways in order to made the door of solid core 
and internal lipping with teak, mahogony or rose wood approved decorative 
veneers using phenol formaldehyde as glue etc. complete, including fitting, fixing 
the shutters in position but excluding the cost of hinges and other fittings 

(a) 35mm thick shutters (single leaf) Sqm. 16.000 4801.76 76828.20
28 Supplying, fitting and fixing fibre reinforced polymer (FRP) Composite door frame 

as per approved section with glass fibre reinforced plastic moulded skins and a 
special sandwich core, so as to impart monolitaheic composite structure as per 
approved technology of Department of Science and Technology (DST) to safisfy IS: 
4020 door testing performance criteria.

(i) 66mm x 90mm Meter 33.750 592.32 19990.96
29 Supplying, fitting & fixing fibre reinforced polymer (FRP) Composite door shutters 

as per approved design with glass fibre reinforced plastic moulded skins and a 
special sandwich core, so as to impart monolitaheic composite structure as per 
approved technology of Department of Science and Technology (DST) to satisfy 
IS:4020 door testing performance criteria. In 8th floor.

(i) 32 mm thick Sqm. 11.500 3381.14 38883.07
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30 Anodised aluminium butt hinges of approved quality manufactured from extruded 
section conforming to I.S. specification (I.S. 205/66) and fitted and fixed with
cadmium plated screws:

(v) 100 x 63 x 3.2mm. Each 51.000 85.81 4376.29
31 Anodised aliminium D-type handle of approved quality manufactured from 

extruded section conforming to I.S. specification (I.S. 230/72) fitted and fixed 
complete:

(a) With continuous plate base (Hexagonal/ Round rod)
(vii) 150 mm grip x 12 mm dia rod. Each 34.000 132.29 4497.85

32 Anodised aluminium barrel / tower / socket bolt (full covered) of approved 
manufactured from extruded section conforming to I.S. 204/74 fitted and fixed 
with cadmium plated screws:

(vii) 225mm long x 10mm dia. bolt. Each 17.000 100.11 1701.89
33 Anodised aluminium Aldrop / Sliding bolts of approved quality manufactured from 

extruded section conforming to I.S. specification (I.S. 2681/66) fitted and fixed 
complete.

(iii) 300mm x 16mm dia. bolt. Each 17.000 275.31 4680.20(iii) 300mm x 16mm dia. bolt. Each 17.000 275.31 4680.20
34 ii) Godrej Hydraulic door closer fitted and fixed complete.

(b) Medium type Each 13.000 1984.35 25796.51
35 (a) Priming one coat on steel or other metal surface with synthetic oil bound 

primer of approved quality including smoothening surfaces by sand papering etc.

Sqm. 365.000 34.56 12615.20
36 (A) Painting with best quality synthetic enamel paint of approved make and brand 

including smoothening surface by sand papering etc. including using of approved 
putty etc. on the surface, if necessary  :

(b) On steel or other metal surface :
With other than hi-gloss of approved quality
(iv) Two coats (with any shade except white) Sqm. 365.000 85.81 31320.50

37 Supplying and affixing optically clear polyester sun control window film having 
acrylic pressure sensitive adhesive on one side & an acrylic abrasion resistant 
coating on the other, with composition of infrared absorbing carbon & free from 
any optical defect. The film characteristics should conform to ASTM E308, ASTM 
E903, ASTM E84 and ASHIRAE. The film should be pasted after preparatory works 
without any cracking, delamination, bubbling, discolouring and variation in total 
transmission of light across the width at any portion along the length doesn't 
exceed 2% over the average including scaffolding & relevant others to complete in 
all respect as per manufacturer's specification & direction of Engineer -in-Charge. 
(Note: This work should not be executed without specific permission of 
Superintending Engineer)

(b) Superior Quality : Film Thickness - 2.0 Mil, Glare Reduction > 75%, U factor < 
1.03, Emissivity < 0.70 Sqm. 42.000 648.34 27230.25
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38 Supplying, fitting and fixing PVC pipes of approved make of Schedule 80 (medium 
duty) conforming to ASTMD - 1785 and threaded to match with GI Pipes as per IS : 
1239 (Part - I). with all necessary accessories, specials viz. socket, bend, tee, union, 
cross, elbo, nipple, longscrew, reducing socket, reducing tee, short piece etc. fitted 
with holder bats
clamps, including cutting pipes, making threads,fitting, fixing etc. complete in all 
respect including cost of all necessary fittings as required,jointing materials and 
two coats of painting with approved paint in any position above ground. (Payment 
will be made on the centre line measurements of total pipe line including all 
specials. No separate payment will be made for accesories, specials. Payment for 
painting will be made seperately)

0.00
(a) For Exposed Work 0.00
50 mm Meter 50.000 457.65 22882.56
(b) For Concealed  Work 0.00
25 mm Meter 10.000 244.32 2443.19
20 mm Meter 10.000 188.30 1883.04
15 mm Meter 30.000 163.28 4898.30

39 Supplying, fitting and fixing bib cock or stop cock.

(d) (i) Chromium plated angular Stop Cock with wall flange (Equivalent to Code No. 
5053 & Model - Florentine of Jaquar or similar brand). each 13.000 971.32 12627.12

40 Supplying, fitting and fixing pillar cock of approved make.40 Supplying, fitting and fixing pillar cock of approved make.

f) (ii) CP 2-way bib Cock - 15 mm, supplied, fitted and fixed. (Code No.5041 & 
Model - FLORENTINE of JAQUAR or similar brand). each 4.000 1512.39 6049.58

41 Supplying, fitting and fixing shower of approved brand and make.

(f) Hand Shower(Health Faucet) with 1mtr Fexible Tube with Wall Hook(Equivalent 
to Code No.573 & Model -ALLIED of Jaquar or similar). each 4.000 1490.94 5963.77

42 Supplying, fitting and fixing white vitreous china best quality approved make wash 
basin with C.I. brackets on 75 mm X 75 mm wooden blocks, C.P. waste fittings of 
32 mm dia., one approved quality brass C.P. pillarcock of 15 mm dia., C.P. chain 
with rubber plug of 30 mm dia., approved quality P.V.C. waste pipe with C.P. nut 
32 mm dia., 900 mm long approved quality P.V.C. connection pipe with heavy 
brass C.P. nut including mending good all damages and painting the brackets with 
two coats of approved paint.

(iii) 630 mm X 450 mm size each 4.000 3885.27 15541.07
43 Supplying, fitting and fixing pedestal of approved make for wash basin (white)

each 4.000 1784.12 7136.50
44 Supplying, fitting and fixing Flat back urinal (half stall urinal) in white vitreous 

chinaware of approved make in position with brass screws on 75 mm X 75 mm X 
75 mm wooden blocks complete.

(i)   635 mm X 395 mm X 420 mm each 5.000 3419.27 17096.37
45 Supplying, fitting and fixing porcelain partition wall of approved make of

size 618 mm X 310 mm complete in all respect.

Each 6.000 1349.12 8094.71
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46 Supplying, fitting and fixing stainless steel sink complete with waste fittings and 
two coats of painting of C.I. brackets.

(ii) 630 mm X 550 mm X 180 mm Each 1.000 4514.54 4514.54
47 Supplying,fitting and fixing approved brand P.V.C. CONNECTOR white flexible, with 

both ends coupling with heavy brass C.P. nut, 15 mm dia.

(ii)  450 mm long Each 13.000 97.73 1270.46
48 Supplying,fitting and fixing approved brand 32 mm dia.P.V.C. waste pipe, with PVC 

coupling at one end fitted with necessary clamps.

(iv)  1050 mm long Each 9.000 108.45 976.08
49 Supply of UPVC pipes (B Type) & fittings conforming to IS-13592-1992

(A)   (i)  Single Socketed 3 Meter Length
  (a)  75 mm Meter 45.000 233.59 10511.68
(ii)  Double Socketed 3 Meter Length
 (c)   160 mm Meter 40.200 712.70 28650.40
  (b)  110 mm Meter 70.000 375.42 26279.19  (b)  110 mm Meter 70.000 375.42 26279.19
(B)   Fittings
(i)   Coupler
 (a)  75 mm each 4.000 54.82 219.29
 (c)160 mm each 12.000 311.06 3732.72
iv)  Door Tee(LH) & (RH)
(b)  110 mm each 4.000 371.84 1487.37
vi) Door Y (LH) & (RH)
(b)  110 mm each 4.000 328.94 1315.75
xv)  Vent Cowl
 (a)  75 mm each 4.000 29.80 119.18
(b)  110 mm each 4.000 39.33 157.32
xvi)  Pipe Clip
(b)  110 mm each 24.000 25.03 600.67
(c)  160 mm each 30.000 51.25 1537.42
xvii)  W.C. Connector (150 mm long) 125 X 110(W/WC Ring)
75 mm each 4.000 169.24 676.94
xxi)  110 X 110 P Trap
75 mm each 5.000 334.90 1674.48

50 Labour for fitting and fixing U.P.V.C. pipes for above ground work including cost of 
jointing materials etc. fitting and fixing all necessary specials, cutting pipes, cutting 
holes in walls or R.C. floor where necessary and mending good all damages 
excluding the cost of masonry or concrete work, if necessary, but including the 
cost and fitting and fixing holder bat clamps (any floor) or for underground work 
including cutting trenches upto 1.5 metre and refilling the same complete as per 
direction of the Engineerin-charge. (Payment will be made on centre line 
measurement of the total pipeline including specials. 

(A) Above ground
  (i)  75 mm Meter 45.000 53.63 2413.40
 (ii) 110 mm Meter 70.000 67.93 4755.28
 (iii)   160 mm Meter 40.200 78.66 3162.08
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51 Supplying, fitting and fixing E.W.C. in white glazed vitreous chinaware of approved 
make complete in position with necessary bolts, nuts etc.

(a) With 'P' trap each 4.000 1693.55 6774.19
52 Supplying, fitting and fixing Closet seat of approved make with lid and C.P. hinges, 

rubber buffer and brass screws complete.

(a) E.W.C.
(iv)  Bestolite (solid type) white each 4.000 852.14 3408.55

53 Supplying, fitting and fixing 10 litre porcelain low-down cistern of approved make 
with either side or bottom inlet, side overflow, brackets complete with all 
internnal PVC fittings.

White Each 4.000 2737.56 10950.26
54 Supplying, fitting and fixing towel rail with two brackets.

(a) C.P. over brass
(ii)  25 mm dia. and 600 mm long each 6.000 512.47 3074.84

55 Supplying, fitting and fixing best quality Indian make mirror 5.5 mm thick with 
silvering as per I.S.I. specifications supported on fibre glass frame of any colour, 
frame size 550 mm X 400 mmframe size 550 mm X 400 mm

each 4.000 730.57 2922.29
56 Supplying, fitting and fixing liquid soap container.

(a) Cromium plated. each 4.000 468.38 1873.51
57 Supplying, fitting and fixing soap holder.    

(a) PTMT (Prayag or equivalent) each 4.000 160.89 643.57
58 Supplying P.V.C. water storage tank of approved quality with closed top with lid 

(Black) - Multilayer

(b) 1000 litre capacity Each 1.000 6111.55 6111.55
59 Labour for hoisting plastic water storage tank.

(i)  Upto 1500 litre capacity.
(a) Upto 1st story from G.L. Each 1.000 114.41 114.41
(b) Extra for each additional story at 9th floor Each 6.000 51.25 307.48

60 Labour for punching hole in plastic water storage tank upto 50 mm dia. 

Each 4.000 22.64 90.58
61 Supplying, fixing, testing and commissioning of butterfly valve of PN 1.6 rating 

with bronze/gunmetal seat duly ISI marked complete with nuts, bolts, washers, 
gaskets conforming to IS 13095 of following sizes as required : 

a) 150mm nominal dia Nos. 1.000 8785.99 8785.99
 b) 80mm nominal dia Nos. 1.000 4890.42 4890.42
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c) 50mm dia Nos. 1.000 3707.71 3707.71
62 Providing, laying, testing & commissioning of 'C' class heavy duty MS pipe 

conforming to IS 3589/IS 1239 including Welding, fittings like elbows, tees, 
flanges, tapers, nuts bolts, gaskets etc. and fixing the pipe on the wall/ceiling with 
suitable clamp/support frame and painting with two or more coats of synthetic 
enamel paint of required shade complete as required : 

a) 150mm nominal dia Meter 15.000 2084.64 31269.60
b) 80mm nominal dia Meter 30.000 1133.22 33996.60
c) 65mm nominal dia Meter 14.000 1014.04 14196.56
e) 25mm nominal dia Meter 120.000 475.71 57085.20

63 Providing, fixing, testing & commissioning of 15mm dia quartzoid bulb type 
sprinklers of rating 68 degree centigrade with required accessories :

Pendent sprinkler Nos. 45.000 488.84 21997.80
64 Providing, installation, testing and commissioning of non-return valve of following 

sizes confirming to IS: 5312 complete with rubber gasket, GI bolts, nuts, washers 
etc.as required :

150 mm nominal dia Nos. 1.000 17752.77 17752.77
65 Providing, fixing, testing & commissioning of installation control valve of cast iron 

body, brass/bronze working parts comprising of water motor alarm, bronze seat 
clapper, clapper arm and hydraulically driven mechanical gong bell to sound 
continuous alarm when the wet riser/sprinkler system activates, pressure gauges, continuous alarm when the wet riser/sprinkler system activates, pressure gauges, 
emergency releases, ,strainer, pressure switch, cock valve complete with drain valve 
and bypass, test control box, ball valves, MS pipe of required size, flanges, orifice 
plate, gasket etc of follwing sizes as    required :

150 mm nominal dia Nos. 1.000 48376.98 48376.98
66 Supplying, installation, testing & commissioning of sprinkler flexible pipe (UL 

Listed) of stainless steel complete with 15 NPT on reducer thread with maximum 
working pressure of 175 PSI test pressure of 875 PSI (Burst) with branch line (Inlet) 
25mm NPT male thread to sprinkler head (Outlet) 15mm NPT female thread with 
reducer, nipple, 2 side brackets, center bracket, stockbar of following sizes complete 
as required.

1200 mm Nos. 45.000 1649.33 74219.85
67 Providing, installation, testing & commissioning of adjustable rosette plate for 

15mm dia in white finish UL Listed or FM approved complete as required.

5th floor Nos. 45.000 209.07 9408.15
68 Supplying and fixing air vessel made of 250 mm dia, 8 mm thick MS sheet, 1200 

mm in height with air release valve on top and flanged connection to riser, drain 
arrangement with 25 mm dia gun metal wheel valve with required accessories, 
pressure gauge and paintingwith synthetic enamel paint of approved shade as 
required.

5th floor Nos. 1.000 18189.09 18189.09
69 Carbon-di- oxide type fire extinguisher of 4.5 kgs. Capacity, CO2 gas filled in brand 

new  seamless cylinder with powder coated finish, made out of Manganese steel, 
with wheel type valve, discharge nozzle, bend & horn,wall mounting bracket etc. 
complete, confirming  to IS: 15683

5th floor Nos. 2.000 6668.42 13336.85
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70 ABC type fire extinguisher of 6 Kgs. Capacity, with initial filling in brand new 
cylinder with powder coated finish, fitted with Gun metal union,high pressure CO2 
gas cartridge, discharge hose, wall mounting bracket etc. complete, confirming to 
IS:15683 

5th floor Nos. 4.000 2745.91 10983.63
ELECTRICAL WORKS

71

Supplying and fixing double door Vertical TPN MCB Distribution board for 
MCCB incomer with IP-42/43 protection, on angle iron frame on wall & 
mending good the damages to original finish incl. Inter connection with 
suitable size of copper wire and neutral link & provision for earthing 
attachment (PWD SOR Pg. No: D-11, Sl. No. 15) (Legrand/L&T make)

4 way VTPN Nos. 1 10281.66 10281.66

72

Supplying and fixing double door Horizontal TPN MCB Distribution board with 
IP-42/43 protection, concealed in wall after cutting the wall & mending good 
the damages to original finish incl. Inter connection with suitable size of 
copper wire and neutral link & provision
for earthing attachmen(PWD SOR Pg. No: D-10, Sl. No. 14) (Legrand/L&T 
make)

4 way HTPN Nos. 2 3397.82 6795.64

73

Supplying and fixing double-door SPN MCB Distribution Board with IP-42/43 
protection, concealed in wall after cutting the wall & mending good the 
damages to original finish incl. Inter connection with suitable size of copper 
wire and neutral link & provision for earthing
attachment.(PWD SOR Pg. No: D-9, Sl. No. 13) (Legrand/L&T make)

i 2+12 way Nos. 4 2093.99 8375.97
ii 2+10 way Nos. 5 1762.67 8813.36

74

Supplying and fixing 415 V Four Pole MCCB of Breaking capacity 25kA/35kA 
with fixed thermal and fixed magnetic / adjustable thermal and fixed magnetic 
setting in existing DBs / enclosure and necessary 
connection(Legrand/L&T)(PWD SOR Pg. No: D-8, Sl. No. 10)

100 A Nos. 1 8513.03 8513.03

75

Supplying and fixing 240/415 V MCB of Breaking capacity 10kA & C 
characteristics on din rail of existing DBs and necessary 
connection(Legrand/L&T) (PWD SOR Pg. No: D-6, Sl. No. 7)

I 63A TP Nos. 4 1706.66 6826.63
II 63A FP Nos. 2 2180.99 4361.99
III 6-32 DP Nos. 9 650.72 5856.51
IV 6-32 SP Nos. 122 226.44 27625.92

76

Supply, Installation, Testing & Commissioning of 32A, 3 pole, 4 module 
Industrial metal plug socket including metal back box and cover plate flushed 
in wall making necy. connection with PVC Cu wire & earth continuity wire 
etc.(Legrand/L&T) Nos. 2 3983.57 7967.14

77 Cable End Box: (L&T/Legrand)

A
Supplying and fixing CRCA sheet steel, powder coated cable end box for SPN 
DBs and making necessary connection

i 10 way Nos. 5 778.61 3893.04
ii 12 way Nos. 4 867.36 3469.45
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B
Supplying and fixing CRCA sheet steel, powder coated cable end box for HTPN 
DBs and making necessary connection
4 way Nos. 2 1299.03 2598.05

C
Supplying and fixing CRCA sheet steel, powder coated cable end box for MCCB 
incomer and making necessary connection
4 way VTPN DBs No. 1 867.36 867.36

78

Supply, testing & commissioning of following sizes 1.1 KV Grade Aluminium 
conductor, XLPE insulated,  PVC inner sheathed, PVC type ST-2 outer sheathed 
and Galvanized wire/strip armoured LT Power Cables conform to IS 7098 Part-
I (latest edition). The cables shall be laid through trench/on wall etc & cable 
identification tags. The scope excludes cost of fabrication and erection of cable 
tray but include dressing clamping etc. as required and to the satisfaction of 
engineer/consultant of client. (Havells/Gloster)       

i 4 core 95 sq.mm. Mtrs. 400 1081.18 432470.85
ii 4 core 50 sq.mm. Mtrs. 430 627.73 269923.13
iii 4 core 35 sq.mm. Mtrs. 200 484.11 96821.83
iv 4 core 120 sq.mm. Mtrs. 150 1339.37 200905.30

79

Supply, testing & commissioning of following sizes 1.1 KV Grade copper 
unarmoured conductor,  The cables shall be laid through trench/on wall etc & 
cable identification tags. The scope excludes cost of fabrication and erection of 
cable tray but include dressing clamping etc. as required and to the satisfaction 
of engineer/consultant of client. (Havells/Gloster)       

i 4 core 6 sq.mm Mtrs. 250 555.11 138777.96

80 Laying of cables:

i

Laying of cable above 4 core 90 sqmm and upto 3½ core 150 sqmm on 
wall/surface including S & F MS clams with earthing attachment in 2 x 10 SWG 
GI (Hot Dip) Wire, making hole etc. as necy., mending good damages and 
painting (PWD SOR Pg. No: F-1, Sl. No. 2(e)) Mtrs. 550 102.49 56372.14

ii

Laying of cable from 4 core 35 sqmm to 50 sqmm on wall/surface incl. S & F 
MS saddles with earthing attachment in 2 x 10 SWG GI (Hot Dip) Wire, making 
holes etc. as necy., mending good damages and painting(PWD SOR Pg. No: F-1, 
Sl. No. 2(c)) Mtrs. 630 84.62 53309.21

iii
Laying of cable as below, on existing Cable Tray and binding with suitable size 
GI wire.(PWD SOR Pg. No: F-3, Sl. No. 6(i)) upto 50 sq.mm. Mtrs. 250 13.11 3277.45

iv

Laying of cable upto 2 core 25 sqmm on wall/surface incl. S & F MS saddles 
with earthing attachment in 10 SWG GI (Hot Dip)  Wire, making holes etc. as 
necy. mending good damages and painting.(PWD SOR Pg. No: F-1, Sl. No. 
2(a)) Mtrs. 770 67.93 52308.10

81 Finishing cable ends:

A

Finishing the end of following XLPE/PVC armoured cables by crimping method 
incl. supplying and fixing solderless socket (Dowels make), tapes, anticorrosive 
paste & jointing materials(PWD SOR Pg. No: F-5, Sl. No. 8(b))

i 4 core 95 sq.mm Sets 2 369.46 738.92
ii 4 core 50 sq.mm. Sets 18 249.09 4483.55
iii 4 core 35 sq.mm. Sets 4 188.30 753.22
iv 4 core 120 sq.mm Sets 8 454.08 3632.61

B

Finishing of the PVC insulated wire ends by socketting with pin/ring type 
copper sockets and insulated tapes etc., includingsupplying sockets, 
tapes.(PWD SOR Pg. No: F-5, Sl. No. 9)

i 4 core 6 sq.mm Sets 48 10.73 514.86

82 Compression Glands:
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A

Supplying and fixing compression type gland complete with brass gland, brass 
ring & rubber ring for dust & moisture-proof entry of  XLPE/PVC armoured 
cables as below :(PWD SOR Pg. No: F-4, Sl. No. 7)

i 4 core 95 sq.mm Sets 2 278.88 557.76
ii 4 core 50 sq.mm. Sets 18 234.78 4226.12
iii 4 core 35 sq.mm. Sets 4 193.07 772.29
iv 4 core 120 sq.mm Sets 8 365.88 2927.06

B

Supplying and fixing ISI approved PVC type gland IP 44 complete with  
gland,ring  for dust & moisture-proof entry of   unarmoured  copper cables. 
(Reputed ISI approved make as decided by the EIC)

i 6 sq.mm Sets. 48 23.40 1123.13

83 Computer point:

Supply & Fixing 240 V, 3 nos. 6/16 A, 5 pin Modular type plug socket with 3 
nos. 16A Modular type switch (L&T Entice/Crabtree Amare/Legrand 
Mylinc), 20A Modular switch type SP MCB (C-Curve) and Indicator without 
plug top on 12 Module PVC Modular type switch board with 12 Module top 
cover plate flushed in wall incl. S&F switch board and cover plate and making 
necy. connections with PVC Cu wire and earth continuity wire etc. (PWD SOR 
Pg. No: E-19, Sl. No. 14) Nos. 140 1737.64 243270.22

84 Circuit wiring :
Distribution wiring in 1.1 KV single core stranded 'FRLS' PVC insulated &Distribution wiring in 1.1 KV single core stranded 'FRLS' PVC insulated &
unsheathed copper wire (Brand approved by EIC) in 20mm size PVC rigid
conduit 'FRLS' (Precision make) incl. necy. fittings as required
(Polycab/Havells/RR Kabel/Finolex)(PWD SOR Pg. No: E-14, Sl. No. 1a
+5% extra for FRLS)

A 2 x 36/0.3 (2.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) Rmt. 950 148.92 141469.64
B 2 x 22/0.3 (1.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) Rmt. 1500 127.64 191462.67
C 2 x 56/0.3 (4.0 sqmm) + 1 x 36/0.3 (2.5 sqmm) Rmt. 200 186.46 37291.42
D 2 x 84/0.3 (6 sqmm) + 1 x 56/0.3 (4 sqmm) ECC Rmt. 400 241.52 96607.31

85

Distribution wiring in 2 x 22/0.3 (1.5 sqmm) single core stranded 'FRLS' PVC
insulated & unsheathed copper wire (Polycab/Havells/RR Kabel/Finolex)
in 20mm size PVC rigid conduit 'FRLS' (Precision make), with 1x22/0.3 (1.5
sqmm) single core stranded 'FRLS' PVC insulated & unsheathed copper wire
for ECC, to light/fan/call bell points with Modular type switch (Brand
approved by EIC) fixed on Modular GI/PVC switch board with top cover plate
and 2 no. suitable size “Ph & N” copper bar & earthing attachment fixed on wall
incl. mending good damages to original finish.(PWD SOR Pg. No: E-24, Sl. No.
1)

i
Average run 6 mtr

Point 27 954.63 25775.06

ii
Average run 8 mtr

Point 50 1156.05 57802.30

iii
Average run 10 mtr

Point 66 1358.65 89671.03

iv
Average run 12 mtr

Point 75 1560.07 117004.97

86

Supplying & Fixing 240V 5 Pin 6/16A moduler type plug socket ((L&T
Entice/Crabtree Amare/Legrand Mylinc)) with 16A moduler type switch
without plug top on 4 module PVC modular type switch board with top cover
plate flushed in wall incl. S & F switch board & cover plate & making necy.
connection with PVC Cu wire & earth continuity wire etc. (PWD SOR Pg. No: E-
18, Sl. No. 9b) Nos. 80 543.46 43476.86
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87

Supply & Fixing 240 V, 25 A, 3 pin Modular type plug socket with 20/25A
Modular switch ((L&T Entice/Crabtree Amare/Legrand Mylinc)) type SP MCB
(C-Curve) and 4 Module PVC Modular type switch board with 4 Module top
cover plate flushed in wall incl. S&F switch board and cover plate and making
necy. connections with PVC Cu wire and earth continuity wire etc.(PWD SOR
Pg. No: E-19, Sl. No. 16) Nos. 3 637.61 1912.84

88

Supply & Fixing KV thermoplastic 4 modules circuit breaker boxes IP 65 (with
metric knockouts for cable entry) (Make: Hensel 1 row 4 modules
126x228x111 KV 7104/ Similar make ISI approved outdoor type as
approved by EIC) Nos. 6 1827.51 10965.07

89 Supply of Fitting & Fixtures :

i

Fixing only single/twin fluorescent light fitting suspended 25 cm bellow the
ceiling with 2 No. 20 mm dia EI conduit (14 SWG) supports fixed with “L” type
MS clamp whose one side fixed on ceiling with sutable size 4 nos. fastener and
other side connected with the conduit with suitable size of bolts and nuts incl.
S&F EI conduit, “L” type (125mmx125mm) 6mm thick and 25mm with MS
clamps and connecting the length of PVC insulated wire and mending good
damages to original finish and painting etc. by 2x24/0.20 mm (1.5sqmm.)
flexible copper wire of 1.10 mt. length. (PWD SOR Pg. No: C-2, Sl. No. 17)

Nos. 4 237.17 948.67

ii

Fixing only bulk head ceiling fitting on wall /ceiling by screws etc.(PWD SOR
Pg. No: C-2, Sl. No. 13)Pg. No: C-2, Sl. No. 13)

Nos. 16 66.74 1067.85

iii

Supply & Fixing flexible LED 15 watt warm white flexible strip light with
optimum brightness & uniformity of light for perfect cove lighting along with
driver and all other accessories ideal for commercial use (5 mtr length)Philips 
LED strip Skycove 5M WW with driver / similar type of Wipro/Havells) Nos. 20 1242.55 24850.94

iv 

Supply of recess mounted decorative type signature series premium
commercial with high efficiency approx 30-36 watt luminaire complete in all
respect (Wipro Verge LM 29, 33 watt/Similar of Philips/Havells as
direction by EIC) Nos. 60 6495.13 389707.87

v

Fixing only 2'x2' LED fittings on false ceiling by fixing of 1 no. fastner nut bolt
on ceiling making drill hole and 2 nos. 16 SWG steel wire (Approx 1 mtrs.
Length each) incl. necy. Connections. Nos. 60 200.00 11999.76

vi
Supply of decorative type 6 watt LED Mirror Light with frosted PC cover
(/Philips make 30973 Mirror LED 6 watt/similar type of Havells / Wipro) Nos. 6 2218.83 13313.00

vii

Supply of 15 watt recess mounted downlight with pressure die-cast
aluminium housing for effective thermal management and high transmission
factor PMMA diffuser for better performance (Wipro Helios LD90/Similar of
Philips/Havells as direction by EIC) Nos. 40 1819.44 72777.74

viii Fixing of round  light by cutting of false ceiling incl. necy connections. Nos. 40 99.99 3999.68

ix
Supply of Heavy duty 300 mm dia 1420 RPM 80 Watt power input Exhaust fan
(EPC commercial type/ similar Havells make) with  mounting ring. Nos. 8 4518.35 36146.82

x

Fixing only exhaust fan after making hole in wall and making good damages
and smooth cement finish etc. as practicable as possible and providing necy.
length of PVC insulated wire and making connection for exhaust of following
diameter
30 cm Exhaust fan (12")(PWD SOR Pg. No: C-4, Sl. No. 28b) Nos. 8 392.10 3136.82

xi
Supply & Fixing Al. louver shutter on wall with necy. bolts & nuts (6 mm dia x
62 mm long)(PWD SOR Pg. No: D-14, Sl. No. 32a)
30 cm Exhaust fan (12") Nos. 8 230.02 1840.14

xii
Supplying & Fixing 240 V AC/DC superior type Ding-Dong Call Bell (Reputed
make) on HW board incl. S7F HW board.(PWD SOR Pg. No: D-13, Sl. No. 20a) Nos. 4 206.18 824.73

Page 15 of 22



 Sl. 
No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

xiii

Supply of 450 mm. Wall mounted Fan, full metal body (Make : Crompton
450mm WM SSTORM 2 (Metal Blade)/Orient TORNADO WALL II copper /
similar EPC as direction by EIC) Nos. 60 5477.41 328644.33

xiv 

Fixing only cabin fan on wall/ceiling by S&F rag bolts, nuts & washers (6 mm
dia x 62 mm long) or as reqd. incl. S&F 24/0.20 PVC insulated flexible copper
wire 0.5 mt. length(PWD SOR Pg. No: C-4, Sl. No. 29) Nos. 60 109.65 6578.74

xv

Supply & Fixing 240 V, 6A, 3 pin Modular type plug socket with top cover plate
and making necy. connections with PVC Cu wire and earth continuity wire etc
(L&T Entice/Crabtree Amare/Legrand), without switch & plug top, on PVC
Modular Switch Board of 2 module size, supply & fixing complete with top
cover plate flushed in wall for housing the board after cutting the brick wall
incl. making earthing attachment, painting and mending good damages to
building work. (PWD SOR Pg. No: E-17, Sl. No. 2a + 4a) Nos. 60 348.01 20880.34

xvi

Supply of 20 watt 4 ft. single T8 LED tube fittings with 18W mass LED tube.
(Make- Philips TMC 502 with one no. master LED tube/similar Havells/
Similar Wipro as direction by EIC)  Nos. 4 1129.59 4518.35

xvii

Supply and Delivery surface mounted round 18W 5700 K LED down light with
Aluminium die cast body, high performance & efficiency, finish with flush
diffuser for volumetric lighting (make- Wipro mollis surface LD06/similar
Havells/Similar Philips as direction by EIC) Nos. 10 3590.48 35904.76

xviii

Supply of Outdoor type high performance LED 100 watt 5700K flood light,
contemporary designed housing made of die cast aluminium with proper optic
lens for uniform light distribution. (Wipro skyline LR02/Similar of
Philips/Havells as direction by EIC) Nos. 10 11174.85 111748.53
Fixing only Floodlight fittings on top of masonary structure by 3 Nos. 10 mm

xix

Fixing only Floodlight fittings on top of masonary structure by 3 Nos. 10 mm
dia x 87 mm long rag bolts, nuts & double washers complete either 37 mm x 10
mm MS flat support/or by other means as required (PWD SOR Pg. No: C-3, Sl.
No. 20b)

Nos. 10 255.05 2550.45

90

SITC of Digital Time Switch for exhaust fan along with Supply & Fixing of 1 no. 
4 way metal door enclosur suitable for surface/flush mounting with provision 
to mount digital time switch after cutting the wall and mending good damages 
to the original finish (L&T/Havells make) Nos. 12 3576.70 42920.40

91

Finishing of the PVC insulated wire ends by socketting with pin/ring type
copper sockets and insulated tapes etc., including supplying sockets,
tapes(PWD SOR Pg. No: F-5, Sl. No.9)

i 6.0 sq.mm. Nos. 40 10.73 429.05
ii 4.0 sq.mm. Nos. 20 8.34 166.85
iii 2.5 sq.mm. Nos. 660 7.15 4719.53

92 Earthing Installation:

i

Earthing with 65 mm dia GI pipe (TATA-Medium)x 3.0 Mts.
long and 1 No. 50 mm x 6 mm galvanized (Hot Dip) steel strip (4 Mts. long), 20 
mm dia x 125 mm long galvanized bolt, double nuts, double washers including 
finishing both ends by making holes etc. and S & F 65 mm dia GI pipe (ISI-
Medium) protection (3 Mts. long) to be filled with bitumen partly under the 
ground level and partly above ground level to an average depth of 3.65 
Mts.(PWD SOR Pg. No: G-1, Sl. No. 2(d) Nos. 2 4609.8824 9219.76

ii
Excavation of soil for installation of Earth Electrode and filling & ramming. For 
Soft Soil (PWD SOR Pg. No: G-1, Sl. No. 1(a)) cu.mtr. 10 256.237 2562.37

iii
Extra for treatment of soil by using salt & charcoal or coke for plate 
electrode(PWD SOR Pg. No: G-2, Sl. No. 3(b)) item 5 632.8458 3164.23
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iv

Extra for providing masonery enclosure on the top of the earth electrode of 
overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete 
with cemented brick work(1:6) of 25 cm width duly plastered with cement 
morter (inside) CI hinged inspection cover of size 36.56 cm x 35.56 cm with 
locking arrangement, GI reducer including drilling of 46 nos. 12 mm dia holes 
on the GI pipe.(PWD SOR Pg. No: G-2, Sl. No. 3(a)) item 5 1090.50 5452.49

v

Connecting the equipments body to earth busbar incl. S & F 50 mm x 6 mm 
Galvanized (Hot Dip) MS flat earth strip on wall/floor with GI saddle as 
required and connection to equipments with incl. drilling holes, bolts, 
nuts,washers etc.(PWD SOR Pg. No: G-3, Sl. No. 5(e)) mtrs. 20 235.98 4719.53

vi

Connecting the equipments body to earth busbar incl. S & F 25 mm x 6 mm 
Galvanized (Hot Dip) MS flat earth strip on wall/floor with GI saddle as 
required and connection to equipments with incl. drilling holes, bolts, 
nuts,washers etc(PWD SOR Pg. No: G-3, Sl. No. 5(d)). mtrs. 20 164.47 3289.37

vii

Supplying & fixing earth busbar of galvanized (Hot Dip) MS flat 50 mm x 6 mm 
on wall having clearance of 6 mm from wall including providing drilled holes 
on the busbar complete with GI bolts,  nuts, washers, spacing insulators etc. as 
required(PWD SOR Pg. No: G-2, Sl. No. 4(c)) mtrs. 3 257.43 772.29

viii

Connecting the equipments to earth busbar including S & F GI (Hot Dip) wire of 
size as below on wall/floor with staples buried inside wall/floor as required 
and making connection to equipments with bolts, nuts, washers, cable lugs etc. 
as
required and mending good damages(PWD SOR Pg. No: G-2, Sl. No. 5(a)(iv))

No. 10 SWG mtrs. 50 7.15 357.54No. 10 SWG mtrs. 50 7.15 357.54

93 Cable Tray:

i

Supply & Fixing of perforated GI cable tray cross member with perforation not
more than 17.5% suspended from ceiling with two nos. suspenders &
25x25x3mm angle iron for supporting the cross member incl. S&F GI
connector, 6mm dia MS suspender, bolts & nuts, steel fastener etc. as required
of the following size. Incl. Al painting of MS support(PWD SOR Pg. No: D-15,
Sl. No.34.d)(ISI marked approved make as direction by EIC)

200x50x1.25mm (18SWG) Each 450 960.59 432265.86

ii

Supply & Fixing of perforated GI cable tray bend with perforation not more 
than 17.5% suspended from ceiling with two nos. suspenders & 25x25x3mm 
angle iron for supporting the cross member incl. S&F GI connector, 6mm dia 
MS suspender, bolts & nuts, steel fastener etc. as required of the following size. 
Incl. Al painting of MS support(PWD SOR Pg. No: D-15, Sl. No.34.b)

200x50x1.25mm (18SWG) Each 40 535.12 21404.73

iii

Supply & Fixing of perforated GI cable tray tee with perforation not more than 
17.5% suspended from ceiling with two nos. suspenders & 25x25x3mm angle 
iron for supporting the cross member incl. S&F GI connector, 6mm dia MS 
suspender, bolts & nuts, steel fastener etc. as required of the following size. 
Incl. Al painting of MS support(PWD SOR Pg. No: D-15, Sl. No.34.c)

200x50x1.25mm (18SWG) Each 40 725.81 29032.25

Fire Detection Works: 

94

Supply, installation, testing & commissioning of suitable notifier loop control 
module on existing fire control pannel to expand the provisions for connection 
of addressable detectors, hooters etc. For another floor Item 1 40723.20 40723.20
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No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

95

 Supply, installation, testing & commissioning of EN Standard, VDS approved 
Addressable Dual Optical Smoke cum Heat type Multi-Sensor Detector with 
inbuilt / equal number of additional Isolator for each detector and integral LED 
status indicator with 360 degree viewing angle. Detector shall communicate 
for differentiated alarm activation and high tolerance to dust,dirt, temperature 
fluctuations and air currents. Detector should have unquie address for 
communication and assigned through panel with Mounting Base as required. 
(Approval standards:VDS, EN54; Approved Make: Esser by Honeywell / 
Securiton / Autronica by UTC/ Synteso by Siemens Nos. 40 10773.55 430942.00

96

 Supply, Installation, Testing & Commissioning of Response Indicator, with all 
other accessories. (Approved Make: Esser by Honeywell / Securiton / 
Autronica by UTC/ Synteso by Siemens) Nos. 15 297.51 4462.65

97

  Supply, installation, testing & commissioning of EN Standard, VDS approved 
Inteliigent addressable manual call point with inbuilt / equal number of 
additional Isolator for each manual call point suitable for flush or surface 
mounting, call point shall include test key feature without removing the glass. 
Approved Make: Esser by Honeywell / Securiton / Autronica by UTC/ Synteso 
by Siemens) Nos. 3 11990.72 35972.16

98

Supply, installation, testing & commissioning of EN Standard, VDS approved 
Inteliigent addressable loop powered sounder with base, inbuilt /equal 
number of additional Isolator for each sounder, able to provide an o/p of 
minimum 80dBA at 1m, for evacuation.. Approved Make: Esser by Honeywell / minimum 80dBA at 1m, for evacuation.. Approved Make: Esser by Honeywell / 
Securiton / Autronica by UTC/ Synteso by Siemens / Bosch) Nos. 3 41073.87 123221.61

99

Supply, installation, testing & commissioning of EN Standard, VDS approved 
Inteliigent addressable Control Module with inbuilt /equal number of 
additional Isolator for each providing automatic facility for On Off AHU/Lift 
etc. during Emergency. (Approval standards:VDS, EN54; Approved Make: Esser 
by Honeywell / Securiton / Autronica by UTC/ Synteso by Siemens) Nos. 4 20757.52 83030.08

(The rate of Sl. No. 24 to 29 of BOQ placed as per approved estimate for 
the work of "Vertical Extension of one floor with light structure over 
seventh floor of Swasthya Sathi Building including civil works, electrical 
works. fire fighting work and IT works")

100
 Supply & Laying of 2 Core 1 sq.mm FRLS copper Cable. (Finolex/Havells/RR 
Kable/Polycab/Gloster as approved by EIC) Mtrs. 650 42.76 27795.93

101
Supply & Laying of 20 mm NB FR PVC rigid conduit pipe on the surface of the 
wall. (Make:Precisson Medium- Colour as per Fire rule). Mtrs. 600 60.78 36469.08

HVAC Works:

102 Variable Refrigerant Flow Air-conditioning System
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No.

Description of Item Unit Quantity
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GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)
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Supplying, installing, testing and commissioning of Variable Refrigerant Flow 
System comprising of 100% DC Inverter based Scroll / Rotary Compressor(s), 
top discharge outdoor units, connectable to multiple indoor units as per 
specification (including the charges for lifting, shifting, scaffolding & all other 
charges or accessories etc.) of 8600 CFM factory built vertical Floor Mounted 
double skin AHU type air handling units made of 48±2mm thick panels made 
of thickness 0.6mm GI outside and inside layer with polyurethane foam (PUF) 
insulation of density 40±2 kg/m3 factory injected between them by injection 
moulding machine, complete with blower section with blower TEFC type 
forward/backward curved centrifugal fan of static pressure 55 mmwc (or as 
per requirement), 6/8 row deep with minimum 13 FPI, equipped with 10 
micron Pre Filter, & Fine Filter with volume control damper at Inlet & Outlet 
and cowl with bird SS bird screen, aluminium finned copper tubes (tube 
thickness not less than 0.5mm), Thermal Break profile, belt drive package with 
TEFC type VFD drive motor (Additonal 1no. Motor  to be supplied of same 
specification), include suitable rating of VFD and HMI of VFD, suitable for 415 ± 
10% volts, 50Hz, 3 phase, A.C supply ,drain connections, stainless steel drain 
pan with 19mm insulation, mixing box, and canvass connection , necessary 
vibration isolation arrangement. The outdoor unit shall be factory assembled 
weatherproof casing constructed from heavy gauge mild steel. The outdoor 
The enhanced vapour injection DC inverter compressor in the VRF system Eco 
Series increases refrigerant circulation and improves cooling capacity by more 
than 10%, The grilles of fan air inlet and fan air outlet have an airflow direction 
adjusting function, which leads to lower pressure loss & lower noise. 
Compressor Backup - If one compressor fails, the other compressor can handle 
the load upto 4 days without affecting the comfort. Unit Backup- In a multi-unit 
system, if one module fails, the other modules provide backup to keep the 
system running. Double electronic expansion valve arrangement can achieve 
upto 960 steps refrigerant flow control to get the best refrigerantdistribution 
effect. All the major parts of ODU like Fan motor, crews/bolts/gaskets, Sheet 
metal frame, Heat exchanger, Control box case are given anti corrosion 
treatment as standard and it can also be customized with heavy anti corrosion 
treatment for surface protection against corrosive air, acid rain and saline air. 
heat exchanger with a heat exchange area 1.5 times also have a super big size 
fan which has diameter is up to 750mm. a wide ambient temperature range 
from -5ºC to 55ºC in cooling mode and from -30ºC to 30ºC in heating mode. - 
30 H.P                                                                                                                                                                                            
(Condensing Unit make: Voltas/Diakin/O-General/Mitshubishi)                                      Nos. 2 655180.13 1310360.26

103 Supply & Installation Air Handling Unit  (Connected with VRF System)

The AHU shall be completed with stainless steel drain pan with19 mm thck 
clsed cell class- O nitrile insulation,fire retardent canvas connection and 
necessary vibration isolation arrangement etc.
The motor shall be TEFC drive motor(IE3 and VFD compatible) suitable for 
415±10% volts, 50 Hz, 3 phase, A.C. supply.
The complete AHU shall confirm to specification & face velocity across cooling 
coil shall be limited to 500 FPM maximum and fan oullet valocity not more 
than 1870 FPM.
AHU CHW coils shall be in tune with the Chilled water system and equal 
divisions shall be made in cross sectional area of the coil respectively or as per 
manufacturer standard.
The unit shall be suitable for OUTDOOR installation and the static pressure will 
be calcualted by HVAC contrctor on basis of final duct layout. With mixing box 
and damper at inlet and outlet
The Dx. Coill of unit shall be connected  VRF/DX condensing unit and price 
shall be inclusive of expension valve kit with controller etc. require to 
complete the system.
Filter :Pre filter 90% efficiency to 10 microne.
8600 CFM, 55 mmwc SP, 24.0 TR  Floor Mounted. Nos. 2 595125.33 1190250.66

104 Remote Controller

Page 19 of 22



 Sl. 
No.

Description of Item Unit Quantity
Rate (incl. 

GST & 
L.Cess)
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Refnet joint Nos. 4 3229.78 12919.11

105 AHU Kit
Supply installation testing & commissioning of electronic expansion valve kit 
for air handling units Nos. 4 51783.71 207134.84

106 Copper Refrigarent Piping With Insulation (For VRF part)

Supply laying testing & commissioning of copper refrigerant piping of nominal 
diameter (OD) in mm as indicated below for VRF system complete with 
fitting,supports, jointing, 19/13 mm thick close cell elastometric nitrile rubble 
tubular insulation, gas charging and commissioning as per specifications, all 
the accessories as per specifications and any other item required to make the 
system complete

A 31.75 mm dia with 19 mm thick class "O" nitral rubber insulation Rmt. 30 2312.09 69362.76
B 28.58 mm dia with 19 mm thick class "O" nitral rubber insulation Rmt. 60 1978.39 118703.28
C 22.20 mm dia with 19 mm thick class "O" nitral rubber insulation Rmt. 30 1489.75 44692.50
D 12.70 mm dia with 13 mm thick class "O" nitral rubber insulation Rmt. 60 643.57 38614.32

107 Drain Piping
Supply, Installation, Testing and Commissioning of insulated PVC condensate 
drain water piping with bends reducers tees, supports etc. The insulation 
shall be with pipe sections of nitrile rubber of 9mm thick as per specifications 
and drawings.
50 mm with 9 mm thick class "O" nitral rubber insulation Rmt. 20 357.54 7150.80
40 mm with 9 mm thick class "O" nitral rubber insulation Rmt. 30 309.87 9296.0440 mm with 9 mm thick class "O" nitral rubber insulation Rmt. 30 309.87 9296.04

108 Communication Cable

Supply of following sizes of  Copper conductor flexible wire of 1.1 KV grade on 
pvc conduit  including saddle, clamps etc. complete as required.

2C X 1.5 Sqmm copper Flexible cable for communication Rmt. 120 85.48 10257.11

109 PI Duct
Supply  &  Installation of  SMART  Preinsulated  PIR Panels  HCFC &  CFC Free 
25mm  thick with 80-FSK  micron Embossed Aluminum on other  side and 
close cell not less than 95% Rigid Cellular foam insulation of thickness as 
specified below and material shall be Class O as per BS 476 Part 6 & Part 7 
with 2 hours fire rating and with Density of 48kg/m3 and should have Thermal 
Conductivity 0.019 W/mK , Water absorption shall be not more than 0.03% as 
per EN 13403 with GreenPro Certified. The joint between the ducts shall be 
done by means of  Shiplap joints with special tape for duct sizes below 450mm 
and with Polymer slide in type joint between the ducts for sizes above 450mm. 
Duct supports of wire type of manufacturer make to be provided at regular 
intervals

sq.mt. 576 1859.21 1070903.81

110 GI Duct Site Fabricated
Supply, installation, balancing and commissioning of fabricated at site GSS 
sheet metal rectangular/round ducting complete with neoprene rubber 
gaskets, elbows, splitter dampers, vanes, hangers, supports etc. as per 
approved drawings and specifications of following sheet thickness
complete as required.

18 G sq.mt. 76 1775.78 134959.43

111 Duct Thermal Insulation
Supply and Fixing of Duct thermal insulation with following thickness Class-O 
Nitrile sheet (density 40 - 60kg/cum)/ XLPE(33±3kg/cum) sheet insulation 
with factory pasted aluminium foil on one side on the duct using low VOC 
adhesive.
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13mm thick with aluminium foil if duct passing through airconditioning 
area. sq.mt. 76 846.18 64309.53

112 Duct Acoustic insulation
Supply and fixing of duct accounstic lining inside the ducts with 10 mm thick 
Class-O open cell  nitrile sheet (density 140-160kg/cum) pasted inside the 
duct using low VOC ashesive and harnessed with GI NUT Bolt.

sq.mt. 76 1430.16 108692.16

113 Auminium Powder Coated SA Diffuser
Supply, Instaaltion, testing and balancing of square shape ceiling diffusers  
with VCD in extruded aluminium constuction with powder coated finish 
complete in all respect as per drawings. sq.mt. 5.67 16685.20 94605.08

114 Auminium Powder Coated RA Diffuser
Supply, Installtion, testing and balancing of square shape ceiling diffusers  
without VCD in extruded aluminium constuction with powder coated finish 
complete in all respect as per drawings. sq.mt. 8.52 12418.56 105806.10

115 Fire Retardent Canvas Connection
Supply, Fixing,testing and commssiooning of 150 mm depth fire retardent 
canvas connection along with proper nut bolt joint. Nos. 2 3706.50 7413.00

116 GI Duct / FA Damper
Supply Installation, testing and commissioning of Duct/FA Damper of 16G GI 
constuction and complete in all respect as per drawings. sq.mt. 2.3 13717.62 31550.52constuction and complete in all respect as per drawings. sq.mt. 2.3 13717.62 31550.52

117 Aluminium Duct / FA Damper
Supply Installation, testing and commissioning of Duct/FA Damper of 16G GI 
constuction and complete in all respect as per drawings. sq.mt. 1.5 15576.83 23365.24

118 Motorised Fire Damper
Supply ,Fixing,testing and commssiooning of MOTORIZED fire dampers in 
supply air duct /main branch and reurn air path as and where required with 
control wiring. The damper shall be motorised and spring return actuator to 
close the damper in the event of power failure  automatically and poen the 
same incsae of power being restored. The damper shall also  be closed in  the 
event of fire signal completeas required and as per specifications and atleast 
90 minutes rating as per UL555/1995 TESTED BY CBRI.

sq.mt. 2.64 26696.32 70478.28
Motorised actuator with Controller for above damper.- 10NM Nos. 4 16863.97 67455.88

119 Testing & commissioning of above VRF system
A Nitrogen pressure testing Lot 1 32130.93 32130.93
B Refrigerant R 410a while commissioning the system Lot 1 12370.88 12370.88
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120

Electrical Panel
The panel shall be dust & vermin proof fabricated with 2mm. thick sheet steel 
duly surface treated, powder coated, Top Entry, IP - 43 protection with front 
door locking arrangement with all connection and comprising with following 
accessories including necessary connenctions and earthing attachment on 
floor mounting type/ angel iron frame on wall / embedding in wall as per 
instruction of EIC. (Make - L&T / equivalent of Legrand, Simens) 
Incomer: 
160A 4P 36KA MCCB with O/L,S/C, Microprocessor Based with Aux & Trip 
Contact-1 No.
3PH,4WIRE, DIGITAL MULTIFUNTION METER-1 No.
200/5A, 15VA CL1 CT-3 Nos
R,Y,B, On, Off, Trip Indicating Lamp
2A Control MCB- 1No.
200A, 4 Pole Power Contactor, Robust and suitable for hostile application-2 
nos.
Daily & weekly programmable basis digital time switch, min switching time 1 
min, 25 ON/OFF programs, 6 yrs. Battery backup, settable DST & key pad lock 
features-1 no.
Auto/Manual/Off selector switch-1 No.
Castell type lock with key, DIN rail assembly, Auxiliary contact kit, door handle 
assembly, Spreader terninal, and other essential panel accessories- 1 set. 
Ferule marking & name plate, Interconnection Cu cable, control wire for each 
Ckt.
250A, 3phase 4 wire AL. Busbar and 50mm Al Earthing Bus Bar item 1 304834.92 304834.92
Outgoing:                                                                                                                                                                                       
V3F 415V drive 7.5 Kw 3 phase - 2nos.V3F 415V drive 7.5 Kw 3 phase - 2nos.
MPCB 14-20 A, 3 pole, rotary type with Aux & Trip Contact-2 nos.
MPCB 63 A, 3 pole, rotary type with Aux & Trip Contact-3 nos.
Digital Ammeter CL-1-5 Nos.
Ammeter selector switch-5 Nos.
100/5A, 5VA CL1 CT-15 Nos
R,Y,B, Trip Indicating Lamp-5 set                                                                                                                                                                         
32A, 3 Pole Power Contactor, Robust and suitable for hostile application-2 Nos.
Illuminated On push button assembly-5 nos
Illuminated off push button assembly-5 nos
2A Control MCB- 5No.
Current monitoring relay- 5 nos.
Castell type lock with key, DIN rail assembly, Auxiliary contact kit, door handle 
assembly, Spreader terninal, and other essential panel accessories- 5 set.
Ferule marking & name plate, Interconnection Cu cable, control wire for each 
Ckt.
Four pole terminal of suitable rating- 5 set
100A, 3phase 4 wire AL. Busbar

The panel should be run in auto/manual mode. In auto mode enterire AIR 
CIRCULATION SYSTEM should start/stop through digital time switch.
Provision for remote emergency stop, provision for intregation with fire 
detector panel etc.

121
Dismantling the existing non functioning roof top lighting arrester with 
attached GI strip Items 3 1191.80 3575.40

Total 18192910.00
Rupees one crore eighty one lakh ninety two thousand nine hundred ten only
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