
 
 
 
 

WEST BENGAL MEDICAL SERVICES CORPORATION LTD. 
(Wholly owned by the Government of West Bengal) 

Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091. 
 
 
 
 
 
 

NOTICE INVITING TENDER DOCUMENTS FOR 
 
 
 
 
Day to day repair, preventive maintenance, and operation by providing O&M 
Manpower for Electrical installations, DG Set, Fire Protection, RO & Plumbing 
Installation round the clock at Ladies Hostel of J.B. Roy State Ayurvedic Medical 
College & Hospital at Patipukur, 170-172, Raia Dinendra Street, Kolkata-700004- 
for the year 2025-26(may be extended for another 1(one) year). 
 
 

 
 

(NIT Reference No. : WBMSCL/NIT- 257/2026, Dated – 09/03/2026) 



 

 

WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
(Wholly Owned by the Government of West Bengal) 

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata– 700091 
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website:  www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT-257/2026                                                                                                                   Dated –09/03/2026 

 

 
Managing Director, WBMSCL invites sealed bids through electronic tendering (e-Tendering) for “Day to day repair, 
preventive maintenance, and operation by providing O&M Manpower for Electrical installations, DG Set, Fire 
Protection, RO & Plumbing Installation round the clock at Ladies Hostel of J.B. Roy State Ayurvedic Medical College & 
Hospital at Patipukur, 170-172, Raia Dinendra Street, Kolkata-700004- for the year 2025-26(may be extended for 
another 1(one) year)." from the bonafide, resourceful and reliable experienced Electrical Contractors mainly credential 
having on maintenance related works of Electrical installation. 

 

Sl. 
No. Name of the Work Name of the Hospital Earnest Money (Rs.) Period of 

Contract 

01. 

Day to day repair, preventive maintenance, 
and operation by providing O&M Manpower 
for Electrical installations, DG Set, Fire 
Protection, RO & Plumbing Installation round 
the clock at Ladies Hostel of J.B. Roy State 
Ayurvedic Medical College & Hospital at 
Patipukur, 170-172, Raia Dinendra Street, 
Kolkata-700004- for the year 2025-26(may 
be extended for another 1(one) year). 

Ladies Hostel of J.B. Roy State 
Ayurvedic Medical College & 

Hospital at Patipukur, 170-172, 
Raia Dinendra Street, Kolkata-

700004 

43,046.00 1 Year 

 
 

GENERAL CLAUSE OF NIT: 

TWO BID SYSTEMS 

1.0  This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The 
bidders who will be technically qualified in respect to Technical and Financial eligibility/capability criteria specified in 
the below mentioned subsequent clause can only be permitted to participate in the Financial Bidding. 

TENDER DOCUMENT 

2.0  In the event of e-filling intending bidder may download the tender document from the website directly by the help of 
his Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money 
electronically as mentioned in NIT. (Details of which has been narrated in “Instruction to Bidders”). Where an 
individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm of 
which he happens to be director or partner, such individual person either belonging to and appropriate cadre officer 
of the company or an authorized partner of a firm, shall invariably upload a copy of Registered power of attorney 
showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 

 
a.     Dully filled in copies of Section – B (Forms) in prescribed proforma with proper dated signature in the relevant 

spaces to be uploaded electronically.  Documents in support of the information furnished in Forms must be 
attached/uploaded for evaluation and the file number & page number has to be indicated in the 
respective column of the Form. 

b.  Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of Technical Bid 
& Financial Bid as per the date and time Schedule stated in this NIT. The documents submitted by the bidders 
Should be properly indexed. 
 

3.0       Eligibility Criterion for participation in the tender :- 
 

(i)          All bidders shall have to meet the minimum eligibility criteria in respect of both of the following:  

(a)         Financial Capacity; and 
(b)         Technical Capability including Experience/Credentials. 

 
(ii)       The eligibility of a bidder will be ascertained on the basis of the digitally signed documents submitted in support 

of the eligibility criteria as mentioned in (a) and (b) above. If any document submitted by a bidder or the Selected 



 

Bidder is found at any stage to be manufactured, false or untrue  in  any  material  respect,  the  bid  of  such  
bidder  or  the Selected  Bidder  (as  the  case  may  be)  will  be  rejected  outright  without  prejudice  to  any  
other  right  of  the Corporation contained herein,  including  its  right  to  forfeit the  EMD/  Bid  Security  or  
invoke  the  Performance Guarantee (as the case may be). 

 
(iii)        Financial capacity requirement is as follows: - 

 

Sl. no. Name of the 
Work 

Average Annual 
Turnover of last 5 

(five) financial years 

Credential in single 
work in last 5(five) 

financial years 

Credential in more 
than one works in last 
5(five) financial years 

Earnest amount 

1 

Day to day repair, preventive 
maintenance, and operation by 
providing O&M Manpower for 
Electrical installations, DG Set, 
Fire Protection, RO & Plumbing 
Installation round the clock at 
Ladies Hostel of J.B. Roy State 
Ayurvedic Medical College & 
Hospital at Patipukur, 170-
172, Raia Dinendra Street, 
Kolkata-700004- for the year 
2025-26(may be extended for 
another 1(one) year). 

₹ 21,52,318.00 ₹ 8,62,927.00 ₹ 6,45,695.00 ₹ 43,046.00 

 
Supporting documents regarding Avg. Annual turnover duly certified by Chartered Accountant/ Cost 
Accountant with valid UDIN No. to be uploaded. 

 
(a) The  bidder  must  be  Electrical  Contractor  having  sufficient  credential  in  Electrical installations, DG Set, 

Fire Protection, RO & Plumbing Installation related works for the last 5(five) financial years under the 
authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the 
statute of the Central/State Government.  

 
(b)   It is hereby clarified that the corporation shall have only direct financial and contractual relationship with 

the main bidder and shall have no direct financial or contractual relationship with any of the entities with 
whom the bidder will enter into a memorandum of understanding. 

 
(c)    The Bidder must produce the work completion certificates from the competent authority as mentioned in 

the clause no. (iii) (a). Supporting documents to be uploaded 

(iv)   Technical capacity requirements are as follows: 
 

(a)      The bidder shall be a company limited by shares (private or public) or a partnership firm or a limited liability 
partnership or a proprietorship firm, incorporated or registered (as the case may be) under the 
Applicable Laws of India in existence, having their Head Office / Zonal Office within the state of West 
Bengal for minimum 5 years activities as on the date of submission of bid. Joint bids by way of 
consortium or by way of joint venture shall not be entertained. Supporting documents to be uploaded. 

 
(b)      The Bidder must submit a declaration in their letter head that they have not been debarred/blacklisted 

by any Govt. agencies / Govt. Dept. / Quasi Govt. Dept/PSU or similar organization. If any Govt. agencies / 
Govt. Dept. / Quasi Govt. Dept/PSU or similar organization banned the bidder in the past, in that case the 
bidder will not be eligible. 

 
(c) The bidder shall furnish an undertaking for deployment of technical key personnel as per format given in 

Form section of the Section-B Forms. 
 
(d)        The  bidder  must  submit  a  valid  license  under  the  Contract  Labour  (Regulation  and Abolition) 

Act,1970  and  registration  under  the  Employees  State  Insurance  Act,  1948.  Supporting documents to be 
uploaded. 

 
   (e)    The bidder must have obtained authorization by the Government of India to maintain employees provident 

fund accounts under the Employees Provident Funds and Miscellaneous Provisions Act, 1952. Supporting 
documents to be uploaded. 

 
   (f)          The bidder must have valid PAN and TAN. Supporting documents to be uploaded 



 

 
  (g)     The  bidder  must  have  valid  Goods  and  Services  Tax  (GST)  registration.  GST Certificate & GST Return of 

last month as supporting documents to be uploaded. 
(h)     Last 3 financial year’s Income Tax return, Last 3 financial year’s Audit Report in 3CB/3CD format, Current 

Professional Tax receipt challan for current year, valid Trade License from the respective 
Municipality/Panchayet etc. of the primary bidder i.e. the Electrical Contractor must have the trade license 
for Electrical/Construction work/M.E.P (Mechanical Electro Plumbing), Latest Legacy copy of electrical 
contractor License (Form-E) with full time electrical  supervisory having S.C.C ( F o r m - B )  part no.: 1, 2, 
3, 4, 6(A), 7(A), 7(B), 9, 10 & 11  or  national  S.C.C.  from the  competent authority, The  Director  of 
Electricity, Govt. of West Bengal. Supporting documents to be uploaded.  

 
(i)       The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy of 

Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarized 
/ registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of 
Association and Memorandum. (Non Statutory Documents). 

 
(j)       The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be 

stopped for  e–tender procurement of  this  office w e f . 01.09.2016. Necessary Earnest Money a s  p e r 
above mentioned table will be deposited by the bidder electronically: online – through his net  
banking enabled  bank account, maintained at any bank or: offline – through any bank by generating 
NEFT/ RTGS challan from the e–tendering portal. Intending Bidder will get the Beneficiary details from e–
tender portal with the help of Digital Signature Certificate and may transfer the EMD from their respective 
Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC Code 
and e–Proc Ref No. Performance security @ 10% of the total tendered amount  it means monthly rate quoted 
by the bidder in the BOQ multiplied with 12 months to cover the total contract period of 1(one) year should 
be deposited by the successful bidder in the form  of Bank Guarantee from any scheduled bank within 
20(twenty) working days from the date of issuance  of provisional work order,  If the bidder   fails to submit 
the Performance Security within the stipulated period, his Earnest Money will be forfeited and other 
necessary actions like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be 
valid up to end of the Contract Period and shall be renewed accordingly, if required. If bidder fails to maintain 
the all works, rules and regulation as per the NIT scope of work within the contract period, his security Deposit 
will be forfeited by WBMSCL and other necessary actions like blacklisting of the contractor, etc, may be taken. 

 
4.0.  Constructional Labour Welfare Cess @ 1% (one percent) of the cost of construction will be deducted from every 

bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be borne by the contractor. 

5.0  Bids will remain valid for a period not less than 180 days (One hundred eighty days) from the date of opening of 
the financial proposal . However, extension of bid validity may be suitably considered by the Tender Inviting 
Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to the effect. If the 
bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be forfeited. Agency 
having MSME certificate is not exempted from submission of EMD. 

 

PRICE ADJUSTMENT / PRICE PREFERENCE 

6.0   No adjustment of Price or Price Escalation of any kind will be allowed except item no. 1 of the BOQ, if any price 
escalation is found as per notification of the minimum rates of wages published by the Labour Commissioner, 
Government of West Bengal. 

 
7.0  No Mobilization Advance / Secured Advance will be allowed. 

 
8.0  No Conditional Bid / Tender will be accepted under any circumstances. 
 
9.0  Before uploading tender document through e-filing each  page of the  tender documents are  to  be signed by the 
Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, failing which the Bid will be 
treated as informal. 

 10.  IMPORTANT INFORMATION  

 

 

 

 

 



 

    DATE & TIME SCHEDULE: 
 
 Sl. 

No. 
PARTICULAR DATE & TIME 

i) Date of uploading of N.I.T and Tender Documents (online) 12.03.2026 
ii) Documents Sell / download start date (online) 12.03.2026 at 03.00 P.M. 
iii) Bid Submission Upload Start date (online) 12.03.2026 at 04.00 A.M. 
iv) Bid Submission Upload End date (online) 27.03.2026 up to 03.00 P.M. 
v) Date & Place for Opening of Technical bid (online) for the Bidders 30.03.2026 at 03.00 P.M. 
vi) Date & place for opening of financial proposal To be notified later 



 

B: LOCATION OF CRITICAL EVENTS 
 

Bid  Opening: “West Bengal  Medical Services Corporation Limited, Swasthya Sathi  Building, GN-29, 
Sector –V, Salt-lake, Kolkata-700091” Interested bidder may be presented at West Bengal Medical Services 
Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 700091 during opening of bid. 
Managing  Director,  West  Bengal  Medical  Services  Corporation Limited  may  call  open  bid  /sealed bid  
after  opening  of the said bid to obtain the suitable rate further, if  it is  required. No objection in this respect 
will be entertained if raised by any bidder present or absent during opening of tender. 

 

11.    In case of any unscheduled holiday on the aforesaid dates, the next working day will be treated as schedule / 
prescribed date for the same purpose. 

12.   The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal Medical 
Services Corporation Limited within 15(fifteen) working days from the date of issuance of Work order. 

13.   Bank guarantee shall be accepted for the purpose of the security. 
14.   The intending bidder(s) required to quote the rate item wise in the given format of item rate BOQ considering that 

no escalation and / or price adjustment will be allowed by the department under any circumstances. 
15.   The Bidder has to visit and examine the    site of works and its surroundings and obtained all information that may 

be necessary for preparing Bid and entering into an agreement for the work / works as mentioned in the NIT. The 
costs for visiting the working site shall be at the bidders own expense. 

16.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar multiple 
rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid amongst the lowest 
bidders. 

17.   At any stage during scrutiny, if it is found that  the  credential or any other papers which the Bidder uploaded during 
Bidding process, found incorrect / manufactured / fabricated, that bid will be considered as non- responsive and  
outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken as  per stipulation of IT Rules in 
force. 

18.   List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be opened within a 
short period after such publication. Therefore, Bidders are requested to view the tender status on a regular basis. 
In case of there be any objection regarding Pre-qualification / list of “Technically Qualified Bidders”, that 
objection should be lodged to the Managing Director, WBMSCL within 48 hours from the date of publication of 
list of qualified Agency and beyond that time schedule no objection will be entertained by the Tender Evaluation 
Committee. 

19.   Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may verify the 
credential  &  other  documents  of  the  lowest  bidder  so  uploaded online  if  found  necessary.  If  it  is  found    
such document incorrect/ manufactured /  fabricated, Letter of  Acceptance /  Provisional Work order will not be 
issued in favour of the bidder under any circumstances and action will be taken accordingly. 

20.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered Power of 
Attorney is to be produced. 

21. The Earnest Money may be forfeited if;- 

a) If the Bidder withdraws the Bid during the period of Bid validity. 
b) In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the stipulated 

time period. 
c) During  scrutiny,  if  it  is  come  to  the  notice  of  tender  inviting authority  that  the  credential  or any 

other document which were uploaded & digitally signed by the Bidder are incorrect / manufactured / 
fabricated. 

22.           As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the     successful 
bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid value is 
80% or less of the estimated amount put to tender. The Additional Performance Security shall be submitted in the 
form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit 
the Additional Performance Security within seven working days from the date of issuance of Letter of Acceptance, his 
Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be 
taken. The Bank Guarantee shall have to be valid upto end of the Contract Period and shall be renewed accordingly, if 
required. The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder 
fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time during the 
pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding 
deduction of security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall 
in no way be altered/affected by provision of this Additional Performance Security. 

23.           WBMSCL may issue work order for 1st year. After completion of the 1st year contract period WBMSCL may extend the 
contract for maximum up to two (02) years on same rate & same terms & conditions subject to satisfactory 
performance of the agency throughout the contract period (each year) certified by Civil and Electrical department, HQ 
of WBMSCL and approved by higher authority of H&FW Department Govt. of West Bengal 

 
 

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & digitally   signed 



 

in   support   of   the   minimum   criterion   as   mentioned   above.   If any document submitted  /  uploaded  by 
the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  will be out rightly rejected at any stage 
without prejudice and action will be taken as per stipulation of IT Rules in force. 



 

Payment Schedule 
 

 
Payment will be drawn according to B.O.Q. on monthly basis after submission of attendance sheet and all other site 
log-book, checklist, PF and ESI Schedule, adjustment of penalty(if any) etc as mentioned earlier from the agency 
end to the concern AE/SAE for necessary verification and submission of the same to the Head Quarter. 

 

 
 

If any manpower does not provide by the agency then same manpower charge will be deducted from the bill as 
per the detailed table of the penalty clauses. 



 

INSTRUCTION TO BIDDERS 
SECTION – A 

General guidance for e-Tendering 

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for 
assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to 
be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 
portal. 

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital 
Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of the  
National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the Web 
Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the website mentioned  in Clause 2 using  the  Digital  Signature  Certificate.  This is the only 
mode o f collection of Tender Documents. 

4.        Submission of Tenders/General process of submission:  Tenders are to be submitted through 
online  to  the website  stated  in  in  two  folders  at  a  time,  one  in Technical  Proposal  & the  other in 
Financial Proposal before the prescribed date & time  using  the  Digital  Signature  Certificate (DSC)  The 
documents  are  to be   uploaded   (virus   scanned   copy)   duly Digitally Signed. The documents will get 
encrypted (transformed into non readable formats).   
 

A.     Technical & Financial proposal: The proposal should contain scanned copies of the following in two covers 
(folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 

i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      All technical Forms (As mentioned in the NIT, Section-B) 
iv)      Printed Tender Form 
v)      Schedule of works 

 
Financial Bid: 
i)           The rate quote item wise rate in the given format of item rate BOQ. Item rate BOQ will be 

encrypted in the B.O.Q. under Financial Bid. 
 
 

A-2. Non statutory / Technical Documents 
 

(a)          The bidder have to submitted the sufficient credential as per above mentioned clause no. 3.0 Eligibility 
Criterion for participation in the tender sl.no. (iii) 

(b)       The bidder shall be a company limited by shares (private or public) or a partnership firm or a limited 
liability partnership or a proprietorship firm, incorporated or registered (as the case may be) under the 
Applicable Laws of India in existence, having their Head Office / Zonal Office within the state of West Bengal 
for minimum 5 years activities as on the date of submission of bid. Joint bids by way of consortium or by way 
of joint venture shall not be entertained. Supporting documents to be uploaded. 

(c)       The Bidder must submit a declaration in their letter head that they have not been debarred/blacklisted by 
any Govt. agencies / Govt. Dept. / Quasi Govt. Dept/PSU or similar organization. If any Govt. agencies / Govt. 
Dept. / Quasi Govt. Dept/PSU or similar organization banned the bidder in the past, in that case the bidder 
will not be eligible. 

(d)          The bidder shall furnish an undertaking for deployment of technical key personnel as per format given in 
Form section of the Section-B Forms. 

(e)          The  bidder  must  submit  a  valid  license  under  the  Contract  Labour  (Regulation  and Abolition) Act, 
1970  and  registration  under  the  Employees  State  Insurance  Act,  1948.  Supporting  documents  to  be 
uploaded. 



 

(f)      The bidder must have obtained authorization by the Government of India to maintain employees provident 
fund accounts under the Employees Provident Funds and Miscellaneous Provisions Act, 1952. Supporting 
documents to be uploaded. 

(g)          The bidder must have valid PAN and TAN. Supporting documents to be uploaded 
(h)       The  bidder  must  have  valid  Goods  and  Services  Tax  (GST)  registration.  GST Certificate & GST Return of 

last month as supporting documents to be uploaded. 
(i)        Last 3 financial year’s Income Tax return and Turnover certificate, Last 3 financial year’s Audit Report in 

3CB/3CD format, Professional Tax receipt challan for current financial year, valid Trade License from the 
respective Municipality/Panchayet etc. of the primary bidder i.e. the Electrical Contractor must have the 
trade license for electrical/construction work, valid electrical contractor License (Form-E) with full 
time electrical  supervisory having S.C.C ( F o r m - B )  part no.: 1, 2, 3, 4, 6(A), 7(A), 7(B), 9, 10 & 11  
or  national  S.C.C.  from the  competent authority,  The  Director  of Electricity, Govt. of West Bengal. 
Supporting documents to be uploaded. The MoU with electrical contractor & electrical supervisor and 
appointment letter of full-time electrical supervisor have also to be submitted as essential documents. 

(j)        The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified 
copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either 
Notarized / registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the 
Article of Association and Memorandum. (Non Statutory Documents). 

 
AWARD OF CONTRACT 

 
 

The Bidder, whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter/email. The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, scope of works, 
all terms & conditions will be the part of the Contract Documents. 

 

 
 

Penalty Clauses: 

In case  the Service Provider  is in breach  or default  as specified  in the  table  below  and  fails to cure  such 
breach  or default within the timelines  specified in the table below,  the Authority shall be entitled  to deduct 
such  sums as specified in the table  below  from the Contract  Fee due  to the Service Provider  or from the 
Performance Guarantee as liquidated damages.  Determination of such  breach  or default on the part of the 
Service  Provider  shall  be  ascertained by  the  Authority  only  and  the  Service  Provider  shall  accept  such 
determination of the Authority without any demur or protest: 

 
 

Sl. No. Nature of Breach or Default  Penalty (in Rs.)  
(Non refundable and non adjustable) 

1 
If any designated manpower does not provide by the agency 
on any day,   then a penalty for that manpower will be 
deducted from the bill as follows: 

  

(a) Supervisor  @ Rs.1180/- for each person per shift 
(b) Skilled  @ Rs.740/- for each person per shift 
(c) Semi skilled  @ Rs.680/- for each person per shift 
(d) Unskilled  @ Rs.600/- for each person per shift 

2 

If any manpower does not wear shoe/ proper dress code, 
within 15 days from the date of commencement of the O&M 
works then a penalty for that manpower will be deducted 
from the bill. 

 

@Rs.100/-day for each person per shift 

3 

If any fault(s) does not rectify and pending day by day due to 
negligence of the agency then a penalty will be imposed and 
has the right to deduct a minimum amount from the bill for 
each fault/day or as per the decision of the concerned 
SAE/AE. 

 

@ Rs.500/- each fault per day (minimum) 



 

 

4 

Failure to/delay  in forwarding request within 1 hour from 
the  time  of  breakdown  to  the       Comprehensive 
Maintenance Contractor for replacement/preventive 
schedule  maintenance/carrying out maintenance of any 
of the Systems mentioned in the scope  of work. 

 

@Rs. 200/- per hour 

5 

If agency does not provide good tools & tackles within 15 
days from the date of commencement of the O&M works 
then a penalty will be imposed and has the right to deduct a 
minimum amount from the bill. 

 

@Rs. 1200/- per day 

6 

Delay  in  replacement/replenishment  of  minor 
consumables   specified   in   the   Scope   of   work,   which 
causes   any  delay  or  disruption  in  performance  of  any 
O&M Services. 

 
@Rs. 500/- per day 

7 

If agency does not provide any O&M service or any part 
thereof with the full satisfactory of AE/SAE in-charge at site 
then a penalty will be imposed and has the right to deduct a 
minimum amount from the bill. 

 

@Rs. 2000/- per day 

8 

Failure  to  take  or  implement  necessary  safety 
measures as  per  the  Applicable Law  or  the  standard 
operating procedure or the guidelines issued  by the 
Corporation and/or State Government in this regard. 

 

@Rs.  1000/- each case. 

9 

If the selected bidder failed to provide hired DG set at 
the time of emergency within 3 hours time frame from 
the time of crisis arise then a penalty will be imposed and 
has the right to deduct a minimum amount from the bill. 

 
@Rs.  2000/- per hour delay beyond 
time frame as specified. 

10 

If the selected bidder does not provide Walkie Talkie (8 
nos) within 30 days from the date of commencement of the 
O&M works then a penalty will be imposed and has the right 
to deduct a minimum amount from the bill. 

 
@ Rs. 1000/- per day per Walkie 
Talkie. 

11 

Since the selected bidder will provide the service for  the 
patient care so abandonment/ ceased work of the O&M  
Services  by  the  selected  bidder  or  its  employee or 
personnel will be not acceptable otherwise a penalty will be 
imposed and has the right to deduct a minimum amount 
from the bill. 

 

@ Rs. 50000/- per day 

12 

If the selected bidder fails to execute scheduled thorough 
servicing, maintenance & setting of Tapping/relays of HT 
Installation i.e. Transformers & Switchgears (HT & LT) and 
Insulation Testing, Earth testing, Transformer Oil Testing by 
engaging well equipped approved testing team authorized 
by the Directorate of Electricity, Govt. of West Bengal with 
transformer oil from Govt. approved testing lab including 
submission of detailed Inspection Report and rectification 
executed/ if any in the prescribed format duly signed by the 
Authorized Supervisor of the approved testing team.  

 

@10% will be deducted per week of 
delay on the quoted rate of the 
respective item as per BOQ. 

13 

If the selected bidder fails to procure the certificate from 
the BEE certified energy auditor, a statutory body under 
Ministry of Power, Govt. of India as per the prescribed 
format of the auditor within 6(six) months from the date of 
acceptance.  

 

@10% will be deducted per week of 
delay on the quoted rate of the 
respective item as per BOQ. 

14 

If the selected bidder fails to supply within 1(one) month 
from the date of acceptance a set of latest computer with all 
allied  accessories like  printer,  scanner,  internet facilities 
etc. within 01 (one) month 

 
@10% will be deducted per week of 
delay on the quoted rate of the 
respective item as per BOQ. 

 

The above mentioned liquidated damages shall be subject to a maximum limit of 10% (ten percent) of the progressive bill 
value of respective job. 



 

SECTION – B 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for  

work 
 
 
 

N.I.T. No: WBMSCL/NIT-257/2026 Dated -09/03/2026 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 
In the Capacity                                                                                               duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 

We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the contract 
bid under this project. 

(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any application 
without assigning any reason. 

 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 

 
 
 

Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – B 
 

FORM – II 
 

 
B.2. 
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 
Work order issued but work not started. 

 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount. Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



 
 

 

SECTION – B 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 
 
 
 

Mobile No.::   
 

Valid E-mail Id. ::   
 

B.3.3. Name & address of Bankers::   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 
including title and capacity in which application is made. 



 
 

SECTION-B 
FORM – IV 

 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   

 
 
 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YE ARS. 

 
Name, 
Location & 
nature of 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in 
completion 
(if any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 



 

 
SECTION-B 

FORM-V 
 

UNDERTAKING FOR DEPLOYMENT OF TECHNICAL KEY PERSONNEL 
 

(On the letter head of the bidder) 
 
 

The Managing Director 
West Bengal Medical Services Corporation Ltd. 
Swasthya Sathi 
GN 29, Sector V, Salt Lake 
Kolkata-700 091, West Bengal, India 

 

 

Sir, 

Subject: Bid in response to your e-NIT bearing WBMSCL/NIT-xxx/2026 Dated-xx/02/2026 for “Day to day repair, 
preventive maintenance, and operation by providing O&M Manpower for Electrical installations, DG Set, Fire 
Protection, RO & Plumbing Installation round the clock at Ladies Hostel of J.B. Roy State Ayurvedic Medical 
College & Hospital at Patipukur, 170-172, Raia Dinendra Street, Kolkata-700004- for the year 2025-26(may 
be extended for another 1(one) year).”  
we hereby  do agree that we shall deploy  following  technical  key-staff for  certain  Electrical, Plumbing  and  electro 
mechanical systems  for performing  the O&M Services (as defined in the NIT) as follows: 

 

Sl. No. Category of Maintenance Personnel Mandatory Requirement 

I Supervisor 
Minimum Diploma in Electrical Engineer having minimum 03 years 
experience in building maintenance as per the scope of works in this 
e-Tender. 

II High Skilled Electrician 
Those workers have minimum ITI in Electrician and WP: i(a), i(b) 
and v license from Directorate of Electricity, Govt of West Bengal are 
treated as only Highly skilled worker. 

III Skilled Electrician Those workers have minimum i(a), i(b) license from Directorate of 
Electricity, Govt of West Bengal are treated as only skilled worker. 

IV Lift Operator (Semi Skilled) Valid License from the Directorate of Electricity, Govt of West 
Bengal. 

V Skilled Mechanic for HVAC system 

At least Three Years of working experience on Chiller Plant, VRF,  
Package unit including cassette, Split, window, tower ACs etc. 
Should have capable to rectify the breakdown and as per the scope of 
works of HVAC in this e-tender. 

VI Fire Operator  

At least Diploma in Fire Safety Certificate and three years of working 
experience in Fire Detection & Protection system, should have 
capable to rectify the fault, making the system healthy as per the 
scope of works of Fire Detection & Protection system in this e-tender. 

VII Semi Skilled STP, WTP  operator and 
Plumber 

At least 3 years experience in operating STP/ WTP Plant and 
plumbing works and as per the scope of works of STP/WTP Plant & 
Plumbing in this e-tender. Also having minimum Class VIII pass 
Certificate. 

VIII Un-skilled Personnel / Helper Remaining workers treated as unskilled worker. 



 
 
 
 

For [Name of bidder] 
[Signature] 

 
[Name of the authorised signatory] 

[Designation] 

Place: 

Date: 

[Affix rubber stamp of bidder] 



 
 
 

[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 
 
 

SECTION-B 
FORM-VI 

DECLARATION BY THE TENDERER 
 

 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 
in and around the site of work. I/We have carefully gone through the Notice Inviting Tender vide e-NIT no: 
WBMSCL/NIT-257/2026 Dated-09/03/2026 and other tender documents mentioned therein along with the 
drawing attached. I/We have also carefully gone through the 'Priced schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the 
work to the satisfaction of the department. 

 
 

year. 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 

work. 
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 
 

Date : 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
 

Name of the Firm with Seal 



 
 
 
 

SECTION-B FORM-VII 
MOU AGREEMENT 

(Should be furnished in ₹100 notarized stamp paper)



 
 

:SCOPE OF WORK: 

 The essence of this contract is to achieve as minimum Breakdown as possible since the said premises falls 
under the health care service area. All efforts are to be made with up-to-date maintenance in achieving 
this, by using scheduled Routine & Preventive maintenance and Corrective maintenance techniques at 
times. 

 Contractors shall deploy experienced technical staff, who have experience in troubleshooting & restoration 
of breakdown works and handling power shutdown situations. Deployed supervisors/technicians shall 
have the ability to read the power and control circuit drawings, and also have the ability to do 
troubleshooting and rectification. 

The Scope of work includes the following: 

         Operation and maintenance of 11/0.415 KV or 6.0/0.415 KV (As applicable) Sub-station Equipment. 
 Operations of Diesel Generator sets with AMF panels including daily maintenance of controlling/protective 

accessories. 
 Operation and routine, preventive & breakdown maintenance of LT PCC and Distribution Panel Board, 

Main Panel, Sub Panels, Main Distribution Boards, SPN DB’s, HTPN DB’S, VTPN DB’S, SM LDB’s, HVAC 
control Panel, AHU Panels of all buildings of Hospital premises; Overhead & Underground cablings, Street 
Light Networks, UPS Systems, etc. and all other electro-mechanical utilities of Medical College premises. 

         Operation routine, preventive & breakdown maintenance of 1-Ph/3-Ph UPS Systems and Battery Banks 
/Power Packs. 

 Operation and routine, preventive & breakdown maintenance of (i) Bus Ducts, (ii) Capacitor Banks, (iii) 
HT, LT cables and Distribution & Point Wirings installation, (iv) Light fixtures, different types of fans etc., 
(v) street light networks and its accessories, etc. 

 Operation and maintenance of safety devices including measurement of earth resistance of the Earth Pits 
both for HV, LV & ELV and LC. 

         Operation of Lifts of different capacities. 
         Operation of HVAC Systems, Mechanical Ventilation, and other Air Conditioning Systems. 
         Operation and routine, preventive & breakdown maintenance of all other equipment of Solar power         
generation systems. 
         Maintenance of Fire Detection system. 
         Maintenance of Plumbing, STP, WTP,RO Operator. 
         Maintenance of Plumbing, STP, WTP,RO Operator. 
 
 

 
Operation and maintenance of 11 KV Sub-station: 

1.         The agency will have to depute a round-the-clock highly skilled electrician/electrician having workman permit up to 
11KV working authorization from the Directorate of Electricity including helper with Co’s own tools-tackles & other 
instruments as required to carry out the maintenance work smoothly. 

2. The  agency  including  its  manpower  at  the  site  is  fully  responsible  for  the  restoration  of  any  breakdown  or 
malfunctioning of electrical systems including substation equipment. He should carry out the work with his technical 
team/ if required hired an expert team from outside within the time frame. No extra cost will be provided from this 
end. 

3. The agency has to carry out the routine check-up and normal maintenance works with maintaining an appropriate 
record book/Log Book/Challan, duly signed by the authorized representatives and countersigned by the concerned 
Sub-Assistant Engineer/Assistant Engineer with their satisfaction; which has to be submitted along with the bill. 
Without submission of the same, the Bill will not proceed. 

4. Yearly  thorough  servicing,  maintenance  &  setting  of  Tapping/relays  of  HT  Installation  i.e.  Transformers  & 
Switchgears (HT & LT) and Insulation Testing, Earth testing, Transformer Oil Testing has to be carried out by 
engaging well equipped approved testing team authorized by the Directorate of Electricity, Govt. of West Bengal with 
transformer oil from Govt. approved testing lab. The detailed Inspection Report and rectification executed/ if any 
should be submitted in the prescribed format duly signed by the Authorized Supervisor of the approved testing 
team. Without submission of the same, the Bill will not proceed. This work should be executed within 4(four) months 
from the date of acceptance of this e-tender. 

5. Switching ON and Switching OFF the Circuit Breakers, Isolators, etc. of Sub-station as and when required according 
to load requirements and instructions from the Site-In-charge of WBMSCL will be carried out by the High skilled 
electrician engaged by the agency at the site. 

6. Preventive maintenance such  as  maintenance  of  defective  insulators,  lightning  arrestors,  cables,  transformers, 
Isolators, Breakers, HT panels, LT panels, Station Transformers, CT, PT, Battery chargers, Battery bank, control room 
wiring, etc. is to be carried out by the agency and that should be recorded in the checklist as per the format provided 



 

by WBMSCL for preventive maintenance & upkeep the system. Without submission of the same, the Bill will not 
proceed. 

7. At the time of any Breakdown, the agency will be liable to complete the work early. For the same, the agency may 
engage extra manpower, if required without claiming any extra charge. In case of any materials are needed, the 
agency should provide the same with prior approval from the appropriate authority. The cost of the materials will be 
paid as actual as approved by the authority in due course. 

8. Sub-station should be kept clean and regular check-ups of the parameters required for smooth functioning of the 
Sub-Station with the instruments such as Infrared thermometer / thermal imaging multi-meter, etc. should be 
recorded in the checklist as per the format provided by WBMSCL. A copy of the checklist with fit certificate has to be 
submitted with the monthly Bill else the Bill will not be proceed. 

 
Operation of DG set: 

 

1. The agency has to depute experienced & trained attendant cum- DG Operator according to each shift of each day 
throughout the year including Holidays, Saturdays & Sundays round the clock. 

2.        The agency will be responsible for coordinating all activities during the operation & servicing of any of the DG sets and 
associated systems. For any kind of fault arising at any time, the supervisor of the agency must be kept informed to 
the authorized AMC agency and also to AE/SAE of WBMSCL to restore the system at the earliest. 

3. Operation of DG sets & checking of AMF panel, checking of fuel level of DG Set, Lubricating Oil, Battery, etc. have to 
maintain as outlined in the service manual/SOP of the OEM. Carrying & pouring of necessary Fuel and maintaining the 
record of fuel in the separate logbook for DG Set as per given Pro-forma for Operation of DG Sets. A copy of the 
Logbook has to be submitted with the monthly Bill else the Bill will not proceed. 

4. Test run of the DG Sets has to be done at Off/On load, as per direction of concerned AE/SAE with following the 
prescribed routine. In case of every operation including test run, the parameters should be noted in the respective 
Logbook, mentioning Start Time, Stop Time, Current, Voltage, Frequency, Start time Oil level, Stop time Oil level, etc. 
under the signature of DG operator & countersigned by its supervisor and concerned AE/SAE. A copy of the Logbook 
has to be submitted with the monthly Bill else the Bill will not proceed. 

5.        Periodical cleaning of the generator set along with all ancillary parts/ fixtures has to be done once a week. 
6. DETAILS OF CHECK-UP BY OPERATORS: (i) inspection of fuel, coolant, lubricating oil, air, exhaust, and electrical 

systems, (ii) Lubricating oil level and condition, top-up / replace if required (iii) Operation of D.G. Set in manual / AMF 
mode, (iv) Inspection for any vibrations or any abnormal sound, (v) Inspection of voltage, frequency, amperes, etc . (vi) 
Inspection of alternator for overheating / abnormal noise – All parameters have to be recorded in a suitable LOG Book 
following the prescribed routine & Performa.  A copy of the Logbook has to be submitted with the monthly Bill else the 
Bill will not proceed. 

7. The selected bidder should maintained liaison with the agencies who are provided hired DG sets of different 
ratings, locations nearby to the respective Medical College & Hospital, so that in case of emergency temporary 
power supply in the interest of patient care service, the selected bidder will bound to hire the same at respective the 
MCH and the expenses incurred by the Selected Bidder for hiring the same will be reimbursed as per the actual rate 
approved by WBMSCL. In the interest of patient care service, the selected bidder is bound to obey the above or as per 
the directives time to time by the WBMSCL, otherwise the penalty clause will be imposed on the selective bidder. 

 
Operation and Routine, Preventive & Breakdown Maintenance of Electrical Installation: 

 

1.        The Scope of maintenance of electrical installation includes Routine, Preventive and Corrective Maintenance of L.T. 
Distribution lines to each floor of the buildings of Hospital Premises under WBMSCL and its entire compound area 
entire wirings, Rising main, Busbar, BDB, PDB, VTPN, LT panels, Feeder Pillar Box, power & distribution cables, 
fittings & fixtures, Switch Boards, Power and Computer Points, Power outlet of all sorts of Air-conditioning Systems, 
Sound systems, PA Systems, resetting/ Switching off of Fire detection system during normal operation/ 
malfunctioning, etc., Operation, configuration & repair/replacement of Timers for AC / Compound light, Street Light 
including all glow sign and metal sign boards. Electrical Installations/ distribution up to Switch Board/ Panel of Lift 
Machine Room & Pump Room and/or Kiosk of Pump for Water Supply system, at the Hospital Premises. 

2. Cleaning & checking of all the fittings & fixtures, Panels, TPN & SPN DBs, SFUs & other Electrical Installations, as well 
as the Compound Light installations in a regular interval to keep them in tip-top condition by the agency with 
companies own tools and tackles, ladders, safety equipments as required without any extra cost from WBMSCL and 
the checking report has to be recorded in log book with fit certificate and that fit certificate should be enclosed at the 
time of bill submission otherwise the bill will be not proceed. 

3. The checking & repairing of the different types of light fittings, ceiling fans, exhaust fans, etc. have to be done by the 
agency at  its  own cost (except for rewinding the coil  of  fans) including dismantling and re-fixing of  the same. 
Especially, all the ceiling fans of the entire worksite are to be inspected completely once in 3(three) months, to 
prevent unwanted falling of Ceiling Fans. In the case of any Ceiling Fan fall, the agency will be entirely responsible for 
that. Split Pin, once taken out from the installation should not be re-used under any circumstances. The required 
number of Split Pin and Jam Nut should be provided by the agency at their own cost. The Fan register has to be 
maintained  following  the  prescribed  routine  &  Performa,  wherein  every  each  detail  of  checking,  cleaning, 
replacement of spares, repairing, etc. will be recorded against each Ceiling/ Exhaust/wall fan and every record should 



 

be signed by the attending Electrician & Supervisor of the agency, duly countersigned by the concerned SAE and AE. 
Fit certificate has to be submitted with the monthly Bill else the Bill will not proceed. 

4.        Measuring of various electrical parameters e.g. Current, Voltage, Power, Power factor, Temperature of different L.T. 
panel boards, BDBs, Main switches, etc., tests of Insulation Resistance, Earth Resistance, etc. are to be carried out 
every month and test results are to be recorded in Logbook. A Thermal Imaging Camera / Thermal Scanner should be 
used for measuring the temperature of electrical equipment regularly to find out the abnormalities (i.e. Hot points) 
and a printout of images with date and time should be provided to the concerned SAE and AE. In the case of an 
abnormal reading is noticed, the same has to be rectified/set right immediately by taking prompt, appropriate & 
effective measures/actions in consultation with concerned the AE/SAE. Cross-checking with the thermal imaging 
camera should also be done after the completion of rectification work. The engaged agency will supervise overall 
maintenance works and examine Logbooks for any abnormality and sign the Logbook accordingly. 

5. Switching On/Off of the common service lighting e.g. compound, corridors, staircases, etc. and AC machines, Light, 
Fan, etc. in a closed room like Library, Store, OPD, OT or these are not run beyond duty hours or off day will be the 
responsibility of the agency. 

6.     All maintenance staff of the contractor must be adequate and incessantly alerted and inspected, is there any sign of 
heating-up, burning smell, discoloration, or sparking at any of BDBs, panel boards, rising main, etc. due to overloading 
or loose termination. Special care should be taken to check for any high unbalance in loading. 

7. In case of power failure or an unfavourable situation, the agency will have to communicate with the concerned power 
supply company (WBSEDCL or Others) and extend help or cooperation to said authority to restore the power supply. 
In the meantime, the agency will have to operate the switching mechanisms of interconnections among available 
sources at suitable locations to maintain power supplies at important locations by monitoring and/ or restricting 
electrical loads in consultation with the concerned SAE & AE. 

8. In the case of a fault in any electrical installation- starting from the power source to light, fan, call bell, plug points, etc. 
i.e. cables, sub-panels, distribution boards, main switches, earthing attachments, compound lights, etc. have to be 
restored by the maintenance staff of the agency. And the entries regarding the fault with mentioning the type of faults, 
nature of work done, fault clearance time, etc. have to be noted in the logbook. In case of any materials are needed, the 
agency should provide the same with prior approval from the appropriate authority. The cost of the materials will be 
paid as actual as approved by the authority in due course. 

9.  In case of any breakdown in power supply caused by cable fault etc., if the situation demands the agency will have to 
be restored the power supply temporarily either with the materials available at this department or by arranging the 
same temporarily and safely at his own cost until the complete restoration of original work. 

 
Operation of Lifts: 

 

1. The agency has to provide the lift operator, who will operate the lift from inside the lift car for each operational lift as 
per the shift directed by WBMSCL for 365 days. 

2. The lift operator will keep a close watch on the operation of the lift and instruct proper guidance to passengers 
whenever necessary as per advice outlined in the manual. 

3.        Regularly check the health of batteries and inverters that are working with ARD with cleaning inside the lift car 
properly once in a day. 

4. If there is any problem or error in the lift or any equipment of the lift or in the lift panel, the operator has to rescue 
the passenger immediately. In the event of a major problem, the lift should be immediately turned off and reported to 
the authorized AMC service provider in addition to WBMSCL's site-in-charge and a breakdown notice is also to be 
hung in front of the elevator. 

5. In case of power failure or trip for any other reason, if the lift stops in the intermediate position and the ARD does not 
work; The operator should contact the other supervisor/ site engineer via elevator phone or mobile for help. Then 
the lift has to be brought to the nearest floor by operating with the manual device. The rescue operation if required 
due to any failure of lift shall be carried out by the agency by ensuring the safety of the passengers. 

6. The attendant should record in the log book all the details about the activities of the lift, the probl ems that occur and 
remedies, etc.;  and  should be  signed by  the  operator and  supervisor of  the  agency  duly  countersigned by  the 
concerned SAE and AE. A copy of the register must be submitted with the monthly bill otherwise the bill will not 
proceed. 

 
Operation HVAC Systems and Operation & Breakdown Maintenance of Other AC Units: 

 

1. Corrective,  preventive  maintenance  for  ensuing  uninterrupted  &  trouble  free  performance  of  the  split  air 
conditioning machines including thorough cleaning of the filters by the jet pump provided by the agency, minimum 
twice in a year with equal intervals and that should be mentioned in the log book. 

2.          Filter Cleaning & Replacement: The maintenance staff must clean all filters on monthly basis and shall be recorded 
in log book. In case of replacement of the filters consumables shall either be provided by WBMSCL or by the agency 
itself. If procured by the agency considering the urgency of the work, a prior approval must be taken from WBMSCL 
and cost of material will be approved and borne by WBMSCL. 



 
 

3.          Cleaning Other Components on monthly basis with equal gapping: 
  Other components also have to clean periodically as well. Ducts must be kept clean of dust, and other 

contaminants for healthy indoor air. 
  Dirt and dust that settles on coils act as an insulator. Crooked or crushed fins restrict air flow, reducing the 

effectiveness of convective cooling. As a result, air conditioners and hot water generator/strip heater 
periodically require their coils cleaned and fins straightened so that they can continue conducting heat to and 
from the air efficiently. 

  Dehumidifiers and  air  conditioners that  dehumidify  should  have  their  condensate drains  have  to  clean 
periodically. The case of blocked drains will cause condensed water to pool up and possibly leak into the 
water storage tray. 

4. To minimize the surprising energy losses due to a large leak, a periodical inspection has to be made of the ducts & 
canvas of the air conditioning system. If any beakdown occurs in Airconditioning system because of leakage in ducts 
or canvas and finds negligence in regular O&M, the agency will be penalized financially. 

5. One of the major causes of energy losses is damaged or improper insulation of the refrigerant copper pipeline i.e. the 
efficiency of the AC system may be decreased. Hence, the agency should have a close watch on copper pipelines as 
well as the health of the insulation. 

6. If the water condenses locally in different parts of the duct due to damaged duct insulation, it may damage the false 
ceiling. Similarly, damaged underdeck insulation may be the cause of water condensation on the floor immediate 
above. Which may disrupt the patient care service. To minimize such incidents, the O&M staff of the organization 
should conduct a complete inspection once every month and record the same in the prescribed logbook. 

7. In general, HVAC control systems are run by programmable thermostats that schedule cooling for different times of 
day and days of the week. Such types of schedules should be set to match following the occupancy and activity 
schedules of  different spaces. These schedules should be changed over the year  as  building use changes, and 
controls schedules should change to match. 

8. The sensors of the HVAC control system, such as temperature and humidity sensors, or occupancy sensors, should 
be regularly checked for proper operation. The defective sensors can affect appropriate cooling and daily starting 
ON & OFF schedule, which may be the cause of energy losses. 

9. The agency has to create a diagram of HVAC duct route & HVAC control system and kept updated, to ensure the 
control systems are easy to understand. This not only makes it easy to troubleshoot the problems but also helps to 
plan replacement schedules. 

10. These diagrams should include the HVAC units, sensors, ducts, and other air handling components, controllers, and 
how all these components connect to each other, as well as areas of the different control zones. To read it better, the 
sensor & control diagrams should be separate from the AHU system layout diagrams. 

11. The agency has to maintain a logbook/ register with complete documentation following the prescribed formate; for 
day-to-day filter cleaning & replacement, cleaning of duct & other components, leak checking of the refrigerant line 
& duct, canvas checking,   insulation checking of refrigerant copper pipe & duct, HVAC control system checking, 
performance checking  of  HVAC  sensors,  etc.  A  copy  of  the  register  must  be  submitted  with  the  monthly  bill 
otherwise the bill will not proceed. 

12.        The agency will be responsible for coordinating all activities during the operation & servicing of any part of the air- 
conditioning  system  and  associated  systems.  For  any  kind  of  fault  (like  filter,  duct,  refrigerant  copper  pipe, 
insulation of duct, insulation of copper pipe, underdeck insulation, HVAC control system, HVAC sensors, etc.) arising 
at any time, the supervisor of the agency must be kept informed to the authorized AMC agency and also to AE/SAE of 
WBMSCL to restore the system at the earliest. 

13. In case of emergency restoration of breakdown if required, the agency must carried out necessary rectification work 
with prior approval of WBMSCL. The cost of such expenditure will be borne by WBMSCL. 

 
Operation of Fire Detection & protection Systems: 

 

1. The agency shall operate fire apparatus under the direction of the station officer and according to procedures as 
outlined by the Fire Department. The agency shall operate the fire extinguishers in case of a fire, shall transport 
firefighting  crews  safely  in  case  of  any  fire  or  other  emergency situations. The agency shall operate fire siren 
or hooter in case of any emergency and arrange announcement on P.A. system.  

3. Record all incidences of breakout of fire in Fire Record and preserve copies of all such Fire Records in an appropriate 
condition at all times. 
Organize and impart training to its employees and personnel and also the employees and personnel of the MC&H, 
in  first aid, fire fighting, using fire 



 
 

extinguishers, evacuating the MC&H, calling for fire brigade and providing assistance to fire service or fire fighters in 
case of breakout of fire. 

 
4. Promptly evaluate any alarm signal received on the control desk or panel and immediately attend to the problems 

and inform the Corporation, MC&H administration and security staff for any emergency alarm signal received and 
keep a record of the events. Arrange periodic inspection or cleaning of heat or smoke or multi detectors on regular 
basis as required. Check the working of fire siren or hooters on regular basis. Check the sensitivity of each detector 
and make necessary adjustments (if found not to be in acceptable security ranges as per the instruction manual and 
specifications of the AMC service provider and WBMSCL).Perform any additional special tests as required by any 
relevant laws and norms. Perform routine visual inspection of microprocessor based fire alarm system and conduct 
check up for any problem and inform the Corporation. 
In all the cases, the selected bidder should have provided fit certificate at the time of submission of the bill. 
 
5. The agency will closely communicate to the AMC agency of the Fire Protection system in cas e  of  any  
fire  or  other  emergency situations. During inspection if any non functional issues of fire protection 
system has been found that also has to be informed to the corporation and Fire Protection maintenance 
agency. 

 
 

Operation and Routine, Preventive & Breakdown Maintenance of UPS System & other installation:  
 

1. Clean module on regular basis, tighten all electrical connections on weekly basis as may be required and 
minimize breakdowns or defects to ensure smooth and trouble free running of the UPS System. Precaution must 
be taken at MCH to prevent the system from outside painting and others etc. 

2. Undertake necessary maintenance or troubleshooting work of the UPS Systems and ensure that the down-time 
shall not be more than 72 (seventy-two) working hours from time of occurrence thereof. 

3.         Take adequate measures for prevention of wear and tear of the UPS System 
4.         Checking and rectifying faults, if any, of UPS system including all accessories o f  UPS s y s t e m etic, in MC&H. 
5.         Attend day-to-day problems of all UPS installed at the MC&H. 
6. The periodical health check up of the batteries of UPS/Inverter are to be checked once in a month as per the check 

list provided by WBMSCL and report to the concerned AE/SAE at MC&H. 
 
Scope of work for Plumbing, STP,ETP,WTP,RO Operator: 

 

 
1.  Ensure that the water treatment plant including sand filter, activated carbon filter and chemical dosing in STP, ETP, 

WTP System is taken special care of to ensure uninterrupted supply of water to the entire MC&H. Checklist regarding 
this will be submitted on every week. 

2.   Monitor the quality of raw water, level of water table, etc. In case of water table being considerably low, the Selected 
Bidder shall inform the Corporation. 

3.  Ensure that STP, ETP is taken special  care  of  to  ensure  uninterrupted treatment of untreated sewage or effluent and 
proper disposal of treated sewage and solid waste. Checklist regarding this will be submitted on every week. 

4.   Inspect all reservoirs regularly and repair leakage from structure, pipes and valve immediately. 
5.  Perform a detailed inspection by draining individual reservoirs and then cleaning or washing the entire interior 

surface of the reservoirs of STP including removal and disposal of silts or sediments and foreign matters. 
6.   Clean or flush pipelines. However, during low water level, flushing shall be done with prior permission from the 

Corporation. 
7.   Repair all leaks immediately on its detection.  



 
 

8.    Shall inspect all valves regularly. 
9.   Shall investigate and repair decreased flow through outlets and fixtures. 
10. In case of any blockage or partial sedimentation in the network system, that portion shall have to be cleared. 
11.  Routine inspection to be done by the STP, ETP, WTP Plant operator once in a shift. The inspection report of each 

inspection should be written in Log Book/Inspection Report Book. 

12.  Thorough checking, operations and routine maintenance of plumbing system to be done regularly. 

13. Necessary spare materials if required will be provided by the corporation. 
 

B)       (i) O&M Manpower for Electrical/Plumbing in detail to be provided:  

Campus:1   

Sl. No. Man Power for College Campus Category Quantity 

  For Electro-Mechanical Installation:     

1.01 Supervisor  
[01 Nos. High Skilled- for general shift] 

Highly Skilled 1 

1.02 Electrician   
[03 Nos. Skilled- 1 no. per shift] 

Skilled 3 

1.03 Helper supporting to Electrician & other electrical 
and HVAC/AC works   

[03 Nos. Skilled- 1 no. per shift] 

Unskilled 3 

1.04 RO & Plumbing installation    
(one for round the clock on call service) 

Semi Skilled 1 

 
 

3.         Qualifications & Technical ability of the deployed Personnel: 
 

Sl. No. Category of Maintenance 
Personnel Mandatory Requirement 

I Supervisor 
Minimum Diploma in Electrical Engineer having minimum 03 years 
experience in building maintenance as per the scope of works in 
this e-Tender. 

II Skilled  Electrician 
Those workers have minimum ITI in Electrician or Experienced 
electrician having WP: i(a), i(b) and v license from Directorate of 
Electricity, Govt. of West Bengal are treated as only skilled worker. 

VIII  RO & Plumbing installation   
At least 3 years experience in operating RO Plant and plumbing 
works and as per the scope of works of RO Plant & Plumbing in this
e-tender. Also having minimum Class VIII pass Certificate. 

IX Un-skilled Personnel / Helper Remaining workers treated as unskilled worker. 
 
 
(C) The selected bidder should provide the following list of necessary Tools-tackles required for day-
to- day operation & maintenance and restoration of the breakdown works, without claiming extra 
cost from WBMSCL and the selected bidder is bound to replace the defective one with no time delay by 
the new one: 

 
Sl. No. Tools, Tackles for Electro Mechanical Installation Quantity 

1 Laser Thermo detector GIS- 500 professional (Make – BOSCH) 01/Site 
2 Infrared Thermometer 01/Site 
3 Thermal Imaging Multimeter (Fluke: 279FC i-Flex) 01/Site 
4 Digital Clamp meter 01/Site 
5 Digital Multimeter 01/Site 
6 Hand Megger with Kit 01/Site 
7 Motorised Megger with Kit 01/Site 



 
8 Earth resistance Tester with Connector wire & kit 01/Site 
9 Digital Weight Measurement Instrument 01/Site 

10 Measurement tape 5 Mtr. 01/Electrician 
11 Measurement tape 30 Mtr. 01/Site 
12 Feeler Gauge 01/Site 
14 Drill Machine set with Drill Kit 01/Site 
15 Hammer Drill 01/Site 
16 Variable speed  air blower 01/Site 
17 Hot air gun 01/Site 
18 Angle Grinder  with 5 nos. grinding  wheel 01/Site 
19 Hand Rotary Barrel Pump 01/Site 
20 Square  Drive Socket Set with socket and  accessories 01/Site 
21 Double  ended  ring spanner  Set 01/Site 
22 Double ended flat spanner Set 01/Site 
23 Adjustable Spanner Set 01/Site 
24 Stillson type  heavy duty adjustable  pipe wrench 01/Site 
25 Circlip Plier 01/Site 
26 Combination Plier 01/Site 
27 Series Long nose plier 01/Site 
28 Water  pump  plier 01/Site 
29 Wire  stripping  plier 01/Site 
30 Tin cutter  with spring 01/Site 
31 Allen Key Set Inch 01/Site 
31 Allen Key Set mm 01/Site 
32 Crimping  Tools Small 01/Site 
33 Crimping  10015with dies  H-25, H-35, H-5O, H-70, H-95, H-120,  H-

150,  H-185,  H-240,  H-300,  H-400 
01/Site 

34 Soldering  iron 30 Watt with Soldering  iron, Paste (100gm) & 1mm 
soldering  iron wire roll (100gm) 

01/Site 

35 Line Tester 01/Site 
36 Screw  Driver Set with Neon Bulb 01/Electrician 
37 Standard tools & tackles with Bag- Set 01/Electrician 
38 Flat screw  driver 01/Electrician 
39 Different type & size of files -Set 01/Site 
40 Hacsaw  with  steel cutting  blade 01/Site 
41 Hacsaw  with  wood cutting  blade 01/Site 
42 Self supported Aluminium Ladder   14ft 01/Site 
43 Self supported Aluminium Ladder   8ft 01/Site 
44 Self supported Aluminium Ladder   6ft 01/Site 
45 Adjustable Aluminium Telescopic Ladder for street light extendable 

upto 32 ft. 
01/Site 

46 Rechargeable  LED torch 01/Electrician 
47 LED Rechargeable Flood Light 01/Site 
48 Universal  set 01/Site 
49 Claw  Hammer  with handle 01/Site 
50 Rubber Gloves 33KVA working with TC-Pair 04/Site 
51 Centre Punch 01/Site 
52 Full body harness, Double Hook, Special Hook for lifeline cable with 

TC 
01/Site 

53 Steel Oil Can 1/2 Pint With Fixed Spout 01/Site 
54 3 legged Bearing Puller 01/Site 
55 Sprit Level with magnet 01/Site 
56 Hole Saw Cutter (Bi-metal) 01/Site 

 ….. and others required for satisfactory O&M services  



 
 

 

Sl. No. Plumbing Installation Quantity 

1 Hacsaw  with  steel cutting  blade    01/Site 
2 Hacsaw  with  wood cutting  blade           01/Site 
3 Screw  Driver Set suitable for plumbing work 01/Site 
4 Hammer Drill 01/Site 
5 Hammer  02/Site 
6 Adjustable Wrench Set 01 set/Site 
7 Pipe Wrench Set 01 set/Site 
 ….. and others required for satisfactory O&M services  

 

(Note: To carry out the maintenance work smoothly, (i) The agency should provide separate required 
Tools and Tackles sets like screw driver, test lamp, line tester, cutter, small hacksaw etc. to every 
electrician at Jalpaiguri MCH. (ii) The agency should provide separate required Tools and Tackles 
sets to every mechanic of for Air-conditioning System Operation at Jalpaiguri MCH. (iv) Agency should 
provide separate required Tools and Tackles sets to every mechanic of Fire Detection & protection 
system at Jalpaiguri MCH (v) The tools & tackles provided by the selected bidder are all 
refundable after expiry of the contract period). 

 
D)        TERMS &CONDITIONS:- Establishment & Duty: 

1. The successful bidder shall furnish the following documents in respect of the individual manpower who will be 
deployed to Jalpaiguri MCH, within 10(ten) days from the date of commencement of work: (i) List of Manpower 
shortlisted by the agency for deployment at Jalpaiguri MCH, containing full details i.e. Name, date of birth, marital 
status, address, etc., (ii) Bio-data of the persons, (iii) Character certificate from a  representative of  an 
appropriate local authority. 

2. The Maintenance Personnel, deputed by the agency preferably should be a permanent resident of West Bengal with a 
valid Voter Identity/ Aadhaar Card and should possess a valid Workman Permit/ License, as mentioned below, issued 
by the Directorate of Electricity, Govt. of West Bengal. 

3. The successful bidder shall provide identity cards to the personnel deployed in this office carrying the photograph of 
the personnel and personal information such as name, date of birth, age and identification mark, etc. attested by the 
Site Engineer of WBMSCL & Security officer of the Jalpaiguri MCH. 

4. All type of LOG BOOK & register has to be provided by the Agency. 
5. The contractor himself will be responsible for the knowledge/Information about the availability of manpower on a 

daily basis, the information regarding the absentee statement of manpower is also to be informed to the Site-in- 
charge of WBMSCL. The contractor should ensure availability through his representative throughout the contract 
period who shall be responsible for manpower management and keeping their records etc. 

6. The agency will have to provide a proper uniform for its maintenance staff at its own cost and the color of the dress 
will be Blue Shirt (or color approved by the WBMSCL), Grey Pant, and safety shoes. No staff will be allowed for 
performing duty without a proper uniform. 

7. The selected agency shall designate two Site Supervisors with time duration, out of the deployed personnel, who 
would be responsible for immediate interaction with this Jalpaiguri MCH, so that the optimal services of the persons 
deployed by the agency could be availed without any type of disruption. 

8. The agency shall have to prepare a Duty Roster of the Maintenance Staff at the beginning of every month, or as 
directed from time to time. A copy of the said Duty Roster, duly signed by all staff, should be submitted to the 
concerned SAE & AE and one copy should be available at the Call Centre. 

9. The duty hours should not exceed eight hours at a stretch. Continuous shifts by the same person should be avoided 
and should not remain any shift unmanned. 

10. The Maintenance Staff should be polite to all, and should be withdrawn for any report or complaint of irregularities 
against him. However, in normal cases, frequent changes in Maintenance Staff will not be allowed. 

11. The successful bidder shall ensure the proper conduct of his personnel in Jalpaiguri MCH premises, and enforce the 
prohibition of consumption of alcoholic drinks/ smoking, etc. 

12. The agency has to provide Mobile Nos. with GPS-activated smart phones dedicated to the call centre. The cost of the 
handset and running costs i.e. phone bills have to be borne by the agency. No claim of payment against any 
telephone bill will be entertained by this department. 

13. The agency should provide disinfectant/ Hand  Sanitizer,  Mask,  Head  Gear,  PPE,  etc.  whatever is  required  for 
protection in case of work at any Isolation Ward or protection against any type of EPIDEMIC/ ENDEMIC. 

 
Legal: 

1. For all intents and purposes, the bidder shall be the “Employer” within the meaning of different Labour Legislations 



 
in respect of manpower so employed and deployed at the Jalpaiguri MCH, for contractual services. 

2. The agency shall be solely responsible for the redressal of grievance/resolution of disputes relating to the person 
deployed. Jalpaiguri MCH or WBMSCL, shall in no way, be responsible for the settlement of such issues 
whatsoever. Jalpaiguri MCH or WBMSCL, shall not be responsible for any damages, losses, FINANCIAL or other 
injury claims to any person deployed by service providing agency in the course of their performing the 
functions/duties, or for payment towards any compensation. 

3. The manpower deployed by the contractor shall not be entitled to a claim, pay/wages/bonus, perks, during the 
contract or after the expiry of the contract. In case of termination of the contract also, the persons deployed by the 
contractor shall not be entitled to claim for absorption or relaxation for absorption in the regular / otherwise 
capacity in Jalpaiguri MCH. The Contractor should communicate the above to all the manpower deployed in 
Jalpaiguri MCH. 

4. The agency shall alone be liable to pay compensation for any damage/death/injury sustained by the person or any 
other members of the agency as sustained by them in the course of the work/duty at the Jalpaiguri MCH during 
the contract period. 

5. In the event of theft, pilferage or damage to the Jalpaiguri MCH property, after necessary investigations, if 
proved that the agency/ their personnel are responsible, the agency shall be penalized for all the 
losses/damage. 

6.  WBMSCL is not liable at any stage to provide accommodation, transport, food, medical, and any other 
requirement of their personnel deployed at the Jalpaiguri MCH. But the space for sitting accommodation for 
the staff of the agency inside worksite premises will be provided by the competent authority. 

 
FORCE MAJEURE: 

A Party shall not be considered to be in default or breach of this Agreement, and shall be excused from performance 
or liability for damages to any other party, if and to the extent it shall be delayed in or prevented from performing or 
carrying out any of the provisions of this Agreement, arising out of or from any act, omission, or circumstance by or 
in consequence of any act of God, labour disturbance, sabotage, failure of suppliers of materials, act of the public 
enemy, war, invasion, insurrection, riot, fire, storm, flood, ice, earthquake, explosion, epidemic, breakage or accident 
to machinery or equipment or any other cause or causes beyond such Party’s reasonable control, including any 
curtailment, order, regulation, or restriction imposed by governmental, military or lawfully established civilian 
authorities, or by making of repairs necessitated by an emergency circumstance not limited to those listed above 
upon the property or equipment of the Party or property or equipment of others which is deemed under the 
Operational Control of  the  Party. A  Force Majeure event  does  not  include  an  act  of  negligence or  Intentional 
Wrongdoing by a Party. 
If an event of force majeure exists and the SECOND PARTY fails, within seven (7) days of such event to give notice in 
writing to FIRST PARTY and if the SECOND PARTY is rendered permanently unable, wholly, or in part, by reason of 
force majeure to perform its obligations and meet its responsibilities under the Contract, FIRST PARTY shall have the 
right to suspend or terminate the contract on the same terms and conditions except that the period of notice shall be 
seven (7) days. In any case, FIRST PARTY shall be entitled to consider the SECOND PARTY permanently unable to 
perform its obligations under the 

 
  

AMICABLE SETTLEMENT: 
 

When a dispute arises under this agreement, the parties shall make all reasonable efforts to resolve through good 
faith  negotiation,  failing  which  they  will  attempt  at  dispute  resolution  with  the  intervention  of  the  
Principal 
Secretary to the Dept. of H&FW, GoWB. 

 
 

OTHER TERMS & CONDITIONS: 
 

1. The  Selected  Bidder  must  provide  a  walkie-talkie communication  system  which  can  operate  without cellular 
network or internet connection within the whole campus of each Jalpaiguri MCH. Installation of the same must be 
within 2(two) months of the commencement of maintenance work, so that the necessary supporting documents in 
this regard will have to submit in the time of 1st quarter bill. 
 

2. When shut down of any system such as electricity connection, water connection etc. is necessary for restoring 
breakdown works/ preventive maintenance works, for a certain period of time, the Selected Bidder shall: 
 

(a)  Seek prior written approval of the Corporation and on receipt of such approval proceed with the shut down for such 
period of time as approved by the Corporation. 
 
(b)  In the event an additional period of shut down is necessary then the Selected Bidder shall notify the 
Corporation and seek further approval for such extension. 



 
 

3. During duty all the staffs have to carry valid mobile no, valid identity card, must wear dress code (Approve colour 
dress with proper embress at back side as per the direction of WBMSCL) and shoes. 

 
4. If  any  spare  parts  or components thereof  is  required   to  be  repaired   /  replaced   /  replenished (as 

applicable)   to   meet   any    exigency   or  emergency     situation,   as    determined by   the   authorized 
representatives of  the  Corporation, then  such spare parts or components thereof shall either be provided by the 
Corporation or else the same shall have to be  procured by the  Selected Bidder, without any time delay. In the  
event  the Selected Bidder procures  the  same, only then  the Corporation shall reimburse the  expenses 
incurred  by the  Selected  Bidder  for procuring  any  spare  part  or  component thereof as per the actual rate of 
the procurement/ rate approved by WBMSCL in case of non schedule items and in case of schedule items, the 
current/prevailing electrical     WBPWD schedule and it’s latest addendum/corrigendum if any will be followed. 
The schedule rates of CPWD may follow when availability of any components/spare parts is not found in the 
WBPWD schedule. In the interest of patient care service, the selected bidder is bound to obey the above or as per 
the directives time to time by the WBMSCL, otherwise the penalty clause will be imposed on the selective bidder. 

 
5. The  agency    will  have  to  liaison  with   AMC contactors of different services  for preventive  schedule 

maintenance  time  to  time  and  also  informed/remember  the  representative of WBMSCL for taking 
necessary   action at Jalpaiguri MCH. 

 
6. The agency will have to provide all tools and tackles (as per mentioned table at scope of work section) at his own 

cost for different maintenance works. Necessary supporting documents in this regard will have to submit in the 
time of 1st quarter bill. If agency does not provide good tools & tackles then a penalty will be imposed and has the 
right to deduct a minimum amount from the bill. 
 

7. Further, if in the event of any exigency or emergency arise in the premises of Jalpaiguri MCH campus maintained 
by WBMSCL, as determined by the competent authority of the Corporation, the Selected Bidder is bound to 
provide any service which is not covered within this Scope of works, as specified in this e-tender, in the interest of 
patient care service. The Selected Bidder shall be entitled to receive Reimbursable Expenses for carrying out such 
service as per rate approved by WBMSCL in case of non schedule items and in case of schedule items, the current 
electrical WBPWD schedule and it’s addendum/corrigendum if any will be followed. The schedule rates of CPWD 
may follow when availability of any components/spare parts is not found in the WBPWD schedule. In the interest 
of patient care service, the selected bidder is bound to obey the above or as per the directives time to time by 
the WBMSCL, otherwise the penalty clause will be imposed on the selective bidder. 



 
 
 
 

8. Agency have to paid the salary of all O&M manpower of Jalpaiguri MCH first then only, the agency will be eligible 
to submit the monthly bill with proper documentations of paid salary. 
 

9. The contract may be terminated by either side with a notice for Four months. If the agency are not completed 
the operation and maintenance work successfully as per the scope of works, then in that case the selected bidder 
will be terminated and will not be allowed to participate in the other upcoming tenders for the next 3(three) years. 
 

10. The selected bidder shall have to arrange accommodation of his staff within 5 kilometres from Jalpaiguri MCH 
building at his own cost so that they can reach Jalpaiguri MCH buildings in case of any emergency by receiving 
instructions notices or other communications. 
 

 
11.  All matters regarding the labour shall be in accordance to Contract labour (Regulation and Abolition) Act, 1970, 

minimum wage Act 1948 and other applicable acts under law. No labour below the age of fifteen years shall be 
employed on the work. The Contractor shall not pay less than what is provided under law to labourers engaged by 
him on the work. The Contractor shall at his expense comply with all labour laws and keep the Owner indemnified 
in respect thereof in respect of all labour, directly or indirectly employed in work for the performance of 
Contractor’s part of this agreement, the Contractor shall at his own expense arrange for all the safety Act, fire Act 
and such other acts as applicable. 
 

12.  The Contractor must pay the take home wages to the O&M staff following the latest circular of minimum wages 
issued by the labour commissioner of Govt. of WB.  

 
       The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by the contractor. 

Contractor shall also carry and maintain all insurance which may be required under any law or regulation from 
time to time. He shall also carry and maintain any other insurance, which may be required by the WBMSCL. 

                          
        The Successful Bidder has to follow the table as mentioned below for disbursement of minimum wages to 

the O&M staffs. Which is inclusive of Minimum Wages, PF@12% & ESI @3.25% and Bonus @8.33% to the 
O&M staff has also to be considered on minimum wages which must be paid annually or monthly basis. 

 
         i.e, Gross Salary = (Minimum wages + PF contribution @12% + ESI @3.25%)  + @8.33% Bonus on Minimum 

wages. 
 

 
13. Any fresh imposition of taxes/ duties/ levies etc, imposed after receipt of tender shall be reimbursed by the 

WBMSCL on actual on production of satisfactory documentary proof of imposition of the tax. Any increase in the 
rates of any existing taxes/duties/levies/royalties etc as on the last date of receipt of tender shall be borne by 
the WBMSCL. If there is any decrease, the amount payable will be reduced accordingly. 
 

14. Contractor shall maintain first aid facilities for his employees. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves, and boots as may 
be necessary should be provided by the contractor without any additional cost. 
 
 

15. Identity Card to all the workers under contractor’s seal and signature for a specified period as per the terms of the 
contract and instructing them to carry the same during their movement/ work inside the campus. A list of 
labourers with their address to be submitted to the Engineer-in-charge & Security Officer of WBMSCL certifying 
that Identity Cards for them have been issued. On completion of the work, the workers/ labourers must leave the 
campus within 3 days from the date of completion. The final or any bill of the work after completion will not be 
passed for payment without a certificate of vacation. 

 
16. Contractor Organize frequent training program at his own cost for trained the supervisor, all electricians and all lift 

men in first aid, fire fighting, using fire extinguishers, evacuating the building, calling for fire brigade and providing 
assistance to fire service or fire fighters in case of breakout of fire. 
 

17.  Repair and/or replacement of Lamp sets, junction boxes, timer switches, stay wire connecting to the street lighting 
systems, cleaning of street lighting fixtures (Perspex covers, reflectors etc.), 
Straightening and strengthening of the tilted poles and pole painting. Minor trimming of plants, removal of bird 
nest etc. The Selected Bidder shall ensure availability of all necessary tools and tackles, ladders, any type  of  
scaffolding  and  other  safety  equipment  for  carrying  out  the  above  mentioned  assigned  jobs, following safety 
rules time to time. WBMSCL will not bear any responsibility for any accident and thereby no claim for compensation 
in any shape will be entertained and also if any additional cost involved in the above    
 



 

18.  The agency should be financially strong enough for necessary payments of wages including bonus etc. for at 
least 3 months to its all working personnel engaged at sites and also other services as per the scope of works in this e-
tender. 
No strike/agitation etc. related to non payment from the agency’s end to its workers including other services 
will not be entertained from WBMSCL. However, WBMSCL has the right to impose penalty in case of man-day losses 
due to strike/agitation from the selected bidders. 
 

19.  The Selected Bidder shall arrange, maintain, replace and replenish, as and when required, an inventory of 
consumables as specified in the following table at their own cost. 
 

 

LIST OF CONSUMABLES 

Sl. No Description of Goods Periodicity 

1. Cotton Waste 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

2. Dhoti 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

 

3. 
HT/LT insulation tape (ISI Marked), Different size of 

cable ties. 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

4. Grease 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

5. CTC 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

6.  
Brasso 

To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

7. Drill Bit 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

8. Petroleum Jelly 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 
 

9. Distilled Water for batteries 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

10. Batteries for torch 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

11. Welding Rod 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost by the 

12. Jute 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost by the 

13. M-Seal 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

14. Hack Saw Blade 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

15. Rust Cleaner 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

16. Soldering Material 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

17. Grinding Blade 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

18. Cleaning Brush 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

19. Teflon 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

20. Screw 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 



 

LIST OF CONSUMABLES 

Sl. No Description of Goods Periodicity 

21. Washer 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

22. Araldite 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

23. Emery paper 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

24. Lift door & car polishing materials 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

25. Collin 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

26. Sanitizer with surgical mask and gloves 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

27. Liquid hand wash 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 
 

20.  The department will not bear any responsibility for any accident and thereby no claim for compensation in any shape 
from this department will be entertained. 

 
21.  The department will not bear any travelling / tiffin / fooding / accommodation / electricity / sundries charges. 
 
 

22.  At the time of any rectification /protection /prevention /preparatory work, the agency will liable to complete the 
work early. For the same the agency may engage extra manpower without claiming any extra charge. 

 
23.  If any damage done by the agency end, due to mishandling / wrong operation / negligence, then agency will liable to 

rectify / replace the same in free of cost otherwise WBMSCL has the right to deduct the same amount from the bill to 
restore the same defects. 

 
24.  All the log books required should be provided by the selected bidder in the format provided by WBMSCL for each 

scope of work at their own cost. 
 

25.  A certificate from the energy auditor as per the prescribed format of the auditor is to be submitted Jalpaiguri MCH. 
The energy auditor must be BEE certified energy auditor, authorized certificate from Energy Management National 
Productivity Council (NPC) on behalf of Bureau of Energy Efficiency, a statutory body under Ministry of Power, Govt. of 
India. 

 
26. The agency shall have to deposit all dismantled unserviceable materials such as fused lamps, defective condensers, 

starters, and timers, MCBs etc. to the concerned Section Office or any other locations within worksite premises by the 
agency by its own labourers / arrangements / tools and tackles as per the direction of the SAE & AE concerned. Fresh 
materials will be issued against respective defective materials. No materials should be taken out of the maintenance 
site without the permission and necessary challan of the site-in-charge. 

 

27.  All the scope of works within this e-tender is to provide manpower round the clock for 365 days. In no case no scope 
of work individually should be unmanned condition in the interest of patient care service, otherwise a severe penal 
action will be imposed to the selected bidder. 

 
28.  Since all the scope of works are maintained by the selected bidder. So, the selected bidder will provide necessary 

certificates and documents for Jalpaiguri MCH, when requested by the WBMSCL as and when required. 
 

29.  Deleted. 
 

30.  The selected bidder should supply a set of latest computer with all allied accessories like printer, scanner, internet 
facilities etc. for Jalpaiguri MCH within 01 (one) month from the date of acceptance to provide the better O&M 
service. Which is to be deposited to site-incharge of WBMSCL in working condition at the time of expiry of contract 
period otherwise the final bill will not be released. 

 



 

31.  The selected bidder will have to execute the maintenance related works as per scope of work and other terms and 
conditions in this e-tender for any additional, reorientation of the existing installations, if any within the premises of 
Jalpaiguri MCH campus during the period of contract, without claiming any additional cost. 
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WEST BENGAL MEDICAL SERVICES 

CORPORATION LIMITED 



 
 

 
PRINTED TENDER FORM 

e-NIT no. WBMSCL/NIT-257/2026             Dated -09/03/2026 
 

 
TENDER AND CONTRACT FOR WORKS GENERAL RULES AND 

DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS 
 
 
 
 

TENDER FOR WORKS 
 

I/We on behalf of the WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED hereby tender  for the 
execution  of  the  work  specified in the  underwritten “Memorandum” within  the  time  specified  in 
such  “  Memorandum”  at the rates   specified   therein,   and   in   accordance,   in   all   respects   within 
the  Rules contained in clauses hereinafter, in all  of  the annexed General Conditions of Contract (GCC), 
Special      conditions  of  Contract  (SCC)  and  with  such  other  materials  as  are provided for, by and 
in all other respects in accordance and with such conditions so far as applicable. 

 
 

MEMORANDUM 
 
 

 
(a) If several sub- 
works are included, 
they should be detailed 
in a separate list 

(a) General description of work ………………………. 
 

(b) Estimated cost put to Tender                        …     Rs (c) Earnest 

Money Deposit                                  …    Rs. (d) Security Deposit 

(including earnest money)    ...     Rs 

(e) Percentage, if any, to be deducted from bill    ...     Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Time allowed for the work from date of written order to 

Commence  …………………………………calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online tender 

 
Name of Work 

Tendered 
Amount Put to 

Tender 
Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both in 

words & figures) 
 
_    
_ 



 
 
 
 
 

Should  this  Tender  be  accepted,  I/we  hereby  agree  to  abide  by  and  fulfill all of  the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 
forfeit and pay   to the Governor or his/ her successions in office, the sums of money mentioned  in the 
said conditions. 

 
 

*Give 
particular 
s and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

 
 

T Signature  of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness  to 
Contractor’s 
signature 

 
XX   Signature of 
the E x e c u t i v e 
E n g i n e e r /AE 
on behalf of the 
Department. 

A sum of Rs ………………………. * has been furnished through online net banking/RTGS/NEFT transfer as 
earnest money deposit [(a) the full value of  which is to be  absolutely  forfeited  to  the  Governor   or 
his/her successors    in    office,    without prejudice  to   any   other   rights  or   remedies  of   the   said 
Governor   or   his   successors  in office.    Should    I/we    not    deposit the    full    amount    of  security 
specified  in  the  above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said sum of Rs 
………… shall be retained by the Government as on account of such security as aforesaid:(b) the full value 
of which  shall  be  retained  by  Government  on  account  of  the security deposit specified in clause I 
(B) of the said conditions of contract]. 
 
Dated the                       Day of                            20 
 

X                                  T 
(Witness) 
Address 
Occupation 
 
 
The above tender is here by accepted by me for and on behalf of the Governor of the State of west 
Bengal 
 

XX 
 
 
Dated the                            Day of                            (Month)                 (Year) 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
Clause 1      1.1 Earnest Money - The person/persons who intend to participate in the Tender for an 
Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest Money @ 2% (Two 
percent) of the Estimated Amount put to Tender or Rs 10 Lakh, whichever is lower. 
 

In case of offline tender earnest money is to be submitted in the form of Bank Draft or Bankers 
Cheque. 

In case of Online Tender (e-Tender) earnest money is to be deposited  through e- tender portal 
(https://wbtenders.gov.in) by selecting from either of the following payment modes: 
 

i)    Net banking (any of the banks listed in  the ICICI Bank Payment gateway) in  case of payment 
through ICICI Bank Payment Gateway. 

ii)   RTGS/NEFT in   case   of   offline   payment  through  bank   account  in   any   Bank  with his/her 
tender/quotation as  per  Memorandum No.  3975-F(Y) dated:  -  28.07.2016 of Secretary  to  the 
Government  of      West  Bengal,  Finance  Department.  The  L1  bidder  shall  make  the  Formal 
Agreement after getting the Letter of Acceptance (LOA) issued by the Tender Accepting Authority. 
Failure to  make the  Formal Agreement within  the time  period  as  prescribed in  the  Letter  of 
Acceptance (LOA)  for  the  purpose, may  be  construed as  an  attempt  to  disturb the  tendering 
process and will be dealt with accordingly in a legal manner as deemed fit including blacklisting the 
bidder. 

 
1.2    Security Deposit -    While making    any  payment to  the  person(s) whose tender  has 

been  accepted    (hereinafter shall  be  called  the  contractor)  for  work  done under the contract, the 
authority making payment shall deduct such sum which together with  the  Earnest Money already 
deposited and converted into security deposit, shall amount to 3% of the value of works executed at 
the material point of time and paid during  the  progressive  running  accounts  bills,  so  that  total 
deduction together  with 



 
 
 

Earnest Money constitute 3% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 
@ of 10% of such additional amount is to be deposited for all such excess/ and supplementary works 
beyond the tendered amount before payment of final bill. 

 
Compensation of all other sums of money payable by the contractor to the Government under the 
terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, due to 
reduction of tendered amount due to any reason whatsoever, such additional earnest money shall be 
deemed to have been converted into security and further deductions from progressive bills shall be 
made, taking into consideration the enhanced component of earnest money so converted into security. 

 

Security  deduction will  not  normally  be  required  for  hiring  of  inspection vehicles and boats etc., 
supply of tools & plants, furniture and computer peripherals. Separate agreement may be required in 
those cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats to 
be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security Deposit by replacing 
equal amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability 
period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee 
from  a  Scheduled Bank,  valid  up  to  the  date  of  completion of  work,  shall  be  obtained from  the 
successful bidder, if the accepted bid value is 80% or less than the estimated amount put to tender . 

 
If  the bidder fails to submit Additional Performance Security within 7  (seven) working days  from 
the  date  of  LoA  or  the  time  period  as  approved  by  the  Tender  inviting Authority, his Earnest 
Money will be forfeited. 

 
If  the  bidder  fails  to  complete  the  works  successfully, the  Additional Performance Security along 
with Security Deposit lying with the Government shall be forfeited at any time during the pendency of 
contract period as p er relevant Clauses of the Contract. 

 
Necessary  provisions  regarding  deductions of  Security  Deposit  from  the  progressive  bills of   the 
Contractor  as  per  relevant  clauses  of  the  contract  will  in  no  way  be  affected/ altered by this 
Additional Performance Security. 

 
 
 

Compensation 
for delay 

Clause  2.    The  time  allowed for  carrying out  the  work as  entered in  the  tender shall  be strictly 
observed by the contractor and shall be reckoned from the date on which the order to commence work 
is  given  to  the  contractor.  The  work  shall  throughout  the  stipulated  period  of  the  contract  be 
proceeded with all due diligence. Time being deemed to be the essence of the contract on the part of 
the contractor, the contractor shall be  bound in  all cases,  to  achieve  the  ‘Milestones’ as  defined 
under Clause 5 and specified in the NIT into  various  ‘Identifiable and  quantifiable construction 
related  stages ’  pertaining to the work. I n the event of the contractor failing to comply with any of 
the conditions related to  achieving the  ‘Milestones’ within the  specified time  period prescribed 
for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 
 

If the contractor fails to commence and/or maintain required prog ress viz. Milestones defined in 
the Notice Inviting Tender over the total time allotted for its full completion and in terms of clause 
5 or fails to complete the work and clear the site on or before the  end  of  contract  period  or 
extended  date   of   completion ,   he/she   shall,   without prejudice to  any other right or  remedy 
available  under   the   law   on   account  of   such  breach,   pay   as   agreed   compensation  to   the 
implementing Department. 
 

This  will  also  apply to  items  or  group of  items  for  which a  separate period  of completion has 
been specified. 
 
Compensation for  delay  of  work:    @  2%  (T wo  percent)  of  the  tendered  value  of work 
arrived for each month of delay to be computed on per day basis subject to the  ceiling  limit 
of  security  deposit  already  withheld  or  due  to  be  wi thheld during   imposition   of   the 
said    clause    and    minimum    payable    comp en sation  equivalent  to  the  Earnest  Money 
deposited (EMD). 



 
 
 
 
 
 
 
 

Action   when 
whole of security 
deposit is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
to pay 
compensation, 
if action is not 
taken under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not 
exceed 10% of the tendered value of work or the tendered value of the item or group of items of the work, 
for which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or  set-off against any sum payable to the contractor 
under this contract, if the contractor catches up with the progress of work subsequently, part or full of 
the  desired  progress  as  per  the  contract  in  accordance with the  decision of  the  Tender Accepting 
Authority, under powers delegated by Government to be communicated by the Engineer-in-Charge, the 
withheld amount shall be released. However, no interest, whatsoever, shall be payable on such withheld 
amount. 

 
Force majeure  :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclone 
natural calamity or serious loss or damage by fire or civil commotion, the contractor shall immediately 
give notice thereof in writing to the Engineer -in-charge but shall nevertheless use  constantly his/her 
best  endeavors to  prevent or  make  good  the delay and shall do all that may be reasonably required 
to the satisfaction of the Engineer - in-charge to proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause, the Engine er-in-charge with the prior 
approval of Tender Accepting Authority , may, without prejudice to his/her any other rights, remedy 
against the Contractor in respect of any delay, inferior workmanship, any  claims for  damages and/or 
any  other  provision of  the  contract or otherwise, and whether the date of completion has or has not 
been elapsed, by notice in writing, absolutely determine the contract in any of the following cases: 

 

(i)      If  the  Contractor  has  been  given  by  the  Engineer-in-Charge a  notice  in  writing  to rectify, 
reconstruct or replace any defective work or that work is being performed in an inefficient or 
otherwise improper or un-workman like manner, shall omit to comply with the requirements of 
such notice for a period of seven days thereafter; 

 

(ii)      If the Contractor has without reasonable cause suspended the progress of work, or has failed to 
proceed with the work with due diligence so that, in  the opinion of the Engineer-in-Charge 
he/she will be unable to secure completion of the work by the schedule date for completion, 
and continues to do so after a notice of seven days in writing from the Engineer-in-charge; 

 

(iii)    If the Contractor fails to complete the work within the stipulated date or the Milestones/items of 
work  within  individual dates  of  completion, if  any,  stipulated on or before such date(s) of 
completion and does not  complete them or  reach the defined Milestones within the  period 
specified in the notice given in writing to that effect by the Engineer-in-charge; 

 

(iv)       If the Contractor persistently neglects to carry out his/her obligations under the contract 
and/or commits default by not complying with any of the terms & conditions of the contract 
and does not remedy it, or take effective steps to remedy it, within seven days after a notice in 
writing is given to him/her to that effect by the Engineer-in-Charge; 

 

(v)       If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be 
adjudged insolvent or have a ‘Receiving Order’ or Order for administration of his/her Estate 
made against him/her, or take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force, or make any conveyance or assignment of his/her effects or 
composition or arrangement for the benefit of his/her creditor or purport to do so, or if any 
application be made under Insolvency Act for the time being in force for the sequestration of 
his/her Estate, or if a trust deed is executed by him/her for benefit of his/her creditors; 

 

(vi)     If the Contractor being a Company pass a resolution or the court delivers an order of judgment 
that the Company shall be wound up, or if a receiver or a manager on behalf of a creditor be 
appointed, or if a circumstance arise which entitle the Court or the creditor to appoint a 
receiver or a manager or which entitle the court to issue a winding up order; 

 

(vii)      If the Contractor shall suffer an execution order being levied on his/her goods and allows it to 
be continued for a period of 21 days; 

 

(viii)     If the Contractor assigns without prior written approval of the Tender Accepting 



 
 
 

Authority,  transfers,  sublets  (engagement  of  labour  on  piece  work  basis  or  of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 
parts with or attempts to assign, transfer, sublet or otherwise parts with the entire work or any 
portion thereof without prior written approval of the Engineer–in–charge; 

 
(ix)       AND THEREFORE, the Contractor has made himself/herself liable for action under any  of  the 

cases aforesaid, the Engineer -in-charge on behalf of the Government with the prior approval 
of Tender Accepting Authority, shall have the powers to adopt any of the following actions, as 
he/she may deem best suited to the interest of the Government:- 

 

(a)   To determine the contract as aforesaid, of which rescission notice in writing and costs 
to  be  recovered  for  works  since  executed  subject  to  a  minimum  of  the  amount  of 
Earnest Money deposited by the Contractor under the hand of Engineer-in-charge,  shall 
be the conclusive evidence.  Upon such determination, the Earnest Money Deposit, Security 
Deposit already recovered for executed works and performance guarantee, if any under 
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

 

(b)   After giving notice to the Contractor to measure up the work executed and to take such 
whole or the balance or part thereof, as shall be un -executed out of his/her hands, and to 
give it to another  Contractor to complete the  balance work. The Contractor, whose 
contract is determined or rescinded as above, shall not be allowed to participate in the 
tendering process for the balance work. 

 

(c)   To  employ  labour  paid  by  the  implementing  Department,   and  to  supply materials,  to 
carry  out  the  works  or  any  part  of  the  work,  debarring  the contractor and debiting the 
cost of labour and price of materials (of the amount of which cost and price determined by 
certificate of the Engineer-in-Charge shall be final and conclusive against the contractor) 
and  crediting  him/her  with  the value of  the  work  done,  in  all  respects  in  the  same 
manner and at the same rates as  if  it  had  been  carried  out  by  the  contractor  under 
the  terms  of his/her contract;  the  certificate  of  the  Executive Engineer  as  to  the  value 
of the work done shall be final and conclusive against the contractor. 

 
 

Contractors 
remains liable to 
pay 
compensation if 
action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 
possession of or 
require 
removal of or 
sell Contractor’s 
plant 

In  the  event  of  above  course  being  adopted  by  the  Engineer-in-charge, the  Contractor shall have 
no claim of compensation for any loss susta ined by him/her by reason of his/her having purchased or 
procured any material or entered into any engagement or made  any  advances  on  any  account  or 
with  a  view  to  execute  the  work  or  the performance  of  the  contract.  In  case,  action  is  taken 
under  any  of  the  provisions aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof actually performed under this contract , unless and until the Engineer -in- 
charge has certified in writing that the performance of such work and value payable in respect thereof, 
and he/she shall only be entitled to be paid the value so certified. 
 
 
Clause 3A.  In case, the work cannot be started due to reason s not within the control of the Contractor 
within 1/4th (one fourth) of the stipulated time for completion of the work or  45  days  whichever is 
less,  which  is  accepted  as  a  valid  &  justified  reason  by  the Tender Accepting Authority, either 
party viz. Contractor &  the Engineer-in-Charge may close the contract with the approval of Tender 
Accepting Authority. In such an eventuality, the earnest money deposited and the security of the 
contractor shall be refunded, but no payment on account of interest s, loss of profit or damages etc. 
shall be payable at all. 
 
 
Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the control of the 
contractor, like Force Majeure enumerated later under Clause 5, the contract may  be  terminated as 
stated  in   clause  3A   above  by   the   Engineer -in-Charge with  the  consent  of  the  contractor and 
approval o f the Tender Accepting Authority. 
 
 
Clause 4.    In   cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in- Charge  under 
Clause  3  hereof  shall have  become  exercisable  and  the  same  had not 
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been previously exercised,  non-exercising  thereof  shall  not  constitute  as a  waiver  of  any of   the 
conditions hereto, and such powers shall, notwithstanding be exercisable in the event  of any  future 
case  of  default  by  the  contractor,   for  which  by  any  clause  or clauses  hereof, he/she  is  declared 
liable  to  pay  compensation  amounting  to whole  of his/her  security deposit,   and   the   liability   of 
the   contractor   for   past   and   future compensation  shall remain  unaffected.  In  the  event  of  the 
Engineer-in-Charge putting in  force   either   of  the powers under ix  (a) or (c) vested with him/her 
under the preceding clause, he/she may if he/she so desires, take possession  of  all  or  any  tools  & 
plant, materials   and   stores,   in   or   upon   the   work,   or   the  site   thereof,   or   belonging   to   the 
contractor, or procured by him/her and intended to be used for  execution  of  the  work, or  any part 
thereof,  paying  or  allowing  for  the  same  in account at the contract rates or in  case  of  these  not 
being    applicable,    at    current    market   rates   to   be   certified   by   the  Engineer-in-Charge  whose 
certificate thereof, shall be final and binding. Otherwise,  the Engineer-in-Charge  may  deliver  notice 
in   writing   to   the   contractor   or   his/her   clerk, foreman  or   other  authorized  agent,  requiring 
him/her  to  remove  such  tools  &  plant, materials or stores from the premises within a time to be 
specified in such notice; and in the event of the contractor failing to comply with any such requisition, 
the Engineer-in- Charge  may  remove  them  at  the  contractor’s  expense  or  sale  them  by  p u b l i c 
auction  or  private  sale  on  account of  the  contractor and  at  his/her  risk,  in  all  respects, and  the 
certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the amount  of  the 
proceeds and expense of  any  such sale  shall  be  final and conclusive against the contractor. 

 
 

Clause 5.   The time allowed for execution of a work as specified in the ‘Schedule of Work’ or in 
the  extended  time  in  accordance  with  the  terms  and  conditions  shall  be  the  essence  of  the 
contract.  Execution  of  work  shall  commence  from  such  time  period as  mentioned in  the  said 
schedule, or from the date of handing over of the site to the contractor  whichever  is  later.  If  the 
contractor  commits  default  in  commencing execution  of  the  work  as  a foresaid  within  thirty 
days,  without  justifiable  reasons included under Force Majeure or other such reasons beyond the 
control of the contractor,  in  which  case  to  be  reported  within  seven  days  by  the  contractor, 
considered valid and cogent by the Engineer -in-Charge, the Engineer -in-Charge shall after passing 
of thirty days from the date of scheduled commencement of work as per work   order,   with   the 
prior   approval   of   the   Tender   Accepting   Authority,   without prejudice to  any  other  right  to 
remedy available in l aw, be at liberty to apply clause 2 and subsequently clause 3 of the tender 
document. 

 
5.1    As  soon  as  possible  after  the  contract  is  executed,  signed  and  agreed,  the contractor 

shall  submit  a  ‘Time  and  Progress  Chart’  for  each  broad  activity (Milestone) and get it 
approved by the Engineer -in-Charge. The chart shall be prepared in direct relation to the 
time slated in the Notice Inviting Tender (NIT) document, for completion of items or group of 
items of the work.  It  shall  indicate  the  forecast  of  the  dates  of  commencement  and 
completion  of  various  trades  of  sections   of   the   work.   This   may     be   amended,   as 
necessary,  by  an  agreement between  the  Engineer -in-Charge  and  the  contractor  within 
the  limitations  of time  imposed  in  the  NIT  document. Further,  to  ensure  good  progress 
during execution of work, the contractor shall in all cases, in which the time allowed for any 
work   exceeds   one   month   (save   and   except   for   special   jobs   for   which   a separate 
programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into various 
‘Identifiable   and   quantifiable   construction   related   stages’   related   with  the  type  and 
nature of work, and that the ‘total time allowed for completion of work’ is to be broken up 
against achievement of those stages during the construction / progress of work to ensure a 
periodic monitoring of progress and enable the  contractor and the  Engineer -in-Charge to 
take corrective measures from time to time. 

 
5.2   If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as abnormally  bad 
weather,   flood,   cyclone   natural   calamity   or   serious   loss   or damage by fire  or  civil 
commotion, strike or lockout affecting procurement of construction materials or any of the 
trades employed in the work, or any other cause  which  in  the  absolute discretion of  the 
Engineer -in-Charge is  beyond the contractor’s control, then  upon happening of  any  such 
event causing delay, the 



 
 
 

contractor  shall  immediately  give  notice  in  writing  to  the  Engineer -in-Charge  but  shall 
nevertheless  use  constantly  his/her  best  endeavors  to  prevent  or  make good  the  delay 
and  shall  do  all  that  may  be  reasonably  required  to  the satisfaction of the Engineer -in- 
Charge to proceed with the works. 

 
5.3    Request  for  rescheduling of  ‘Milestones’  of  various  activities  and  extension  of time, to be 

eligible for consideration, shall be made by the contractor in writing within fourteen days  of 
the  happening  of  the  event  causing  delay  in  the prescribed  form.  The  contractor  may 
also, if  practicable,  indicate  in such  a request the period for which extension is desired. 

 
5.4    If any such case the Engineer -in-Charge, with the approval of Tender Accepting Authority, may 

give a fair and reasonable extension of time and reschedule the activity wise ‘Milestones’ for 
completion of  the  work. Such extension shall  be communicated to  the  contractor  by  the 
Engineer -in-Charge with  the  approval of Tender  Accepting  Authority  in  writing  within 
maximum 1  (one) month  of  the date of receipt of such request. 

 
 
 

Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment on 
inter- 
mediate 
certificates to 
be regarded 
as advances 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bills to be 
submitted 
monthly 

Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by the Engineer- 
in-Charge  of   such  completion,   but   no   such  certificate  shall  be  given,   nor  shall  the    work    be 
considered to  be  completed until  and  unless  the  contractor   shall have   removed from  the  work 
premises on which the work is  executed, all scaffolding, surplus materials and rubbish, and  cleaned 
off  the  dirt    from  wood  works, doors, windows, floors, or   other parts  of  any  building,  upon  or 
about   which   the   work  is executed,  or  of  which he may have had possession for the purpose of the 
execution thereof, nor  until  the  work  shall    have    been    measured    by    the    Engineer-in-charge 
whose measurements  shall  be binding and conclusive against the contractor. If the contractor shall 
fail to comply with the  requirements  of  this  clause  as  to  removal  of  scaffolding, surplus  materials 
and rubbish  and  cleaning  off  dirt  on  or  before  the  date  fixed  for completion   of   the   work,  the 
Engineer-in-charge may  at  the  expense of  the  contractor remove such scaffolding, surplus  materials 
and  rubbish,  and  dispose  of  the  same  as he/she thinks fit, and clean off such dirt as aforesaid; and 
the contractor shall forthwith b e   b o u n d  t o   pay the amount of all expense so  incurred,  and  shall 
have  no  claim  in respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any 
sum actually realized by the sale thereof. 
 
Clause 7.  No running account bill payment shall be normally  made for works less than 30 (Thirty) 
percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the whole  of  the  work 
shall have  been completed and certificate of  completion given. For works of tendered value above 
Rs 25.00 lakh, for running account bill payment, the contractor shall on submitting a bill of at least Rs 
25.00 lakh there for, be entitled to receive  a  payment  proportionate  to  the  part  thereof,  approved 
and passed  by  the Engineer-in-charge, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the contractor. But all such intermediate payments shall 
be regarded as  payments by  way of advance  against  the final  m e a s u r e d   b i l l payment only  and 
not  as  payments  for  work  actually  done  and  completed,  and  shall not preclude the bad, unsound, 
and  imperfect  or  unskillful  work which is to be removed and taken away and reconstructed, or re- 
erected or to be  considered  as  an  admission  of the  due  performance  of the  contract, or  any  part 
thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any 
way  the  powers of  the  Engineer-in-charge under  these  conditions  or  any  of  them  as  to  the  final 
settlement  and adjustment  of  the  accounts  or  otherwise  or  in  any  other  way  vary  or  affect  the 
contract. The final bill shall be submitted by the contractor within one month of the date fixed for 
completion  of  the  work,  otherwise the Engineer-in-charge’s certificate of the measurement and of  the 
total amount payable for the work accordingly shall be final and binding on all parties. 

 
Clause 8.   W o r k s  bill shall be submitted by the contractor each month, after fulfilling above  clause, 
on  or  before the  date  fixed  by  the  Engineer-in-charge, for  all  works executed during the previous 
month, and  the  Engineer-in-charge    shall  take  or  cause to  take  the  requisite measurement for  the 
purpose of having the same verified, and the claim as far as admissible adjusted, if  possible, before  the 
expiry  of fourteen  days  from  the presentation of the  bill.  If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up 
the said work in presence of the contractor, whose countersignature in the measurement book will be 
sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding 
on the contractor in all respects. 



 
 
 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to the 
Engineer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-charge 
shall inspect the work , and if there is no defect in the work, he/she shall furnish to the contractor a 
final certificate of completion. Otherwise, a provisional certificate of physical completion indicating 
defects (a)  to  be  rectified by the Contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued.  Such  reduced  rate  is  to  be  imposed  with  the  approval  of  Superintending 
Engineer concerned. 

 

 
Clause 8A.   When annual repair and maintenance work is carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floors, windows shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the individual rooms, 
quarters or premises etc . where the work is done without waiting for the actual completion of all the 
other items of work in the contract. In  case,  the  contractor fails  to  comply  with  the  requirements 
of  this  clause,  the Engineer-in-Charge  shall  have  the  right  to  get  this  work  done  at  the  cost  of 
the contractor either Departmentally or through any other contractor. Before taking such action, the 
Engineer-in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B.   The Contractor shall submit completion Plan/Drawing as required in the ‘General 
Specification’ for   Civil  as   well  as   Electrical  Works  as   applicable  within  30   days  of completion 
of the work. 

 
Clause 9.  The  Contractor shall  submit all  bills  in  printed  forms,  as per format prescribed by 
Government of West Bengal ,   in the office of the Engineer- in-Charge, and the charges in the bills shall 
always  be  entered  at  the  rates  specified  in tender or  in case of any  extra work ordered in   
pursuance   of   these   conditions,   and   not  mentioned  or   provided  for   in   the tender  at  rates 
thereinafter provided for such work. 

 
 

Payments   of 
contractor’s 
bills to Banks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government 

Clause  9A (1)  Payments  due  to  the  contractor  may,  if  so  desired  by  him/her be made to his bank 
through e-Pradan, details of which has to be directly furnished to the Engineer- in-charge. 
While   the online receipt   given   by   such   Banks   shall   constitute   a   full   and   sufficient 
discharge/acquittance for   the   payment, the   contractor  should  wherever  possible present his/her 
bills duly receipted and discharged through his/her Banker/s. 
 

(2)  In  the  case  of  bills,  which  the  contractor  presents  for  payment  direct, and which 
are not  endorsed  in  favour  of  the   Bank,  while  efforts  will  be  made  to secure payment  to  the 
financing  Bank,  payments  made  to  the  contractor  should  be accepted as full acquittance so far as 
the  Government is  concerned. As  a  part  of  the  arrangement, the financing  Bank  should  give  t h e 
Government a letter to this effect. 
 

Note 1.               The  procedure  will  not  affect  the  usual  rights  of  t h e   Government  to deduct from 
contractor’s  bill,  (whether  endorsed  in  favour  of  a  Bank  or  not)  any sum due  to  Government  of 
account of penalties,  over-payments  etc., on this or any other contract with the Governor of the State 
o f West Bengal. 
 

Note 2.              Nothing contained herein shall operate to create in  favour of the Bank any rights, claims 
or equities vis-à-vis the Governor. 
 
Clause 10.   If the specification or estimate of the work provides for use of any special description of 
material  to  be  supplied  by  the  Engineer-in-Charge, (such  materials  & stores and the prices to be 
charged there for  as hereinafter mentioned being so far as practicable for  the  convenience of  the 
contractor, but not so as in any way to control the meaning or effect of this contract specified in the 
schedule  or  ‘Memorandum’    hereto annexed), the contractor shall be supplied with such materials 
and stores as is required from time to time to be used by h im/her for the purpose of the contract only, 
and the value of the full quantity of materials and stores so supplied at the rates specified in the said 
schedule or  Memorandum may  be  set  off  or  deducted  from  any  sums  then  due,  or thereafter to 
become due to the contractor under the contract, or otherwise or against or from the security deposit, 
or the proceeds of sale thereof; if the same is held in Government securities, the same or a sufficient 
portion thereof being in this case sold for 



 
 
 

the  purpose.  All  materials  supplied  to  the  contractor  shall  rema in  the  absolute     property  of 
Government, and shall not on any account be removed from the site of the work, and shall at all times 
be open for inspection by the Engineer-in-charge.   Any such material unused and in perfectly good 
condition at the time of the completion or   determination of the contract shall be  returned to  the 
Eng ineer-in-charge’s store, if by a notice in writing under his/her hand, he/she shall so require; but 
the contractor shall not be entitled to return any such material unless with such consent, and shall 
have no claim for compensation on account of any such material so supplied to him/her as aforesaid 
being unused by him, or for any wastage or damage to any such material. 
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Clause 11.  The  Contractor shall  execute  the  whole  and  every  part  of  work  in the most substantial 
and workman like manner, and both, as regards to materials and otherwise, in every respect, in  strict 
accordance with  the  specifications. The  contractor shall  also conform  exactly,  fully  and  faithfully 
to  the  design and  drawings,  and  instructions in writing relating to the work signed by the Engineer- 
in-Charge and lodged in his/her office, to  which  the  contractor  shall  be  entitled  to  have  access  at 
such  office,  or  on the site of the  work for  the  purpose of  inspection during  office hours, and  the 
contractor shall, if he/she  so  require, be  entitled  at  his/her own  expense  to  make  or  cause  to  be 
made copies  of  the  specifications, and  of  all  such  design, drawings  and  instructions  as aforesaid. 
 
Clause 12.  The  Engineer-in-Charge shall   have  powers  to  make  any  alteration  in, omission from, 
addition to, or substitution for, the original specifications, drawings, designs and  instructions,  that  may 
appear  to   him/her  to   be   necessary  or   recommended   by Superintending Engineer or the Chief 
Engineer during the progress of work, and the contractor shall be  at  all times be  bound to carry out 
these works, in accordance to any instructions which may be given to him/her in writing, signed by the 
Engineer-in- charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original tender  and 
any   altered,   additional   or   substituted  work   which   the   contractor may  be directed to do in the 
manner specified above as a  part  of the work shall  be  carried out  by the  contractor  on  the  same 
conditions in all respects on which he/she agreed to do the main work, and at the same rates, if any, 
may be  specified in the tender for  the  main work. Time  for  the  completion  of  the  work  shall  be 
extended in the proportion that the altered, additional or substituted work bears to the original work 
contract, and the certificate of   the Engineer-in-charge shall  be   conclusive  a s    to   such  proportion. 
And,   if  the  altered, additional or substituted work includes any class of work, for which no rate is 
specified in  the  contract,  then  such  class  of  work  shall  be  carried  out  at  the  rates entered in the 
schedule  of  rates  of  concerned Works Department applicable in  the district,   which was in force at 
the time of acceptance of the contract, minus/plus the percentage which the total tendered amount 
bears  to  the  estimated  cost  of  the  entire  work  put  to  tender;  and if  the altered, additional or 
substituted work is not entered in the said schedule of rates, payment thereof shall  be  made by  the 
Engineer-in-charge by  determining  the  rates  on  analysis  worked  out  from  (a)  the  basic  rates  of 
materials and labour provided in the aforesaid schedule of  rates,  or  (b)  the  current market rates  of 
materials  and  labour when even  basic  rates  for  the  work  are  not  available  in  the  schedule.  In 
cases  when such rates  are  determined on  analysis  by  the  Engineer-in-charge under  (a)  above,  the 
stipulated percentage above or below schedule of rates as provided in the contract shall also apply, 
and in case of rates worked out on analysis under (b) above, payment shall be  made  at  the  rates 
so  determined  without  application  of  the  said  stipulated percentage. In the event of any dispute 
regarding  rates  determined  on  analysis for  any  altered, additional or substituted work under this 
clause, the decision of the Superintending Engineer shall be final and binding. 
 
Clause 13.   If at any time after the commencement of the work the Governor shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer- 
in-charge shall give notice in writing of the fact to the contractor , who shall have no claim to any 
payment or compensation whatsoever on account of any profit or advantage which he might   have 
derived from execution  of the work in full, but which he/she did not derive in consequence of the full 
amount  of   the   work  not   having  been  carried   out;   neither   shall   he/she   have   any   claim   for 
compensation by reason   of any alterations having been made in the original specifications, drawings, 
designs a nd instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If  it  shall appear to the  Engineer-in-charge or  his/her  subordinate engineer in-charge  of 
the  work,  that  any  work  has  been  executed  with  unsound, imperfect, or unskillful workmanship, or 
with materials of any inferior description, or that any materials or articles provided by the Contractor, 
for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise 
not in accordance with the contract, the   contractor shall on  demand in  writing from the   Engineer- 
in-charge specifying the work, materials or articles complained of notwithstanding that the same may 
have been inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be remove the 
materials or articles so specified and provide other proper and suitable materials or articles at his/her 
own proper charge and cost; and in the event of his failing to do so within a period to be specified by 
the Engineer-in-charge in his/her demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of  the estimate put to tender / on up to date 
executed work value  for  every  day not  exceeding  ten  days,  while  his/ her  failure  to  do  so shall 
continue and in the case of any such failure, the Engineer-in-charge may rectify or remove, and  re- 
execute the work or remove and replace with others, the  materials or articles complained of as the case 
may be at the risk and expense in all respects of the contractor. 
 
Clause 15.   All work under or in course of execution or executed in pursuance of  the contract shall 
at  all  times  be  open  to    inspection  and  supervision  of  the  Engineer-in-Charge  and   all   his/her 
subordinates and also higher Officers / Authority of the Government and the  contractor  shall  at  all 
times during the normal  working  hours,  and  at  all  other times  at  which  reasonable  notice of the 
intention of the Engineer-in-charge or his/her subordinates  to  visit  the  work  site  shall  have  been 
given   to   the   contractor,  either himself/herself  be  present  to  receive  orders  and  instructions, or 
have    a   responsible agent duly accredited in writing present for that purpose. Orders given  to  the 
contractor’s agent  shall  be  considered  to  have  the  same  force  as   if   i t   had  been  given  to  the 
contractor himself/herself. 
 
Clause 16.   The  Contractor shall give,  not  less than five  days notice in  writing  to the Engineer-in- 
charge or his/her subordinate in-charge of the work, before covering up or otherwise placing beyond 
the reach of measurement any work, in order that the same is so  covered  up  or  placed  beyond  the 
reach  of  measurement, and  shall  not  cover  up  or place beyond the reach of measurement any work 
without the consent in writing of the Engineer-in-charge or his/her subordinate, in-charge of the work; 
and if any work shall be covered  up  or   placed  beyond  the  reach  of   measurement  without  such 
notice  having been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
 
Clause  17.       If   the   Contractor   or   his/her   workers  or  authorized  representatives   shall break, 
deface, injure  or destroy any  part  of  the structure   in  which  they  may  be working or any building, 
road, road curbs, fence, canals, water pipes, cables, drains, electric or telephone posts or wires, trees, 
grass or grassland or cultivated ground contiguous to the premises on which the work or any part of 
it  is  being  executed,  or  if  any  damage shall happen to the work from any cause whatever or any 
imperfections become apparent in it at any time, whether during its execution or within a period of six 
months after issuance of a certificate of its completion by the Engineer-in-Charge, the contractor shall 
make the same good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 
be made good by other workers, and deduct the expenses (of which the certificate of the Engineer-in- 
Charge shall be final and binding) from any sums, whether under the contract or otherwise, that may be 
then,  or  at  any  time  thereafter become due  to  the  contractor by the  Government or  from  his/her 
security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof, and if the cost in the 
opinion of the Engineer-in-Charge whose opinion shall be final and conclusive against the contractor, 
making such damage or imperfections good shall exceed the amount of such security deposit and/or 
such sums, it shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 
 
Clause 17A.   The Contractor shall also supply without charge the requisite number of persons with the 
means and materials necessary for the purpose of setting out works, and counting, weighing, assisting 
in  the  joint  measurement  or  examination  at  any  time  and from  time  to  time  of  the  work  or 
materials. Failing his/her so doing the same may be 



 
 
 

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted 
from any  money due  to  the  contractor under the  contract or  from  his/her Security Deposit or  the 
proceeds of  sales thereof or  of  a  sufficient portion thereof. The Contractor  shall   also   provide   all 
necessary  fencing  /   barricading  /   providing  caution boards etc. and light required to protect the 
public from accident, and shall be bound to bear the expenses of defence of every suit, action  or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damage and costs which may be awarded in such suit, actions or 
proceedings  to  any  such  persons  or  which  may  with  the  consent  of  the  Contractor  be  paid  to 
compromise any claim by any such persons. 

 
Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of Section 12, of 
the   Workmen’s   Compensation   Act,   1923,   the    implementing   Department   is   obliged   to    pay 
compensation   to   a   workman   employed   by   the   contractor,   in   execution   of  the   works.   The 
implementing Department will recover from the Contractor the amount of compensation so paid; and 
without prejudice to the rights of the Department under sub - section (2) of section 12, of the said Act, 
implementing Department shall be at libe rty to recover such amount or any part thereof by deducting it 
from the security deposit or from any sum due by implementing Department to the Contractor whether 
under this contract or otherwise. The implementing Department shall not be bound to contest any claim 
made against it under sub-section (1) Section 12, of the said Act, except on the written request of the 
contractor and  upon  his/her  giving  to  the  implementing Department full  security for all costs for 
which the Department might become liable in co nsequence of contesting such claims. 

 
Clause  18B.    In  every  case  in  which  by  virtue  of  the  provisions  under  ‘The  Contract Labour 
(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing Department is 
obliged to pay amount of wages to a workman employed by the Contractor in execution of the works, 
or to incur any expenditure in providing welfare and health amenities required to be provided under 
the above said Act and the rules framed by Government from time to   time for the protection of health 
and sanitary arrangements for workers employed by Contractors, executing Department will recover 
from the  Contractor, the amount of  wages so  paid or  the  amount of expenditure so incurred; and 
without prejudice to the rights of the executing Department under sub- section(2)  of  Section  20,  and 
sub-section   (4)    of    Section   21,   of   the   Contract   Labour (Regulation and  Abolition) Act,  1970, 
executing Department shall be at liberty to recover such amount or any part thereof by deducting it 
form the secur ity deposit or from any sum due by Executing Department to the Contractor whether 
under this contract or otherwise and the executing Department shall not be bound to contest any claim 
made against it  under sub-section (1)  of  Section 20,  sub-section (4)  of  section 21, of  the  said Act, 
except  on  the  written  request  of  the  Contactor  and  upon  his/her  giving  to  the  implementing 
Department full security for all costs for which the Department might become liable in contesting such 
claim. 

 
Clause  19.     The  Contractor  shall  obtain  a  valid  license  under  the  Contract  Labour (Regulation 
and Abolition) Act, 1970, before the commencement of the work, and continue to have valid licenses 
until the completion of the work.  The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and  Regulation) Act,  1986,  Fatal  Accident Act, 1855, Personal Injuries (Compensation 
Insurance) Act, 1970. 

 

The  Contractor  shall  also  comply  with  the  provisions  of  the  ‘Building  and  Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill these 
requirements  shall   attract  penal   provisions  of   the   contract,  arising  out   of   the resultant non- 
implementation of such provisions. 

 
Labour 
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Labour 

Clause 19A.   No labour/s below the age of eighteen years shall be  employed in the work and the 
contractor shall  abide by  the  provisions of  the  Child Labour (Prohibition & Regulation) Act,  1986. 
Employment of female labour/s in works in the neighborhoods of sensitive barracks should be avoided 
as far as possible. 
 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or through  Sub- 
Contractors,  wages  not  less  than  fair  wages  as  defined  by  the  Labour Commissioner of the State 
Government under  ‘Minimum Wages  Act,  1948’,  Contractor’s Labour   Regulations   or   as   per   the 
provisions of  the  Contract Labour  (Regulation and Abolition) Act, 1970, wherever applicable. 



 
 

The  contractor  shall,  notwithstanding the  provisions  of  any  contract  to  the  contrary, cause to be 
paid fair wage to labour indirectly engaged on the work, including any labour engaged  by  his  sub- 
contractors in  connection with  the  said  work,  as  if  the  labour  had been immediately employed by 
him/her. 

 
In respect of all labourers directly or indirectly employed in the works for performance of the 
Contractor’s part of the contract, the contractor shall comply with or cause to be complied  with  the 
contractor’s Labour  Regulations  made  by  the  State  Government/ Government of India, from time to 
time in regard to payment of wages, wage period, deductions  from  wages,  recovery  of   wages  not 
paid    and    deductions    made    without  authority,   maintenance  of   wage   books   or   wage   slips, 
publication of  scale  of  wage  and other terms of employment, inspection and submission of periodical 
returns  and  all  other  matters likewise in  nature  or  as  per  the  provisions of  the  Contract Labour 
(Regulation  and  Abolition)   Act,   1970,   and   the   Inter-State   Migrant   Workmen   (Regulation   of 
Employment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

 
a)    The  Engineer-in-Charge concerned shall  have  the  right  to  deduct from  the  money  due  to  the 

contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his/her/their wages which are 
not justified by their terms of the contract or non-observance of the regulations. 

 
b)    Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, 

directly or indirectly employed in the work, one day rest for 6 days of continuous work, and pay 
wages at the same rate as for duty. In the event of default, the Engineer-in-charge shall have the 
right to deduct the sum or sums not paid on account of wages for weekly holidays to any labour 
and pay the same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-charge concerned. 

The  contractor shall  also  comply  with  the  provisions of  the ‘Employees Liability  Act, 
2008’, Workmen’s Compensation Act and  ‘Maternity Benefits Act’  or  the  amendments 
thereof or any other law relating thereto, and the rules made there under from time to time. 
The   Contractor   shall   indemnify   and   keep   indemnified   the   implementing  Department against 
payments to be made under and for the observance of the laws aforesaid and PW Contractor’s Labour 
Regulations without prejudice to this right to claim indemnity from his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed 
to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum 
wage, such wage shall be paid by the contractor to the workers directly without the  intervention  of 
any  Dafadar,  and  that  Dafadar  shall  not  be  entitled  to  deduct  or recover any amount from the 
minimum wage payable to the workers as and by way of commission or otherwise. 
The  contractor  shall  ensure  that  no  amount  by  way  of  commission  or  otherwise  is deducted or 
recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the performance 
of the contractor’s part of this contract, the contractor shall at his/her own expenses, arrange for the 
safety provisions as framed from time to time by the competent authority, and shall at his/her own 
expense provide all facilities in connection therewith. In case the contractor fails to make arrangement, 
and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- 
for each default, and in addition the Engineer-in-Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D.   For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of 
every month to the Engineer-in-charge, a true statement showing in respect of  the  second  half  of 
the preceding  month  and  the first half of the current  month respectively- 

 

The number of labourers employed by him/her on the work, their working hours, and the 
wages paid to them; 

 

Accidents that had occurred during the said fortnight showing the circumstances under which it had 
happened, and the extent of damage and injury caused by them, and the number of female workers 
who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs.  2000/- 
for  each  default  or  materially  incorrect  statement. The  decision  of  the Engineer-in-charge shall be 
final in deducting from any bill due to the contractor; the amount levied as fine and would be binding 
on the contractor. 
 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to be compiled with 
all the rules framed by the Government from time to time for the  protection  of  health  and  sanitary 
arrangements of  workers employed by  the contractor. 



 
 

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions of 
the Contractor’s Labour Regulations and Rules for the protection of health and sanitary arrangement 
for the workers as amended from time to time or furnishing any information  or  submitting  or  filing 
any   statement   under   the   provisions   of   the   above Regulations  and  Rules  which  is  materially 
incorrect, he/she shall, without prejudice to any  other  liability,  pay  to  the  Department a  sum  not 
exceeding   Rs.   2000/-   for   every  default,  breach  or  furnishing,  making,  submitting,  filing  such 
materially incorrect statements and in  the  event of  the  contractors defaulting continuously in  this 
respect, the  penalty  may  be  enhanced to  Rs.  200/-  per  day  for  each  day  of  default  subject  to  a 
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge shall be final 
and binding on the parties. 

 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and 
complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages Act, 
1948 and Contract Labour (Regulation and Abolition) Act 
1970,  for  the  protection  of  health  and  sanitary  arrangements for  work-people  employed  by  the 
contractor(s) (hereinafter referred as  ‘the  said  Rules’) the  Engineer-in-charge shall have the power 
to give notice in writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work -people within a reasonable time to be specified 
in the notice.   If the contractor(s) shall fail within the period specified in the notice to comply with 
and/or observe the  said  Rules  and to provide  the  amenities  to  the  work-people as  aforesaid, the 
Engineer-in-charge shall have the  power  to  provide  the  amenities  herein  before  mentioned  at  the 
cost  of  the contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense 
and to approved standards all necessary hutments and sanitary arrangements required 
for his/her/their work-people on the site in connection with the execution of the works, and  if   the 
same   shall    not    have   been   erected   or    constructed,   according   to   approved  standards,   the 
Engineer-in-charge  shall  have  power  to  give  notice  in  writing  to  the contractor(s) requiring that 
the said hutments and sanitary arrangements be remodeled and/or reconstruct such hutments and 
sanitary arrangements according to approved standards, and if the contractor(s) shall fail to remodel or 
reconstruct such hutments and sanitary arrangements according to  approved standards within the 
period  specified  in  the  notice,   the    Engineer-in-charge  shall    have    the    power   to    remodel   or 
reconstruct  such hutments and sanitary arrangements according to approved standards at the cost of 
the contractor(s). 

 
Clause 19G.   The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act , Industrial Dispute Act 
and  Maternity Benefit  Act,  1961,  as  amended from  time  to  time and rules framed thereunder and 
other labour laws affecting contract labour that may be brought into force by the appropriate authority 
from time to time. 

 
Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site of work, any 
person  or  persons  engaged/assigned or  employed by  the  contractors  upon the work who may be 
determined as insane or incompetent or misconducts himself/herself, and the contractor shall forthwith 
comply with such requirements. 

 
Clause   19I.     It   shall   be   the   responsibility  of   the   contractor  to   see   that   the 
building/structure under construction is not occupied by anybody unauthorized during construction, 
and  is  handed  over  to  the  Engineer -in-charge with  vacant  possession free from  encumbrances in 
entirety, If  such buildings/structures through completed is occupied illegally, then  the  Engineer-in- 
Charge shall have the option to refuse to acce pt the said building/structure in that position. Any delay 
in acceptance on this account will be treated as the delay in completion and for such delay a levy up to 
5% of tendered value of work may be imposed by the Engineer-in-charge whose decision shall be final 
both with regard to the justification and quantum and shall be binding on the contractor. 

 
However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupations, any time on or before construction and delivery. 
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Clause  20.    No  work shall  be  done  on  Sundays without the  p r i o r   sanction of  the 
Engineer-in-charge. 
 
Clause 21.    The contract shall not be assigned or sublet without specific orders from Government in 
respect of a  specified sub-contractor. And if  the contractor shall assign or sublet   his   contract,  or 
attempt  so  to  do,  or  become  insolvent  or  commence  an y  in insolvency proceedings or make any 
composition with his creditor, or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward 
or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised, or offered 
by the contractor, or any of his servants or agents to any public officer or person in the employ of 
Government in any way relating to his office of employment, or if any such officer or person shall 
become in any  way  directly  or  indirectly  interested  in  the  contract,  the  Divisional  Officer  may 
thereupon by notice in writing rescind the contract, and the security deposit of the contractor  shall 
thereupon   stand   forfeited   and   be   absolutely   at   the   disposal   of Government   and   the   same 
consequences shall  ensure  as  if  the  contract  had  been rescinded under the Clause 3 hereof, and in 
addition  the  contractor shall  not  be  entitled to recover or be paid for any work there for actually 
performed under the contract. 
 
Clause 22.   All   sums   payable by   way   of   compensation under  any   of   these conditions shall be 
considered as reasonable compensation to be applied to the use of Government without   reference   to 
the actual loss  or damage sustained  and whether  or not  any damage shall have been sustained. 

 
Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in writing of the 
Engineer-in-Charge shall be obtained for any change made in the constitution of the firm/consortium. 
Where the  contractor is  an  individual or  a  Hindu Undivided Family (HUF)  business concern, such 
approval as aforesaid shall likewise be obtained, before the  contractor enters into  any  partnership 
agreement/Memorandum of Articles whereunder the  partnership firm/ consortium would have the 
right to carry out the works hereby undertaken by the contractor. If previous approval as aforesaid is 
not obtained, the contract is liable to be rescinded. 
 
Clause 24.    All works to  be  executed under the  contract shall  be  executed under the direction  of 
Engineer-in-Charge. Further  instructions/advices, if  felt  necessary by Superintending Engineer/  Chief 
Engineer, shall also  be  binding to be communicated by the Engineer-in-Charge. 
 
Clause 25. Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning 
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality 
of workmanship or materials used on the work or  as to any other question, claim, right, matter or 
thing  whatsoever,  in   any   way   arising  out   of   or  relating  to   the   contracts,  designs,  drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or 
the executions or failure to execute the same, whether arising during the progress of the work, or after 
the completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of  him/her to  be  outside the  requirements of  the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or 
any  matter in connection with or  arising out  of the  contract or carrying  out   of   the   work  to   be 
unacceptable,  he/she  shall   promptly  within  15   days request  the  Chairman  of  the  Departmental 
Dispute Redressal Committee, in writing, for written instruction or  decision. Thereupon, the  Dispute 
Redressal Committee shall  give  its  written instruction or decision within a period of three months 
from the date of receipt of the Contractor’s letter.



 
 
 

The Dispute Redressal Committee in each of the Works Departments shall be constituted with the 
following officials as Members: 

 

1 Secretary / Engineer-in-Chief of the Department concerned Chairman 

2 Joint  Secretary / Deputy Secretary / any Officer of equivalent 
rank of the Department Member 

3 One Designated Chief Engineer / Engineer of the Department to 
be nominated by the Department concerned. 

Member Secretary and 
Convenor 

4 
One representative of Finance Department of the Government not 
below  the  rank  of  Joint  Secretary or Financial Advisor in case 
of the Works Department where FA system has been introduced. 

Member 

 

This  provisions  will  be  applicable  irrespective  of  the  value  of  the  works  to  which  the dispute 
may relate. 

 
Clause 26.   The contractor shall fully indemnify and keep indemnified the implementing Department 
against any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action brought 
against implementing Department in respect  of  any  such  matter  as  aforesaid,  the  contractor  shall 
be  immediately notified thereof by the implementing Department and the contractor shall be at liberty, 
at his/ her own expense, to settle any dispute or to conduct any litigation that may arise there from, 
provided that  the  contractor shall  not  be  liable  to  indemnify the  implementing Department  if  the 
infringement of the patent or  design or any alleged patent or  design right is the direct result of an 
order passed by the Engineer-in-Charge this behalf. 
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Clause 27.   When the estimate on which the tender is made includes lump sums in respect of parts 
of the work, the contractor shall be entitled to payment in respect of the items of works involved or the 
part of the work in question at the same rates as are payable under  this contract for such items, or if 
the  part  of  the  work  in  question  is  not,  in   the  opinion  of   the   Engineer-in-charge, capable  of 
measurement,  certificate in writing of  the Engineer-in-charge shall  be  final  and  conclusive  against 
the  contractor with regard to any sum or sums payable to him under the provisions of this clause. 
 
Clause 28.   In the case of any class of work for which there is no such specifications as referred to 
under  Clause  11,  such  work  shall  be  carried  out  in  accordance with  the  latest  Bureau  of  Indian 
Standards  (BIS)  specifications.  In  case  there  are  no  such  specifications  in    Bureau    of    Indian 
Standards, the  work shall  be  carried out  as  per  reputed manufacturer’s specifications if accepted by 
the Engineer-in-Charge. If not available, then as per State Government / Union Government accepted 
and approved specifications. In case there are no such specifications as required above, the work shall 
be carried out in all respects in accordance with the instructions and requirements of the Engineer -in- 
Charge which is  approved by the Tender Accepting Authority. 
 
Clause 29.  The  expression  “works”  or  “work”  where  used  in  these  conditions shall, unless there 
be something either in the subject or context repugnant to such construction, be constructed and taken 
to mean the works by or by virtue of the contract constructed to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional. 
 
Clause 30.    The Contractor(s) shall at his/their own cost provide his/their labour with hutting   on 
an   approved   site,   and   shall  make   arrangements   for   conservancy   and sanitation in the labour 
camp  to  the  satisfaction of  the  local  Public  Health and  Medical Authorities.  He/they  shall  also  at 
his/their own cost make arrangements for the laying of   pipe   lines   for   water   supply   to   his/their   
labour   camp   from   the   existing   mains wherever available, and shall pay all fees, charges and 
expenses in connection with there and incidental thereto.



 
 
 

Clause  31.    The contractor(s) shall  make  his/their  own  arrangements for  water  required for  the 
work   and   nothing   extra   will   be   paid   for   the   same.   This   will   be   subject   to   the  following 
conditions:- 

 

i)      That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 
of the Engineer-in-charge; 

 

ii)     The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and 
cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are, 
in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.   The contractor undertakes to make arrangement for the supervision of the work by the 
firm supplying the construction materials. The Contractor shall collect the total quantity of materials 
as per approved programme required for the work as per approved programme, before the work is 
started and shall  hypothecate  it  to  the  Engineer-  in-Charge.  If  any  material  remains  unused  on 
completion of the work on account of lesser use of materials in actual execution for reasons other than 
authorized changes of specifications and abandonment of portion of work, a corresponding deduction 
equivalent to  the  cost  of  unused materials as  determined by  the  Engineer-in-Charge shall  be  made 
and the material returned to the contractor. Although the materials are hypothecated to Institute, the 
contractor undertakes the responsibility for their proper watch, safe custody and protection against all 
risks. The materials shall not be removed from site of work without the consent of the Engineer-in- 
Charge in writing. 

 

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the 
date of completion of the work and the portion of the security deposit relating to work shall be refunded 
after the expiry of Defect Liability Period. 
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Clause 33.  The contractor shall provide all necessary superintendence during execution of  the  work 
and   as   long   thereafter  as   may   be   necessary  for   proper  fulfilling   of   the obligations under the 
contract. 
 

The  contractor  shall  immediately  after  receiving  letter  of  acceptance  of   the  tender   and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, 
experience, age, address(es) and other particulars along     with certificates, of the principal technical 
representative  to  be  in  charge  of  the  w ork  and  other  technical  representative(s)  who  will  be 
supervising the work. The Engineer-in-Charge shall within 3 days of receipt of such communication 
intimate in writing his/her approval or otherwise of such representative(s) to the contractor. Any such 
approval may at any time be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal technical 
representative shall be appointed by the contractor soon after receipt of the approval from the Engineer- 
in-Charge and shall be available at site before start of work. 

If     the    contractor    (or    any    partner   in     case    of     firm/company)   himself/herself   has    such 
qualifications, it  will  not  be  necessary for  the  said contractor to  appoint such  a  principal technical 
representative but the contractor shall designate and appoint a responsible agent to represent him and to 
be present at the work whenever the contractor is not in a position to be  so  present. All  the provisions 
applicable  to  the  principal  technical  representative under the clause will also be applicable in such a 
case  to  the  contractor or  his  responsible agent.  The  principal  technical  representative and/or  the 
contractor shall on  receiving reasonable   notice   from   the   Engineer-in-Charge  or   his   designated 
representative(s)  in charge of the work in writing or in person or otherwise, present himself/herself to 
the Engineer-in-Charge and/or at the site of work, as required, to take instructions. Instructions given 
to the principal technical representative or  the responsible  agent  shall be  deemed  to  have  the  same 
force  as  if  these  have  been given to the contractor. The principal technical representative and/or the 
contractor or his/her responsible authorized agent shall be actually available at site especially during 
important stages of execution of work, during recording of measurement of works and whenever so 
required by the Engineer-in-Charge by  a  notice  as  aforesaid  and  shall  also  note  down  instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order book and 
shall affix his signature in token of noting down the instructions and in token of acceptance of 
measurements.



 
 

If  the  Engineer-in-Charge, whose decision in  this respect is  final  and  binding on  the contractor,   is 
convinced  that  no  such  technical  representative(s)  is/are  effectively appointed or is/are effectively 
attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from the 
contractor as specified in Schedule and the decision of the Engineer-in-Charge as recorded in the site 
order book and measurement recorded checked / test checked in Measurement Books shall be final and 
binding on the contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively present or 
are absent by more than two days without duly approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of 
the  work  until  such  date  as  suitable  other  technical  representative(s)  is/are   appointed   and   the 
contractor shall  be  held  responsible for  the delay so caused to the work. The contractor shall submit a 
certificate of employment of the technical representative(s) along with every running account bill / final 
bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 

 
The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 

 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any  person who, in  his  opinion, misconducts himself, or  is    incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to be 
undesirable. Such person shall not be employed again at works site without the written permission of 
the Engineer-in-Charge  and   the   persons   so removed  shall  be  replaced  as   soon  as  possible  by 
competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i)        GST,  Building  and  other  Construction  Workers’  Welfare  Cess  or  any  other  tax  or Cess in 
respect of this contract shall be  payable by the Contractor and Engineer-in- Charge shall not 
entertain any claim whatsoever in this respect. 

(ii)       The contractor shall deposit Government Royalty and obtain necessary permit for supply of the 
sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are 
directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners to the effect 
of payment of royalties and Cess would have to be furnished. In absence of  such  certificates 
towards   payment  of   Royalties   and   Cess   such   components  shall  be   deducted   from   the 
contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If  pursuant  to  or  under  any  law,  notification  or  order,  any  Royalty,  Cess  or  the  like becomes 
payable by the implementing Department and does not at any time become payable by the contractor to 
the State Government/Local appropriate authorities in respect of any material used by the contractor in 
the works then in such a case, it shall be lawful to the Department and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid from dues of the contractor. 

 
Clause 35. 

 

(i)      All  tendered  rates  shall  be  inclusive  of  statutory  taxes  and  levies  payable  under respective 
statutes. However, if any further tax or cess is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any and the contractor  thereupon  necessarily  and 
properly   pays   such   taxes/levies/cess,   the contractor  shall   be   reimbursed  the   amount  so 
paid.  Provided  such  payments, if  any, is  not,  in  the  opinion of  the  Engineer-in-charge (whose 
decision shall be final and binding on the contractor) attributable to delay in execution of work 
within the control of the contractor. 

(ii)     The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition  as  may  be  necessary  and  shall  allow  inspection of  the  same  by  a  duly  authorized 
representative of the Department and/or the Engineer-in-Charge and  further  shall  furnish such  
other  information/document as  the  Engineer-in- Charge may require from time to time. 

(iii)     The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 
cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to 
this condition, together with all necessary information relating thereto. 

 
 
 
Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer-in-charge shall have the option of terminating the contract without compensation to the 
contractor, but would be liable to clear full dues and claims on work done to his/her legal successor/s. 

 



 

Clause 37.    The contractor shall not be permitted to tender for works in which his near relative is 
posted as  in  any capacity between the  grades of  the Executive Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him/her in any capacity or 
are subsequently employed by him/her and who are near relatives to any Official in the Institute. Any 
breach of this condition by the contractor would render him/her liable to be removed from the approved 
list of contractors of the Department. If however the contractor is registered in any other Department, 
he/she shall be debarred from tendering in the Department for any breach of this condition. 

 

NOTE:  By  the  term  "near  relatives”  is  meant  wife,  husband,  own  parents  and grandparents, own 
children and  grandchildren, own brothers and sisters, own uncles, aunts and first cousins and their 
corresponding in-laws. 

 
Clause  38.     No  engineer  of  Gazetted  Rank  or  other  Gazetted  Officer  employed  in engineering or 
administrative duties in the Government shall work as a contractor or employee of a contractor for a 
period of one year after his/her retirement from Government service without the previous permission of 
Government   in   writing. This contract is liable to be cancelled if either the contractor or any of his 
employees  is  found  at  any  time  to  be  such  a  person  who  had  not  obtained  the  permission  of 
Government as aforesaid, before submission of the tender or engagement in the contractor's service, as 
the case may be. 

 
Clause 39.   The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary  buildings  and  other  things  connected  therewith  shall  be  at  the  risk  of  the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him/her 
to  that effect obtained. In  the  event of  the  work or  any materials properly brought to  the  site  for 
incorporation  in  the  work  being  damaged  or  destroyed  in  consequence  of  hostilities  or  warlike 
operation, the contractor shall when ordered (in  writing) by  the  Engineer-in-Charge to  remove any 
debris from the site, collect and properly stack or remove in store all serviceable  materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of  all  works  ordered  by  the  Engineer-in-Charge, such payments being in addition to 
compensation up to the value of the work originally executed before  being  damaged  or  destroyed  and 
not  paid  for.  In  case  of  works  damaged  or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in-Charge concerned. The contractor shall be paid for 
the damages/destruction suffered and for the restoring the material at the rate based on analysis  of 
rates   tendered   for   in    accordance   with   the   provision   of   the    contract.   The certificate  of  the 
Engineer-in-Charge regarding the  quality  and  quantity of  materials and the purpose for which they 
were collected shall be final and binding on all parties to this contract. 

 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations (a) unless the  contractor had  taken all  such  precautions against air  raid as  are 
deemed necessary by the Air Force Officers or the Engineer-in- Charge (b) for any material etc. not on 
the site of the work or for any tools, plant, machinery, scaffolding, temporary building and other things 
not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 

 
Clause 40.    The  contractor shall comply with  the  provisions of  the Apprentices Act, 1961 and  the 
Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If he/she fails to do so, 
his/her failure will be a breach of the contract and the Engineer -in- Charge may, in his/her discretion, 
cancel the contract. The contractor shall also be  liable for any pecuniary liability arising on account of 
any violation by him/her of the provisions of the said Act. 

 
Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and Consultants 

 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government procurement for 
offences or violations committed during competitive bidding and contract implementation, for the works 
under different Departments of Government of West Bengal. 

 

Grounds for Suspension and Debarment:- 
 

(1)    Submission of eligibility requirements containing false information or falsified documents. 
(2)   Submission of Bids that contain false information or falsified documents, or the concealment of 

such information in the Bids in order to influence the outcome of eligibility screening or any 
other stage of the bidding process. 

(3)    Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 

(4)    Any documented unsolicited attempt by  a  bidder (A  Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement process and/or 
a person / Contractor / Agency / Joint Venture / Consortium / Corporation   having   an 
agreement/contract  for   any   procurement   with   the department shall be  referred as 
Bidder) unduly influencing the outcome of the bidding in his favour. 
 



 
(5)    Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any 

other department of State Government and/or Central Government. 
(6)    All other acts that tend to defeat the purpose of the competitive bidding such as lodging false 

complain about any  Bidder, lodging false complain about any  Officer duly  authorized by  the 
Department, restraining any interested bidder to participate in the bidding process, etc. 

(7)    Assignment and subcontracting of the contract or any part thereof without prior written approval of 
the procuring entity. 

(8)   Whenever adverse reports related to adverse performance, misbehavior, direct or indirect 
involvement in threatening, making false complaints etc. damaging the reputation of the department 
or any other type complaint considered fit by the competent authority of the department,  are  
received  from  more  than  one  Officer  or  on  more than one  occasion from 
Individual Officer. 

(9)    Refusal or failure to post the required performance security / earnest money within  the prescribed 
time without justifiable cause. 

(10)  Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite 
license / supervisor certificate of competency as specified in the contract. 

(11)    Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the 
Government without justifiable cause. 

(12)  Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or 
performance within the specified period as mentioned in the “Letter of Acceptance”,  “Letter  of 
Acceptance  cum Work Order”,  “Work Order”,  “Notice to Proceed”, “Award of Contract”, etc. 

(13)   Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid 
cause, or failure by the Contractor to comply with any written lawful instruction of the  Procuring  
Entity/Authority  (the  Officer  authorized  by  the  Administrative  Department, Government of West 
Bengal for procurement) or its representative(s) pursuant to the implementation of the Contract. 

(14)   For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his 
services arising from his fault or negligence. Any of the following acts by the Consultant shall be 
construed as poor performance. 
(i)  Non deployment of competent technical personnel, competent Engineers and/or work 

supervisors; 
(ii) Non-deployment of  committed equipment, facilities, support staff and manpower; 
(iii)Defective design resulting in substantial corrective works in design and/or construction; 
(iv)Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v)  Specifying materials which are inappropriate and substandard or way above acceptable 

standards leading to high procurement cost; 
(vi)     Allowing defective workmanship or works by the Contractor being supervised by the 
Consultant. 

(15)   For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or 
inferior quality of goods, vis-à-vis as laid down in the contract. 

(16)    Willful or deliberate abandonment or non-performance of the project or Contract by the Contractor 
resulting in substantial breach thereof without lawful and/or just cause. 

CATEGORY OF OFFENCE :- 
(A)       First  degree of  offence:    1  to  16  of  the  above Clause-41 to  be  considered as  First degree of 

offence. 
(B)     Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by 

a particular Bidder/Contractor/Supplier on  more  than  one  occasion, be considered as Second 
degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the 
concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

 

(I)     For committing First degree of offence: Disqualifying a Bidder from participating in  any 
procurement process under the Administrative Department of Government of West Bengal up to 2 
(two) years. 

(II)           For  committing Second degree of  offence:   Disqualifying a  Bidder from participating in  any 
procurement process under the Administrative Department of Government of West Bengal up to 3 
(three) years. 

 
PROCEDURE  OF  SUSPENSION  AND  DEBARMENT  DURING  THE  PROCUREMENT PROCESS 

 

(1)     Initiation of Action, Notification and Hearings: 
Any Bidder or  procurement authority on  his own or based on  any other information made 
available to him may invite the process of suspension/debarment proceedings by filing a written 
application with the Bid Evaluation Committee and such filing of written application has to be 
done within forty eight hours from the date and time of publication of the result of technical 
evaluation of any bid. 
(a)   Upon verification of the existence of grounds for suspension/debarment, the Chairperson 

of Bid Evaluation Committee shall immediately notify the bidder concerned either 



 
electronically through his registered e-mail or in writing to his postal address, advising him 
that: 
i)  A complaint has been filed against him and prima facie material has been found, which 

may lead to suspension/debarment. 
ii)   He   has   been   recommended  to   be   placed   under   suspension/debarment  by  the 

suspension committee (as  constituted by the respective Administrative Department) 
stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification by the Bid 
Evaluation Committee, may  approach the  Chairperson of Suspension Committee  by 
submitting all  required  documents in  his  favour for hearing. Any application made 
thereafter would not be entertained. 
Such  notice  should contain the  e-mail id  and  the  postal  address of  the Chairperson of 
the Suspension Committee. 

(b)  After receiving the recommendation for suspension from Bid Evaluation Committee, 
Suspension Committee shall issue a notice to the alleged bidder electronically through his 
registered e-mail id, to submit all relevant documents in support of his defense within three 
working days after issuance of the notice of the Suspension Committee. The Suspension 
Committee will conduct the hearing within seven working days from the date of receipt of 
the documents from the alleged bidder. If no appeal has been received from the alleged 
bidder or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the procurement process 
under the Administrative Department for a period of six months from the date of issuance 
of suspension order. The Chairperson of the Suspension  Committee  shall  issue  the  
suspension  order  within  seven  days from the last date of hearing and shall notify the 
bidder concerned either electronically  through his registered   e-mail   id    or    in    
writing    to    his    postal address.   The    Chairperson   of Suspension  Committee  shall 
also inform the decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee would reject the 
recommendation of Bid Evaluation Committee and would allow the bidder to take part in the 
tendering process. 
If  the  bidder  is  suspended,  the  Suspension  Committee  would  recommend debarment 
of the bidder and forward the case with all documents to the Debarment Committee for 
further action. 

(c)   The  Debarment  Committee  upon  receipt  of  the  recommendation  of  the  Suspension 
Committee shall scrutinize the documents. The Debarment Committee will hold a hearing 
of the alleged bidder and issue necessary order within ten working days from the last date 
of hearing. The Debarment Committee, if satisfied after hearing, shall forward the case to 
the Department for orders of Debarment. The Department in due course will issue 
Debarment Order  disqualifying/prohibiting the  erring  bidder  from  participating  in  the 
bidding/procurement of all projects under the Administrative Department for a specified 
period. The alleged bidder shall be intimated accordingly either electronically  through  his 
registered   e-mail   id   or   in   writing   to   his   postal address. Otherwise the Debarment 
Committee may reject the recommendation of the Suspension Committee. The Chairperson 
of Debarment Committee shall also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

 

(A)    Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recommend 
for  debarment  to  the  Bid  Evaluation  Committee.  The  Bid  Evaluation Committee shall submit his 
recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the 
reasons for  debarment to  the  Debarment Committee within 30  (thirty)  days  from  the  date  of 
termination of contract. The alleged Bidder shall be intimated accordingly either electronically to his 
registered  e-mail  id  or  in  writing  to  his  postal  address.  The  Chairperson  of  Bid  Evaluation 
Committee shall also inform the decision to all concerned. 

(B)  The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing about the matter from the 
Bidder and issue necessary order within 10 (ten) working days from the last date of hearing. The 
Debarment Committee, if satisfied after hearing, shall forward the case to the Department for the 
order of debarment. The Department in due course will issue debarment order 
disqualifying/prohibiting the erring Bidder from participating in  the  bidding/procurement of all 
projects under the Administrative Department, Government of West Bengal for a specified period. 
The alleged Bidder shall be intimated accordingly either electronically to his registered e- mail id or 
in writing to his postal address. Otherwise the Debarment Committee may reject  the 
recommendation  of  the  Bid  Evaluation  Committee.  The  Chairperson  of Debarment Committee 
shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

 

(a)        Bidder placed under Suspension/Debarment by the competent authority will not be allowed to 
participate in any procurement process under the Administrative Department within the period 
of suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to the 
Government. 



 
(b)      If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, 

“Letter   of   Acceptance  cum   Work   Order”,   “Work   Order”,   “Notice   to Proceed”, “Award of 
Contract” etc. for any Bid, the Suspended/Debarred Bidder shall not  be  qualified for  Award for 
the  said  Bid  and  such  Procurement Process will  be dealt with as per existing norms by simply 
excluding the erring Bidder. 

(c)    If the Suspension/Debarment Order is issued after award of a Government Project/Contract to the 
Debarred  Bidder,  the  awarded  Project/Contract  shall  not  be  prejudiced  by  the  said  Order 
provided that the said offence(s) committed by the Debarred Bidder is not connected with the 
awarded project/contract. 

Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect of 
the Tender contract and all correspondences concerning rates, claims, change in specifications and/or 
design and similar important matters will be valid only if accepted/recommended by the Engineer-in-
Charge. If any correspondence of above tender is made with Officers other than the Engineer-in-charge 
for speedy execution of works, the same will not be valid unless copies are sent to the Engineer-in-
Charge and also approved by him. Instructions given by the Assistant Engineer and the Junior Engineer 
on behalf of the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship shall 
also be valid. In case of dispute relating to specification and work, the decision of Engineer-in-Charge 
shall be final and binding. The Engineer-in- Charge will however  invariably  take  decisions  relating  to  
tender  contract  or  as  mentioned  in  the relevant  rules  and  clauses  of  the  contract  document  with  
the  approval  of  the  Tender  Accepting Authority. 

 
Clause 43.  Acceptance of the Tender will rest with the Tender Accepting Authority without assigning 
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the tenders 
without assigning any reason thereof to the bidder/contractor. 

 
Clause 44.   In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for 
acceptance by the Department. In such cases, the Tender will be cancelled. 
 
Clause 45.   In the event of conflicting different clauses, the clauses in the e-NIT will prevail. 

 
Clause  46.    Engineer-in-Charge  shall  not  entertain  any  claim  whatsoever from  the Contractor  for 
payment  of  compensation  on  account  of  idle  labour  on  such  grounds including non-possession of 
encumbrance free land. 

 
Clause  47.     Engineer-in-Charge shall  not  be  held  liable  for  any  compensation  due  to  machines 
becoming idle or any circumstances including untimely rains, other natural calamities, like strikes etc. 

 
Clause 48.  Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order / 
commencement and  before  final  completion of  the  work)  is  to  be  borne  by  the  contractor/bidder. 
Original challan of those materials, which are procured by the bidder, may be asked to be submitted for 
verification. 

 
Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall be deducted 
from the Gross value of all Works Bill in terms of Finance Department order. Also it is instructed to 
register his/her establishment under the Act, with the competent registering Authority, i.e. Assistant 
Labour Commissioner / Deputy Labour Commissioner of the region. 

 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in the contract. 

 
Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, Royalty 
of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income Tax, Ferry 
Charges and other Local Taxes, if any, are to be paid by the Contractor/Bidder. No  extra  payment  will 
be   made  as  a   reimbursement  or   as compensation for these. The rates of supply and finished work 
items are inclusive of these taxes and charges. 

 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and arrangement 
of Labour Camps will have to be arranged by the Contractor at his/her own cost. 

 
Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying  out  the 
work  and  for  taking  and checking  measurements for  which  no extra payment will be made. 

 
Clause 54.   The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. 
before submitting e-Tender and satisfy himself/herself regarding the condition and nature of works and 
ascertain difficulties that might be encountered in executing the work, carrying materials to the site of 
work, availability of drinking water and other human requirements & security etc. Work on river banks 
may be interrupted due to a number of unforeseen reasons e.g. sudden rises in water levels, inundation 
during flood, inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No claim will be 



 
entertained on this account. There may be variation in alignment, height of embankment or depth of 
cutting, location of revetment, structures etc. due to change of topography,  river  condition  and  local  
requirements  etc.  between  the  preparation and execution of  the  scheme  for  which  the  tendered 
rate  and  contract will  not  stand  invalid. The Contractor will not be entitled to any claim or extra rate 
on any of these accounts. 

 
Clause  55.     A  machine  page  numbered  Site  Order  Book  (with  triplicate  copy)  will  have  to  be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-in-Charge 
before   commencement   of   work.   Instructions   given   by   inspecting officers not below the rank of 
Assistant Engineer will be recorded in this book and the contractor must note down the action to be 
taken by him in this connection as quickly as possible. 

 
Clause 56.   The work will have to be completed within the time mentioned in the e-NIT. A suitable 
Work Programme based on time allowed for completion of work as per e-NIT is to be submitted by the 
contractor within 7 (seven) days from the date of receipt of work order which should satisfy the time 
limit of completion. The contractor should inform in writing, within 7 (seven) days from the date of 
receipt of work order, the names of his authorized representatives who are to remain present at site 
daily during work execution who will receive instructions of the work, sign measurement book, bills 
and other Government papers etc. 

 
Clause  57.     No  compensation for  idle  labour,  establishment charge  or  on  other  reasons  such as 
variation of price indices etc. will be entertained. 

 
Clause  58.    All  possible precautions should be  taken  for  the  safety  of  the  people and  work force 
deployed at worksite as per safety rule in force. Contractor will remain responsible for his labour in 
respect of his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as 
promptly as  possible. Proper road signs as  per  PWD practice or any   other   sign   board   for   safety 
purpose  as  per  requirement by  the  concerned Administrative Department will have to be erected by 
the Contractor at his own cost while operating in public thoroughfares. 

 
Clause 59.   The Contractor will have to maintain qualified technical employees and/or Apprentices at 
site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60.  The Contractor will have to accept the Work Programme as per modifications and priority of 
work  fixed  by  the  Engineer-in-Charge so  that  most  vulnerable  reach  and/or  vulnerable  items  are 
completed before impending monsoon or rise in river flood water level or for other suitable reasons. 

 
Clause 61.  Quantities of different items of work mentioned in the tender schedule or in work order are 
only tentative. In actual work, these may vary considerably. Payment will be made   on   the   basis   of 
works  actually  done  in  different  items  and  no  claim  will  be entertained for reduction of quantities 
in some items or for omission of some items. For execution  of  quantitative  excess  in  any  item  or 
supplementary  new  items  of  work  as decided by the Department, approval of the Superintending 
Engineer /  Chief Engineer / Government   would   be   required,   depending   on   whosoever   be   the 
Tender  Accepting Authority, before making such payment. 

 
Clause  62.     In  order  to  cope  up  with  the  present  system  of  e-billing,  supply  of departmental 
materials is generally not allowed. However, if in special circumstances, Departmental materials may be 
issued to the Contractor/Bidder to the extent of requirements as assessed, those may be recovered from 
the Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63.   Any material brought to site by the contractor is subject to approval of the Engineer-in- 
Charge.  The  rejected  materials  must  be  removed  by  the  contractor  from  the site at his own cost 
within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and 
carriage  of  all  materials  to  worksite.  The  materials  will  have  to  be  supplied  in  phase  with  due 
intimation to the Assistant Engineer concerned in conformity with the progress of the work. For special 
type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo  Jute  Filter etc., if  any, 
relevant Data  Sheet containing the  name of  the Manufacturers, Test  Report  etc.  will  also  be  
submitted  on  each  occasion.  Engineer-in-Charge may conduct independent test  on  the  samples 
drawn randomly before according approval for  using the materials at site. In this regard decision of 
Engineer-in-Charge shall be final and binding. 

 
Clause 64.  For all items of contract jobs requiring skilled labour, the contractor shall have to employ 
70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local labour, 
the  Contractor shall  employ skilled  labour  locally  secured by Government in  the  manner indicated 
above.  For  bridge  works,  highly  technical  works  of  labour,  the  contractor  may,  with  the  prior 
permission in writing of the Engineer-in-charge to whom full facts must be placed for such permission, 
import and employ skilled labour up to 30% (Thirty Percent) of the total requirement. In this case the 
expression “Imported labour” shall mean “labour imported primarily from other States and secondarily, 
from the distant districts of  the  State of  West  Bengal.” In  case  where the  contactor fails  to  secure 
unskilled local labour or to engage imported labour, the contractor shall employ labour locally  recruited 
by    Government   or    labour    imported    by    Government   at    the    rate    to    be   decided   by   the 



 
Superintending Engineer of  the  works concerned, whose decision as  to  the circumstances in which 
employment of such labour is of mutual advantage to Government and the contractor, will be final and 
binding on the parties. 

 
Clause  65.    All  queries and  disputes arising  out  of  the  works  tender  contract is  to  be brought to 
the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision 
within 15 days. 

 
Clause 66.  The contractor shall have to make his own arrangements for water, both for the work and 
use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work. 

 
Clause 67.  Contractor will be responsible for the payments of all water charges payable to the 
Corporation Municipality / Panchayat or  any  other  water  works  authority including a  Government 
Department concerned. 

 
Clause 68.   If the contractors shall desire an extension of the time for completion of the work under 
clause 5 of the contract, no application for such extension will be entertained if it is  not received in 
sufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible for 
the consequences arising out of his negligence in this respect. 

 
Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or cables, where 
necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70.  Contractors in the course of their work should understand that all materials obtained in the 
work of Dismantling, Excavation, etc., will be considered Government property and will be disposed of to 
the best advantage of Government. 

 
Clause 71.   In case of very special case of circumstances, if any Departmental materials are issued, 
there  may  be  delay in  obtaining the  materials by  the  Department and  the Contractor is,  therefore, 
required to keep himself/herself in touch with the day to day position regarding the supply of materials 
from the Engineer-in-charge and to so adjust the progress of the work that his labour may not remain idle 
nor may there be any other claim due to or arising from delay in obtaining the materials. It should be 
clearly understood that no claim whatsoever shall be entertained by the Department on account of delay 
in supplying materials. 

 
Clause 72.  No compensation for any damage done by rain or traffic during the execution of the work 
will be made. 

 
Clause 73.   Whenever a work is carried out in municipal area, electric lights or electric danger signals 
whenever available shall be  provided by  the  contractors on  the  barriers as  well as paraffin lights. 
Facilities for the electric connection will be made by this Department but the Contractor will bear all the 
expenses. 
 
Clause 74.     The Contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 

 
Clause 75.   The Contractors should give complete specifications showing the method of execution and 
the quantity and quality of materials they intend to use per hundred square metre area. 

 
Clause 76.   In cases where water is used by the Contractor he will be required to deposit in advance 
with the Executive Engineer the charges for water which are to be calculated in accordance with the 
schedule of miscellaneous rates in the Canal Act. 

 
Clause 77.  It must be clearly understood by the Contractor that no claim on account of enhanced rates 
on those already accepted, due to fluctuations arising out of any situation will be entertained during the 
currency of this contract for the work as per schedule attached to the agreement and the additional 
work, if any, under Clause 12 of the contract. 

 
Clause 78.  In the event of emergency the Contractor will be required to pay his labour everyday and if 
this  is  not  done,  Government shall  make  the  requisite payments as  would have been paid by  the 
contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously inconvenience 
the public. The Engineer-in-charge may require the Contractor(s) to remove any materials, which are 
considered by him to be a danger or inconvenience to the public or cause them to be removed at the 
contractor’s cost. 

 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the satisfaction of the 



 
Engineer-in-charge. All surplus materials, rubbish etc. will be removed  to  the  places fixed by  the 
Engineer-in-charge and nothing extra will be paid. 

 
Clause 81.  The   Contractor  shall   not   allow  any   rubbish  or   debris  to   remain  on   the premises 
during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place neat and tidy during the 
progress of  the  work.  The  Engineer-in-charge may  get the  site premises cleared of  debris etc. And 
recover the cost from the bill of the contractor, if the latter shows slackness in observing this clause. 

 
Clause-82.  Construction materials brought at site shall not be stacked at random. The contractor shall 
stack all these materials as directed by the Engineer-in-charge. 

 
INTERPRETATION OF CLAUSES 

 
Governor means the Governor of the State of West Bengal and his/her successors. The Government 
means Government in the concerned Works Department. 

 
The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

 

The Divisional Officer means the Executive Engineer of the concerned Works Department for the time 
being of the Division concerned, also identified as the Engineer-in-Charge. 

 

The Sub-divisional Officer means  the  Assistant Engineer of the concerned Works Department for the 
time being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the Section 
concerned. 

 

Superintending  Engineer in   the   concerned  works   Department  is   the   final   Authority regarding 
Schedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis of market 
rate analysis for supplementary items, and the authority for approval of Reduced Rates and Part Rates. 
He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and up to Rs. 2.00 
crore under existing delegated power. 

 

Chief  Engineer  in  the  concerned  Works  Department  is  the  technical  head  of  the Directorate and 
is also the Tender Accepting Authority for all works of value above Rs. 2.00 crore. Excess work over 
individual items comprising the original tender may be exceeded beyond 
10% with the approval of concerned tender accepting authority and verified  by  the  Superintending 
Engineer  /  Chief  Engineer  subject  to  the  total  value  of work  upon  completion  is   within  the 
technically sanctioned cost  and  that  there  is  no major deviation from original scope of work in the 
tender.  Any  supplementary tender/item/work in  connection  with  the  main  tender  is  to  be 
taken up with the approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with the approval 
of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective  of  the  accepting  authority ,  Divisional  officer  shall  be  the  authority  signing 
agreement for  all  tenders  of  value  more  than  Rs.  3.00 lakh up to any amount on behalf of 
the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause 
10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

 

Note 1- The person or firm submitting the tender should see that the rates in the above schedule are 
filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 

 
 
 
 
 
 
 
 

(Name in full) 
*Signature of C ontractor/Agency with 

official seal containing 
Principal office address 



 

(Name in full) 
*Signature of Managing Director 

on behalf of West Bengal Medical Services 

Corporation Limited with official seal 
containing designation & address 

 

* To be authenticated on each and every page of the contract document by all parties. 


