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WEST BENGALMEDICAL SERVICES CORPORATION LTD. 

   (Wholly ownedby theGovernmentof WestBengal) 
SwasthyaSathi,GN-29, Sector-V, SaltLake,Kolkata-700091. 

 
 
 
 
 
 

NOTICE INVITINGTENDER FOR 
 

 
 
SITC of AC is urgently required to preserve the life-saving drugs at the pharmacy of 
Falakata SSH in Alipurduar district.  

 
(NITReferenceNo.:WBMSCL/NIT-395/2026,Dated–01/06/2026) 

 
 
 
 
 
 
 
 
 



 
 
 

 

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(Wholly Owned by the GovernmentofWest Bengal) 

  Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091 
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website:www.wbmsc.gov.in 

 
I.T.B.No.: WBMSCL/NIT-395/2026       Dated–01/06/2026 
 

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “SITC of AC is 
urgently required to preserve the life-saving drugs at the pharmacy of Falakata SSH in Alipurduar 
district.”from the bonafied, resourceful and reliable experienced Contractor in West Bengal. 

Sl. 
No. NameoftheWork 

Estimated 
Amount 

(Rs.) 

Earnest 
Money 

(Rs.) 

CostofTender 
documents 

(Rs.) 
(Non- 

refundable) 

 
Period of 

Completion 
Name&addressof the 

Office 

01 

SITC of AC is urgently 
required to preserve the 
life-saving drugs at the 
pharmacy of Falakata SSH 
in Alipurduar district. 

1,25,659.00 
2,513.00 NIL 30 Days 

SwasthyaSathi, 
GN-29, Sector-V, 

Salt Lake, 
Kolkata-700091 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the fir 

3.0 m of which he happens to be director or partner, such individual person either belonging to and 
appropriate cadre officer of the company or an authorized partner of a firm, shall  invariably upload a 
copy of Registered power of attorney showing clear authorization in his favour, to upload such tender. The 
power of attorney shall have to be registered in accordance with the provisions of the Registration Act, 
1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V must be attached/uploaded for evaluation and the file number & 
page number has to be indicated in the respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.  The 
documents submitted by the bidders should be properly indexed.  

 

EligibilityCriterionforparticipationinthetender :- 
 

3.0  i)     Credential :- 
(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of EI 
work/similar nature of work under the authority of State/Central Govt., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government and 
having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case 



 
 

of 3rd call of the Estimated amount put to tender for intended job. 
OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of EI 
work/similar nature of work under the authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government having 
a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 
15% in case of 3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at 

least one single running work of similar nature which has been completed to the extent of 80% or 
more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of 
40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of intended 
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous 
Bodies under the statute of the Central/State Government. In the credential certificate it should be 
clearly stated that the work is in progress satisfactorily & also that no penal action has been 
initiated against the executing agency, i.e. the tenderer. 

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed is to 
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. 
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State 
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 

c)    Work order of relevant work(s) supported with completion certificate to be submitted. 
d)  For above mentioned Sl. (a), (b) & (c) - Work Order & Certificate shall be issued by not 

lessthan the rank of Executive Engineer or equivalent of a State / Central Government 
 undertaking, Statutory / Autonomous bodies constituted under Central / State statute, 
 on the executed value of completed work will be taken as credential. 
 
 

ii)   TECHNICAL PERSONEL  
 

 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being one Supervisory licence Holder(part no 
1,2,&11(Authenticated documents in respect of qualification and engagement shall be furnished 
for Technical Evaluation).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year  

   2025-26, is to be submitted with Technical Bid document.  
 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid bye law, Current Audit Report.          
  

v)     JointVenturewill not be allowed. 
 
vi)    Deleted. 

vii)  MOU will not be allowed. 
 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 
 
ix) Deleted.  
 
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 

of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 



 
 

thereof.  
 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 

Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive.  

 
 
xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to 
 

Sl. 
no 

Name of the Work Name of the site Amount 

01 

SITC of AC is urgently required to 
preserve the life-saving drugs at the 
pharmacy of Falakata SSH in Alipurduar 
district. 

Falakata SSH in 
Alipurduar 
district 

2,513.00 

 
TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.will 
bestoppedfore–tenderprocurementofthisofficewef.01.09.2016.NecessaryEarnestMoneywill be 
deposited by the bidder electronically: online –  through his  net banking enabled bank account,  
maintained at any bank or: offline –  through any bank  by generating NEFT/ RTGS challanfromthe 
e–tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome– tender 
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective 
BankaspertheBeneficiaryName&AccountNo., Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande–
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be 
submitted.Theearnestmoneyofthesuccessfulbidder(being convertedtosecuritydeposit)deposited, will 
remain under the custody of the department till satisfactory completion of theworkin  full including 
extended quantity if ordered for. Besidesthis,necessarypercentagesshallbedeductedfromtheprogressive 
bidssoastomake it10% (Tenpercent)of thevalueofworkbilledfor. 

 
 

4.ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbedeductedfromeverybill
oftheselectedagency.GST,Royalty&allotherStatutoryLevy/Cesswillhavetobebornebythecontractor.Asther
atesintheScheduleofrateareinclusiveofGST&Cessas stated above. 

 

5.   Deleted. 
 

6. Bidswillremainvalidforaperiodnotlessthan 180days(OneHundredEightydays)fromthe date of 
opening of the financial proposal.However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to 
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfaited. 

7.  All materials shallbeof approvedbrandin accordancewithrelevantcodeofpractice and manufacture  
accordinglyand shall beprocured and supplied 
bytheagencyattheirowncost.Authenticatedevidencearetobesubmittedalongwithchallan and test   
certificate.  IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernmentapproved 
Testinglaboratoryshallhave to be conducted by the agencyattheirowncost. 

 

8.  Deleted. 
9. Deleted. 
  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.     
11.  No MobilizationAdvance / SecuredAdvancewill be allowed. 

 
12. Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedininstructiontobidders 

beforetenderingthebids. 
 

13.  NoConditionalBid/Tender will be acceptedunderanycircumstances. 
 
13.   Deleted. 

 



 
 

14.   Before uploading tender document through e-filing each page of the tender documents are to be signedby 
the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich 
theBidwillbe treated asinformal. 

 
15. The employer reserves the right to accept or reject any / all offer without assigning any reason whatsoever 

and is not liable for any cost that might have incurred bythe Bidder at the stage of Bidding. 
 

The  Bidders Net  Worth  for  the  last  year calculated  on the  basis  of  capital,  Profit and free reserve 
availabletothefirm should be positive. 

 
 
 

16. IMPORTANTINFORMATION 
A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be 

applicable inthisTenderincluding1%cess. 
 

B. DATE &TIME SCHEDULE 
 

Sl. 
No. PARTICULAR DATE &TIME 

i) Date  of  uploading  of  N.I.T  and  Tender  Documents (online) 05.06.2026 

ii) Documents Sell /downloadstartdate (online) 05.06.2026 at 3.00 P.M. 
iii) Bid SubmissionUploadStartdate (online) 05.06.2026 at 4.00 P.M. 
iv) Bid SubmissionUploadEnd date (online) 12.06.2026up to 3.00 P.M. 
v) Date &PlaceforOpeningofTechnicalbid(online) for the Bidders 15.06.2026 at 3.00 P.M. 
vi) Date &place for openingof financial proposal To be notified later 

 

C: LOCATIONOFCRITICALEVENTS 
 

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector–V, Salt lake,Kolkata-700091” 
InterestedbiddermaybepresentedatWestBengalMedicalServicesCorporationLimited,SwasthyaSathiB
uilding,GN-29,Sector–V,Saltlake,Kolkata- 
700091during openingofbid. Managing  Director, West Bengal Medical Services Corporation 
Limited may call open  bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate 
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder 
presentorabsentduringopeningof tender. 

 

17.  Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as 
schedule / prescribed date for thesamepurpose. 

 

 
18.  ThesuccessfulB i d d e r shallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal 

MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder. 
 

19.  Bank guarantee shallbeaccepted for the purpose of thesecurity. 
 

20.  Deleted. 
 

21. The intending bidder(s) required to quote the rate (percentage above/below/at par) over the 
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbeallowed 
bythedepartmentunderanycircumstances. 

 

22. 
TheBidderhastovisitandexaminethesiteofworksanditssurroundingsandobtainedallinformationthatmaybenec
essaryforpreparing Bid andenteringintoanagreementforthework/worksasmentionedintheNIT. 
Thecostsforvisitingtheworkingsiteshall beat the biddersownexpense. 

 

23. 
 TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhichminimum10%(ten
) percent  shall  be of the  applicant’sownresource.  [NonStatutoryDocuments(Financial Statement)] 

24.  
ProspectiveBiddershallhavetoexecutetheworkinsuchmannersothatappropriateserviceleveloftheBuildingun
derimprovementistobemaintainedduringprogressoftheworkandduringDefectLiability 
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentiresatisfaction 



 
 

oftheEngineerinCharge.Ifany 
defect/damageisdetectedduringthisperiodasmentionedabovethecontractorshallmake the same 
goodathisownexpense  to  thesatisfaction of 
theEngineerinChargeorindefaulttheEngineerinChargemaycausethesametobemadegoodbyotheragencyand 
deduct the  cost (of which the  certificate of the Engineer in  Charge shall be final) from 
hissecuritydepositoranysumsthatmaybethen,oratanytimethereafterbecomeduetothecontractor.Security 
Deposit shall  become  payable  only  after  expiry   of  the  Defect  Liability  Period   after  making 
necessarydeductionif applicable. 

 
25.  IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilarmultiple 

rateswillnot be entertained/accepted. Lowest offerwillbeascertainedbysealedbid amongst thelowest 
bidder. 

 

26.  
Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidderuploadedduringBi
ddingprocess,found incorrect/manufactured/fabricated,thatbidwillbeconsideredasnon-responsive and 
outright rejected with forfeiture of Earnest Money and action will be taken as per stipulationofITRules 
inforce. 

27.   Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened 
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender 
statusonaregularbasis.IncaseoftherebeanyobjectionregardingPre-
qualification/listof“TechnicallyQualifiedBidders”, that objection  should be lodged to the Managing 
Director,  WBMSCL within 48 hoursfromthedate of publication of list of qualified Agency and beyond that 
time schedule no objection will  be entertainedbytheTender EvaluationCommittee 

 

28. Before  issuanceofLetterofAcceptance/ 
ProvisionalWorkorder,thetenderacceptingauthoritymayverifythecredential&otherdocumentsofthelowestbi
ddersouploadedonlineiffoundnecessary.Ifitis found  such document  incorrect/  manufactured/fabricated, 
LetterofAcceptance /ProvisionalWorkorderwillnotbe issued in 
favourofthebidderunderanycircumstancesandactionwillbetaken accordingly. 

 
29.  IncaseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered 

Power ofAttorneyistobeproduced. 
 

30.  The EarnestMoneymaybeforfeitedif;- 
a)      If theBidderwithdrawstheBidduringtheperiodofBid validity. 
b)      In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated 

time period. 
c)      Duringscrutiny, ifitiscome to the notice oftenderinvitingauthoritythatthe  credentialor any 

otherdocumentwhichwereuploaded& digitally signedbytheBidderare incorrect / 
manufactured/fabricated. 

 
31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseasstated in 

laternotification willsupersede formerone infollowingsequence;- 
 
a)  Notice InvitingTender 
b) SpecialTerms&Conditions  
c)  Financial Bid 
d) Schedule of Works 

 
All  works  covered  in  the  clause  appearing hereinafter  shall  be  deemed  to  form  a  part  of  the 
appropriate 
itemoritemsofworksappearingintheworkschedulewhetherspecificallymentionedinanyclauseornotandtherate
squotedshallincludeallsuchworksunlessitisotherwisementionedthatextrapaymentwillbemadeforparticularw
orks. 

 
32. Deleted. 

 
33.  Prospective bidders must  have sufficient  credentials to participate in  the tender aspernotificationof Clause 

No 3. 
 

34. ForanytypographicalmistakencaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems 
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring agreement 



 
 

or so. Inthatcasesanctioned estimate will bebindingcriteria. 
 

35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    successful 
bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid 
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be 
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the 
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance 
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

36.  If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, 
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under 
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week 
of delay or part thereof until the date of successful completion of the Works to the satisfaction of 
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay 
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in 
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even 
prior thereto for breach by the Contractor. 

 No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a 
reasonable opportunity to the Contractor to explain the reason behind its delay. 

37.  Deleted 
38.    Deleted 
39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% 

(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. 
The price for the additional quantity of individual goods will be as per the contracted price of this bid. 

40. The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-mailID) toWBMSCL 
before issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix 
during DLP period,sameshould be notified to theconcernedsite Engineers ofWBMSCL within 2(two)working 
days through e-mail. 

41. Deleted 
 
TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally  
signed  in  support  of  the  minimum  criterion  as  mentioned  above.  If 
anydocumentsubmitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder 
will 
beoutrightlyrejectedatanystagewithoutprejudiceandactionwillbetakenasperstipulationofITRulesinforce
. 

 

  Sd/- 
            Managing Director 

WestBengalMedicalServicesCorporationLimited 



 
 
 
 
 
 

PaymentSchedule 
 

 
Payment will bemadeaccordingtoB.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

INSTRUCTIONTO BIDDERS 
SECTION– A 

Generalguidancefore-Tendering 
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed 

for assistingthecontractorsto participate ine-Tendering. 
 

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto 
beenrolled&registeredwiththeGovernment e-Procurementsystem,throughlogging onto 
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal. 

2. Digital Signature certificate (DSC) Each  contractor  is  required  to  obtain  a  class-II  or  Class-III Digital 
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National 
Information’s Centre (NIC) on payment of requisiteamount details are  available  at the WebSitestated 
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 
3.       Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe 
logsontothewebsite mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of 
collectionofTender Documents. 

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job 
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle 
job, allhisapplicationswillberejectedforthat job. 

5. SubmissionofTenders/General process of submission:   Tenders are to be submitted through 
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal&theotherinFinan
cial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate 
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) 
dulyDigitallySigned.Thedocumentswillgetencrypted(transformedintonon readablefo rm a ts ). A. 
Technical &Financialproposal: The proposal shouldcontainscannedcopies of the 
followingintwocovers(folders). 

 
A-1.StatutoryCoverfileContaining. 

 
Technical Bid: 
i)       Earnestmoney(EMD)asprescribedintheNIT 
ii)      NIT 
iii)     Forms(AsmentionedintheNIT,Section-B) 

 
Financial Bid: 
iv)     TheratewillbequotedintheBOQquotedratewill be encrypted intheB.O.Q. under Financial Bid. 

 
A-2.Nonstatutory/TechnicalDocuments 

i.            CurrentIncomeTaxreturn(fortheassessmentyear2025-26),PAN,GSTRegistrationCertificate 
&ProfessionalTaxreceiptchallan for the financial year 2025-26, Electrical Contractor Licence (S.C.C Part 
1,2,11) 

ii.          Valid enlistmentrenewalcertificateiii.         
Registered Deedofpartnership Firm 
iv.         Trade Licensefromtherespective Municipality/Panchayetetc.   
v.          CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo–operativeSocieties 

(for Regd. Unemployed Engineer’sCo– Operative SocietyLtd.) 
vi.         RequisiteCredentialCertificateasmentionin Clause [3.0(i)] of this N.I.T. 

 
 

Note: Failureofsubmissionofanyoftheabovementioneddocumentswill render thetender liable 
to be rejected for both statutory&nonstatutorycover. 



 
 
 
 

THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE 
FOLLOWINGMANNER 

 
ClickthecheckboxesbesidethenecessarydocumentsintheMyDocumentlistandthenclickthetab“Submit 
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt 
and upload”andthenclick the “Technical”Folder to uploadtheTechnicalDocuments. 

 

Sl. 
No. 

Category 
Name 

SubCategory 
Description Details 

A. CERTIFICATES CERTIFICATES Current IncomeTaxreturn(fortheassessment2025-26), 
PAN,GSTRegistrationCertificate&ProfessionalTaxreceipt 
challan for the financial year 2025-26, Electrical 
Contractor Licence (S.C.C Part 1,2,11) 

B. CompanyDetails CompanyDetails– I   ‘Certificate of Registration’fromtherespective 
AssistantRegistrarof Co –operative Societies(for 
Regd. Unemployed Engineer’s Co –Operative Society 
Limited). 

C. Credential (in 
applicablecases) 

Credential DocumentsofCredential (intheformofwork 
completioncertificatesandpaymentcertificate
s)asmentionedinClauseNo.[3.0(i)] 

 
B.Technicalproposal 
i.OpeningofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West 

BengalMedicalServicesCorporationLimitedandhisauthorizedrepresentativeelectronicallyfromthewebsit
e statedusingtheirDigitalSignatureCertificate. 

 
ii. Intendingbiddersmayremainpresentiftheysodesire. 

 
C.Financialproposal 
i) Thefinancialproposalshouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The 

contractoristoquotetherate(Offering Above/ Below/Atpar)online 
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the 
Scheduleofworksgivenintheformat of Annexure) 

 
ii)Onlydownloadedcopies of the above documentsaretobe uploaded 

virusscanned&DigitallySignedbythecontractor. 
. 

PENALTY  FOR  SUPPRESSION/DISTORTIONOFFACTSOR  SUBMISSIONOF  INCORRECT 
INFORMATION: 

 
Ifanytendererfailstoproducetheoriginal hard 
copiesofthedocuments(speciallyCompletionCertificatesandauditedbalancesheets),oranyotherdocumentsonde
mandoftheTenderOpeningAuthoritywithin a 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif 
thereisanysuppression offacts,theTendererwillbesuspendedfromparticipatinginthetendersone- Tender 
platformfor3(three)years.Inaddition,hisuserIDwillbedeactivatedand Earnest Money Deposit 
willstandforfeited.Besides,WESTBENGALMEDICALSERVICESCORPORATIONLIMITEDmay take appropriate 
legal actionagainstsuch tenderer. 

 
AWARD OF CONTRACT 

 
TheTenderInvitingAuthorityreservestherighttoacceptorrejectanyTenderandtocanceltheTenderingprocessan
dreject all TendersatanytimeandpriortotheAwardofContractwithouttherbyincurringany 
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof 



 
 
 

the ground forEmployer’saction. 
TheBidderwhoseBidhasbeenacceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through 
acceptance letter/email.. 
The notificationofawardwillinitiate the executionof agreement. 

 
TheAgreementinprescribedcompositeTenderFormwillincorporateallagreementsbetweenthe Tender 
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.O.Q,STC&TF.willbe the 
part of the Contract Documents. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 
 
 
      SECTION– B 
 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION. 
To 
ManagingDirector, 
West Bengal MedicalServicesCorporation Limited 

 
Ref:-Tenderfor  

work 
 
 
 

N.I.T.No:WBMSCL/NIT-395/2026, Dated –01/06/2026ofWestBengalMedicalServicesCorporationLimited 
 
 

DearSir, 
Havingexamined the Statutory,Nonstatutory, InstructiontoBidders&NITdocumentsalongwithits 
Agenda &corrigendum, I/we herebysubmitallthenecessaryinformationandrelevantdocuments for 
evaluation 

 
The applicationismadebyme / usonbehalfof  

 
IntheCapacity dulyauthorized to submittheorder. 

 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtousonbehalfofthegroupoffirmsfor 
Applicationandforcompletionofthecontractdocumentsisattachedherewith. 
Weareinterestedinbiddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the 
contractbidunderthisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 

 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 

 
 
 

Date:-Signatureofapplicantincludingtitle 
andcapacityinwhichapplicationismade. 



 

PageNo.11  [NITNo.73/2016]dated– 22.12.2016 

SECTION– B 
 

FORM-II 
 

 
B.2. 

 
Workinprogress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

%ofwork 
Executed. 

     

     

     

 
Workorderissuedbutworknotstarted. 

 
Sl. Name of the work. Tender 

No. 
Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date:-----------------  
NameoftheFirmwithSeal. 



  
 

 

SECTION–B 
 

FORM- III 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 

B.3.1.Nameofapplicant::  
 

B.3.2. OfficeAddress::  
 
 
 
 

Telephone No.::  
 

FaxNo. ::  
 
E-mail ID :: ________________________________________________ 

 
B.3.3.Name&addressofBankers::  

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attachanorganizationchartshowingthestructureofthecompanywithnamesof 
KeypersonnelandtechnicalstaffwithBio-data. 

 
 
 
 

Note:ApplicationcoversProprietaryFirm,Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                         Signatureofapplicant. 
Includingtitleandcapacityinwhichapplicationismade. 



 
 

FORM–IV 
 

 
B.4. EXPERIENCEPROFILE. 

 
B.4.1.Nameofthe Firm:  

 
 
 
 
 

B.4.2.LISTOF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS 
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS. 

 
Name, 
Location&
natureofw
ork 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
pricein 
IndianRs. 

%of 
Participation 
of company 

OriginalTime 
Schedule 

ActualTimeSchedule Reasons for 
delayincom
pletion 
(ifany) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note:a)CertificatefromtheEmployerstobe attached 
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm. 

 

 
 
 
 
 
 
  

Date:                                                                                Signatureof applicant 
Including titleandcapacityinwhichapplicationis made.



 

 
[Print out inAgency’s Letterhead&uploadthefilledproformawithdigitallysignedasstatedbelow] 

 
 

DECLARATIONBYTHE TENDERER 
 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthesiteofwork.I/WehavecarefullygonethroughtheNoticeInvitingTenderandothertenderdocumentsmentio
nedthereinalong withthedrawingattached.I/Wehavealsocarefullygonethroughthe'Pricedschedule of Probable 
ItemsandQuantities'. 

 
My/Our tender isofferedtakingdueconsiderationof all factorsregardingthe local site conditions stated in 

thisDetailedNoticeInvitingTendertocompletetheproposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe 
worktothesatisfactionofthedepartment. 

 
 

year. 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 

work. 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 
 

Date: 
Signature of Tenderer 

 
 

Postaladdressof the Tenderer 
 

NameoftheFirmwithSeal 



 

 
Form 11: BID SECURITY (BANK GUARANTEE) FORM 

 
 
[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated.] 
 
__________________________ 
 
[Bank’s Name and Address of Issuing Branch or Office] 
 
Beneficiary: ___________________ [ Name and Address of WBMSCL] 
 
Date: _____________ 
 
BID GUARANTEE No.: _____________ 
 
We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) has submitted to you its 
bid dated (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT 
number] (“the NIT”). 
 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the 
request of the Tendered, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in 
total an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the bid 
conditions, because the Tendered: 
 
(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or 
 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity, (i) fails or refuses 
to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance 
with the Instruction to Tenderers. 
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if 
the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the 
Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after the expiration of the Tenderer’s 
Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before that 
date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC 
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to 
establish the authenticity of given BG. 
 
 
________ 
 
[Signature] 
 
 
 
 
 
 



 

Annexure-A (BOQ) 

Name of Work: SITC of AC is urgently required to preserve the life-saving drugs at the pharmacy of 
Falakata SSH in Alipurduar district. 
 

N.I.T.No:WBMSCL/NIT-395/2026, Dated –01/06/2026 
Sl 

no. Description of work Qty. Unit 
Rate 

(+ GST & 
L.W.C.) 

Amount 
(+ GST & 
L.W.C.) 

  Distribution Wiring Installation         

1 

Distribution wiring in 1.1 KV single core stranded 'FR' PVC 
insulated & unsheathed copper wire (Brand approved by EIC) in 
20mm size PVC rigid conduit 'FR' (Precision make) incl. necy. 
fittings as required  [PWD/GS Page: E-14 Item: E/1(a)]  

        

1.01 2 x 56/0.3 (4 sqmm) + 1 x 36/0.3 (2.5 sqmm) ECC 40 Mtr. 195.00 7800.00 

  Switch-Sockets & Enclosure with MCB         

2 

Supply & Fixing 240 V, 25 A, Modular type starter (Brand 
approved by EIC) with 25A Modular switch type DP MCB (CCurve) 
and 4 Module GI Modular type switch board with 4 Module top 
cover plate flushed in wall incl. S&F switch board and cover plate 
and making necy. Connections with PVC Cu wire and earth 
continuity wire etc.    [PWD/GS Page: E-19 Item: 17 ]  

2 Nos. 1028.00 2056.00 

3 

S&F 240 V, 16 A, 3 pin Modular type plug socket (Brand approved 
by EIC) without plug top on 2 Module GI Modular type switch 
board with top cover plate flushed in wall incl. S&F switch board 
and cover plate and making necy. Connections with PVC Cu wire 
and earth continuity wire etc.    [PWD/GS Page: E-17 Item: 2/a, 
4/b ]  

2 Nos. 438.00 876.00 

4 
Supplying& Fixing 240 V, 25A, 3pin modular type plug top with 
indicator (Brand approved by EIC) &necy.  Connections [PWD/GS 
Page: E-17 Item: 5b ]  

2 nos 169.00 338.00 

5 

Supply & Delivery of 1.0 TR capacity 3-star rated inverter type 
split Ac machine comprising of, efficient & tropical -return cooled 
Rotary Compressor ,green refrigerent gas (R32), installation kit , 
remote &  batteries having rated cooling capacity not less than 
3520W & IEER ratio not less than 4.15 (Make- Mitshubishi 
Electric model-MSY-JX13VF or equivalent model of O general/ 
Mitshubishi heavy) 

2 Nos 49041.00 98082.00 

6 

Installing,  testing and commissioning (including  the charges for 
lifting, shifting , scaffolding & all other charges or accessories etc. 
of wall mounted Hi- wall split type air Conditioning Unit up to 2TR 
with suitable brackets /angle Iron Clamp for supporting the  
Outdoor unit & other accessories. 

2 Items 2682.00 5364.00 

7 

S & F of 3/8 " + 1/4" Copper refrigerant pipes with 3 core 2.5sq. 
mm copper Cable thermal insulation with 70 mm nritril rubber 
tube insulation and best quality PVC drain pipe with 40 mm best 
quality tap for wrapping the whole incl. fixing arrangement 
complete with high quality saddel in all respect for 1.0TR to 2TR 
Split type air conditioner . (excluding supplied with splite AC unit)  

10 Mtr 1013.00 10130.00 

8 Supply and charging of refrigerant gas as required. (R32/R410A) 1 Kg 1013.00 1013.00 

Total 1,25,659.00 

In word: one lakh twenty five thousand six hundred fifty nine only 

 

 

 



 
 
 

 
 
 

PRINTED TENDER FORM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 
 

 

West Bengal Form No. 2911 
 

e-NITno. WBMSCL/NIT-395/2026; Dated – 01/06/2026 
 

TENDERANDCONTRACTFORWORKS GENERALRULESAND 
DIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACTORS 

 
 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 
  

1. All work proposed for execution by contract will be notified in the form of invitation to tender posted in 
concerned departmental website, e-procurement portal of the Government of West Bengal ( 
https://wbtenders.gov.in) and to be published in local news paper for wide circulation also in the notice 
boards at public place signed by Tender Inviting Authority. 

 

This form will state the work to be carried out, the date for submitting and opening of tenders as well as the 
time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, 
the amount of security deposit to be deposited by the successful bidder and the percentage, if any, to be 
deducted from bills. Copies of the specification, design & drawings the other documents required in 
connection with the work, signed for the purpose of identification by the Authority inviting Tender shall also 
be open for inspection by the contractor at the office of the Tender Inviting Authority during office hours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, 
or, in the event of absence of any of the partners, it must be signed on his/ her behalf by a person holding a 
Power-of-Attorney authorising him/her to do so. Such power-of-attorney is to be produced with the tender, 
and in the case of a firm carried on the one member of a joint family; it must be disclosed the firm is daily 
registered under the Indian Partnership Act. 

 

3. Acceptance of the measurements entered and bills raised on account of a work, when executed by a firm, 
must also be signed by the several partners, except where the contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the partners or by some 
other person having authority to give effectual receipt for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he or she is 
willing to undertake the work. Tenders which purpose any alteration in the work specified in the said form 
of invitation to tender, or in the time allowed for carrying out the work, or which contained any other 
conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit a separate tender for each. Tenders shall 
have the name and number of the work to which they refer, written outside the sealed envelopes.  

 

5. The Tender Inviting Authority or his/ her duly authorised representative will open tenders in presence of 
intending contractors/bidders who may be present at the time, and will enter the bid amounts as 
percentage rates above or below or at par of the tender BOQ of several tenders in a comparative statement in 
a suitable form. In the event of a tender being accepted, a receipt shall thereupon be given to the contractor 
/bidder who shall thereupon for the purpose of identification, signed copies of specifications and other 
documents mentioned in the Rules.In the event of a tender being rejected, the earnest money which such 
unaccepted tender shall be refunded within 10 days from the date on which the tender is decided, provided 
the contractor(s) present himself/herself before the Tender Inviting Authority to take the earnest money 
refund. 

 

6. The accepting authority reserves the right to reject any or all of the tenders without assigning any reasons to 
the participating bidders and he/she will not be bound to accept either the lowest tender or any of the other 
tenders. 

 

7. Receipt of an accountant or clerk for any money paid by the contractor / bidder will not be considered as an 
acknowledgement of payment ensuring that he/she procures a receipt signed by the Tender Inviting 
Authority or a duly authorised representative. 

 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by the executing 
Department at their supply / issue rates, shall be filled in and completed in the office of the Tender Inviting 
Authority before the tender form is issued. If a form is issued to an intending bidder / contractor without 
having been so filled in and completed, he/she shall request the office to have this done before he / she 
completes and delivers his / her tender. 

 
 
 
 



 
(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

 

1. All works of tender value above Rs. 5.0 lakh proposed for execution through this contract document are 
to be notified and published in the form of notice inviting e-tender (e-NIT) in the designated official 
tender website of Government of West Bengal having URL https://wbtenders.gov.in, and uploaded 
simultaneously in the URL of concerned Department inviting Tenders. Thus the tender may be seen and 
downloaded by logging into the “ e-procurement “ link provided therein, digitally signed by the concerned 
Tender Inviting Authority and is corresponding abridged notice also published on the same date in the 
print media.  

 

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting 
(submitting) and decrypting (opening) of e-tenders, the time allowed for carrying out the work; amount of 
earnest money to be deposited with the e-tender; procedure for submission of EMD, amount of security 
to be furnished by the successful bidder / contractor, security / performance security to be deducted 
from running account bills, copies of specifications, Bill of Quantities, design and drawings and any 
other document required in connection with the work, digitally signed for the purpose of identification by 
the Tender Inviting Authority. 

 

3. Intending contractors/bidders are required to download the e-tender documents directly from the 
website stated above. Tender is required to be submitted online by the intending bidders by authorised 
e-Tokens provided as DSC. This is the only mode of e-submission of tender and document(s). All 
information posted in the website consisting of e-NIT WB form No. 2911, Tender Bill of Quantities (BOQ), 
corrigenda notices and drawings etc., if any, shall form part of the contract. Details of procedure of 
submission have been explained under “General Terms & Conditions “and Annexure attached with the 
notice of e-tender (e-NIT).  

 

4. All the documents uploaded by the Tender Inviting Authority forms and integral part of the tender 
contract/ agreement. Contractors / bidders are required to upload the entire set of tender documents 
along with other related documents as asked for in the e-tender through the above website (s) within the 
stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a time for 
each work, one being the ‘Technical Bid’ and the other ‘Financial Bid’. The contractor / bidder shall 
carefully go through all the documents and prepare to upload the scan documents in Portable Document 
Format (PDF) in the designated link in the web portal as their Technical Bid. He/she needs to fill up the 
rates of items/ percentage in the BOQ downloaded for the work in the designated cell and upload the 
same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus 
scanned and digitally signed using the Digital Signature Certificate (DSC). Contractor/bidders should 
especially take note of all the addenda and corrigenda related to the e-tender and upload all of these 
documents also as a part of their tender document. 

5. Documents uploaded by the contractors/ bidders with all information & rates comprising Technical and 
Financial bids cannot be changed after last /end date for submission of the e- tender. 

6. Deed of Consortium/ Partnership Firm, and documents of their registration in the form of certified copy 
of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932), GST, & PAN 
(Permanent Account Number) as per RBI guidelines /above Rs. 50,000/- maybe compulsorily furnished 
for all contracts and all other statutory clearances defined in the e-NIT.  

7. The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders 
without assigning any reasons and he/she will not be bound to accept either the lowest tender or any of 
the tenders. 

8. Withdrawal of e- Tender once the bid has been submitted online and after passing of end date for 
submission which has been accepted for further processing is not allowed. EMD will be forfeited by the 
Government and the bidder / contractor penalized in terms of provisions in the notice of the tender. 
Generally Bids will be valid for 120 days from the date of opening of the financial proposal. However, 
extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject 
to obtaining a written confirmation of the contractor/ bidder(s) to that effect. 

 
 
 
 
 
 
 
 
 
 



 

Name of Work 
Tendered 

Amount Putto 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

TENDERFORWORKS 
 

I/WeonbehalfofWest BengalMedicalServicesCorporationLimitedherebytenderforthe execution 
of the work specifiedinthe underwritten“Memorandum”within the time specified in such 
“Memorandum” at the rates specified therein, and in accordance, in all  respects 
withintheRulescontainedinclauseshereinafter, inall of theannexed General 
ConditionsofContract(GCC), Special Conditions of Contract(SCC)and with such other 
materials as areprovidedfor,byandinallother 
respectsinaccordanceandwithsuchconditionssofaras applicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
areincluded,they 
shouldbedetailedin a 
separatelist 

(a)Generaldescriptionofwork………………………. 
 

(b)EstimatedcostputtoTender                      …   

Rs(c)EarnestMoneyDeposit                                 …   Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...   Rs 

(e)Percentage,if any,tobedeductedfrombill     ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduringsubmissionofbidand duringexecutionofAgreementfor online tender 
 
 
 
 
 
 
 
 
_ 
_ 



 
 

Shouldthis Tender be  accepted,I/wehereby agreeto  abide by andfulfillallof the termsand 
provisionsofthesaid conditionsof contractannexedheretoso farasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsinoffice, 
thesumsofmoneymentioned in thesaidconditions. 

 
  

*Give 
particulars 
and 
numbers 

 
Strikeout 
(a)or(b) as 
applicable. 

 
 

TSignature  
ofContractorbefor
e submission of 
tender 

 
XSignature of 

Witness 
toContractor’s 
signature 

 
XX  Signatureof 
theExecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferas earnestmoneydeposit[(a)thefullvalueofwhichisto be 
absolutely  forfeited to the Governor or his/hersuccessors in office, without prejudiceto any 
other rightsor remediesof the said Governor or his successorsin office. Should I/we not 
depositthe full amount ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentas onaccountofsuchsecurityas 
aforesaid:(b)thefullvalueofwhichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclause I(B)ofthesaidconditions ofcontract]. 
 
Datedthe                      Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1    1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe 
TenderforanEstimatedAmount uptoRs.25(TwentyFive)Croreshallhavetodeposit 
EarnestMoney@2% (Two percent)oftheEstimatedAmountputtoTenderorRs10Lakh, 
whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft 
orBankersCheque. 

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited through e- 
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i)  Netbanking(anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICI BankPaymentGateway. 

ii) RTGS/NEFTincaseof offlinepaymentthroughbankaccountinanyBankwith 
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of 
SecretarytotheGovernmentof  WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2  SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose 

tenderhasbeenaccepted  (hereinaftershallbecalledthecontractor)forworkdone 
underthecontract,theauthoritymakingpaymentshalldeductsuchsumwhichtogether 
withtheEarnestMoneyalreadydeposited andconverted intosecuritydeposit,shall 
amountto10%ofthevalueofworksexecutedatthematerialpointoftimeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 
 

EarnestMoneyconstitute10%of thetenderedvalueofworkactuallydone. 
 

Incaseof excess/andsupplementaryworkoverthetenderedamount,additionalsecurity 
@ of 10% of such additionalamount is to be depositedfor all such  excess/and 
supplementaryworksbeyondthetenderedamountbeforepaymentoffinalbill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment 
underthetermsof thecontractmaybe deductedfromthesecuritydeposit. 

 
However,eventhoughtheearnestmoneydepositedexceedstheprescribed percentage, 
duetoreduction oftenderedamountduetoanyreasonwhatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconverted intosecurity andfurther 
deductionsfromprogressivebillsshallbemade,takingintoconsideration theenhanced 
componentofearnestmoneysoconvertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand 
boatsetc.,supplyoftools&plants,furnitureandcomputer peripherals.Separate 
agreementmayberequiredinthosecases,particularlyforconsultancyandRFPforEPC, 
whichshallbe madeinstandardformatstobe approvedbytheGovernment. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDeposit 
byreplacingequalamountofBankGuarantee ofscheduled Bankvalidupto3months 
beyondthedefectliabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank Guarantee 
fromaScheduled Bank,validuptothedateofcompletion ofwork,shallbe 
obtainedfromthesuccessful bidder,iftheacceptedbidvalueis80%orlessthanthe 
estimatedamountputtotender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from 
the date of LoAor the time period as approvedby the Tender 
invitingAuthority,hisEarnestMoneywill be forfeited. 

 
If the bidder fails to complete the works successfully, the Additional Performance 
SecurityalongwithSecurity DepositlyingwiththeGovernment shallbeforfeitedatany 
timeduringthependencyofcontractperiodasper relevantClausesofthe Contract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ 
alteredbythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder 
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated 
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. 
Intheeventofthe contractorfailingtocomplywithanyoftheconditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusone month,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender overthetotaltimeallottedfor itsfullcompletion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore the  end of 
contractperiodor extendeddateof completion, he/sheshall,without prejudice 
toanyotherrightorremedyavailable underthelawon accountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or group of items for which  a separate period of 
completionhasbeenspecified. 
 
Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputed onperdaybasissubjectto the 
ceilinglimit of securitydepositalreadywithheldor due to be withheld during 
imposition of the said clause and minimum payable compensation equivalenttothe 
EarnestMoneydeposited(EMD). 



 
 
 
 
 
 
 
 

Action when whole 
ofsecurity deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
topay 
compensation,if 
actionis not 
takenunder 
Clause 3 

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalue ofwork orthetenderedvalueofthe item 
orgroupofitemsofthework,forwhichaseparateperiodofcompletionisoriginallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatchesupwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAccepting Authority,underpowersdelegatedbyGovernmentto be 
communicatedby the Engineer-in-Charge,the withheldamountshall be released. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)be delayedforthefollowingreasons:- 
Duetowar,internalemergencyandotherconditions suchasabnormallybadweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-
chargetoproceedwiththeworks. 

 
Clause 3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge 
withthepriorapproval ofTenderAccepting Authority,may,withoutprejudicetohis/her 
anyotherrights,remedy against theContractor inrespect ofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor otherwise, 
andwhetherthedateofcompletion hasorhasnotbeenelapsed,bynoticein 
writing,absolutelydeterminethecontractinany ofthefollowingcases: 

 

(i)    IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto 
complywiththerequirementsofsuchnoticefor aperiodofsevendaysthereafter; 

 

(ii)   IftheContractor haswithoutreasonablecausesuspendedtheprogressofwork,or 
hasfailedtoproceedwiththeworkwith duediligencesothat,intheopinionofthe Engineer-
in-Chargehe/shewillbeunabletosecurecompletionoftheworkbythe scheduledate 
forcompletion,andcontinuestodosoafteranoticeofsevendaysin 
writingfromtheEngineer-in-charge; 

 

(iii)    IftheContractorfailstocompletetheworkwithinthestipulateddateorthe 
Milestones/items ofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s)ofcompletion anddoesnotcomplete themorreachthe 
definedMilestoneswithintheperiodspecified inthenoticegiveninwritingtothat 
effectbytheEngineer-in-charge; 

 

(iv)    IftheContractorpersistently neglects tocarryouthis/herobligations underthe 
contractand/orcommitsdefaultbynotcomplying 
withanyoftheterms&conditionsofthecontractanddoesnotremedy it,ortakeeffective 
stepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby theEngineer-
in-Charge; 

 

(v)     IftheContractorbeinganindividual,orafirm,oranypartner thereof,shallatany 
timebeadjudgedinsolventorhavea‘Receiving Order’orOrderforadministration 
ofhis/herEstatemadeagainst him/her,ortakeanyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor 
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany 
conveyanceorassignmentofhis/hereffectsorcompositionorarrangementforthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplicationbemadeunder 
InsolvencyActforthetimebeinginforceforthesequestrationofhis/her Estate, or if 
atrustdeedis executedbyhim/herfor benefitof his/hercreditors; 

 

(vi)     IftheContractor beingaCompanypassaresolution orthecourtdeliversanorder 
ofjudgementthattheCompanyshallbewoundup,orifareceiveroramanageron 
behalfofacreditorbeappointed,orifacircumstancearisewhichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issuea 
windingup order; 

 

(vii)     IftheContractor shallsufferanexecutionorderbeingleviedonhis/her goodsand allowsit 
to be continuedfor aperiodof21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 
 
 

Authority,transfers,sublets(engagementof labouron piecework  basisor of 
labourwithmaterialsnottobeincorporatedinthework,shallnotbedeemedtobe 
subletting)  or otherwiseparts with or attemptsto assign, transfer, sublet or 
otherwise partswiththeentireworkoranyportionthereofwithoutpriorwritten 
approvaloftheEngineer–in–charge; 

 
(ix)    ANDTHEREFORE,theContractorhasmadehimself/herselfliableforaction under 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment 
withthepriorapprovalofTenderAcceptingAuthority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest 
oftheGovernment:- 

 

(a)   Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehandof Engineer-
in-charge,shall be the conclusive evidence. Upon such 
determination,theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworks andperformanceguarantee,ifanyunderthecontractshall 
beliabletobeforfeitedandshallbeabsolutely atthedisposal ofthe Government. 

 

(b)   AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalance orpartthereof,asshallbeun-executedoutof 
his/herhands,andtogiveittoanother Contractor tocompletethebalance work. 
TheContractor,whosecontractisdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  Toemploy labourpaidby the implementing Department, and tosupply 
materials,tocarry outthe worksor anypart ofthe work, debarringthe contractorand 
debitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame ratesasifithad 
beencarriedoutby thecontractor under theterms of his/hercontract;thecertificate 
oftheExecutiveEngineer astothevalueof 
theworkdoneshallbefinalandconclusiveagainstthecontractor. 
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IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any 
advances onany account or with a view to executetheworkorthe performanceof the 
contract.In case, actionistakenunderanyoftheprovisions aforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactuallyperformed 
underthiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayableinrespect 
thereof,andhe/sheshallonlybe entitledtobe paidthevaluesocertified. 
 
 
Clause3A. Incase,theworkcannotbestartedduetoreasonsnotwithinthecontrolof 
theContractorwithin1/4th(onefourth) ofthestipulatedtimeforcompletionofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may close 
thecontractwiththeapprovalofTenderAccepting Authority. In suchan eventuality, 
theearnestmoneydeposited andthesecurityofthecontractor shallbe 
refunded,butnopaymentonaccountofinterests,lossofprofitordamagesetc.shallbe payableat 
all. 
 
 
Clause3B. Incaseacontinuing workcannotbecompleted duetoreasonsbeyond the controlof 
thecontractor,likeForceMajeureenumeratedlaterunderClause5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer -in-Charge 
withtheconsentofthecontractorandapprovaloftheTenderAcceptingAuthority. 
 
 
Clause4. Incasesinwhichanyofthepowers conferred upon the Engineer-in- 
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteasawaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future 
case of default by the contractor,   for which by any clause or clauseshereof,he/sheis 
declaredliable to pay compensationamounting towholeof his/her security deposit, and the 
liability of the contractor for past and future compensationshallremainunaffected.Inthe  
eventofthe  Engineer-in-Chargeputting inforce either 
ofthepowersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and 
stores, in  or upon  the work, or thesite thereof, or belonging to  the 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese  
not being applicable,  at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver notice  in  writing to the contractor or his/herclerk, foremanor 
otherauthorizedagent,requiringhim/hertoremovesuchtools  &plant, 
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition, theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction 
orprivatesaleonaccountofthecontractor andathis/herrisk,inallrespects, andthe 
certificateofthe Engineer-in-Chargeas to the expense of any such removal, and the amount 
of the proceeds and expense  of any such sale shall be finalandconclusive 
againstthecontractor. 

 
 

Clause5. Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod 
asmentioned inthesaidschedule,orfromthedateofhandingoverofthesitetothe contractor  
whicheveris later. If the contractor  commits default in commencing executionof the 
work as aforesaidwithin  thirty days, without  justifiablereasons included 
underForceMajeure orothersuchreasonsbeyondthecontrolofthe contractor,  in which 
case  to be reported within seven days by the contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work 
order, with the prior approval of the Tender Accepting Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 and 
subsequentlyclause3ofthetenderdocument. 

 
5.1  As soon as possible after the contract is executed,  signed and agreed, the 

contractorshall submit  a ‘Time  and ProgressChart’for each broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared 
indirectrelationtothetimeslatedintheNoticeInvitingTender(NIT) 
document,forcompletionofitemsorgroupofitemsofthework.Itshallindicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismay  beamended,asnecessary,byanagreement betweenthe 
Engineer-in-Chargeand  the contractorwithin  the limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution 
ofwork,thecontractor shallinallcases,inwhichthetimeallowedfor any work 
exceedsone month(save and exceptfor special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’given insuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith 
thetypeandnatureofwork, andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestagesduringthe construction 
/progressofworktoensureaperiodicmonitoringofprogressand 
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures 
fromtime totime. 

 
5.2 If thework(s) bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  
bad weather,  flood, cyclone natural calamity or serious loss or 
damagebyfireorcivilcommotion, strikeorlockoutaffectingprocurement of 
construction materialsoranyofthetradesemployedinthework,oranyother 
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe 
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 
 
 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorsto preventor  make good the 
delay  and shall do all that may be reasonably  required to the 
satisfactionoftheEngineer-in-Chargetoproceedwith theworks. 

 
5.3  Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof 

time,tobeeligibleforconsideration, shallbemadebythecontractorinwriting within 
fourteen days of the happening  of the event causing delay in the prescribedform.  
Thecontractormay also,if practicable,indicatein sucha 
requesttheperiodforwhichextensionisdesired. 

 
5.4   IfanysuchcasetheEngineer-in-Charge,withtheapprovalofTenderAccepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedule the 
activitywise‘Milestones’ forcompletionofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe date 
ofreceiptofsuchrequest. 
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Clause6. Oncompletion ofwork,thecontractorshallbefurnishedwithacertificate by 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  
work be consideredto  be completeduntil andunless the  contractor shall have 
removedfromthework  premisesonwhichtheworkisexecuted,allscaffolding, 
surplusmaterialsandrubbish,and cleaned off the dirt    from wood works,doors, 
windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, 
noruntiltheworkshall  have  been  measured  by  the  Engineer-in-charge   whose 
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor 
shallfailtocomplywiththerequirementsof this clauseas to removalof  scaffolding, surplus  
materials   andrubbishandcleaningoffdirtonorbeforethedatefixedfor completion  of  the 
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding, 
surplusmaterials andrubbish, anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to 
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such 
scaffolding or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedby 
thesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworks lessthan30 
(Thirty)percentofTendered ValueoruptoRs25.00lakh,whicheverisless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment, the 
contractorshallonsubmitting abillofatleastRs25.00lakhtherefor,beentitledto receive a 
payment proportionate to the part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill paymentonly 
andnotaspaymentsfor  workactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude,determineoraffectinanywaythe  powersofthe Engineer-in-
chargeundertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmitted bythecontractorwithinonemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8. Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, 
on or beforethe date fixed by the Engineer-in-charge, for all works 
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcauseto 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim 
asfarasadmissibleadjusted,if possible,before the expiry offourteen days from the 
presentationofthe bill. Ifthecontractordoesnotsubmitthebillwithinthetimefixedas 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 
 
 

workinpresenceofthecontractor, whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within10(Ten)daysofcompletion ofwork,thecontractor shallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch 
notice,theEngineer-in-chargeshallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby 
theContractor and/or(b)forwhichpaymentwillbemadeatreducedrates,shallbe issued.  Such 
reduced  rate  is to be imposed with the approval of Superintending Engineerconcerned. 

 

 
Clause8A. Whenannual repairandmaintenanceworkiscarriedout,thesplashesand 
droppings fromwhitewashing,colourwashing,paintingetc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsof 
workintheindividualrooms,quarters orpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the 
contractor fails to comply with the requirements  of this clause, the Engineer-in-
Chargeshall  have the right to get this work done  at the cost of the 
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch 
action,theEngineer-in-Chargeshallgive tendays noticeinwritingtothecontractor. 

 
Clause8B. TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectrical& IT Worksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractorshallsubmit allbillsinprintedforms, asper format prescribed by 
Government of West Bengal, intheofficeoftheEngineer- in-
Charge,andthechargesinthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatrates thereinafterprovidedforsuch work. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade 
tohisbankthroughe-Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-
charge. 
While the onlinereceiptgivenbysuchBanks shall constitute a fulland sufficient 
discharge/acquittancefor the payment, the contractorshould wherever possible 
presenthis/herbillsdulyreceipted anddischargedthroughhis/her Banker/s. 
 

(2) In thecaseof bills, whichthe contractorpresentsfor paymentdirect, and which 
arenot endorsed in favour of the Bank, while efforts willbe made to securepayment 
tothefinancing Bank, payments madetothe  contractorshouldbe 
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe arrangement, 
thefinancing Bank should give t h e Governmenta lettertothiseffect. 
 

Note1.           The procedurewill not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum 
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother contractwith 
theGovernoroftheStateofWestBengal. 
 

Note2.            NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.  Ifthespecification orestimateoftheworkprovidesforuseofanyspecial descriptionof 
materialtobesuppliedby  the  Engineer-in-
Charge,(suchmaterials&storesandthepricestobecharged thereforashereinaftermentioned 
beingsofaras 
practicablefortheconvenienceofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractorshallbesuppliedwithsuchmaterials andstoresasisrequired 
fromtimetotimetobeusedbyhim/herforthepurposeofthecontractonly,andthe 
valueofthefullquantityofmaterialsandstores sosupplied attheratesspecified inthe 
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or thereafter 
tobecome duetothecontractorunderthecontract,orotherwiseoragainstor from the security 
deposit,  or the proceeds  of sale thereof;  if the same is held in 
Governmentsecurities,thesameorasufficientportionthereofbeing inthis casesold for 
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thepurpose. Allmaterialssuppliedtothecontractorshallremaintheabsolute property 
ofGovernment,andshallnotonanyaccountberemovedfromthesiteofthework,and 
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’sstore,ifbyanoticeinwriting 
underhis/herhand,he/she shallsorequire;butthecontractor shallnotbeentitled to 
returnanysuchmaterialunlesswithsuchconsent, andshallhavenoclaimfor 
compensationonaccount ofanysuchmaterial sosuppliedtohim/herasaforesaidbeing 
unusedbyhim,orforanywastageordamagetoany suchmaterial. 
 
Clause11.TheContractor shallexecutethewholeandeverypartofworkinthemost substantial 
andworkmanlikemanner, andboth,asregardstomaterialsandotherwise,in everyrespect,in 
strictaccordance with the specifications. The contractorshall also 
conformexactly,fullyandfaithfully tothe  designand drawings, andinstructionsin 
writingrelating totheworksignedbytheEngineer-in-Chargeandlodgedinhis/her office, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesiteof 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the 
specifications, and of all such design,drawings and instructions as aforesaid. 

 
Clause  12. The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at all times be bound to carry out these works, in accordance to any 
instructions which may be given to him/her in writing, signed by the Engineer-in- charge, 
and such alterations, omissions, additionsorsubstitutions,shallnotinvalidatethe 
contractbutshallbedeemedtohaveformedapartoftheworkincluded intheoriginal tender and 
any altered, additional or substitutedwork which the  contractormaybe 
directedtodointhemannerspecifiedaboveasa partoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe 
mainwork,and atthesamerates,ifany,maybespecifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof 
theEngineer-in-chargeshallbe conclusiveas   to suchproportion.  And, ifthe altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorate isspecified inthe 
contract, thensuchclassofwork shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; andif 
thealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-charge bydeterminingtherateson 
analysisworkedoutfrom(a)the  basicratesofmaterialsandlabourprovidedinthe aforesaid 
schedule of  rates,or  (b) thecurrent market ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,paymentshall be made at 
the rates so determined  without  application  of the said stipulated percentage. 
Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbe final and binding. 
 
Clause13. Ifatanytimeafter thecommencementoftheworktheGovernorshallforany 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried 
out,theEngineer-in-chargeshallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit 
oradvantagewhichhemight havederived fromexecution oftheworkinfull,butwhich 
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason    ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 



 
 
 
 

Actionand 
compensatio
n payablein 
case of 
badwork 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Work to 
be opento 
inspection 

 
Contractor 
or   his/her 
responsible 
agenttobe 
present 

 
 

Notice tobe 
givenbefore 
work is 
coveredup 

 
 
 
 
 
 
 
 
 
 

Contractor 
liablefor 
damage done 
andfor 
imperfections for 
180daysafter 
certificate 

Clause14. IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-chargeof 
thework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterials 
orarticlesprovidedbytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the  
contractorshallon demandin writingfromthe Engineer-in-charge specifyingthe 
work,materialsorarticlescomplainedofnotwithstanding thatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct 
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecasemaybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
anysuch failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained ofas the case may be 
at the risk and expense in all respects of the contractor. 
 
Clause15. Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbe open to inspectionand supervisionoftheEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at 
which reasonable noticeoftheintentionoftheEngineer-in-chargeorhis/her subordinatesto 
visit the work site shall have  been given to the contractor,either himself/herselfbe present 
to receive  orders and  instructions,orhave  a responsible 
agentdulyaccreditedinwritingpresentforthatpurpose.Orders giventothecontractor’s agent 
shall be considered to have the same force as if it   hadbeen giventothe 
contractorhimself/herself. 
 
Clause16. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement, and shallnotcoverupor 
placebeyondthereachofmeasurement anyworkwithouttheconsent inwritingofthe Engineer-
in-chargeorhis/hersubordinate,in-chargeofthework;andifanywork shallbe coveredup or 
placedbeyondthe reachof measurementwithoutsuchnoticehaving been given or consent 
obtained,  the same shall be uncovered atthe contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhich thesamewas executed. 
 
Clause17.  If theContractororhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthestructure inwhichtheymaybeworking 
oranybuilding, road, roadcurbs,fence,canals,waterpipes,cables,drains, electric, IT 
peripheralsor 
telephonepostsorwires,trees,grassorgrasslandorcultivatedgroundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeing executed, or if any damage shall happen to the 
work from any cause whatever or any imperfections become apparent in it at any time, 
whether during its execution or within a period of six months after issuanceof a certificate of 
its completion by the Engineer-in-Charge, the contractor shall make the same good at 
his/herown expense, or in default, the Engineer-in-Charge may cause the same to be made 
good by other workers, and deduct the expenses (of which the certificate of the Engineer-in-
Charge shall be final and binding) from any sums, whether under the contract or otherwise, 
that may be then, or at any time thereafter become due to the contractor by the Government 
or from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion shall be final 
and conclusive against the contractor, making such damage or imperfections good shall 
exceed the amount of such security deposit and/or such sums, it shall be lawful for the 
Government to recover the excess costs from the contractor in accordance with the procedure 
prescribed by any law for the time being in force. 
 
Clause17A.    TheContractorshallalsosupplywithoutchargetherequisitenumberof 
personswiththemeans andmaterials necessaryforthepurposeofsetting outworks, and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 
 
 

providedbythe Engineer-in-Charge at theexpense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses ofdefence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damage and costs which may be awarded in such suit, actions or proceedings 
to  any  such  persons  or  which  may  with  the  consent  of  the  Contractor be  paid  to 
compromise any claim by any such persons. 

 
Clause18A. Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.TheimplementingDepartment willrecoverfromtheContractortheamountof 
compensationsopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Departmentshallbeatlibertyto 
recoversuchamount oranypartthereofbydeductingitfromthesecuritydeposit orfrom 
anysumduebyimplementingDepartmenttotheContractor whetherunderthiscontract 
orotherwise.TheimplementingDepartmentshallnotbeboundtocontestanyclaimmade 
againstitundersub-section (1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartmentmightbecomeliableinconsequence ofcontesting 
suchclaims. 

 
Clause18B. Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the 
implementingDepartmentisobligedtopayamountofwagestoaworkmanemployedby 
theContractor inexecution oftheworks,ortoincuranyexpenditureinprovidingwelfare 
andhealthamenitiesrequiredtobeprovidedundertheabovesaidActandtherules 
framedbyGovernmentfromtimeto timefortheprotectionofhealthandsanitary arrangements 
forworkersemployedbyContractors,executingDepartmentwillrecover fromthe  
Contractor,theamountofwagessopaidor  theamountofexpenditureso 
incurred;andwithoutprejudicetotherightsoftheexecutingDepartment undersub- section(2)of 
Section20, and sub-section(4) of Section21, of the Contract  Labour 
(RegulationandAbolition)Act,1970,executingDepartment shallbeatlibertytorecover 
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecutingDepartment shallnotbeboundtocontestanyclaimmade 
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthe  writtenrequestof theContactoranduponhis/hergivingto the 
implementingDepartmentfull securityfor all costsfor whichthe Departmentmight 
becomeliableincontestingsuchclaim. 

 
Clause19.  TheContractorshallobtainavalidlicenseunderthe ContractLabour 
(RegulationandAbolition)Act, 1970,before thecommencementofthework,andcontinue 
tohavevalid licenses untilthecompletionofthe work. Thecontractorshallalsoabideby 
theprovisionsoftheChildLabour(Prohibition andRegulation)Act,1986,FatalAccident 
Act,1855,PersonalInjuries(Compensation Insurance) Act, 1970. 

 

The Contractor shall also comply with the provisionsof the ‘Building and Other 
ConstructionWorkers(RegulationofEmployment&ConditionsofService)Act,1996’ and 
‘TheBuildingandOtherConstruction WorkersWelfare Cess Act, 1996’. Failure to fulfill these 
requirements shall attract penal provisions of the contract, arising out of the resultant 
non-implementation of such provisions. 

 
Labour 

 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause19A. Nolabour/sbelowtheageofeighteenyearsshallbeemployed inthework and  
thecontractorshall abideby  the  provisionsof the ChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B. TheContractor shallpaytolaboursemployed byhim/hereitherdirectlyor 
throughSub-Contractors,wagesnot less than fair  wagesas definedby the  Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, 
causetobepaidfairwagetolabourindirectlyengaged onthework,including anylabour 
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad 
beenimmediatelyemployedbyhim/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’s partofthecontract,thecontractor shallcomply withorcausetobe complied 
with the contractor’s  Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregardtopaymentofwages,wageperiod, deductions  from wages, 
recovery of wages not paid and deductions made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodical returnsandallother 
matterslikewiseinnature oraspertheprovisionsoftheContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a)  TheEngineer-in-Chargeconcernedshallhavetherighttodeductfromthemoneydue 

tothecontractor anysumrequiredorestimated toberequired formaking goodthe 
losssufferedbyaworkerorworkersbyreasonofnon-fulfillmentoftheconditionsof 
thecontractforthebenefitoftheworkers,non-payment ofwagesorofdeductions 
madefromhis/her/theirwageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observance of the regulations. 

 
b)  UndertheprovisionofWeeklyHolidaysAct,1986,thecontractorisboundtoallowto 

thelabours,directlyorindirectlyemployed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, 
theEngineer-in-chargeshallhavetherighttodeductthesumorsumsnotpaidon 
accountofwagesforweeklyholidays toanylabour andpaythesametothepersons entitled 
theretofrom anymoney duetothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment 
againstpayments tobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudicetothisrighttoclaimindemnityfrom 
his/hersub-contractors. 
Thelawsaforesaid shallbedeemedtobeapartofthiscontractandanybreachthereof 
shallbedeemedtobeabreachofthiscontract. 

Whateveristheminimum wageforthetimebeing,orifthewagepayableishigherthan 
minimumwage,such wageshallbepaidbythecontractortotheworkersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor 
recoveranyamountfromtheminimum wagepayabletotheworkersasandbywayof 
commissionorotherwise. 

Thecontractorshall ensurethat no amountby wayof commissionorotherwiseis deductedor 
recoveredby theDafadarfromthewageofworkers. 

 
Clause19C. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performanceofthecontractor’s partofthiscontract, thecontractorshallathis/herown 
expenses,arrangeforthesafetyprovisionsasframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. In case 
thecontractorfails tomakearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, 
he/she shallbeliabletopayapenaltyofRs.2000/-foreachdefault,and in additiontheEngineer-
in-Charge shallbeatlibertytomakearrangementandprovide 
facilitiesasaforesaidandrecoverthecostsincurredintheirbehalf,fromthecontractor. 

 
Clause19D. FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the 
secondhalf of the precedingmonthand  the first half of the currentmonth respectively- 

 

Thenumberoflabourersemployedbyhim/heronthework,their workinghours,andthe 



 
 
 

wagespaidtothem; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamageandinjurycausedbythem,andthe 
numberoffemale workerswhohavebeenallowedmaternitybenefitsaccordingtoClause 
19Fofthecontractandtheamountpaidtothem; 

 

FailingwhichthecontractorshallbeliabletopaytotheDepartment,asumnotexceeding Rs. 
2000/- for eachdefault or materially incorrect statement.  The decisionof the Engineer-in-
charge shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection 
of health and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s)committing adefaultorbreachofanyofthe 
provisionsoftheContractor’sLabourRegulationsandRulesfortheprotectionofhealth and 
sanitaryarrangementfortheworkersasamendedfrom time totimeorfurnishingany 
informationor submittingor filingany statementunderthe  provisions of  theabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery 
default,breachorfurnishing,making,submitting, filingsuchmateriallyincorrect 
statementsand intheeventofthecontractorsdefaultingcontinuouslyinthisrespect,the 
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum 
offivepercentofthetenderedvalue.ThedecisionoftheEngineer-in-charge 
shallbefinalandbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplyingtotheprovisions oftheContractor’s LabourRegulations and 
Rules,TheMinimumWagesAct,1948andContractLabour(Regulationand Abolition)Act 
1970,fortheprotectionofhealth andsanitary arrangementsforwork-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribedthereinbeprovidedtothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s)shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobservethesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-chargeshallhave the 
power to provide the amenities herein before mentioned at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/theirwork-peopleonthesiteinconnectionwiththeexecutionoftheworks, and  if the 
sameshall not havebeenerectedor constructed,accordingto approved standards,the 
Engineer-in-chargeshall have power  to give notice in writing to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled 
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandards withintheperiodspecified inthe 
notice,the Engineer-in-chargeshall have the powerto remodelor reconstructsuch 
hutmentsandsanitaryarrangementsaccordingtoapprovedstandardsatthecostofthe 
contractor(s). 

 
Clause19G. Thecontractorshallcomplywithalltheprovisions ofTheMinimum Wages 
Act,1948,ContractLabour(Regulation andAbolition) Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe 
broughtintoforcebytheappropriateauthorityfromtimetotime. 

 
Clause19H. TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon the work 
whomay bedetermined as insane orincompetentormisconducts 
himself/herself,andthecontractorshallforthwithcomplywithsuchrequirements. 

 
Clause 19I.    It shallbetheresponsibilityofthe contractor to see that the 



 
 
 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree 
fromencumbrancesinentirety,Ifsuchbuildings/structures throughcompletedis 
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept 
thesaidbuilding/structureinthatposition.Anydelayinacceptanceonthisaccountwill 
betreatedasthedelayincompletionand forsuchdelayalevy upto5%oftenderedvalue 
ofworkmaybeimposedbytheEngineer-in-chargewhosedecisionshallbefinalbothwith 
regardtothejustificationandquantumand shallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.  NoworkshallbedoneonSundayswithouttheprior  sanctionofthe 
Engineer-in-charge. 
 
Clause21.   Thecontract shallnotbeassignedorsubletwithoutspecificordersfrom 
Governmentinrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis 
contract,or attemptso to do, orbecomeinsolventor commenceany in 
insolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, 
shalleitherdirectlyorindirectlybegiven,promised,orofferedbythecontractor,oranyof 
hisservantsoragents toanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment,orifanysuchofficerorpersonshallbecomein any way 
directly or indirectly interestedin the contract,the DivisionalOfficer may thereuponby 
noticein writingrescindthe contract,andthe securitydepositof the contractor shall thereupon 
standforfeited and be absolutely  at the disposal of Governmentand the same 
consequencesshall ensure  as if the contract  had been 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaidfor anyworktherefor actuallyperformedunderthecontract. 
 
Clause22.All sums payableby way  of compensationunderany of theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without 
reference to  the actual lossor damage sustained and  whether ornotany 
damageshallhavebeensustained. 

 
Clause23. Wherethecontractorisapartnershipfirmoraconsortium, priorapproval in writing 
of the Engineer-in-Charge  shall be obtained for any change made in the 
constitutionofthefirm/consortium. WherethecontractorisanindividualoraHindu Undivided 
Family(HUF)businessconcern,suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandumof 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractisliabletoberescinded. 
 
Clause24.  Allworkstobeexecutedunderthecontractshallbeexecutedunder the 
directionofEngineer-in-Charge. Furtherinstructions/advices, iffeltnecessaryby 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby 
theEngineer-in-Charge. 
 
Clause25.SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawingsandinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever,inanywayarisingoutofor 
relatingtothecontracts,designs,drawings, specifications,estimates, instructions,orders 
ortheseconditions orotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressofthe work,orafterthecompletion 
orabandonment thereofshallbedealtwithas mentionedhereinafter: 
 

Ifthecontractorconsidersanywork demandedofhim/hertobeoutsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor carryingout of the work 
tobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 
 
 

writteninstructionordecision.Thereupon,theDisputeRedressal Committeeshallgiveits 
writteninstruction ordecisionwithinaperiodofthreemonthsfromthedateofreceiptof 
theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstituted 
withthefollowingofficialsasMembers: 

 

1 Secretary / Engineer-in-Chief of the Department 
concerned Chairman 

2 Joint Secretary / Deputy Secretary/ any Officerof 
equivalentrankoftheDepartment Member 

3 
One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department 
concerned. 

MemberSecretary 
and Convenor 

4 

One representative of FinanceDepartment ofthe 
Governmentnotbelow the rank of Joint Secretary or 
FinancialAdvisorincaseoftheWorksDepartmentwhere 
FAsystemhasbeenintroduced. 

Member 

 

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe 
disputemayrelate. 

 
Clause26. Thecontractor shallfullyindemnify andkeepindemnified theimplementing 
Departmentagainstanyaction,claimorproceedingrelatingtoinfringementoruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which 
maybepayableinrespectofanyarticleorpartthereofincludedinthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainstimplementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereof 
bytheimplementingDepartmentandthecontractorshallbeatliberty, athis/ her ownexpense, 
tosettleanydisputeortoconductanylitigationthatmayarisetherefrom, 
providedthatthecontractorshallnotbeliabletoindemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe 
directresultofanorderpassedbythe Engineer-in-Charge this behalf. 
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Clause27.  Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthepartofthe workinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe 
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingof the Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwith regardto anysum 
orsumspayabletohim undertheprovisionsofthisclause. 

 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecificationsas 
referredtounderClause11,suchworkshallbecarriedoutinaccordancewiththelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in 
Bureauof Indian Standards, theworkshallbe carriedout as perreputed 
manufacturer’sspecificationsifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecifications asrequiredabove,theworkshallbecarriedoutin 
allrespectsinaccordancewiththeinstructionsandrequirements oftheEngineer-in- 
Chargewhichis approvedbytheTenderAcceptingAuthority. 
 
Clause29. The expression “works” or“work” where usedinthese conditionsshall, 
unlesstherebesomethingeitherinthesubjectorcontext repugnanttosuchconstruction, 
beconstructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor 
additional. 

 
Clause30.  TheContractor(s) shallathis/theirowncostprovidehis/theirlabourwith hutting on 
an approved site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealth andMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 
 
 

of pipe lines for water supply  to his/their labour camp from the existing mains 
whereveravailable,andshallpayallfees,chargesandexpensesinconnection withthere and 
incidentalthereto. 

 

 
Clause31. Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe 
followingconditions:- 

 

i)    Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii)   TheEngineer–in-Chargeshallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s)ifthearrangements madebythecontractor(s)for 
procurementofwaterare,intheopinionoftheEngineer-in-Charge,unsatisfactory. 

 
Clause32. Thecontractorundertakestomakearrangementforthesupervisionofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe total  
quantityof materialsas  per  approvedprogrammerequiredfor the workas  per 
approvedprogramme, beforetheworkisstartedandshallhypothecateittotheEngineer- in-
Charge.Ifanymaterial remainsunusedoncompletionoftheworkonaccount oflesser 
useofmaterialsinactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakestheresponsibility fortheirproperwatch,safecustody 
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork 
withouttheconsentoftheEngineer-in-Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticedwithinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
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Clause33. Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the 
work and  as long thereafteras may be necessaryfor properfulfilling  of the 
obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencementof  thework,intimatein  writingtotheEngineer-in-Charge,the 
name(s),qualifications,experience,age,address(es)andotherparticularsalong     with 
certificates, oftheprincipaltechnicalrepresentativetobeinchargeofthe workandother 
technicalrepresentative(s)whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal 
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe 
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

If the contractor(or any partnerin case of firm/company)himself/herselfhas such 
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal 
technicalrepresentativebutthecontractorshalldesignateandappoint aresponsibleagent 
torepresenthim andtobepresentattheworkwheneverthecontractorisnotinaposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative 
undertheclause willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentativeand/orthe  contractorshallon receiving reasonable  
notice from the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be 
deemed to have the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsible authorized 
agentshallbeactuallyavailableatsiteespeciallyduringimportant stagesofexecution of work, 
during recording of measurementof works and whenever so required  by the Engineer-in-
Chargeby a notice as aforesaid  and shall also note down instructions 
conveyedbytheEngineer-in-Chargeorhis/her designatedrepresentativeinthesiteorder 



 
 
 

bookandshallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof 
acceptanceofmeasurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is 
convinced that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattending orfulfillingtheprovisionofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe 
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement 
recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe 
contractor. Furtherifthecontractorfailstoappointasuitable technicalrepresentative 
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapprovedsubstitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe 
delaysocausedtothework.Thecontractorshallsubmit acertificateofemploymentofthe 
technicalrepresentative(s)alongwitheveryrunningaccountbill /finalbillandshall 
produceevidenceif atanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsandsuch foremenandsupervisorystaff as 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilledlabourasis 
necessaryforproperandtimelyexecutionofthework. 

 

TheEngineer-in-Chargeshallbeatlibertytoobjecttoand requirethecontractortoremove 
fromtheworksanypersonwho,inhisopinion,misconductshimself,oris incompetentor 
negligentintheperformanceofhisduties orwhose employmentisotherwiseconsideredby 
theEngineer-in-Charge tobeundesirable.Suchpersonshallnotbeemployedagainat 
workssitewithoutthewrittenpermissionoftheEngineer-in-Chargeand thepersons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/ TaxesPayablebyContractor" 

(i)      GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor 
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)    ThecontractorshalldepositGovernment Royaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incasematerialsareprocuredfromsecondarysources, certificatesofquarryowners 
totheeffect ofpaymentofroyaltiesandCess wouldhave tobefurnished.Inabsence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationor  order,anyRoyalty,Cessorthelike 
becomespayablebythe  implementingDepartmentanddoesnot atany timebecome 
payablebythecontractortotheState Government/Localappropriateauthoritiesinrespect 
ofanymaterialusedbythecontractor intheworkstheninsuchacase,itshallbelawful 
totheDepartmentanditwillhavetherightandbeentitledtorecovertheamountpaidin 
thecircumstancesasaforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i)    All tenderedratesshall  beinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxor cess isimposedbyStatute,afterthe 
laststipulateddateforthereceiptoftenderincludingextensionsifany  andthe 
contractorthereuponnecessarilyandproperly   pays  such  taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid.Providedsuchpayments,if any, 
isnot,intheopinionoftheEngineer-in-charge(whosedecisionshallbefinaland 
bindingonthecontractor)attributabletodelay inexecutionofworkwithinthecontrol 
ofthecontractor. 

(ii)    Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 
 
 

and furthershall furnishsuch other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)    Thecontractor shall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition, togetherwithallnecessary information 
relatingthereto. 

 
Clause36. Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37.  Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenamesofpersonswhoare 
workingwithhim/herinanycapacityoraresubsequentlyemployedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfromtheapprovedlistofcontractors 
oftheDepartment.IfhoweverthecontractorisregisteredinanyotherDepartment,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant wife, husband, own parents  and 
grandparents,ownchildrenandgrandchildren,ownbrothersandsisters,ownuncles, 
auntsandfirstcousinsandtheircorrespondingin-laws. 

 
Clause 38.   No engineer of Gazetted  Rank or other Gazetted  Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodofoneyearafterhis/herretirementfromGovernment 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontract isliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermissionofGovernment asaforesaid,before 
submissionofthetenderorengagementinthecontractor'sservice,asthecasemaybe. 

 
Clause39. Thework(whetherfullyconstructedornot)andallmaterials,machines,tools 
andplants,scaffolding,temporarybuildingsandotherthingsconnectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany 
materialsproperlybroughttothesiteforincorporation intheworkbeingdamagedor 
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen 
ordered(inwriting)bytheEngineer-in-Chargetoremoveanydebrisfromthesite,collect 
andproperlystackorremoveinstoreallserviceablematerialssalvagedfromthedamaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such 
paymentsbeinginadditiontocompensationuptothevalue ofthework originallyexecuted before  
being damagedor destroyedand  not paid for. In caseof works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby 
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor 
inaccordancewiththe provisionof thecontract.The certificateoftheEngineer-in-Charge 
regardingthequalityandquantityofmaterialsand thepurposeforwhichtheywerecollected 
shallbefinalandbinding onallparties tothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- 
Charge(b)foranymaterialetc.notonthesite oftheworkor  foranytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedfor thework. 

 

Intheeventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge. 

 
Clause40. ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 
 
 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractor shallalsobeliable 
foranypecuniaryliabilityarisingonaccount ofanyviolationbyhim/her oftheprovisions 
ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants(Contractors  forbrevity) involved in Government 
procurement foroffencesorviolationscommitted duringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)     Submissionof eligibilityrequirementscontainingfalse informationor falsified 
documents. 

(2)    SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 
ofsuchinformation intheBidsinordertoinfluencetheoutcomeof eligibilityscreeningorany 
otherstageofthebiddingprocess. 

(3)     Unauthorizeduseofone’sname/digitalsignaturecertificatefor thepurposeof 
biddingprocess. 

(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/Joint Venture/Consortium/Corporationparticipating  in the procurement 
processand/oraperson/Contractor/Agency/JointVenture /Consortium/ 
Corporation having an agreement/contractfor any procurement  with the 
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe 
biddinginhisfavour. 

(5)     Refusalorfailuretopostaself–declarationtotheeffectofanypreviousdebarment 
imposedbyanyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)     Allotheractsthattendtodefeatthepurposeofthecompetitivebiddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)    Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior 
writtenapprovaloftheprocuringentity. 

(8)     Wheneveradversereportsrelatedtoadverseperformance,misbehaviour,director 
indirectinvolvementin threatening,makingfalse complaintsetc. damagingthe 
reputation ofthedepartment oranyothertypecomplaintconsideredfitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)     Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)   Failureindeployment ofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance” orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence,tomobilize andstart 
workor  performancewithinthespecifiedperiodasmentionedin the“Letterof 
Acceptance”,“Letter of Acceptancecum  Work Order”,“Work Order”,“Notice  to 
Proceed”,“AwardofContract”,etc. 

(13)  Failure by the Contractor to fully and faithfully comply with its contractual 
obligations withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrativeDepartment,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s) pursuanttothe implementation of the Contract. 

(14)   FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbythe 
Consultantshallbeconstruedaspoorperformance. 
(i)   Non deploymentofcompetenttechnicalpersonnel,competentEngineersand/or 

worksupervisors; 
(ii)   Non-deployment ofcommitted  equipment,  facilities,  support  staff  and 

manpower; 
(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or 

construction; 



 
 
 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeingsupervisedby 

theConsultant. 

(15)  Fortheprocurementofgoods,unsatisfactoryprogressinthedeliveryofthe goodsby 
themanufacturer,supplier,ordistributorarisingfromhisfaultornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby 
theContractor resultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:  1to16oftheaboveClause-41tobeconsideredasFirst 

degreeofoffence. 
(B)   Second degreeofoffence:Anyoneoftheoffencesasmentioned under‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)      ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeofoffence:DisqualifyingaBidder from participatingin 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
AnyBidderorprocurementauthorityonhisownorbasedonanyother information 
madeavailabletohimmayinvitetheprocess ofsuspension/debarmentproceedings 
byfilingawrittenapplication withtheBidEvaluationCommitteeandsuchfiling 
ofwrittenapplicationhastobedonewithinfortyeighthoursfrom thedateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)  Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailorinwritingtohis 
postaladdress,advisinghimthat: 
i)  Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii) Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundfor such. 

iii)Thesaid bidder,withinthreedaysfrom thedate ofissue ofsuchnotification 
bytheBidEvaluationCommittee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbeentertained. 

Such notice  shouldcontainthe e-mailid and the postal addressof the 
ChairpersonoftheSuspensionCommittee. 

(b)  Afterreceivingtherecommendation forsuspensionfromBidEvaluation 
Committee,Suspension Committeeshallissueanoticetotheallegedbidder 
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithin threeworking daysafterissuanceofthenotice 
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearing 
withinseven working daysfromthedateofreceiptofthedocuments fromthealleged 
bidder.Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspensionorder.TheChairpersonofthe 



 
 
 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either 
electronicallythrough his registered  e-mail id or in writing to his postal address.  
TheChairpersonofSuspensionCommitteeshall alsoinform the 
decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationofBidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If the bidderissuspended,the SuspensionCommitteewouldrecommend 
debarment of the bidder and  forward the  case with all  documents to  the 
Debarment Committee for further action. 

(c)   The DebarmentCommittee upon receipt oftherecommendation of the 
Suspension Committeeshallscrutinizethedocuments.TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessaryorder withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder from participatingin the 
bidding/procurementofallprojectsundertheAdministrativeDepartmentfora 
specifiedperiod.Theallegedbiddershallbeintimatedaccordingly either 
electronicallythrough  hisregisterede-mail id or in writing to his postal 
address.OtherwisetheDebarmentCommitteemayrejecttherecommendation 
oftheSuspension Committee.TheChairpersonofDebarment Committeeshall 
alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A)  UponterminationofcontractduetodefaultoftheBidder,theEngineer-in-Charge 
shallrecommendfor debarmentto the Bid EvaluationCommittee.The Bid Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimated accordinglyeitherelectronicallytohisregistered e-mailidor 
inwritingtohispostaladdress.TheChairpersonofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B)  TheDebarmentCommitteeuponreceiptoftherecommendationofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarmentCommitteewillhold a 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) 
workingdays from thelastdate ofhearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurementofallprojectsunderthe 
Administrative Department,GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may reject the 
recommendationof the Bid EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)      BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe 
allowedtoparticipateinanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment.Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)     IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof 
Acceptance”,“Letterof Acceptancecum Work Order”, “Work Order”, “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,theSuspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe 
dealtwithasperexistingnormsbysimplyexcludingtheerringBidder. 

(c)      If the Suspension/DebarmentOrder isissued after award ofaGovernment 
Project/Contract totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42. Executive EngineeroftheconcernedDivision willbetheEngineer-in-Charge 
inrespectoftheTendercontractand all correspondences concerningrates,claims,change 



 
 
 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecutionofworks,the 
samewillnotbevalidunlesscopiesaresent totheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistantEngineerandtheJuniorEngineeronbehalfof 
theEngineer-in-Charge(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the 
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Chargewill 
howeverinvariablytake decisionsrelatingto tendercontractoras mentionedin  the 
relevantrulesandclausesofthecontractdocument withtheapprovaloftheTender 
AcceptingAuthority. 

 
Clause43.AcceptanceoftheTenderwillrestwith theTenderAcceptingAuthoritywithout 
assigning reasonthereoftothebidder.Theaccepting authorityreservestherighttoreject 
anyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44. Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled. 

 
Clause45.  Intheeventofconflicting differentclauses, theclausesinthee-NITwill prevail. 

 
Clause 46.   Engineer-in-Chargeshall not entertain anyclaim whatsoever fromthe 
Contractorforpaymentofcompensationon accountofidlelabouronsuchgrounds including non-
possession ofencumbrancefreeland. 

 
Clause47.  Engineer-in-Charge shallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48. ImpositionofanyDuty/Tax/Octroi/Royaltyetc.whatsoeverofitsnature(after 
workorder/commencementandbeforefinalcompletionofthe work) istobeborneby the 
contractor/bidder.Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49. Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartmentorder. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner/DeputyLabourCommissioner 
oftheregion. 

 
Clause50. No Mobilization/Secured Advance will be allowed unlessspecified otherwise in 
the contract. 

 
Clause51. ValidPANissuedbythe IncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoodsandServicesTaxPayerIdentificationNumber(GSTIN) underGST Act2017, 
Cess,RoyaltyofSand,StoneChips, StoneMetalGravel,Boulders,Forestproductetc.,Toll 
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe 
Contractor/Bidder.No extra payment willbemadeasareimbursement or as 
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52. AllworkingTools&Plants,Scaffolding,ConstructionofVats&Platforms and 
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53. TheContractor shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.for 
layingouttheworkand fortakingand checkingmeasurementsfor whichnoextra 
paymentwillbemade. 

 
Clause54. TheContractor/BiddershouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesiteofwork,availabilityofdrinkingwaterand 



 
 
 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupteddueto anumber 
ofunforeseenreasonse.g.suddenrisesinwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials.Engineer-inChargemayorderthe 
contractortosuspendworkthatmaybesubjectedtodamagebyclimateconditions. No 
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof 
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof 
topography,river conditionand local requirementsetc. betweenthe preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbe entitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55. AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto 
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge beforecommencementof work.Instructionsgivenby inspecting 
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56. Theworkwillhavetobecompleted withinthetimementionedinthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractorshouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenamesofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57. Nocompensation foridlelabour,establishment chargeoronotherreasons 
suchasvariationofpriceindicesetc.willbeentertained. 

 
Clause58. Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork force 
deployedatworksiteaspersafety ruleinforce. Contractorwillremainresponsiblefor his 
labourinrespect ofhis liabilitiesunderthe Workmen’sCompensationActetc.Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor 
anyothersignboardforsafety purposeasper requirement by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractor athisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59. TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedinthecontract. 

 
Clause60. TheContractorwillhavetoaccepttheWorkProgramme aspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/or 
vulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterlevel 
orforothersuitablereasons. 

 
Clause61. Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin work 
orderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made on the 
basis of works actuallydonein different itemsand no claim willbe entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemor supplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ 
Government wouldberequired, depending onwhosoeverbetheTender Accepting 
Authority,beforemakingsuchpayment. 

 
Clause  62.   In order tocopeup with the present system of e-billing, supply of 
departmental materialsisgenerallynotallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63. Anymaterialbroughttositebythecontractorissubjecttoapprovalofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 
24hoursofissueoftheordertothateffect.Theratesinthe schedule 
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerialswill 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcerned in 



 
 
 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic Bags, 
HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet containingthename 
oftheManufacturers,TestReport etc.willalsobesubmittedoneach occasion. Engineer-in-
Chargemayconductindependent test on the samples drawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision of 
Engineer-in-Charge shallbefinalandbinding. 

 
Clause64.Forallitemsof contractjobs requiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby 
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement.Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarilyfromotherStatesandsecondarily,fromthe 
distantdistricts oftheStateofWestBengal.”Incasewherethecontactor failstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentor labourimportedbyGovernmentat theratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned, whosedecisionastothe 
circumstancesinwhichemploymentofsuchlabour isofmutualadvantagetoGovernment 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65. Allqueriesanddisputesarisingoutoftheworkstendercontractistobe brought 
tothenoticeoftheChairmanofthe‘DepartmentDispute RedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66. Thecontractorshallhavetomakehisownarrangementsforwater,bothfor 
theworkandusebyhisworkers, etc.,forroadrollersandforalltoolsandplant,etc., 
requiredonthework. 

 
Clause67. Contractorwillberesponsibleforthepaymentsofallwater chargespayableto 
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga 
GovernmentDepartmentconcerned. 

 
Clause68. Ifthecontractors shalldesireanextensionofthetimeforcompletion ofthe 
workunderclause5ofthecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69. TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70. Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedoftothebestadvantageofGovernment. 

 
Clause71. Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyofmaterialsfromtheEngineer-in-chargeand tosoadjustthe 
progressoftheworkthathislabourmaynotremainidlenormay therebeanyotherclaim 
duetoorarisingfrom delayin obtainingthematerials.Itshouldbeclearlyunderstoodthat no 
claimwhatsoevershallbe entertainedby  the  Departmenton accountof delay  in 
supplyingmaterials. 

 
Clause72. Nocompensationforanydamagedonebyrainortrafficduringtheexecution 
oftheworkwillbemade. 

 
Clause 73. Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric 
dangersignalswheneveravailableshallbeprovidedbythecontractors onthebarriersas 
wellasparaffinlights.FacilitiesfortheelectricconnectionwillbemadebythisDepartment 
buttheContractorwillbearalltheexpenses. 



 

Clause74.  TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand 
carriagetoplaceofworking. 

 
Clause75.   TheContractorsshouldgivecompletespecifications showingthemethodof 
executionandthequantityandqualityofmaterialstheyintend touseperhundredsquare 
metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit 
inadvancewiththeExecutiveEngineerthechargesforwaterwhich aretobecalculatedin 
accordancewiththescheduleofmiscellaneousratesintheCanalAct. 

 
Clause77. Itmustbeclearlyunderstood bytheContractorthatnoclaimonaccountof enhanced 
ratesonthosealreadyaccepted,duetofluctuations arisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78. Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Governmentshallmaketherequisitepayments aswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79. TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s) toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80. TheContractorundertakes tohavethesiteclean,freefromrubbishtothe satisfaction 
oftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbythe Engineer-in-charge andnothingextrawillbepaid. 

 
Clause81. The Contractorshall not allow any rubbish or debris to remain on the premises 
during or after repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthis clause. 

 
Clause-82. Construction materials broughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeansGovernmentintheconcernedWorksDepartment. 
 

TheDepartmentmeans theSecretaryoftheconcernedDepartmentorhis/herauthorized 
representative. 

 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment 
forthetimebeingoftheDivisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

The Sub-divisionalOfficer means the Assistant Engineer of theconcerned Works 
DepartmentforthetimebeingoftheSub-divisionconcerned.JuniorEngineerequivalent 
toSectionOfficeroftheSectionconcerned. 

 

SuperintendingEngineer in theconcernedworks Departmentis 
thefinalAuthorityregardingSchedule ofRatesandalsotheacceptanceofNon-
scheduleditemratesarrived onthebasisofmarketrateanalysisforsupplementary 
items,andtheauthorityfor approvalofReduced 
RatesandPartRates.HeisalsotheTenderAccepting Authority for works ofvalueaboveRs.45.00 
lakh anduptoRs.2.00crore underexisting delegated power. 

 

Chief Engineer in theconcernedWorks Departmentis the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

2.00crore.Excess workoverindividualitemscomprising theoriginaltendermaybe 
exceededbeyond10%withtheapprovalofconcerned tenderacceptingauthorityand 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation 
from originalscopeofworkinthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
AuthoritynotbelowtherankofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith 
theapprovalofappropriateGovernmentirrespectiveofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 
 

Irrespective oftheacceptingauthority,Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany 
amountonbehalfofthe State. 

 
Schedule showing(approximately) materials tobesupplied bytheEngineer-in-Charge 
underclause10: 

 

Particulars 

Ratesatwhichthematerialswillbe 
chargedtothecontractor Place of delivery 

Unit Rs. P. 
    

 

Note1-Thepersonorfirmsubmitting thetendershouldseethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submission 
ofthetender. 

 
 
 
 
 

 
(Nameinfull) 

*Signatureof Contractor/Agency 
with officialseal containing 

Principal office address 

(Nameinfull) 
*SignatureofManagingDirectoron 

behalf ofWest Bengal Medical 
Services Corporation Limited with 
official sealcontainingdesignation& 

address 



 

 

*Tobeauthenticated on eachandeverypageofthecontractdocumentbyallparties. 
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